



KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

DIRECTORATE:

ADDENDUM NO. 1:

CONTRACT NO. **ZNB00456/00000/00/HOD/INF/21/T**: REQUEST FOR PROPOSALS FOR ENGINEERING, PROCUREMENT AND CONSTRUCTION OF THE REHABILITATION OF P559 FROM KM 0.00 - KM 7.80 IN THE DURBAN REGION

Date Issued: 01 June 2021

This Addendum No. 1 comprises a total of six, including this page.

Yours faithfully

Wayne Evans

CHIEF FINANCIAL OFFICER

I/We acknowledge receipt of this Addendum No.1 and have made the required alterations to our bid documents.

BIDDER:.....

NAME OF SIGNATORY:.....

DATE:.....



C1.2.2: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

| CLAUSE | CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER | | | | |
|---|---|------------------|----------------|---|---|
| 1. | GENERAL | | | | |
| 1.1.24 | The Defects Notification Period (DNP) is 12 months. | | | | |
| 1.1.21 | The time for achieving design approval is 6 months the maximum construction period is 15 months. Total project duration is 21 months. | | | | |
| 1.1.10 | Pricing Strategy: The Contract is to be a FIXED PRICE Contract. | | | | |
| 1.1.27 | Name of Employer: Province of KwaZulu-Natal represented by Head of Department: Department of Transport Address of Employer: <table><tr><td><u>Physical:</u></td><td><u>Postal:</u></td></tr><tr><td>172 Burger Street Pietermaritzburg 3201</td><td>Private Bag X9043 Pietermaritzburg 3200</td></tr></table> E-mail: Shumi.ngubane@kzntransport.gov.za Telephone No: 033 355 0566 Fax No: 033 345 7537 | <u>Physical:</u> | <u>Postal:</u> | 172 Burger Street Pietermaritzburg 3201 | Private Bag X9043 Pietermaritzburg 3200 |
| <u>Physical:</u> | <u>Postal:</u> | | | | |
| 172 Burger Street Pietermaritzburg 3201 | Private Bag X9043 Pietermaritzburg 3200 | | | | |
| 3. | THE EMPLOYER'S ADMINISTRATION | | | | |
| 3.1 | N/A | | | | |



PROVISIONAL SUMS

No provisional sums to be provided by the client. Consortium to price all elements in the pricing schedule.

5. PRICING OF THE BILL OF QUANTITIES

There are Five schedules to be priced in the bill of quantities. These sections are inclusive of all works, which should be priced as a lump sum, and will allow for the completion of the project from initial assessments to hand over. The schedules are as follows:

- a) Schedule A: Preliminaries
- b) Schedule B: Engineering and Design Works
- c) Schedule C: Construction and Close Out
- d) Schedule F: Expanded Public Works Programme
- e) Schedule G: Small Contractor Development (CPG)

All amounts priced for per activity exclude VAT. 5% Contingencies have been allowed for which will require client approval before monies are utilized in conjunction with the terms of the contract.

6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled by the Tenderer.

7. INTERIM PAYMENTS

Interim payments will be made in accordance with the contract and based on the contractor completing activities and achieving milestones as set out in Part C2.2. For the construction part of the project, a BOQ must be submitted by the entity/bidder, and approved by the employer, to facilitate interim monthly payments during construction. This must include monies allowed for supervision as well. The total cost of this BOQ should represent the value under Activity C1 within the pricing schedule on page C22 of the document.



C3.2: PROJECT SPECIFICATIONS

PART A: GENERAL

1. DESCRIPTION OF THE WORKS

1.1 Employer's objectives

This Project forms part of the Province of KwaZulu-Natal Department of Transport's Construction Programme. This Contract represents the rehabilitation of P559 from Shongweni to Marianhill. This section of Main Road P559 commences at KM 0.00 and ends at KM 7.80.

The contract is located in a region of KwaZulu-Natal that has been historically impoverished by a lack of infrastructure access. It is therefore mandatory that the Contractor shall interact with the community via proactive project liaison committee, the community liaison officer and project participation by its leaders, constituted organisations and forums as well as through the employment of its people. These activities shall constitute essential facets of the project.

The Employer's objectives in delivering public infrastructure and services for this project include the provision of temporary work opportunities to the local community through the application of labour-intensive methods to the maximum extent feasible, in accordance with the Expanded Public Works Programme Guidelines.

The Contractor shall be required to attend meetings of the local Project Liaison Committee (PLC) from time to time. The requirements of the Expanded Public Works Programme (EPWP) are contained in Part F of section C3.3 Particular Specifications. These EPWP requirements also include provisions for the National Youth Service programme where applicable. The requirements in terms of Government's initiatives for broad-based black economic empowerment with respect to small contractor development are contained in Part G of section C3.3 Particular Specifications.

1.2 Location of the Works

The Works are located within the DURBAN REGION under the Durban Metro. Section C4 has a locality map for further precise details of the location.

1.3 Overview of the Works

The REHABILITATION will include layers works and drainage as well as ancillary works. Minimum 35% of the works must be subcontracted to local emerging businesses and contractors. All designs/drawings and method statement to be approved before commencement of works. Works to comply with the COTO standard. Any change of scope/works/designs require prior approval from the client before commencement.

1.4 Extent of the Works

The Works to be carried out must include but not limited to the following main activities:

- (a) Initial site assessments, including but not limited to, expropriation documentation, identification of services and site and test investigations required for design.
- (b) Preparation of initial concept design with relevant documentation
- (c) Initial surveys
- (d) EIA
- (e) Hydrological studies
- (f) Stake holder engagement
- (g) Application for construction work permit by registered personnel
- (h) Detailed design and drawings for design approval.
- (i) Prepare working drawings and method statements for construction.
- (j) Prepare procurement documents for required service providers and sub-contractors
- (k) Establishment on site and clearing and grubbing.
- (l) Provision of traffic accommodation facilities.
- (m) Survey requirements.



C3.2: PROJECT SPECIFICATIONS

PART B: DETAILED SPECIFICATIONS PER ACTIVITY

SCHEDULE A: PRELIMINARIES

| SECTION | DESCRIPTION |
|---------|---|
| A1 | TIME RELATED - Time related obligations should include but not limited to the monthly running costs of the project. This should ensure that all tools, space and requirements needed to complete assessments, designs, drawings and documentation is acquired. For construction the contractor should account for all site offices, laboratories, accommodation, running costs of electricity, water, sewage, internet, telephone and other monthly costs required to perform tasks. |
| A2 | FIXED - Fixed obligations should include but not limited to the setting up his organization, personnel, camps, accommodation, ablution and other facilities, offices, stores, workshops, other temporary structures, fencing, testing facilities and constructional plant on site and the removal of at completion of the contract. This obligation should also include all insurances, sureties and professional indemnities for the project. All insurances, sureties and professional indemnities should be aligned with the total form of offer. |
| | |

SCHEDULE B: ENGINEERING AND DESIGN WORKS

| SECTION | DESCRIPTION |
|---------|--|
| B1 | CONDUCT ASSESMENTS (EXPROPRIATION, IDENTIFACION OF SERVICES, SURVEYS, ANALYSIS OF SITE AND TESTS AND SITE INVESTIGATIONS REQUIRED FOR DESIGN) All work completed under activity B1 is to conform to, but not limited to TRH 22, TMH 9 and all other relevant design code documents. Testing in accordance but not limited to TRH 4 and COTO. The relevant statutory and legislative compliance information needs to be obtained by the bidder relating to all services (wayleaves), expropriation and mining activities. Appointment of PLC and payment of PLC for 15 months. This will include induction of PLC. Allow for a maximum of 30 PLC members at R430.00 per member per month. Appointment of CLO for 15 months at a scaled labour rate per hour multiplied 1.5 per hour based on an 8 hour working day. |



KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

The following is the new additional information in the tender data:

1. Tender closing date

The tender closing date is extended from **18th June 2021** to **09th July 2021**.