



transport

Department:
Transport
Province of KwaZulu-Natal

OFFICIAL AWARD REGISTER BID/TENDER/QUOTATION

COST CENTRE:	T.I.R.S Regional Office:PMB
--------------	-----------------------------

PUBLICATION OF AWARD MADE BY THE DEPARTMENT

NO.	REF. NO./ CONTRACT NO.	DESCRIPTION	NAME OF SUCCESSFUL SUPPLIER	CENTRAL SUPPLIER DATABASE NUMBER	TENDER AWARD AMOUNT as indicated in Price page/ Form of offer	BBBEE SCORECARD *	
						Submitted YES/NO	BBBEE LEVEL
1	R/INF/20/T DEV00194/00000/00/PM	Emergency completion of the Construction of Earthworks, Layerworks, Surfacing, Drainage and Retaining Structures on District Road 1126 in KZN 225 Taylors Halt Area KM 0.00 - KM 5.500	Egxeeni Engineering	MAAA0332215	R 72 400 000.00	Yes	1

COMPLETED BY:

Name:	Khulekani
Surname:	Mlungu
Signature:	<i>[Signature]</i>
Date:	22/04/2021

CHECKED BY:

Name:	S. PANEU SIKWE
Surname:	NDU
Signature:	<i>[Signature]</i>
Date:	22/04/2021

UMPISI

EGXENI ENGINEERING cc – Trading as

Construction And Plant Hire.

CK REG NO. 2010/109476/23



Office Suites No. 108 & 109, iL Palazzo Building
Corner of Zenith Drive and Solstice Road
Umhlanga Ridge, 4319
Private Bag X14
Gateway, 4321
Tel: 031 566 4209; Fax: 0866 02 9322
Email: info@umpisi.com

Our Reference no:
Your Reference no:
Our VAT Registration
no:

Declining of Appointment
DEV00194/00000/00/PMR/INF/20/T
4450257987

Date: **07 March 2021**

The Project Manager

Department of Transport
1 Woodlands Road
Pietermaritzburg
3200
Tel: 033 392 6600
Fax: 033 392 6690

Attention: HOD/Designated Official

DECLINING OF APPOINTMENT DATED MARCH 02, 2021

RE: THE CONSTRUCTION OF EARTHWORKS, LAYERWORKS, SURFACING, DRAINAGE AND RETAINING STRUCTURES ON DISTRICT ROAD 1126, (KM 0 + 00 TO KM 5 + 500) IN THE KZN 225 TAYLORS HALT AREA

Dear Sir

The appointment letter dated March 02, 2021 has reference.

We would like to show our deepest appreciation for being the chosen contractor of the above-mentioned project. This shows that the Department of Transport had entrusted our capability of bringing the project to a successful completion, without hurdles.


Immediately after submitting this Tender, we have been offered and accepted a number of new similar projects, which we have already committed ourselves into. Due to this, we have had to split all of our resources and utilize them in those projects that we have already committed ourselves into, leaving no resources available for the execution of this project. Thus we will not have sufficient resources to effectively start and finish this project within the proposed contract timelines. In short, the resources (Plant, Equipment and Personnel) proposed for this project during tender stage are no longer available due to being committed to these new projects.

Unfortunately, we are currently not in a position to accept and execute the project due to limited resources available, which we have already allocated to the new projects leaving nothing for this project.

Due to the increased workload as a result of new projects which we have already committed into since the submission of this tender, we anticipate difficulties and slow production challenges that are normally associated with a poorly resourced main contractor should we continue with this project. This deviates from the company's aims of meeting our clients objectives within their time and quality framework. In order to avoid the aforementioned risks to this project, we advise that unfortunately we are not in a position to accept and execute this project.

Once again, we would like to thank you for your time and effort to consider and trust our firm for such a big responsibility. Hopefully we will be able to work together in the near future.

We hope you will find the above in order



.....
A. Mshengu
For: Egxeni Engineering