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This tender closes at 11:00 on Monday 13 December 2021 at the offices of the
Department of Transport located at 172 Burger Street, Pietermaritzburg, 3201

LATE SUBMISSIONS WILL NOT BE CONSIDERED
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DEPARTMENT OF TRANSPORT

CONTRACT NO. ZNB00367/00000/00/HOD/INF/21/T: THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD P712,
WHITE HILL (KM 12,500 TO KM 17,500), IN THE DURBAN REGION.

Tender section of document: Pages T1 - T60
Contract section of document: Pages C1 - C233
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Section number and heading Page
Colours
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Part T1: Tendering procedures
T1.1 Tender Notice and Invitation to Tender White
T1.2 Tender Data Pink
Part T2: Returnable documents
T2.1 List of Returnable Documents Yellow
T2.2 Returnable Schedules Yellow
The Contract
Part C1: Agreements and Contract Data
C1.1 Form of Offer and Acceptance Yellow
C1.2 Contract Data Yellow
C1.3 Performance Guarantee White
C1.4 Agreement in terms of Section 37(2) of the Occupational

Health and Safety Act No. 85 of 1993 White
C15 Retention Money Guarantee White
C1.6 Transfer of Rights White
Part C2: Pricing Data
C2.1 Pricing Assumptions Yellow
Cc2.2 Bill of Quantities Yellow
Part C3: Scope of Work
C3.1 Standard Specifications Blue
C3.2 Project Specifications Blue
C3.3 Particular Specifications Blue
Part C4: Site Information
C4.1 Locality Plan Green
C4.2 Example of Contract Signboard Details Green
C4.3 Existing Services Report Green
C4.4 Conditions on Site: Materials Information Green
C4.5 Traffic Information Green
C4.6 Any other relevant technical reports Green
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DOCUMENT CHECKLIST

This document checklist is provided to assist the Tenderer.

ITEMS CHECKED
1 Returnable Schedules in Section T2.2
2 Correct Tender Offer carried forward to C1.1 Form of Offer and Acceptance
and the Form of Offer duly completed and signed.............c.ccoooeiiiiiiinnnn,

3 Bill of Quantities:

i) Completed in legible INK ONly........ ..o,

ii) Corrections crossed out and initialled ................oooiiiiiiiiiiiii e
4 Contract specific data provided by the Contractor ...............ccoooiiiiiiiiiiiinenn.
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PART T1: TENDERING PROCEDURES

TABLE OF CONTENTS

T1.1  TENDER NOTICE AND INVITATION TOTENDER ..........cccooiiiiiiinn. T4
T1.2  TENDER DAT A s 17

PLEASE NOTE:

Any appeals regarding the award of this bid should be lodged within 5 working days from the date of
the publication of bid results in the Government Tender Bulletin which is published every week on
Friday and may be downloaded from the website  www.tenderbulletin.qov.za
Iwww.kzntransport.gov.za, e-tenderportal

The address provided for the lodging of appeals is:

The Chairperson

Bid Appeals Tribunal
Private Bag X9082
Pietermaritzburg
3200

FAX NO.: 033 897 4501
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Province of KwaZulu-Natal Contract No. ZNB00367/00000/00/HOD/INF/21/T
Department of Transport

T1.1 TENDER NOTICE AND INVITATION TO TENDER

CONTRACT NO. ZNBO00367/00000/00/HOD/INF/21/T: THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD P712,
WHITE HILL (KM 12,500 TO KM 17,500), IN THE DURBAN REGION.

The Province of KwaZulu-Natal, Department of Transport, invites tenders from Established Contractors,
experienced in roadworks, for the Construction of Earthworks, Layerworks, Drainage, Surfacing and
Retaining Structures on Main Road P712, (Km 12,500 to Km 17,500). The project is in the Province of
Kwazulu-Natal within iLembe District Municipality and Ndwedwe Local Municipality. The duration of the
project will be 18 months.

Only tenderers that satisfy the eligibility criteria stipulated in clause C.2.1 of the Tender Data are eligible to
have their tenders considered.

It is estimated that tenderers must have a CIDB contractor grading designation 8CE or higher.

Only tenderers who comply with the functionality criteria for experience of key persons, company past
performance in similar projects, and proposed approach and methodology, as stated in the Tender Data, are
eligible to be considered for further evaluation.

Only locally produced or locally manufactured goods with a stipulated minimum threshold for local production
and content as stated in the Tender Data will be considered. Failure to meet the minimum threshold for local
production and content will lead to disqualification.

The successful tenderer must subcontract a minimum of 36.77% of the value of the contract to Targeted
Enterprises through Contract Participation Goals (CPG).

Tenderers shall be required to demonstrate that they will have in their employ during the contract period the
necessary personnel satisfying the requirements of the Scope of Work for labour-intensive competencies for
management and supervisory personnel.

Preferences are offered to tenderers who comply with the requirements stipulated in clause C.3.11.1 of the
Tender Data.

Tender documents will be available as from 10:00 on Tuesday 02 November 2021 during working hours (i.e.,
08:00 to 16:00 Monday to Friday) until 15:20 on the day prior to the Clarification Meeting. The physical
address for collection of tender documents is: Department of Transport, Acquisition Section, ‘B’ Block, 172
Burger Street, Pietermaritzburg, 3201.

A non-refundable tender deposit fee of R610 payable in cash or by bank guaranteed cheque made out in
favour of ‘Province of KwaZulu-Natal’ is payable on collection of the tender documents.

Tender documents will be available on the www.kzntransport.gov.za and e-Tender website and may be
downloaded.

Queries relating to this tender may be addressed to:

Bidding procedure enquiries: Technical enquiries:

Mr Sandile Nkala Mr Patson Tumba
Telephone: 033 355 8975 Telephone: 031 266 8382
E-mail: Sandile.Nkala@kzntransport.gov.za E-mail: patsont@bvikn.co.za

A compulsory Clarification Meeting with representatives of the Employer will be held virtually via
MICROSOFT TEAMS application on Friday 12 November 2021 starting at 10h00. No latecomers will be
admitted. Meeting Invite Link : https://bit.ly/ZNB003670000000HODINF21T

The closing time for receipt of tenders is 11:00 on Monday 13 December 2021. Telegraphic, telephonic,
telex, facsimile, electronic, e-mail and late tenders will not be accepted.
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Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

CIDB OPEN TENDER: Tender Ver. 02-09-2021: COTO T5



Province of KwaZulu-Natal Contract No. ZNB00367/00000/00/HOD/INF/21/T
Department of Transport

CLARIFICATION MEETING VENUE

Due to the risk associated with COVID-19 pandemic and National Lockdown, the briefing session will be held
virtually via MICROSOFT TEAMS application.

Date: Friday, 12 November 2021
Briefing time: Grade 8CE: 10H00 (Log in time: 09H30 to 10H00)
meeting log in link: https://bit.ly/ZNB003670000000HODINF21T

Procedure for accessing meeting:
* Click on link or copy and paste onto internet browser (Preferably Google Chrome or internet explorer)
* Enter your name and company details

* Enter meeting

Acceptable proof of attendance to the briefing session must be submitted with the tender document
containing the following:

» Completion of the electronic attendance register
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T1.2 TENDER DATA

The conditions of tender are the standard conditions of tender contained in Annex C of the Construction
Industry Development Board Standard for Uniformity in Engineering and Construction Works Contracts,
published in Government Gazette No. 42622 dated 8 August 2019.

The standard conditions of tender make several references to the tender data for details that apply
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity or
inconsistency between the tender data and the standard conditions of tender.

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which
it mainly applies.

Clause
Number Data
C1.2 The Tender Documents consist of the following:

(a) This Project Document, which contains the following:

PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Performance Guarantee

C1.4 Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
No. 85 of 1993

C1.5 Retention Money Guarantee

C1.6 Transfer of Rights

PART C2: PRICING DATA
C2.1 Pricing Assumptions
C2.2 Bill of Quantities

PART C3: SCOPE OF WORK
C3.1 Standard Specifications
C3.2 Project Specifications
C3.3 Particular Specifications

PART C4: SITE INFORMATION
C4.1 Locality Plan
C4.2 Example of Contract Signboard Details
C4.3 Existing Services Report
C4.4 Conditions on Site: Materials Information
C4.5 Traffic Information
C4.6 Any other relevant technical reports

(b) Drawings (issued separately by the Employer).

(c) ‘General Conditions of Contract for Construction Works, Third Edition (2015)’
issued by the South African Institution of Civil Engineering (abbreviated title ‘General
Conditions of Contract 2015 — ‘GCC 2015’). This document is obtainable separately
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Clause
Number

Data

and Tenderers shall obtain their own copy.

(d) ‘Standard Specifications for Road and Bridge Works for South African Road
Authorities (Draft Standard) (October 2020). This document is obtainable separately
and Tenderers shall obtain their own copy.

(e) ‘Occupational Health and Safety Act No. 85 of 1993’, ‘Occupational Health and
Safety Amendment Act No. 181 of 1993’, and the ‘Construction Regulations, 2014’
(Government Notice No. R. 489 published in Government Gazette No. 40883 of 2 June
2017,). These documents are obtainable separately and Tenderers shall obtain their
own copies.

() ‘Construction Industry Development Board Act No. 38 of 2000’ as amended and
the ‘Regulations in terms of the Construction Industry Development Board Act
No. 38 of 2000’ (Government Notice No. R. 692 published in Government Gazette No.
26427 of 9 June 2004, as amended).

In addition, Tenderers are advised, in their own interest, to obtain their own copies of the
relevant Acts, Regulations and Standards referred to in this document as they are essential
for the Tenderer to become acquainted with the basics of construction management, the
implementation of preferential construction procurement policies, and participation of targeted
enterprises and labour.

C14 The Employer’s Agent is:
Name of the firm: BVi Consulting Engineers (Pty) Ltd
Contact person: Mr. D. Govender
Telephone: (031) 266 8382
Fax: (031) 267 0728
E-mail: deong@bvikn.co.za
C.21 Only those tenderers who satisfy the following criteria are eligible to submit tenders.

(a) CIDB registration

Only those tenderers who are registered with the CIDB, at close of tender, in a contractor
grading designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, for an 8CE class of construction work, are eligible to have
their tenders evaluated.

Only contractors whose CIDB status is “Active” at the time of evaluation will be considered for
further evaluation. Contractors whose status is “Suspended” or “Expired” will not be
considered for evaluation and will be disqualified from the bidding process.

Joint ventures are eligible to submit tenders provided that:

(i) every member of the joint venture is registered with the CIDB;

(i) the lead partner has a contractor grading designation in the CE class of construction
work; or not lower than one level below the required grading designation in the class
of construction work under consideration and possesses the required recognition
status; and

(iii) the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for an 8CE
class of construction work.
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Clause
Number

Data

(b) Central Supplier Database

Tenderers, or in the event of a joint venture, each member of the joint venture, must be
registered on the Central Supplier Database at the closing date for tender submissions.
Tenders received from such tenderers who do not comply with this requirement, will be
considered non-responsive.

Prospective suppliers should self-register on the CSD website www.csd.gov.za.

(c) Local production and content of goods (Returnable Schedule D - SBD 6.2)

Only locally produced goods or locally manufactured goods for construction meeting the
minimum threshold for local production and content as stipulated in Returnable Schedule D -
SBD 6.2 will be considered.

Cc27

The arrangements and venue for the compulsory Clarification Meeting are:

Venue: Due to risk associated with COVID19 pandemic and National Lockdown,
the briefing session will be held virtually via the MICROSOFT TEAMS
application

Date: Friday 12 November 2021 at 10h00 for (Log in time: 09H30 to 10H00);
meeting link: https://bit.ly/ZNB003670000000HODINF21T

Contact person: Mr. P. Tumba

Telephone: (031) 266 8382

Fax: (031) 267 0728

Email: patsont@bvikn.co.za

Cc.2.10

All Tenderers that are registered for Value Added Tax (VAT) with the South African Revenue
Service (SARS) must include VAT in their tender offer.

C.2.11

The tenderer shall not retype the tender document.

Any tender submitted using a document that has been retyped shall be considered
non-responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.

C.212

The requirements are as described in clause A2.1.4.2°ALTERNATIVE DESIGNS’ of the
‘COTO Standard Specifications for Road and Bridge Works for South African Road Authorities
(Draft Standard) (October 2020 edition)’.

C.2.13

C.2.13.3 Tender offers shall be submitted as an original only. Under no circumstances
whatsoever may the tender forms be retyped or redrafted. Photocopies of the original tender
documentation may be used, but an original signature must appear on such photocopies.

C.2.13.5 The Employer’'s address for delivery of tender offers and identification details to be
shown on each tender offer package are:

Location of Tender Box: Outside the Foyer, KZN Department of Transport
Physical Address: 172 Burger Street, Pietermaritzburg
Identification Details: Contract No. ZNB00367/00000/00/HOD/INF/21/T

C.2.13.6 A two-envelope system will not be followed.
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Clause
Number Data
C.215 The closing time for submission of Tender Offers is:

11:00 on Monday 13 December 2021

Telegraphic, telephonic, telex, facsimile, electronic, e-mail and late tenders will not be
accepted.

C.2.16 The tender offer validity period is twenty-four (24) weeks, calculated from the date of bid
closure.

C.2.18 The tenderer must submit to the Employer the names of all management and supervisory staff
that will be employed to supervise the labour-intensive portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirement (refer to
Returnable Schedule H).

C.219 Access shall be provided for inspections and testing by personnel acting on behalf of the
Employer.

C.2.23 The certificates as required in the Returnable Schedules and Forms must be provided with the
tender for each party to a consortium / joint venture.

C.34 The time and location for opening of the tender submissions are:
Time: 11:00 Date: Monday 13 December 2021
Location / Venue: Acquisition Section, ‘B’ Block Boardroom,172 Burger Street,
Pietermaritzburg, 3201

C.3.5 A two-envelope system will not be followed.

C3.11.1 The evaluation of tender offers will be based on functionality, price and preference in

accordance with the Preferential Procurement Regulations 2017, as amended.
(a) Functionality (Returnable Schedule O — Technical Proposal

The scope of work for this contract is classified in the following table.

Please mark appropriate: YES/NO
Simple/straightforward/routine work - where the tasks or activities are of
a straightforward nature in terms of which inputs are relatively well known NO

and outputs can be readily defined.

Complex work - characterised by requirements for higher levels of skills,
greater resources or not well-defined inputs and outputs.

Specialist work - requiring considerable innovation, creativity, and
expertise or skill (or both) or work that has a high downstream impact.

YES

NO

The functionality criteria and weighting for each of the sub-criteria on which the Technical
Proposal submitted with Returnable Schedule O will be evaluated, is indicated in the following
table.
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Clause

Number Data
Functionality Criteria Weighting
Key Personnel: Contracts Manager (weight = 25):
Must be professionally registered with ECSA and / or
Qualifications SACPCMP
(Pr Eng / Pr Tech Eng / Pr Techni / Pr CPM or Pr CM
Projects Implementation Experience only)
Construction Experience Years of relevant experience - calculated post
qualification:
10 years and above =5
9 years =4
8 years =3
7 years =2
6 years =1
0-5 years =0
Construction Manager (senior site agent)
(weight = 20):

Years of relevant experience:
13 years and above =5

11-12 years =4
9-10 years =3
7-8 years =2
5-6 years =1
0-4 years =0

Foreman / Supervisor (weight = 15):
Minimum LIC NQF 5 Management of Labour
Intensive Construction

Years of experience measured post qualification:

5yearsand above =5
4 years =4
3 years =3
2 years =2
1 years =1
0 years =0

Score = 25(point/5) + 20(point/5) + 15(point/5)

Tenderers Relevant Experience:

(Construction Previous Similar Projects List number of Rehabilitation and Reseal projects
The evaluation will consider the nature of the
reference projects, scope of services CONSTRUCTION EXPERIENCE (weight = 40):
provided, and Employer/Client completion
certificate. 5 Letters and above =5
4 Letters =4
((Appointment letters and completion 3 Letters =3
certificates to be provided with contact 2 Letters =2
details of references. (Appointment letters 1 Letters =1
and completion certificates for projects 0 Letters =0
completed older than 15 years will not be
considered as proof of experience) Score = 40(point/5)
TOTAL Maximum score = 100

Individual Score = weight(points/5)

Maximum score = sum of all individual scores

CIDB OPEN TENDER: Tender Ver. 02-09-2021: COTO T



Province of KwaZulu-Natal Contract No. ZNB00367/00000/00/HOD/INF/21/T
Department of Transport

Clause
Number

Data

NB: Tenderers scoring 60% and above of the functionality score will qualify for further
evaluation.

Note: All personnel to be in employ of the bidding enterprise or letter of intent for personnel
outside the employ of the bidding enterprise to be included with CV. Bidding with multiple
enterprises will not be allowed. The Department will disregard all experience of duplicated
personnel. The Department reserve the right to assess the functionality ongoing to ensure
compliance. The Department must be apprised immediately if there is any change to the
personnel identified in the tender document. Failure to comply with this requirement shall lead
to contract termination. Any replacement must have equal or higher experience.

(b) Price and preference

Tenders will be evaluated on price and preference in accordance with the Preferential
Procurement Regulations, 2017.

Preference points must be claimed using Returnable Schedule D - SDB 6.1 in accordance
with the tenderer’'s B-BBEE status level of contributor.

The tenderer's B-BBEE Status Level Verification Certificate must comply with the
requirements of Returnable Schedule E and be submitted as an attachment to the returnable
schedule.

Total Score for Price and Preference

The points scored for a Tenderer in respect of Price will be added to the points scored in
respect of Preference. Only the tender with the highest number of points may be selected,
except in those instances permissible by legislation, practice notes or relevant policies.
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Clause
Number Data
C.3.13 (e) The legal requirements for acceptance of the tender offer are:

(i) Tender Defaulters Register - the Tenderer or any of its principals is not listed on the
register of Tender Defaulters in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with the public
sector.

(i) Abuse of the SCM System - the Tenderer has not abused the Employer's Supply
Chain Management System and has not been given a written notice to the effect that
he has failed to perform on any previous contract.

(iii) Declaration - the Tenderer has indicated and declared whether a spouse, child or
parent of the Tenderer is in the service of the State.

(iv) Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his
principals have not influenced the tender offer and acceptance by the following

criteria:

o having offered, promised or given a bribe or other gift or remuneration to any
person in connection with the obtaining of this Contract;

o having acted in a fraudulent or corrupt manner in obtaining this Contract;

o having approached an officer or employee of the Employer or the Employer’'s
Agent with the object of influencing the award of a Contract in the Tenderer's
favour;

. having entered into any agreement or arrangement, whether legally binding or

not, with any other person, firm or company to refrain from Tendering for this
Contract or as to the amount of the Tender to be submitted by either party; or

o having disclosed to any other person, firm or company other than the
Employer, the exact or approximate amount of his proposed Tender.

The Employer may, in addition to using any other legal remedies, repudiate the Tender offer
and acceptance and declare the Contract invalid should it have been concluded already.

C.3.17

The number of paper copies of the signed contract to be provided by the Employer is one (1).
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PART T2: RETURNABLE DOCUMENTS
T2.1 LIST OF RETURNABLE DOCUMENTS

The following schedules and forms are contained in this document and are to be properly completed
as required:

(a) Returnable Schedules in T2.2.
(b) C1.1 Form of Offer and Acceptance, C1.1.1: Offer, on page C3.
(c) Contract Specific Data Provided by the Contractor in C1.2.3.

(d) Pricing Data in C2.2: Bill of Quantities.
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T2.2 RETURNABLE SCHEDULES

A COMPULSORY VIRTUAL BRIEFING SESSION ......ccciiiiiiiiiieieee e T16
B RECORD OF ADDENDA TO TENDER DOCUMENTS ... T17
Cc COMPULSORY ENTERPRISE QUESTIONNAIRE........ccciiiiiiii e T18
D STANDARD BIDDING DOCUMENTS ... e e e T19
SBD 1: INVITATION TO BID.....iiiiiiiiie ittt e s s T19
SBD 4: DECLARATION OF INTEREST ... .o e e T21
SBD 5: THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME ...... ... T24
SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017 .. .o T26
SBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS ... e e T34
SBD 8: DECLARATION OF BIDDER'’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES. ... e e e et s T41
SBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION ... T43
E B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE........cciiii e T45
F CERTIFICATE OF AUTHORITY FOR SIGNATORY ... e T46
G CONSTRUCTION EXPERIENCE .......ooiiiiiiiiiec e e s s T47
H KEY PERSONNEL ... e s T48
| CONSTRUCTION EQUIPMENT ... e e T51
J PROPOSED SUBCONTRACTORS. ... .o e e T52
K PARTICIPATION IN JOB CREATION USING LOCAL LABOUR .......ccccoiiiiiiiieieeeee e T53
L HEALTH AND SAFETY DECLARATION . ... e T55
M DEVIATIONS AND QUALIFICATIONS ... e e e T57
N SCHEDULE OF ALTERNATIVE TENDERS ..o T58
0} TECHNICAL PROPOSAL ... e T59

NOTE: The Tenderer is required to complete each schedule and form listed above to the best of his ability
as the evaluation of tenders and the eventual contract will be based on the information provided by
the Tenderer. Failure of a Tenderer to complete the schedules and forms to the satisfaction of the
Employer may lead to rejection on the grounds that the tender is non-responsive.
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A. COMPULSORY VIRTUAL BRIEFING SESSION

Institution involved: The Province of Kwazulu-Natal Department of Transport.

Contract No. ZNB00367/00000/00/HOD/INF/21/T: The Construction of Earthworks, Layerworks,
Surfacing, Drainage and Retaining Structures on Main Road P712, White Hill (km +12.500 to km
+17.500) in the Durban Region.

All interested bidders are required to attend the compulsory virtual briefing session with the
representatives of the Employer, which will be held as per below instructions:

Due to the risk associated with COVID-19 pandemic and National Lockdown, the briefing session will be held
virtually via MICROSOFT TEAMS application.

Date: Friday 12 November 2021
Briefing time: Grade 8CE: 10H00 (Log in time: 09H30 to 10H00)
meeting log in link: https://bit.ly/ZNB003670000000HODINF21T

Procedure for accessing meeting:

* Click on link or copy and paste onto internet browser (Preferably Google Chrome or internet explorer)
» Enter your name and company details

* Enter meeting
Acceptable proof of attendance to the briefing session must be submitted with the tender document

containing the following:

» Completion of the electronic attendance register

Failure to attend the compulsory virtual briefinqg session will invalidate your tender.
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS

The undersigned confirm that the following communications received from the Employer or his representative
before the date of submission of this tender offer, amending the tender documents, have been considered in
this tender offer. (Addenda can only be issued following approval from the Employer. The Employer’s
representative is not allowed to issue addenda to bidders without prior approval in terms of the SCM
Delegations).

ADDENDUM NO. DATE

SIGNATURE: ...t DATE: .. s

(Of person authorised to sign on behalf of the Tenderer)

Failure to complete, sign and date this form or failure to acknowledge receipt of each
Addendum issued shall result in the tender being considered non-responsive and rejected
in terms of clause C.3.8 of the Conditions of Tender.
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C. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of
each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: cidb registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships:

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

Section 9: SBD8 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

Section 10: SBD9 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue Services that it is
in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control
over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could
cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both
true and correct.

Signed Date

Name Position

Enterprise name

Failure to complete, sign and date this form shall result in the tender being considered non-
responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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D. STANDARD BIDDING DOCUMENTS

SECTION A
INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF THE KWAZULU-NATAL DEPARTMENT OF TRANSPORT

CLOSING DATE: 13 December
BID NUMBER: | ZNB00367/00000/00/HOD/INF/21/T | 2021 CLOSING TIME: | 11:00
THE CONSTRUCTION OF EARTHWORKS, LAYERWORKS, DRAINAGE, SURFACING AND RETAINING
DESCRIPTION | STRUCTURES ON MAIN ROAD P712, WHITE HILL (KM 12,500 TO KM 17,500), IN THE DURBAN REGION.

TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Main Entrance Foyer

Monday to Friday: 08:00 until 16:00

172 Burger Street

Pietermaritzburg

3201

enquiries.

Under no circumstances must suppliers submit their Tender
offers/ responses to the official whose name appears on the

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT Patson Tumba
CONTACT PERSON Sandile Nkala PERSON
TELEPHONE
TELEPHONE NUMBER | 033 355 8975 NUMBER 031266 8382
FACSIMILE
FACSIMILE NUMBER | 033 342 6595 NUMBER 031267 0728

E-MAIL ADDRESS

Sandile.Nkala@Kzntransport.gov.za

E-MAIL ADDRESS

Patsont@bvikn.co.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS
STREET ADDRESS
TELEPHONE
NUMBER CODE NUMBER
CELLPHONE
NUMBER
FACSIMILE
NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX COMPLIANCE CENTRAL
COMPLIANCE SYSTEM PIN: SUPPLIER
STATUS OR | paTABASE | MAAA
NO:
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS [TICK APPLICABLE BOX]
LEVEL LEVEL SWORN
VERIFICATION ] Yes ] No AFFIDAVIT [ Yes [ No
CERTIFICATE

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EME & QSE) MUST BE SUBMITTED IN

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ARE YOU A
ACCREDITED FOREIGN BASED
REPRESENTATIVE SUPPLIER FOR
IN SOUTH AFRICA THE GOODS
FOR THE GOODS [ves [CINo /SERVICES
/SERVICES /WORKS /WORKS
OFFERED? [IF YES ENCLOSE PROOF] OFFERED?

[Cyes [CNo

[IF YES, ANSWER THE
QUESTIONNAIRE BELOW]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT

REGISTER AS PER 2.3 BELOW.

1 YES LINO
O YES J NO
1 YES [INO
O YES J NO
1 YES CINO
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.

1.3.

1.4.

1.5.
1.6.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

IF THE BID WAS INVITED THROUGH A CLOSE QUOTATION PROCESS; WHERE SUPPLIERS WERE SOURCED FROM CSD
USING THE COMMODITY PROCESS; SUPPLIERS WHO WERE NOT INVITED WILL NOT BE CONSIDERED.

USE OF OMISSION IN THE DOCUMENT IS PROHIBITED.

FAILING TO COMPLY WITH THE ABOVE REQUIREMENTS WILL RESULT IN THE BID BEING NON-RESPONSIVE.

1.7. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE
OF THE STATE.”

3. COMPLIANCE AND RETURNABLES: THE FOLLOWING RETURNABLE DOCUMENTS MUST RETURNED WITH THE

TENDER DOCUMENT

3.1 SCM APPENDIX 1 INVITATION TO TENDER (SBD1 PART A)

3.2 SCM APPENDIX 2 — TERMS AND CONDITIONS FOR BIDDING (SBD1 PART B)

3.3 SCM APPENDIX 3 — OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

3.4 SCM APPENDIX 4 - PRICE INFORMATION PAGE (MUST BE SIGNED OR THE BID IS INVALID)

3.5 SBD 4 - DECLARATION OF INTEREST FORM

3.6 SBD 6.1 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2017;

3.7 SBD 6.2 — DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT TOGETHER WITH ANNEXURE C
(COMPLETED IF APPLICABLE)

3.8 SBD 8 - DECLARATION OF SUPPLIERS PAST PERFORMANCE FORM

3.9 SBD 9 - CERTIFICATE OF INDEPENDENT BID DETERMINATION.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER

THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)
DATE:
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SBD4

DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state', or persons having a kinship with
persons employed by the state, including a blood relationship, may make an offer or offers in terms
of this invitation to bid (includes a price quotation, advertised competitive bid, limited bid or
proposal). In view of possible allegations of favouritism, should the resulting bid, or part thereof, be
awarded to persons employed by the state, or to persons connected with or related to them, it is
required that the bidder or his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority where-

the bidder is employed by the state; and/or

the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or
where it is known that such a relationship exists between the person or persons for or on
whose behalf the declarant acts and persons who are involved with the evaluation and or
adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

2.1.

2.2

23.

24.

2.5.

2.6.

Full Name of bidder or his or her representative: ............c.ooiiiiiiiiiii
Identity NUMID B . e e e e
Position occupied in the Company (director, trustee, shareholder?): ............cccoiiiiiiiiiiiiiinneennn,
Company Registration NUMDEI: ... ..o e e e
Tax Reference NUMDEI: .. ... e

VAT Registration Number:

2.6.1. The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / persal numbers must
be indicated in paragraph 3 below.

' “State” means —
(a) any national or provincial department, national or provincial public entity or constitutional

institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or
(e) Parliament.

2” Shareholder” means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.
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2.7.

Are you or any person connected with the bidder presently employed by the state?
Kindly mark the applicable answer with a tick v.

YES

NO

271

If so, furnish the following particulars:

Name of person/director/trustee/shareholder/member: ................ccooiiiiiiiiiiiii.,

Name of state institution at which you or the person

connected to the bidder is employed:
Position occupied in the state institution:

Any other particulars:

272

If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative

work outside employment in the public sector?

Kindly mark the applicable answer with a tick V.

YES

NO

2721

If yes, did you attach proof of such authority to the bid document?
Kindly mark the applicable answer with a tick V.

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

YES

NO

2722

If no, furnish reasons for non-submission of such proof:

2.8

Did you or your spouse, or any of the company’s directors/ trustees/ members of their
spouses conduct business with the state in the previous twelve months?
Kindly mark the applicable answer with a tick v.

YES

NO

2.8.1

If so, furnish particulars:

29

Do you, or any person connected with the bidder, have any relationship (family,
friend, other) with a person employed by the state and who may be involved with the
evaluation or adjudication of the bid? Kindly mark the applicable answer with a
tick .

YES

NO

2.9.1

If so, furnish particulars.
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2.10 | Are you, or any person connected with the bidder, aware of any relationship (family, YES

friend, other) between any other bidder and any person employed by the state who NO

may be involved with the evaluation and or adjudication of this bid?
Kindly mark the applicable answer with a tick v,

2.10.1 | If so, furnish particulars.

2.11 | Do you, or any person connected with the bidder, have any relationship (family, Do YES

you or any of the directors / trustees / shareholders / members of the company have NO

any interest in any other related companies whether or not they are bidding for this
contract? Kindly mark the applicable answer with a tick .

2.11.1 | If so, furnish particulars.

3. Full details of directors / trustees / members / shareholders.

Full Name Identity Number | Personal Tax | State Employee
Reference Number Number / Persal
Number

4, DECLARATION
I, THE UNDERSIGNED (NAME). ... e

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS
CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Position Name of bidder
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SBD 5

This document must be signed and submitted together with your bid.

THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME
INTRODUCTION

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement
contracts that have an imported content, became effective on the 1 September 1996. The NIP policy and
guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and
parastatal purchases / lease contracts (for goods, works and services) entered into after this date, are
subject to the NIP requirements. NIP is obligatory and therefore must be complied with. The Industrial
Participation Secretariat (IPS) of the Department of Trade and Industry (DTI) is charged with the
responsibility of administering the programme.

1 PILLARS OF THE PROGRAMME
1.1 The NIP obligation is benchmarked on the imported content of the contract. Any contract having an
imported content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10

million will have a NIP obligation. This threshold of US$ 10 million can be reached as follows:

(a)  Any single contract with imported content exceeding US$10 million.

or
(b) Multiple contracts for the same goods, works or services each with imported content
exceeding US$3 million awarded to one seller over a 2 year period which in total exceeds
US$10 million.
or
(c) A contract with a renewable option clause, where should the option be exercised the total
value of the imported content will exceed US$10 million.
or
(d) Multiple suppliers of the same goods, works or services under the same contract, where the

value of the imported content of each allocation is equal to or exceeds US$ 3 million worth of
goods, works or services to the same government institution, which in total over a two (2)
year period exceeds US$10 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will
amount to 30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur
30 % of the total NIP obligation on a pro-rata basis.

1.3 To satisfy the NIP obligation, the DTl would negotiate and conclude agreements such as
investments, joint ventures, sub-contracting, licensee production, export promotion, sourcing
arrangements and research and development (R&D) with partners or suppliers.

14 A period of seven years has been identified as the time frame within which to discharge the
obligation.

2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

21 In order to ensure effective implementation of the programme, successful bidders (contractors) are

required to, immediately after the award of a contract that is in excess of R10 million (ten million
Rands), submit details of such a contract to the DTI for reporting purposes.

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million (ten million
Rands) is to cater for multiple contracts for the same goods, works or services; renewable contracts
and multiple suppliers for the same goods, works or services under the same contract as provided
for in paragraphs 1.1.(b) to 1.1. (d) above.
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3 BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF BIDDERS AND
SUCCESSFUL BIDDERS (CONTRACTORS)

3.1 Bidders are required to sign and submit this Standard Bidding Document (SBD 5) together with the
bid on the closing date and time.

3.2 In order to accommodate multiple contracts for the same goods, works or services; renewable
contracts and multiple suppliers for the same goods, works or services under the same contract as
indicated in sub-paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP
obligation, successful bidders (contractors) are required, immediately after being officially notified
about any successful bid with a value in excess of R10 million (ten million Rands), to contact and
furnish the DTI with the following information:

o Bid / contract number.

Description of the goods, works or services.

Date on which the contract was accepted.

Name, address and contact details of the government institution.

Value of the contract.

Imported content of the contract, if possible.

3.3 The information required in paragraph 3.2 above must be sent to the Department of Trade and
Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias Malapane within five (5)
working days after award of the contract. Mr Malapane may be contacted on telephone (012) 394
1401, facsimile (012) 394 2401 or e-mail at Elias@thedti.gov.za for further details about the

programme.
4 PROCESS TO SATISFY THE NIP OBLIGATION
41 Once the successful bidder (contractor) has made contact with and furnished the DTI with the

information required, the following steps will be followed:

the contractor and the DTI will determine the NIP obligation;

the contractor and the DTI will sign the NIP obligation agreement;

the contractor will submit a performance guarantee to the DTI;

the contractor will submit a business concept for consideration and approval by the DTI;
upon approval of the business concept by the DTI, the contractor will submit detailed
business plans outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

PoO0TO

4.2 The NIP obligation agreement is between the DTI and the successful bidder (contractor) and,
therefore, does not involve the purchasing institution.

Bid number ... Closingdate: .......cocoviiiiiiiiiiiin,

Name of bidder

Postal address
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED
IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 (a) The value of this bid is estimated to exceed R50 000 000 (all applicable taxes included) and
therefore the 90/10 preference point system shall be applicable.

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor

14 The maximum points for this bid are allocated as follows:
PRICE 90
B-BBEE STATUS LEVEL OF CONTRIBUTOR 10
Total points for Price and B-BBEE must not exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not

claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

2, DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of goods or services, through price tenders, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;
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(f) “functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out in the tender documents;

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 90/10 PREFERENCE POINT SYSTEMS

A maximum of 90 points is allocated for price on the following basis:

90/10
Pt — Pmin
Ps=90|1 - ————
P min

Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

Number of points

B-BBEE Status Level of Contributor
(90/10 system)

1 10
2 9
3 6
4 5
5 4
6 3
7 2
8 1
Non-compliant contributor 0
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4.2, EME’S AND QSE’S MUST COMPLETE THE FOLLOWING APPLICABLE AFFIDAVIT FORM TO
CLAIM PREFERENCE POINTS
SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRO ENTERPRISE

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.
2. | am a member / director / owner of the following enterprise and am duly authorised to act on its

behalf:

Enterprise Name

Trading Name (If
Applicable):

Registration Number

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —

(a) who are citizens of the Republic of South Africa by birth or descent;

or
(b) who became citizens of the Republic of South Africa by
naturalisationi-

I. before 27 April 1994; or

II. on or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that date;”

Definition of “Black
Designated Groups”

“Black Designated Groups means:
(a) unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

(b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the
Code of Good Practice on employment of people with disabilities
issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;”
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3.

| hereby declare under Oath that:

The Enterprise is % Black Owned as per Amended Code Series 100 of the
amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
amended by Act No 46 of 2013,

The Enterprise is % Black Female Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

Black Designated Group Owned % Breakdown as per the definition stated above:

eBlack Youth % = %

eBlack Disabled % = %

eBlack Unemployed % = %

eBlack People living in Rural areas % = %
eBlack Military Veterans % = %

Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was R10,000,000.00 (Ten
Million Rands) or less

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned | Level One (135% B-BBEE procurement recognition

level)

At least 51% Black Level Two (125% B-BBEE procurement

Owned recognition level)
Less than 51% Level Four (100% B-BBEE procurement recognition
Black level)
Owned
4. | know and understand the contents of this affidavit and | have no objection to take the prescribed

5.

oath and consider the oath binding on my conscience and on the Owners of the Enterprise, which |
represent in this matter.
The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature:

Date: / /

Stamp

Signature of Commissioner of Oaths
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Contract No. ZNB00367/00000/00/HOD/INF/21/T

SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.
2. | am a member / director / owner of the following enterprise and am duly authorised to act on its

behalf:

Enterprise Name

Trading Name (If
Applicable):

Registration Number

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —

(c) who are citizens of the Republic of South Africa by birth or descent;

or
(d) who became citizens of the Republic of South Africa by
naturalisationi-

lll. before 27 April 1994; or

IV. on or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that date;”

Definition of “Black
Designated Groups”

“Black Designated Groups means:
(f) unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

(g) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(h) Black people who are persons with disabilities as defined in the
Code of Good Practice on employment of people with disabilities
issued under the Employment Equity Act;

(i) Black people living in rural and under developed areas;

(i) Black military veterans who qualifies to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;”
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3.

| hereby declare under Oath that:

The Enterprise is % Black Owned as per Amended Code Series 100 of the
amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
amended by Act No 46 of 2013,

The Enterprise is % Black Female Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

Black Designated Group Owned % Breakdown as per the definition stated above:

eBlack Youth % = %

eBlack Disabled % = %

eBlack Unemployed % = %

eBlack People living in Rural areas % = %
eBlack Military Veterans % = %

Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between
R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At Least 51% black Level Two (125% B-BBEE procurement recognition level)
owned
4. | know and understand the contents of this affidavit and | have no objection to take the prescribed

5.

oath and consider the oath binding on my conscience and on the Owners of the Enterprise, which |
represent in this matter.
The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature:

Date: / /

Stamp

Signature of Commissioner of Oaths
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5. BID DECLARATION
51 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND
4.1
6.1 B-BBEE Status Level of Contributor: = (maximum of 10 points)
Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.
7. SUB-CONTRACTING
71 Will any portion of the contract be sub-contracted?
(Tick applicable box)
LYes] [ ~no | ]
711 If yes, indicate:
i)  What percentage of the contract will be subcontracted....................cooii %
i) The name of the sUb-CONractor...........ccooiiiiiii e,
iii) The B-BBEE status level of the sub-contractor.............ccccoco
iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
[yeEs|] | no | |
V) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations, 2017:
Designated Group: An EME or QSE which is at last 51% owned by: EME QSE
v v
Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

Black people who are military veterans

OR
Any EME
Any QSE
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of COmMPANY/fITM: .. e
8.2 VAT registration NUMDET: ... e
8.3 Company registration NUMDET: ... . e
8.4 TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
O One-person business/sole propriety
O Close corporation
O Company

O (Pty) Limited

[TICK APPLICABLE BOX]
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8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
8.6 COMPANY CLASSIFICATION
Manufacturer

0
O Supplier
O Professional service provider

O Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

8.7 Total number of years the company/firm has been in business: ..................ccooiiinis

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the B-BBEE status level of contributor indicated in paragraphs
1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown
and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of
the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any
other remedy it may have —

(a) disqualify the person from the bidding process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem (hear
the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

L PP UPP SIGNATURE(S) OF BIDDER(S)

2 DATE:
ADDRESS ...
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SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and
serves as a declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the
South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration
Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration:
Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local
production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such
tenders with the specific bidding condition that only locally produced or manufactured goods, with a
stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage bidding process may be
followed, where the first stage involves a minimum threshold for local production and content and the
second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner
that the local production and content of the overall value of the contract is reduced to below the
stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) on the date of advertisement of the bid as
indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation.

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows:
NB: the following list must be completed if applicable and each item must refer to the BOQ reference
number for ease of reference.

Description of services, works or goods BOQ Reference Stipulated minimum threshold
Office swivel chair C1.4.3.1 85%
Office desk with 3 drawers C1.4.35 85%
U-PVC pipes and fittings C3.1.9.1 100%
. C3.2.10.3 & o
Welded steel fabric C33123 100%
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Annexures of SBD 6.2 Local Production and Content

(Attach additional pages if more space is required)
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SATS 1286.2011
Annex D
(b1) | Tender No. Note: VAT to be excluded from
(D2) |Tender description: o .
all calculations
(D3) |Designated Products:
(D4)  |Tender Authority:
(D5) |Tendering Entity name:
(D6) |Tender Exchange Rate: Pula EUl:l GBPl:l

A. Exempted imported content

Forign
Alllocally
. currency Tender . . .
Tender item - . N . Local value of | Freight costs to incurred Total landed Exempted imported
8 Description of imported content Local supplier | Overseas Supplier | valueas per | Exchange . . Tender Qty
no's . imports port of entry | landing costs | cost excl VAT value
Commercial Rate N
. & duties
Invoice
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value| RO
B. Imported directly by the Tenderer
c::’;: Alllocally
Tender item L . Unit of . v Tender Rate |Local value of | Freight costs to incurred Total landed B
8 Description of imported content Overseas Supplier | value as per B . Tender Qty| Total imported value
no's measure ., | of Exchange imports port of entry | landing costs | cost excl VAT
Commercial N
. & duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
(D32) Total imported value by tenderer| RO
C. Imported by a 3rd party and supplied to the Tenderer
Forign Alllocally
currency . . "
- B 5 N ) Tender Rate |Local value of | Freight costs to incurred Total landed Quantity B
Description of imported content | Unit of measure | Local supplier Overseas Supplier | value as per B N B Total imported value
.| of Exchange imports port of entry | landing costs | cost excl VAT imported
Commercial N
. & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party| RO
D. Other foreign currency payments
Local li
oca fupp er Overseas | Foreign currency value| Tender Rate Local value of
Type of payment making the - .
beneficiary paid of Exchange payments
payment
(D46) (D47) (D48) (D49) (D50) (D51)

Signature of tenderer from Annex B

Date:

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party|

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above RO

This form must be completed, signed and dated by the contractor and kept for a period of 5
years for audit purposes. Annexure D is not a returnable document.
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SATS 1286.2011
Annex E
(E1) |Tender No. Note: VAT to be excluded from all
(E2) |Tender description: calculations
(E3) |Designated products:
(E4) |Tender Authority:
(E5) ]Tendering Entity name:
Description of items purchased Local suppliers Value
(E6) (E7) (E8)
(E9) Total local products (Goods, Services and Works) RO

(E10) |:|( Tenderer's manpower cost)

(E11)

(E12)

Signature of tenderer from Annex B

(Rental, depreciation & amortisation, utility costs, consumables etc.)

(Marketing, insurance, financing, interest etc.)

(E13) Total local content

Date:

This form must be completed, signed and dated by the contractor and kept for a period of 5
years for audit purposes. Annexure E is not a returnable document.
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3. Does any portion of the goods or services offered have any imported content?
(Tick applicable box)
[YEST [ NO | |
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency on the date of advertisement of the bid.

The relevant rates of exchange information are accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A
of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. .. ..o e

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the
bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration E and
then consolidate the information on Declaration C. Declaration C should be submitted with
the bid documentation at the closing date and time of the bid in order to substantiate
the declaration made in paragraph (c) below. Declarations D and E should be kept by the
bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the
duration of the contract.

following:

(@) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in
terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above
and the information contained in Declaration D and E which has been consolidated in
Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and
the information contained in Declaration D and E.
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(d) | accept that the Procurement Authority / Institution has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data
that are not verifiable as described in SATS 1286:2011, may result in the Procurement
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of
the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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SBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
1 This Standard Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by institutions in ensuring that when goods and services

are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-
a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

ltem  Question \CH No

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of | Yes No
Restricted Suppliers as companies or persons prohibited from doing business with the ] ]
public sector?

(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Officer/Authority of the institution that
imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

411 If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms Yes No
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of ] ]
2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home
page.

421 If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court Yes No
outside of the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

4.3.1 If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated during the past Yes No
five years on account of failure to perform on or comply with the contract? ] ]

441 If so, furnish particulars:
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SBD 8
CERTIFICATION

[, THE UNDERSIGNED (FULL NAME) ...
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids" invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take
all reasonable steps to prevent abuse of the supply chain management system and authorizes
accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other improper
conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any
corrupt or fraudulent act during the bidding process or the execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be
completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services

through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

CONTRACT NO. ZNBO00367/00000/00/HOD/INF/21/T: THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD P712,
WHITE HILL (KM 12,500 TO KM 17,500), IN THE DURBAN REGION.

in response to the invitation for the bid made by the PROVINCE OF KWAZULU-NATAL, DEPARTMENT OF
TRANSPORT, do hereby make the following statements that | certify to be true and complete in every
respect:

| certify, 0N DENAIT Of: ...t e e st e e e et e e e s e e e e e eneees that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete
in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:
a. has been requested to submit a bid in response to this bid invitation;
b. could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities
or experience; and
c. provides the same goods and services as the bidder and/or is in the same line of business as the
bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture or
consortium will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
a. prices;
b. geographical area where the products or services will be rendered (market allocation);
c. methods, factors or formulas used to calculate prices;
d. the intention or decision to submit or not submit a bid;
e. the submission of a bid which does not meet the specifications and conditions of the bid; or
f. bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products or
services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening and of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act
No 89 of 1998 as amended and/or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and/or such bidders may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004
or any other applicable legislation.

Full name of signatory Capacity of signatory

Failure to complete, sign and date this form shall result in the tender being considered non-
responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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E.

B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE

Notes to tenderer:

1.

The tenderer shall submit proof of B-BBEE Status Level of Contributor by submitting a copy of a
valid B-BBEE Verification Certificate issued in accordance with the Amended Construction Sector
Code published in Notice 931 of 2017 of Government Gazette No. 41287 of 1 December 2017.

The certificate shall:

(i) have been issued by a verification agency accredited by the South African National
Accreditation System (SANAS); or
(i) in the case of an Exempted Micro Enterprise (EME) with a total annual revenue of R10

million and less, be in the form of a sworn affidavit or a certificate issued by the Companies
and Intellectual Property Commission (CIPC), in respect of their ownership and annual
turnover, for the year ending not earlier than 12 (twelve) months prior to the tender closing
date;

(iii) in the case of a Qualifying Small Enterprise (QSE) with a total annual revenue of more than
R10 million but less than 50 million, be in the form of a sworn affidavit or a certificate issued
by the Companies and Intellectual Property Commission (CIPC), in respect of their
ownership and annual turnover, for the year ending not earlier than 12 (twelve) months prior
to the tender closing date; and

(iv) have a date of issue not earlier than 12 (twelve) months prior to the tender closing date.

A consortium or joint venture (including unincorporated consortia and joint ventures) must submit a
consolidated B-BBEE Status Level Verification Certificate. In addition, the consolidated B-BBEE
Status Level Verification Certificate for unincorporated joint ventures shall only be applicable to this
project (Tender No. to be indicated on the certificate).

An enterprise will qualify as an Exempted Micro Enterprise (EME) if it has a total annual revenue of
R10 million or less, and is deemed to have the following B-BBEE Status in accordance with their
black ownership levels:

(i) if less than 30% Black Owned then “Level Five Contributor”;

(ii) if at least 30% Black Owned but less than 51% Black Owned then “Level Four
Contributor”;

(iii) if at least 51% Black Owned but less than 100% Black Owned, then “Level Two
Contributor”; and

(iv) if 100% Black Owned then “Level One Contributor”.

Tenderers are advised that any misrepresentation in the affidavits is a criminal offence.
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F. CERTIFICATE OF AUTHORITY FOR SIGNATORY

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.

U] (n (1) (v) V) (v
COOPERATIVE SOLE CLOSE PARTNERSHIP COMPANY JOINT VENTURE /
PROPRIETOR CORPORATION CONSORTIUM
Incorporated
Unincorporated

I/We, the undersigned, being the Member(s) (Cooperative), Sole Owner (Sole Proprietor), Member(s) (Close
Corporation), Partners (Partnership), Representative (Company) or Lead Partner (Joint Venture /
Consortium), in the enterprise trading as:

hereby aULNOISE MITIMIFS/IVIS ... bbb
acting iN the CAPACITY Of ...ttt
WROSE SIGNALUIE IS ... bbb bbb bbb

to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the
enterprise.

NAME ADDRESS SIGNATURE DATE

Note:

The following document must be attached to this form according to the status of the enterprise, in the form of
a resolution authorising the signatory to sign all documents in connection with this bid and any contract
resulting therefrom on behalf of the enterprise, and such resolution shall include a specimen signature
of the signatory.

Cooperative: ‘Resolution of the Members’

Close Corporation: ‘Resolution of the Members’

Company: ‘Resolution of the Board’ signed by the chairperson

Joint Venture / Consortium: ‘Resolution/agreement  passed/reached’” signed by the authorised

representatives of the enterprises

Failure to complete, sign and date this form or failure to provide the certificate(s) in the
form of a resolution as described above shall result in the tender being considered non-
responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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G. CONSTRUCTION EXPERIENCE

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

. , DATE
Eé"Sh?ZETR ’ EMXE%EB S VALUE OF | COMPLETED
PERSON AND | CONTACT PERSON | NATURE OF WORK (im‘:’:’l?s';'; of EXPgETED
TELEPHONE AND TELEPHONE VAT) To BE
NUMBER NUMBER
COMPLETED

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...

(Of person authorised to sign on behalf of the Tenderer)
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H. KEY PERSONNEL

HA1. KEY PERSONNEL - MANAGEMENT

The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the
management of the construction of the Works, together with a resume of their experience with particular

reference to the construction of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key management personnel to the page included
below for this purpose.

YEAR

DESIGNATION NAME PROJECT TYPE VALUE OF WORK COMPLETED

CONTRACTS
MANAGER

CONSTRUCTION
MANAGER

FOREMAN

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...

(Of person authorised to sign on behalf of the Tenderer)
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H2. KEY PERSONNEL — LABOUR INTENSIVE ACTIVITIES

Contractors shall employ in labour-intensive works only those supervisory and management staff that have
completed the required Skills Programme in terms of Appendix C of the “Guidelines for the implementation of
labour-intensive infrastructure projects under the Expanded Public Works Programme (EPWP) Third Edition
2015

. Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes”;

. Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction
Processes" or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF
level 5or 7.

Tenderers’ attention is drawn to the required minimum supervisor to worker ratio for this project stated in
clause F2.3 of Part F of the Particular Specifications.

The Tenderer must insert in the spaces provided below the relevant details of the personnel to be employed
in the construction of the Works possessing the required qualifications in the supervision or management of
LIC projects. A copy of the relevant qualification certificate for each such person shall be attached to the
next page below.

DESIGNATION | NAME NAME OF QUALIFICATION YEAR
TRAINING OBTAINED IN THE QUALIFICATION
INSTITUTION SUPERVISION OR OBTAINED
MANAGEMENT OF LIC
PROJECTS

Attach additional pages if more space is required

SIGNATURE: ....coiiiiiiic e DATE: ...

(Of person authorised to sign on behalf of the Tenderer)
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CURRICULUM VITAE OF KEY PERSONNEL - MANAGEMENT

Refer to H1.

Curriculum Vitae of key management personnel to be attached to this page.

and

QUALIFICATIONS OF KEY PERSONNEL — LABOUR INTENSIVE ACTIVITIES

Refer to H2.

Relevant qualification certificates to be attached to this page for each person possessing the
required qualifications in the supervision or management of LIC projects.
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l CONSTRUCTION EQUIPMENT

The following are lists of major construction equipment that | / we presently own or will acquire for this
contract if my / our tender is accepted.

(a) Details of major construction equipment owned by me / us:

YEAR OF

DESCRIPTION (type, size and capacity) QUANTITY MANUFACTURE

Attach additional pages if more space is required

(b) Details of major construction equipment that will be acquired:

HOW ACQUIRED
HIRE / BUY SOURCE

DESCRIPTION (type, size and capacity) QUANTITY

Attach additional pages if more space is required

SIGNATURE: ... DATE: ..

(Of person authorised to sign on behalf of the Tenderer)
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J. PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this contract. If I/we am/are awarded a contract I/we
agree that this notification does not change the requirement for me/us to submit the names of proposed subcontractors in accordance with the requirements

of the contract for such appointments.

Acceptance of this tender shall not be construed as approval of any or all of the listed subcontractors.

Should any or all of the subcontractors not be

approved subsequent to the acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall
remain final and binding, even in the event of a subcontractor not listed below being approved by the Employer.

DESIGNATED
NAME OF SUBCONTRACTOR CSD NUMBER GROUP AND
OWNERSHIP %

B-BBEE
LEVEL

NATURE OF WORK

PERCENTAGE TO BE
SUBCONTRACTED

Attach additional pages if more space is required.

NB: The subcontractors listed above will not contribute to the achievements of the objectives specified in Section C3.3 Part G of this tender document.

SIGNATURE: ...t DATE: ...,

(Of person authorised to sign on behalf of the Tenderer)
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K. PARTICIPATION IN JOB CREATION USING LOCAL LABOUR

The Tenderer shall be required to participate in job creation (employment of local labour) by executing
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local
community, who are South African Citizens or foreigners in possession of a work visa issued by the
Department of Home Affairs (only one such foreigner may be employed on any project). Proof of citizenship
or work visa may be audited during the contract period.

The creation of one job shall mean the employment, for any period of time, of one such unskilled or
semi-skilled labourer from the local community.

The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out in
Part F: Expanded Public Works Programme (EPWP) of the project specifications.

The number of jobs to be created using such local labour is inclusive of the local labour employed to execute
various portions of the Works by both the main Contractor and any subcontractors, including the small
development subcontractors in terms of Part G: Small Contractor Development of the project specifications.

The number of jobs to be created using such local labour shall include for a minimum percentage allocation
to the following individual targeted groups:

. 60% Women;
. 55% Youth; and
° 2% Disabled.

The minimum required content of such local labour for this project shall be calculated as follows:
Minimum required content of such local labour (%)

= (100 x amount spent on wages for such local labour (excluding VAT))
(Subtotal 1* (excluding contingencies, contract price adjustment and VAT))

*Subtotal 1 is obtained from the Tender Summary under C2.2 Bill of Quantities
The minimum required content of such local labour for this project shall be 10,8%.

For purposes of completing the table on the next page containing the Tenderer’s declaration with respect to
participation in job creation using local labour, the value of Subtotal 1* (excluding contingencies, contract
price adjustment and VAT) which is obtained from the Tender Summary under C2.2 Bill of Quantities, shall
be used.
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TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION
USING LOCAL LABOUR:

The Tenderer shall complete the table below reflecting the anticipated local labour force to be employed on
this contract, including such local labour employed by subcontractors.

I/'We hereby tender to participate in job creation through the employment of local labour by creating the
following number of jobs using unskilled or semi-skilled labourers, recruited from the local community, who
are South African Citizens or foreigners in possession of a work visa issued by the Department of Home
Affairs (only one such foreigner may be employed on any project), including for a minimum allocation of 60%
Women, 55% Youth and 2% Disabled:

Local labour comprising Anticipated Total number Wage rate per Total wage cost
unskilled or semi-skilled number of of person-days person-day (excluding VAT)
labourers recruited from the jobs to be anticipated (excluding VAT)
local community created (Rand) (Rand)
Contractor’s local labour content
Subcontractors’ local labour
content
Total anticipated wage cost of local labour content (excluding VAT) | R
Subtotal 1* (excluding contingencies, contract price adjustment and VAT) | R
Hence anticipated local labour content expressed as a percentage of o
Subtotal 1* (excluding contingencies, contract price adjustment and VAT)) °
Specified minimum local labour content 10.8 %

A penalty shall be applied to any shortfall in the local labour content achieved when measured
against the specified minimum local labour content, as set out in Part F: Expanded Public Works
Programme (EPWP) of the project specifications. The penalty shall not apply to shortfalls in the
allocations to the individual target groups (i.e., Women/Youth/Disabled), only to shortfalls in the total
local labour content achieved.

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms

that he/she understands the conditions for such participation and confirms that the tender satisfies the
conditions for participation in job creation through the employment of local labour.

Duly authorized to sign 0n behalf Of: ... e e

SIGNATURE: ...
(Of person authorised to sign on behalf of the Tenderer)

Failure to complete, sign and date this form shall result in the tender being considered non-
responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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L. HEALTH AND SAFETY DECLARATION

In terms of Regulation 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as ‘the
Regulations’ hereafter), a Contractor may only be appointed to perform construction work if the Employer is
satisfied that the Contractor has the necessary competencies and resources to carry out the work safely in
accordance with the Occupational Health and Safety Act No 85 of 1993, as amended and the OHSA 1993
Construction Regulations 2014.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1. I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No. 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No. 181 of 1993), and the OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely carry
out the construction work under this contract in compliance with the Construction Regulations and
the Employer's Health and Safety Specification.

3. | propose to achieve compliance with the Regulations by one of the following:

(a) From my own competent resources as detailed in 4(a) hereafter: .........ccccocceivineeen. *Yes /| No

(b) From my own resources or still to be appointed, and trained until competency is
achieved, as detailed in 4(b) hereafter: ... *Yes /| No

(c) From outside sources by appointment of competent specialist subcontractors as
detailed in 4(C) hereafter: ... *Yes /| No

(* = delete whatever is not applicable)
4. Details of resources | propose:
Note: Competent resources shall include safety personnel such as the construction manager,
construction health and safety officer and construction supervisor as defined in Regulation
8, and competent persons as defined in the OHSA 1993 Construction Regulations 2014, as

applicable to this contract.

(a) Details of the competent and qualified key persons from my company's own resources, who will
form part of the contract team:

NAME OF COMPETENT PERSONS | POSITION TO BE FILLED BY COMPETENT PERSONS
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(b) Details of training of persons from my company's own resources (or to be hired) who still have
to be trained to achieve the necessary competency:

(i) By whom will training be provided? ..........c.oii i

(i)  When will training be undertaken? ...

(iii) List the positions to be filled by persons to be trained or hired: .................ccoeeeee.

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot
be supplied from own company:

Name of proposed SUDCONTIACION: .............ccoiuuiiiiiieee e

Qualifications or details of competency of the subcontractor: ...........ccccoiiiiiiiiniinieen,

5. | hereby undertake, if my tender is accepted, to provide, before commencement of the works under
the contract, a suitable, sufficiently documented and coherent site-specific Health and Safety Plan in
accordance with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject to
approval by the Employer.

6. | confirm that copies of my company's approved Health and Safety Plan, the Employer's Health and
Safety Specification as well as the OHSA 1993 Construction Regulations 2014 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Employer's
personnel, the Employer's Agent, Construction Health and Safety Agent, visitors, and officials and
inspectors of the Department of Labour.

7. | hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any
penalties that may be applied in terms of the said Regulations (Regulation 33) as a result of
contravening or failing to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will
mean that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations

2014, and accept that my tender will be prejudiced and may be rejected at the discretion of the
Employer.

SIGNATURE: ... DATE: ..o,

(Of person authorised to sign on behalf of the Tenderer)
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M. DEVIATIONS AND QUALIFICATIONS

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of
Contract, Specifications, Bill of Quantities, or Drawings, or should he wish to qualify the tender in any way,
he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original tender
documentation which shall be attached to this page.

Please note: The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permissible in terms of the Conditions of Tender. Please also refer to
Returnable Schedule N.

SECTION PAGE DEVIATION OR QUALIFICATION, INCLUDING REFERENCE CLAUSE
OR ITEM NUMBER

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...

(Of person authorised to sign on behalf of the Tenderer)
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N. SCHEDULE OF ALTERNATIVE TENDERS

The attention of tenderers is specifically drawn to clause C.2.12 Alternative tender offers of Annex C
Standard Conditions of Tender and to clause C.2.12 of section T1.2 TENDER DATA in this project
document.

An alternative tender offer or design shall be considered only if the main tender offer has also been

submitted in accordance with the requirements of clauses C.2.12.1 and C.2.12.2 of Annex C and such
main tender offer is the winning tender as stated in clause C.2.12.3 of Annex C.

The requirements for alternative offers are as described in clause A2.1.4.2°ALTERNATIVE DESIGNS’ of
the ‘COTO Standard Specifications for Road and Bridge Works for South African Road Authorities
(Draft Standard) (October 2020 edition)’.

Such alternative offers shall be described, measured and priced in sufficient detail to enable the Employer to
evaluate the alternative. The Tenderer shall set out the proposal clearly hereunder or alternatively on
photocopies of the original tender documentation which shall be attached to this page.

SECTION PAGE ALTERNATIVE OFFER,
INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

SIGNATURE: ... DATE: ..o

(Of person authorised to sign on behalf of the Tenderer)
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O. TECHNICAL PROPOSAL
The tenderer is required to submit a technical proposal which covers the following criteria.

O1. Experience of key personnel

The experience of assigned staff member in relation to the scope of work will be evaluated from three different
points of view:

1) General experience (total duration of professional activity), level of education and training and positions held
of each discipline specific team leader.

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, etc
which is directly linked to the scope of work.

3) The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the project

e.g. local conditions, affected communities, legislation, and techniques.

A CV of the contract manager, construction manager and foreman of not more than 3 pages each should be
attached to this schedule:

Each CV should be structured under the following headings:
(i) Personal particulars:
- name
- date and place of birth
- place(s) of tertiary education and dates associated therewith
- professional awards
(i) Qualifications (degrees, diplomas, grades of membership of professional societies and professional
registrations)

(iii)  Skills

(iv)  Name of current employer and position in enterprise

(v Overview of post graduate / diploma experience (year, organization and position)
(

vi)  Outline of recent assignments / experience that has a bearing on the scope of work

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both
true and correct.

Signed: Date:

Name: Position:
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02. Relevant experience

List number of projects per discipline (Road Upgrade)

The evaluation will consider the nature of the reference projects, scope of services provided, and
Employer/Client completion certificate.

Appointment letter including completion certificate not older than 15 years per project to be provided with
contact details of references.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both
true and correct.

Signed: Date:

Name: Position:
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CONTRACT

PART C1: AGREEMENTS AND CONTRACT DATA
PART C2: PRICING DATA

PART C3: SCOPE OF WORK

PART C4: SITE INFORMATION
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PART C1: AGREEMENTS AND CONTRACT DATA

C1.1: FORM OF OFFER AND ACCEPTANCE

C1.1.1: OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

CONTRACT No. ZNB00367/00000/00/HOD/INF/21/T: THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD P712,
WHITE HILL (KM 12,500 TO KM 17,500) IN THE DURBAN REGION.

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature: (of person authorised to Sign the teNAEr) ..............coouiiiiiiiii e
Name: (Of SIGNAtOry iN CAPITAIS) .........ccuuueee et e s e e e e et e e e s sneae e e e e e nneeee s
(0 1o F 1o V(o T o [ = 1 (0] 5 ) I SRS
Name of Tenderer: (0rganiSAtiON) ..............oo oottt ee e e e e e e e e e e e e e eeneeeeeeeeas
AAArESS: ... et e e e e et e e e e e e et e e e b ae e e e e aneeaeen s
Telephone number: ...................coiiin, E-mail: ...,
Witness:
SIGNATUIE: ..o

Name: (in Capitals) ...

[Failure of a Tenderer to sign this form will invalidate the tender]
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This form is to be completed by the Employer only

C1.1.2: ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer, identified below, accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’'s
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions
contained in this Agreement and in the Contract, that is the subject of this Agreement.

The terms of the contract are contained in

Part C1 Agreements and Contract Data (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by
reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Agreement. No amendments to or deviations from said documents are
valid unless contained in this Schedule, which must be duly signed by the authorised representatives of
both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer's Agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of Deviations
(if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the
Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement
shall constitute a binding contract between the parties.

ST {e T4 10 4= PRSPPI
N E= T = (g o= o 1= ) SRR
L0 T o T T 1 47/ R SSRP
Name of EMPIOYEr: (OrganiSAtioNn) ..........c..uuoiiueeii ittt ettt e e e et e e e s snnee e e e snnbeeeeenneees san

AAAreSS: ... e e e e e e e e e e e e nae e
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This form is to be completed by the Employer and
the successful tenderer only, upon acceptance
of the successful tenderer’s offer

C1.1.3: SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here shall
also be incorporated into the final draft of the Contract.

1 K TT ] o) =Y o2 RSP PR
D 1= =T £SOt
2 571 o] T=T o2 PO UUP R PTPPP
D 1= =T £SOt
3 570 o T T=T o PRSP PTPPP
[ 1= = T =3
4 570 o T T=T o2 OO RPP R PTPPP
[ 1= = T =3
5 570 o T T=T o2 PO UUP R PTPPP
[ 1= = T =3

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to
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the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.

FOR THE TENDERER:

ST {e T4 LT =P UR PP
[\ E= T T TP P PP PRR PP
L0 T o T 1o 1 4T/ PRSPPI

Tenderer: (Name and address Of OrganiSatioN) .............c..cuouiuuieiiiiiee e

Witness:
YT [T 1 LF ] - SRR

1Y = 2 U= SN

FOR THE EMPLOYER:

ST {e T4 LT 4= TP PPP
[\ =T 1= ST OO PP PP PP PRI
L0 T o T 1o 1 4T/ PP ORI

Employer: (Name and address Of 0rganiSation) ...............cccuii ettt

Witness:
ST {e T4 LTy = TP PPPP

=1 2 1= SO
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C1.2: CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT
C1.211 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the ‘General Conditions of Contract for Construction Works, Third Edition
(2015)’, issued by the South African Institution of Civil Engineering (abbreviated title: ‘GCC 2015’).

It is agreed that the only variations from the GCC 2015 are those set out hereafter under
“C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT".

C1.21.2 SPECIAL CONDITIONS OF CONTRACT
C1.21.21 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to the extent specified
below, and shall take precedence and shall govern.

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each case by
the number of the applicable clause or subclause in the GCC 2015, and the applicable heading, or (where a
new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the GCC 2015, and an appropriate heading.

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015
SCC 1.1 Definitions

SCC 1.1.1.14: delete “Commencement Date” in the definition and substitute “date of commencement of the
Works”.

Add the following to the end of Clause 1.1:

“SCC 1.1.1.35 “Construction Manager” means the person approved of in writing by the Employer’s Agent,
as the Contractor’s representative on Site.

SCC 1.1.1.36 “Targeted Enterprise” means an enterprise as defined in Part G: Small Contractor
Development of section C3.3 Particular Specifications in Part C3: Scope of Work.

SCC 1.1.1.37 “Targeted Labour” means labour as defined in Part G: Small Contractor Development of
section C3.3 Particular Specifications in Part C3: Scope of Work.”

SCC 4.1.1 Extent of Contractor’s obligations
Add the following new paragraphs to the end of Clause 4.1.1:

“If the Contractor fails to achieve the monetary value of the contract participation goal stated in the Contract
Data for local labour content in terms of Part F: Expanded Public Works Programme of section
C3.3 Particular Specifications in Part C3: Scope of Work, the Contractor shall be liable to the Employer for a
sum calculated in accordance with the Contract Data and the aforementioned Scope of Work as a penalty
for such underachievement.

If the Contractor fails to achieve the monetary value of the contract participation goal stated in the Contract
Data for contract participation by Targeted Enterprises in terms of Part G: Small Contractor Development of
section C3.3 Particular Specifications in Part C3: Scope of Work, the Contractor shall be liable to the
Employer for a sum calculated in accordance with the Contract Data and the aforementioned Scope of
Work as a penalty for such underachievement.”

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO c7



Province of KwaZulu-Natal Contract No. ZNB00367/00000/00/HOD/INF/21/T
Department of Transport

SCC 4.4.2 Subcontractor to be approved.

Add the following to Clause 4.4.2:

“The Contractor shall comply with the subcontracting restrictions stated in the Contract Data.”
SCC 4.10.1 Engagement of employees

Add the following to Clause 4.10.1:

“The contractor shall pay rates and wages, and observe conditions of labour, which are not lower than those
established for the trade or industry where the work is carried out, as stated in the Contract Data.”

SCC 5.3.1 Commencement of the Works

Delete the first sentence of Clause 5.3.1 and substitute the following:

“The Employer’s Agent shall give the Contractor not less than 7 days’ notice of the date of commencement
of the Works on which date the Contractor is instructed to commence carrying out the Works, save as may
be otherwise provided in the Contract, or be legally or physically impossible. The date of commencement of
the Works shall be within the period after the Commencement Date stated in the Contract Data.”

SCC 5.3.3 Time to instruct commencement of the Works

Delete Clause 5.3.3.

SCC 5.14.4 Certification of Completion

Insert the following in the first sentence after the words *has been duly completed,”:

“and the Contractor has submitted the information stated in the Contract Data,”.

SCC 5.14.6 Occupation by the Employer

Add the following to Clause 5.14.6:

“The use of any completed roadway or parts of the Works, whether for unhindered use by the public or for
accommodation of traffic, while other parts are being constructed, shall not constitute occupation of the
Works by the Employer.”

SCC 6.2.1 Delivery of security

In the last two lines of Clause 6.2.1, delete the words “the type of security for the due performance of the
Contract, as selected in the Contract Data” and replace them with the words “a fixed performance
guarantee as security for the due performance of the Contract in accordance with the Contract Data Part A:
Data Provided by the Employer”.

Delete the entirety of Clause 6.2.2 and replace it with the following:

“SCC 6.2.2 Contractor failing to provide security

If the Contractor fails to provide the required fixed performance guarantee within the time period stated in
the Contract Data, or if the performance guarantee shall differ substantially from the pro forma, it shall
legally be deemed that the Contractor has selected a security of ten per cent retention of the value of the
Works without limiting the Employer’s right to terminate the Contract in terms of Clause 9.2.”

SCC 6.2.3 Validity of performance guarantee

Delete the entirety of the first sentence of Clause 6.2.3 and replace it with the following:
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“The Contractor shall ensure that the performance guarantee remains valid and enforceable until the
Certificate of Completion is issued.”

SCC 6.10.4 Delivery, dissatisfaction with and payment of payment certificate
Delete “within 28 days” in the third sentence and substitute “within 30 days”.

SCC 6.10.8 Contractor’s completion statement

Delete “within 28 days” in the third sentence and substitute “within 30 days”.

SCC 6.10.9 Final Payment Certificate

Delete “within 28 days” in the second sentence and substitute “within 30 days”.
SCC 10.1.5 Employer’s Agent’s ruling on Contractor’s Claim

Delete “within 28 days” in the first sentence and in Clause 10.1.5.1, and substitute “within 56 days”.
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C1.2.2: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

1. GENERAL

1.1.1.13 The Defects Liability Period is 12 months.

SCC1.1.1.14 The time for achieving Practical Completion is 18 months from the date of
commencement of the Works, including non-working days and special non-working
days.

1.1.1.26 Pricing Strategy: The Contract is to be a Re-measurement Contract.

1.1.1.15 Name of Employer:  Province of KwaZulu-Natal represented by Head of
Department: Department of Transport

1.21.2 Address of Employer:

Physical: Postal:

172 Burger Street Private Bag X9043
Pietermaritzburg Pietermaritzburg

3201 3200

E-mail: Lungile.Mazibuko@kzntransport.qov.za

Telephone No: 033 355 0548 Fax No: 033 345 7537

1.1.1.16 Name of Employer’s Agent: D. Govender Pr. Tech Eng. — BVi Consulting
Engineers (Pty) Ltd.

1.21.2
Address of Employer’s Agent:

Physical: Postal:
2" Floor Pharos house P.O. Box 889
70 Buckingham Terrace Westville
Westville 3630
3629
E-mail: deong@bvikn.co.za
Telephone No: 031 266 8382 Fax No: 031 267 0728
3. EMPLOYER’S AGENT
3.2.3 The Employer's Agent is required to obtain the specific approval of the Employer

before executing any of his functions or duties according to the following Clauses:

SCC 5.3.1: Give the Contractor notice of the commencement date of the Works.

6.3.1: Order any work as a Variation Order.

6.3.1: Order any work which requires the utilisation of the provision for contingencies
in the Contract Sum.

6.3.1:  Order any work which requires the Contract Price to exceed the Contract Sum.

10.1.5: Ruling on a Contractor’s claim.
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
4. CONTRACTOR’S GENERAL OBLIGATIONS
SCC4.11 The contract participation goal for local labour content is 10,8%.

The penalty for failing to achieve the monetary value of the above target set by the
Employer for local labour content in terms of Part F: Expanded Public Works
Programme of section C3.3 Particular Specifications in Part C3: Scope of Work, is 5%
of the monetary value by which the achieved monetary value falls short of the target
monetary value.

The contract participation goal for Targeted Enterprises is 36.77%.

The penalty for failing to achieve the monetary value of the above target set by the
Employer for contract participation by Targeted Enterprises in terms of Part G: Small
Contractor Development of section C3.3 Particular Specifications in Part C3: Scope of
Work, is 5% of the monetary value by which the achieved monetary value falls short of
the target monetary value.

SCC4.4.2 In accordance with regulation 12.(3) of the Preferential Procurement Regulations, 2017,
the Contractor may not subcontract more than 25% of the value of the contract to any
other enterprise that does not have an equal or higher B-BBEE status level of
contributor than the Contractor, unless the contract is subcontracted to an EME that
has the capability and ability to execute the subcontract.

SCC 4.10.1 The Contractor and his subcontractors shall be registered with the Bargaining Council
for the Civil Engineering Industry, and comply with the wage rates and conditions of
labour agreed by the Bargaining Council for the Civil Engineering Industry, except
where a specific industry publishes its own wage rates and conditions of labour.

The wage rates and conditions of labour employed under the Expanded Public Works
Programme, shall comply with the Ministerial Determination 4, issued in terms of the
Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government
Notice No. R347 of 4 May 2012.

5. TIME AND RELATED MATTERS

SCC 5.3.1 and The date of commencement of the Works shall be within 28 days, or 56 days if a
5.3.2 construction work permit is required, after the Commencement Date.

The following documentation shall be submitted within 14 days of the Commencement
Date by the Contractor before commencing to carry out the Works:

(i) Health and Safety Plan (refer to Clause 4.3);

(i) Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health
and Safety Act No. 85 of 1993’ to be signed by the Contractor and the
Employer (refer to Clause 4.3);

(iii) Proof of registration and good standing with the compensation fund or with a
licensed compensation insurer as contemplated in the Compensation for
Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993) (refer to
Clause 4.3);

(iv) Initial Programme (refer to Clause 5.6);

(v) Security (refer to Clause 6.2); and

(vi) Insurance (refer to Clause 8.6);

and if the Employer is required to apply for a construction work permit to perform
construction work in terms of regulation 3(1) of the Construction Regulations 2014, the

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO Cc11




Province of KwaZulu-Natal Contract No. ZNB00367/00000/00/HOD/INF/21/T
Department of Transport

CLAUSE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

following documentation shall also be submitted:

(vii) Temporary works designer's appointment duties in terms of Regulation 6(2) as
have been agreed upon plus proof of registration with ECSA [CR 3(5)(b)(iii)
read with CR 5(1)(e) and CR 6(2)];

(viii) Evidence that the Principal contractor has made adequate provision for the
cost of Health and Safety, i.e., bill of quantities [CR 3(5)(b)(iii) read with CR
5(1)(9)]; and

(ix) Evidence that the Principal contractor has the necessary competencies to carry
out construction work safely, namely, schedule of activities, relevant
appointments and proofs of competency [CR 5(1)(h)].

5.8.1 The non-working days are Sundays.
The special non-working days are:

(i) the statutory public holidays in terms of the Public Holidays Act;

(ii) the foreseeable election days declared as a statutory public holiday; and

(iii) the annual year-end shutdown period as recommended by the Bargaining
Council for the Civil Engineering Industry.

5.13.1 The penalty for failing to complete the Works is 0,05% of the Contract Sum per day, up
to a maximum limit of twenty-five thousand rand per day (R25 000,00 per day).

5.14.1 The requirements for achieving Practical Completion are as stated in General
Conditions of Contract 2015.

SCC5.144 The Contractor shall submit the following:

(i) evidence that the local labour has been paid, and that the Targeted Enterprise
subcontractors have received all amounts due in terms of their respective
subcontract agreements; and

(ii) the survey and materials information which the Employer's Agent requires to
complete the as-built drawings and records.

5.16.3 The latent defects period is 10 years.

6. PAYMENT AND RELATED MATTERS

SCC6.2.1 The security to be provided by the Contractor shall be:
Fixed Performance Guarantee of 8% of the first One Million Rand plus 3,5% of
the balance of the Contract Sum.

6.5.1.2.3 The percentage allowance to cover overhead charges is 10%.

6.8.2 The value of payment certificates issued shall be adjusted in accordance with the

Contract Price Adjustment Schedule with the following data.

The values of the coefficients for calculating the Contract Price Adjustment Factor are:
Road works — upgrade (Schedules A, D, F and G):
a=0,2 b=0,4 c=0,25 d=0,15
Structures (Schedule B):

a=0,15 b=0,2 c=0,55 d

1
e
—
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CLAUSE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

“L7, “P”, “M” and “F” are defined as follows:

"L" is the “Labour Index” and shall be the Consumer Price Index for “Geographic
Indices > CPI per province > KwaZulu-Natal” as published in Table A of the Statistical
Release P0141 of Statistics South Africa.

“P” is the “Construction Equipment Index” and shall be the Construction Materials Price
Index for “Plant and equipment” as published in Table 4 of the Statistical Release
P0151.1 of Statistics South Africa.

“M” is the “Materials Index” and shall be the Construction Materials Price Index as
published in Table 6 of the Statistical Release P0151.1 of Statistics South Africa for:

Road works (Schedules A, D, F and G):
“Civil engineering material — roads, general (excluding bitumen)”

Structures (Schedule B):
“Civil engineering material — structures (excluding bitumen)”

“F” is the “Fuel Index” and shall be the Producer Price Index for “Coke, petroleum,
chemical, rubber and plastic products > Coal and petroleum products > Diesel” as
published in Table 1 of the Statistical Release P0142.1 of Statistics South Africa.

The base month is the month preceding the month of tender closure.

Any index calculated by means of a linking factor between an old and new index, shall
be rounded to one decimal place.

6.8.3 Price adjustments for variations in the cost of bitumen as a special material are
allowed.
Only the net bitumen content of asphalt and bituminous products shall be subject to
variations in cost, and no account shall be taken of transport, emulsifiers, diluents or
modifiers that may be supplied ex refinery or added later.

6.10.1.5 The percentage advance on Plant and materials not yet built into the Permanent Works
is 80%.

6.10.3 The percentage retention on the amounts due to the Contractor is 10%.
The limit of retention money is 5% of the first One Million Rand plus 1,6% of the
balance of the Contract Sum excluding contingencies, contract price adjustment, and
VAT.
A retention guarantee in lieu of a cash retention is permitted.

8. RISKS AND RELATED MATTERS

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the
insurance sum is nil.

8.6.1.1.3 The amount to cover professional fees for repairing or reinstatement of damage to the
Works to be included in the insurance sum is nil.

8.6.1.2 Special Risks Insurance issued by SASRIA is required.

8.6.1.3 The limit of indemnity for liability insurance is R10 000 000,00 (ten million Rand only) for

any single liability claim. Liability insurance shall include spread of fire risk.
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
10. CLAIMS AND DISPUTES
10.5.2 Disputes shall be referred to ad-hoc adjudication.
10.5.3 The number of Adjudication Board members to be appointed shall be one.
10.8.1 Unresolved disputes shall be determined by court proceedings.

DATA WITH REFERENCE TO C3.3 PARTICULAR SPECIFICATIONS

PART G SMALL CONTRACTOR DEVELOPMENT
G2.9 The target area for local labour is Ndwedwe Local Municipality.

The target area for Targeted Enterprises is Ndwedwe Local Municipality
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C1.2.3: DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR
1. GENERAL
1.1.1.9 Name of Contractor: ........ ...
1.21.2 Address of Contractor:
Physical: Postal:
6. PAYMENT AND RELATED MATTERS
6.8.3 The tenderer shall complete the table below with respect to each of the special

materials listed. This information shall be used to calculate the variation in cost of the
special materials.

The rates and prices for the special materials for the base month which is the month
preceding the month of tender closure, shall exclude VAT but shall include all other
obligatory taxes and levies.

The tenderer shall append to this page a letter from the supplier confirming the
supply price for the net bitumen content of asphalt and bituminous products.

A change of supplier due to circumstances beyond the control of the Contractor
may be considered, subject to the submission of supporting documentation to the
Employer’s Agent for valuation to calculate the difference between the rate or price
of the special material entered in the table below and the equivalent rate or price
actually paid by the Contractor, and for approval.

SPECIAL MATERIALS UNIT | RATE OR PRICE FOR THE BASE
MONTH

50/70 penetration grade bitumen BON |

70/100 penetration grade bitumen | ton | ...

Signed on behalf of the Tenderer: ........ ..o,
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C1.3: PERFORMANCE GUARANTEE

PRO FORMA
PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).

1. GUARANTOR DETAILS AND DEFINITIONS

B CIVE= 1= (o] il 1 1Y o TSP PP PRI
L )V o= 1= To [o =TSP
B = 0] o) V=T i 43T 1o TSR
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“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R ...,
AMOUNT N WOTAS: .ttt ettt e e oo bttt e e eab b e e e e sa kbt e e e e abe e e e e s nb e e e e s sbbe e e e e b be e e e e sabneeeeannnees
“Guaranteed Sum” means: The maximum aggregate amount Of R ........ccccoiviiiiiiiiiii e
AMOUNT TN WOTAS: .ottt e et e e e sttt e e e a bt e e e sa b et e e e e et e e asb e e e e s s nae e e e e s be e e e s sanneeeeannnes

“Expiry Date” means: ......ccoiiiiiiiiiiiii or any other later date set by the
Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated here.

2. CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of
Completion of the Works as defined in the Contract.

3. GUARANTOR’S LIABILITY

3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

3.2 The Guarantor's period of liability shall be from and including the date on which the Performance
Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer’s Agent
of the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum,

whichever occurs first.

3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which
the Certificate of Completion of the Works has been issued.
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4. CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE

4.1 The Guarantor hereby acknowledges that:

411

Any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship.

4.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money.

4.2

4.21

Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.2.1 to 4.2.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a
sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 4.2.2;

4.2.2 Afirst written demand issued by the Employer to the Guarantor at the Guarantor’s physical address

with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first
written demand in terms of 4.2.1 and the sum certified has still not been paid;

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms

4.3

4.31

of the Contract of the sum certified in 4.2.

Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance
Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 4.3; or

4.3.2 a provisional or final sequestration or liquidation court order has been granted against the

Contractor and that the Performance Guarantee is called up in terms of 4.3; and

4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the

4.4

4.5

4.6

4.7

4.8

provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms
of 4.2 and 4.3 shall not exceed the Guarantor's maximum liability in terms of 3.1.

Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance
Guarantee shall bear interest at the prime overdraft rate of the Employer's bank compounded monthly
and calculated from the date payment was made by the Guarantor to the Employer until the date of
refund.

Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 4.3 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may consider fit and the Guarantor shall not have the right to claim his release
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.
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4.9 The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 3.2,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be
regarded as a liquid document for the purposes of obtaining a court order.

4.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the

jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between The Province of KwaZulu-Natal represented by Head of Department:
Department of Transport
(hereinafter called the EMPLOYER) of the one part, herein represented by:

T T ISR o= o 2= T3V T TS
AN D s ettt e oo eteeeeateeeeateeeteeeanteeeaaeeeaateeeiseeiaseeeiaseeeaneeeanteeanetaanneeaanneaanneeeanneeanean
(hereinafter called the CONTRACTOR) of the other part, herein represented by:..........cccccoviiiiiiiiiiennne
T TSR er=T o= T VA= T U PUPRP

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of:

CONTRACT No. ZNB00367/00000/00/HOD/INF/21/T: THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD P712,
WHITE HILL (KM 12,500 TO KM 17,500) IN THE DURBAN REGION.

for the construction, completion and maintenance of the works;
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms

of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by
the Occupational Health and Safety Amendment Act No 181 of 1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have
prescribed certain arrangements and procedures that same shall be observed and adhered to by
the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of
acquainting himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the EMPLOYER'’S
AGENT from being obliged to comply with any of the aforesaid duties, obligations, prohibitions,
arrangements and procedures in respect of the work included in the contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR
has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps
may include, but shall not be limited to, the right to inspect any appropriate site or premises
occupied by the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to
remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,
provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at .......ocoiiii for and on behalf of the EMPLOYER
onthisthe .................. day of ..o 20.........
SIGNATURE: ...ttt ettt b et bt bt s e b e e st es et e bt e At e 12t eh e ea e e 1e e eh e em e e eheeb e em et ebeeneeseesbeeneeseeebeeneesbeereas
NAME AND SURNAME: ...ttt ettt b bbb bbbt et b et eb e es e ebe b ene e
(07 Y o O I 2P RSRPRN
WITNESSES: 1. .ot

2 s
Thus signed at .......oiiiiii for and on behalf of the CONTRACTOR
onthisthe ................... dayof ...oocoiiiiiiiiiinnnn. 20.........
SIGNATURE: ...ttt b e bt h et h e 1o e bRt bbb at bt e bt n e et eh e eb e eb bbbt eee b nr e
NAME AND SURNAME: ...ttt ettt b bbbt bbbt et eb e eb e es e eee b nne e
CAPACITY . ittt h bbb bt a e bt et h e e h ek E R R e R R etk eh bRt bt eenrenr e
WITNESSES: 1. oo

2 s
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C1.5: RETENTION MONEY GUARANTEE
PRO FORMA
RETENTION MONEY GUARANTEE
THE HEAD: TRANSPORT
PROVINCE OF KWAZULU-NATAL
PRIVATE BAG X9043
PIETERMARITZBURG
3200

CONTRACT NO. FOR

ISSUED TO: the PROVINCE OF KWAZULU-NATAL, represented by HEAD: TRANSPORT (hereinafter
referred to as “the Employer”)

ONBEHALF OF: ..o e e e (hereinafter referred to as “the Contractor”)
In connection with
CONTRACT NO. ZNT ... s (hereinafter referred to as “the Contract”)

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in
lieu of the whole or portion of the retention monies provided for under the Contract;

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay the
Employer such amounts as the Employer may, from time to time, demand from us.

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at

or such other address as we shall in writing notify to the Employer and shall be accompanied by a
certificate complying with Clause 2, signed by the Employer's Agent as such in terms of the Contract.

2. The Employer’'s Agent’s certificate referred to in Clause 1 shall certify

(a) that he is the Employer’s Agent in terms of the Contract,
(b) that the Contractor is in breach of his obligations under the Contract, and
(c) that the amount demanded, which amount the certificate shall specify,

(i) does not exceed the amount of retention monies which, but for this guarantee, would have
been retained by the Employer in terms of the Contract at the date of the certificate, less the
aggregate of the amounts of retention money actually retained by the Employer and the
amounts previously paid by us to the Employer in terms hereof, and

(i) does not exceed a genuine estimate of the cost to the Employer of having the breach referred
to in paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from
payments due the Contractor in terms of the Contract by reason of the breach referred to, and
any amount in retention money actually held by the Employer save to the extent that the same
had been deducted from any previous demand in terms hereof.

3. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1 and 2
make payment to the Employer of the amount demanded at 172 Burger Street, Pietermaritzburg or at
such other address as the Employer shall in writing notify us.

4. Subject to compliance with the provisions thereof, our liability to make the payments herein referred to
shall be unconditional and shall not be affected nor diminished by any disputes, claims or counterclaims
between the Employer and the Contractor.
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5. Our aggregate liability under this guarantee is limited O R ........ ..o

6. This guarantee shall expire on the date on which the last of the retention monies, which but for this
guarantee would have been retained by the Employer, becomes payable to the Contractor.

7. This guarantee is not transferable and must be produced for endorsement if any part payment is made
and must be returned to us against final payment of our aggregate liability or on the date of the expiry of
the guarantee in terms of Clause 6, whichever is the earlier.

Signed in the presence of the witnesses named hereunder:

Al forandonbehalf of ...
onthis ... AaY Of o
ST o] = (0 = PP UPPPPPRRN
(07 T =T | PSPPSR
F e [0 L PP PP

As Witnesses:
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C1.6: TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY
(To be completed during construction by successful Tenderer only)

Claim for Plant and materials on site, Payment Certificate No. ......... Date: ..o
ContractNo: ...............ooiiiiiiii, For (contracttitle) ..........coviiiiiiiii
I, the undersigned (name of SigNatory) ..........cooiiiiiiiiii e in my capacity as

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s
rights, title and interest in and to the Plant and materials, for which evidence of bona fide ownership is
attached hereto, unto and in favour of (name of EMPIOYEr) ...........couiiiiiiiii e

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership thereof
passes to the Employer by constitutum possessorium.

| herewith indemnify the Employer against any claim to and in respect of the said Plant and materials by
reason of the Contractor's sequestration or liquidation or of any defect in the Contractor’s title to the
materials and agree that no payment for materials on site will be made by the Employer until such time as |
have submitted documentary proof of bona fide ownership of the said Plant and materials.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the
Employer or from any other person on behalf of the Employer for the Plant and materials as Plant and
materials on Site, payment of retention money thereon excluded.

| further confirm that | am fully responsible for all Plant and materials listed under this Transfer of Rights and
that they have been insured adequately against all risks and will remain insured until they are built into or
used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the Plant and materials as listed in the following
table.

DESCRIPTION OF ITEM UNIT | QUANTITY RATE | AMOUNT | SUPPLIER

TOTAL VALUE OF PLANT AND MATERIALS

Signed ByY: ... Date: ..o
for and on behalf of the Contractor.

Withessed bY: ...
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor

to the supplier, shall accompany the Contractor’s claim for payment for Plant and materials on site
in terms of Clause 6.10.1.5 of the General Conditions of Contract 2015.
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PART C2: PRICING DATA

C2.1 PRICING ASSUMPTIONS
1. GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in
conjunction with all the other documents comprising the Contract Documents, which include the
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications)
and the Drawings.

2, DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with the relevant provisions of the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standard Specifications for Road and Bridge Works for
South African Road Authorities (COTO), Draft Standard (DS), October 2020. and the Particular
Specifications, read together with the relevant clauses of the amendments and additions contained in
the Project Specifications and directives on the drawings, set out what ancillary or associated work
and activities are included in the rates for the operations specified.

The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020. Item numbers prefixed by the letter PS refer to items of payment
described in Part B Amendments to the Standard Specifications.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned

to them:

Unit: The unit of measurement for each item of work as defined in the specifications.
Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work.
Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Bill of

Quantities, the specifications or elsewhere, but the quantity of work of which is not
measured in any units.

3. QUANTITIES REFLECTED IN THE BILL OF QUANTITIES

The quantities given in the Bill of Quantities are estimates only, and are subject to re-measure during
the execution of the work. The quantities finally accepted and certified for payment, and not the
quantities given in the Bill of Quantities, shall be used to determine payments to the Contractor. The
Contractor shall obtain the Employer's Agent's detailed instructions for all work before ordering any
materials or executing work or making arrangements for it. The quantities of material or work stated
in the Bill of Quantities shall not be regarded as authorisation for the Contractor to order material or to
execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020, the
Project Specifications and the Drawings. Unless otherwise stated, items are measured net in
accordance with the Drawings, and no allowance has been made for waste. The validity of the
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contract will in no way be affected by differences between the quantities in the Bill of Quantities and
the quantities finally certified for payment.

4, PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 6.6 of the General
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums
inserted by the Employer in the "Amount" column of the Bill of Quantities and in the Summary of the
Bill of Quantities unless so ordered or authorised in writing by the Employer before closure of tenders.
Any unauthorised changes made by the Tenderer to provisional items in the Bill of Quantities, or to
the provisional percentages and sums in the Summary of the Bill of Quantities, at the Employer’'s
discretion, may invalidate the Tenderer’'s offer or may be treated as arithmetical errors and the
provisional items and percentages corrected without change to the Contract Sum.

5. PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all costs and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and
obligations set forth or implied in the documents on which the Tender is based. The rates and lump
sums shall be comprehensive in accordance with Standard Specifications for Road and Bridge Works
for South African Road Authorities (COTO), Draft Standard (DS), October 2020.

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception
of the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Tenderer omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the
Tenderer will be regarded as having a nil rate which shall be valid irrespective of any change in
quantities during the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of
items, this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the
execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount”
column. The provisions of subclause C1.1.3.6 of the Standard Specifications for Road and Bridge
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 shall apply to
rate only items. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall, however, note that in terms
of the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as imbalanced.
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10.

Reasonable compensation will be received where no pay item appears in respect of work required in
terms of the Contract which is not covered in any other pay item.

All rates and amounts quoted in the Bill of Quantities shall be in Rands and cents and shall include all
levies and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities. Note
that fractions of a cent in all rates shall be omitted.

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out
neatly. The correct figures must be entered above or adjacent to the deleted entry, and the alteration
must be initialled by the Tenderer.

INTERIM PAYMENTS

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause 6.10 of
the General Conditions of Contract 2015, in respect of "sum" items in the Bill of Quantities shall be by
means of interim progress instalments assessed by the Employer’s Agent and based on the measure
in which the work actually carried out relates to the extent of the work to be executed by the
Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in
accordance with the methods described in the contract documents under the various items of payment.

Attention is directed to the provisions of Clause C1.1.2 of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 regarding
the measurement of quantities for payment. Except where specified otherwise, the nett measurements
or mass of the finished work in place shall be taken for payment, but any quantity of work in excess of
that prescribed shall be excluded.

ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR ENHANCED METHODS

Those parts of the Works to be constructed using labour enhanced methods are numbered with the
specific COTO, Draft Standard (DS), October 2020 Specifications items in the Bill of Quantities.
UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units. The following
abbreviations are used in the Bill of Quantities:

mm = millimetre m3.km = cubic metre kilometre  Prov sum= provisional sum
m = metre I = litre kPa = kilopascal

km = kilometre kl = Kkilolitre MPa = megapascal
km.pass = kilometre pass kg = kilogram MN = meganewton
m? = square metre t = ton (1 000 kg) t.km = ton kilometre
m2.pass = square metre pass No = number h = hour

ha = hectare % = percent dia = diameter

m?3 = cubic metre PC sum = prime cost sum Sum = lump sum

kW = kilowatt MN.m = meganewton metre

CONSISTENCY OF RATES

In order to ensure that payments certified by the Employer’'s Agent are reasonably consistent with the
market value of the work done, and that variations in quantities do not distort the contract valuation, the
rates, prices and amounts tendered in the Bill of Quantities are required to be in balance.

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C26



Province of KwaZulu-Natal Contract No. ZNB00367/00000/00/HOD/INF/21/T
Department of Transport

A tender will be considered out of balance if:

(i) the combined, extended total tendered for the item:
C1.31 The contractor’s general obligations:

Fixed obligations

A1
1.2 Value-related obligations
1.3 Time-related obligations

OO0
www

1.
1.
1.

exceeds a maximum of 15% of the Contract Sum (excluding contingencies, contract price
adjustment and VAT).

(i)  the rate, price or amount tendered for any other item differs by more than 20 (twenty) percent
from the average of the rates, prices or amounts for the same item as tendered by those
tenderers who submitted the lowest five responsive tender offers (or as tendered by all the
responsive tenderers if there are less than five responsive tenderers).

Any such out of balance tender may be rejected if, after three (3) working days of having been given
written notice by the Employer to adjust those rates or lump sums which are unreasonable or out of
balance, the Tenderer fails to make the necessary satisfactory adjustments. These adjustments in
rectification will be such that increases are balanced by decreases, leaving the tender offer unchanged.
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C2.2 BILL OF QUANTITIES
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CONTRACT ZNB00367/00000/00/HOD/INF/21/T - THE CONSTRUCTION OF EARTHWORKS, LAYERWORKS,
DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD 712 (P712) IN WHITEHILL
(KM12.500 TO KM17.500)

Roadworks Schedule

C1.2 GENERAL REQUIREMENTS AND PROVISIONS

Iltem Description Unit Quantity Rate Amount
R c

C1.2 GENERAL REQUIREMENTS AND PROVISIONS
C1.21 Environmental Management:
C1.2.11 Monitoring of compliance with and reporting on the EMP month 18.0
C1.2.1.2 Dedicated environmental officer (EO) month 18.0
C1.2.2 Programming and Reporting:
C1.2.21 Submission of a Scheme 1 Programme Lump sum 1.0
C1.2.2.2 Reviewing and updating a Scheme 1 Programme month 18.0
C1.2.2.6 Preparation and submission of all information and reports

specified in the Contract Documentation month 18.0
C1.25 Safety:
C1.2.51 Health and safety plan Lump sum 1.0
C1.2.5.2 Implementation of health and safety plan month 18.0
C1.2.6 Work adjacent to properties:
C1.2.6.1 Survey of adjacent properties No 1.0
C1.2.6.2 Preventive and / or mitigation measures Prov sum 1.0 15,000.00 15,000 | 00
C1.2.6.3 Handling cost, profit and all other charges in respect of

item C1.2.6.2 % 15,000.0
C1.2.8 Dayworks:

C1.2.8.1 Personnel:

(a) Unskilled labourer h 300.0
(b) Semi-skilled labourer h 45.0
(c) Skilled labourer h 80.0
ang leader .
(d) Gang lead h 40.0
(e) Foreman h 20.0
(f) Skilled Artisan h 40.0

C1.2.8.2 Construction equipment:

(a) Motor grader (140G) h 45.0
(b) Vibratory roller (Bomag 212 or similar) h 45.0
(c) Pneumatic roller (Grid roller or similar) h 25.0
(d) Front end loader h 15.0
(e) Tractor loader backhoe - CAT 428 or similar h 55.0
(f) Excavator - Bell HD 820 or similar h 55.0
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C1.2 GENERAL REQUIREMENTS AND PROVISIONS
ltem Description Unit Quantity Rate Amount

R c

Brought Forward

(g) Compressor- up to 10m3*min h 25.0
(h) Tip truck - 10m? h 35.0
(i) Water tanker - 10 000 litre h 63.0
(j) Generator - up to 10kw h 100.0
(k) Dozer D6 h 10.0

C1.2.84 Materials:
(a) Procurement of materials Prov sum 1.0 50,000.00 50,000 00

(b) Contractor's handling costs, profit and all other
charges in respect of item C1.2.8.4(a) % 50,000.0

PSC1.2.10 | Community Participation
(a) Cost for Community Participation (PLC and CLO) PC sum 1.0 250,000.00 250,000 00

(b) Handling costs and profit in respect of sub-item
PSC1.2.10(a) above % 250,000.0

Total Carried Forward To Summary
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C1.3 CONTRACTOR'’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS

ltem Description Unit Quantity Rate Amount
R c
C1.3 CONTRACTOR'’S SITE ESTABLISHMENT AND
GENERAL OBLIGATIONS

C1.3.1 The Contractor's general obligations:

C1.3.11 Fixed obligations Lump sum 1.0

C1.3.13 Time-related obligations month 18.0

C1.3.2 Contract sign boards m? 15.0

PSC1.3.3 Construction of new survey beacons and protection of
existing survey beacons

(a) Provisional sum for new survey beacons to be

constructed or for new existing survey beacons to be
protected during construction Prov sum 1.0| 100,000.00 100,000| 00

(b) Handling cost and profit in respect of subitem
PSC1.3.3(a) above % 100,000.0

Total Carried Forward To Summary

C31



CONTRACT ZNB00367/00000/00/HOD/INF/21/T - THE CONSTRUCTION OF EARTHWORKS, LAYERWORKS,

DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD 712 (P712) IN WHITEHILL

(KM12.500 TO KM17.500)

Roadworks Schedule

C1.4 FACILITIES FOR THE ENGINEER

ltem Description Unit Quantity Rate Amount
R

C1.4 FACILITIES FOR THE ENGINEER
C1.4.1 Site accommodation:
C1.4.11 Offices and conference room m? 36.0
C14.1.6 Car ports No 4.0
C141.7 Ablution unit (equipped as specified) No 2.0
C14.2 ltems measured by area:
C1.4.27 Venetian blinds m? 4.0
C14.28 Notice boards (1,2 m x 2,0 m) m? 2.4
C14.29 White boards (0,9 m x 1,2 m) m? 1.1
C14.3 ltems measured by number:
C1.4.31 Office swivel chair No 4.0
C1.4.3.5 Office desk with 3 drawers (at least one lockable drawer) No 3.0
C1.4.3.11 General purpose steel cabinet with shelves No 1.0
C1.4.3.13 220 / 250 volt power outlet plug point No 1.0
C1.4.3.16 Single 1 500 mm, 22 watt LED tube ceiling light No 3.0
C1.4.317 11 watt compact flourescent buld ceiling light No 2.0
C1.4.3.18 7 watt LED bulb ceiling light No 2.0
C1.4.3.19 Wash-hand basin No 1.0
C1.4.3.23 Fire extinguisher 9,0 kg, dry powder type No 3.0
C1.4.3.24 Air-conditioning unit with a minimum 2,2 kW No 2.0
C1.4.3.28 UPS/Voltage stabiliser No 1.0
C1.4.3.31 Rain gauge No 1.0
C1.4.3.32 Minimum/maximum atmospheric temperature gauge No 1.0
C1.4.3.36 Measuring wheel No 1.0
C1.4.3.37 First aid kit No 1.0
PSC1.4.3.39 | Steel plan cabinets No 1.0
PSC1.4.3.40 | Floodlights (including poles and 500 Watt minimum

globes) No 1.0
PSC1.4.3.41 | Refregerators No 1.0
C1.4.5 Services at site offices, laboratories and site

accommodation:
C1.4.5.1 Fixed costs Lump sum 1.0
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C1.4 FACILITIES FOR THE ENGINEER
ltem Description Unit Quantity Rate Amount

R c

Brought Forward

C1.4.5.2 Running costs month 18.0
C1.4.8 Site security measures for the Engineer’s facilities:
C1.4.8.1 Supply and installation of all required security measures at

the Engineer’s site offices and laboratories Lump sum 1.0
C1.4.8.2 Provision of security guards / watchmen and an armed

response service at the Engineer’s site offices and

laboratories month 18.0

Total Carried Forward To Summary
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C1.5 ACCOMMODATION OF TRAFFIC

ltem Description Unit Quantity Rate Amount
R
C1.5 ACCOMMODATION OF TRAFFIC
C1.51 Accommodation of pedestrian and non-motorised traffic:
C.1.5.1.1 Accommodation of pedestrian and non-motorised traffic month 18.0
C1.5.2 Accommodation of vehicular traffic month 18.0
C15.3 Liaison with traffic authorities month 18.0
C154 Construction of temporary deviations
C1.5.4/C1.6. | Clearing with machines and some hand labour where
1.1 necessary ha 3.0
C1.5.4/C1.6. | Grubbing with machines and some hand labour where
2.1 necessary ha 2.0
C1.5.4/C1.6. | Girth equal to or exceeding 1.0m up to and including 2.0m
3.1 No 5.0
C1.5.4/C3.2. | Excavation for culvert structures:
1
C1.5.4/C3.2. | Excavating in all material situated within the following
1.1 depth ranges belwo the surface level:
(@) Om to 1.5m m?3 50.0
(b) Exceeding 1.5m and up to 3.0m m? 25.0
C1.5.4/C3.2. | Backfilling:
2
C1.5.4/C3.2. | Using the excavated material
21 m? 45.0
C1.5.4/C3.2. | Concrete pipe culverts:
3
C1.5.4/C3.2. | On Class C bedding (600mm dia. Spigot and socket class
3.3 100D) m 5.0
C1.5.4/C3.2. | On Class C bedding (900mm dia. Spigot and socket class
3.3 100D) m 5.0
C1.5.4/C3.2. | On Class C bedding (1200mm dia. Spigot and socket
3.3 class 100D) m 5.0
C1.5.4/C5.1. | Roadbed construction and compaction
1
C1.5.4/C5.1. | Compaction of in-situ material to 90% of MDD
11 m? 2,500.0
C1.5.4/C5.3. | Construction of pavement layers
2
C1.5.4/C5.3. | Construction of layers using conventional construction
2.1 methods:
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C1.5 ACCOMMODATION OF TRAFFIC

indicated)

ltem Description Unit Quantity Rate Amount
R c

Brought Forward

(h) Gravel wearing course layer (150mm thick) compacted

to 95% of MDD m? 1,350.0
C1.55 Maintenance of temporary deviations:
C1.55.9 Grading of temporary deviations and existing roads used

as detours km 4.5
C1.5.5.10 Watering of temporary deviations and existing roads used

as detours ke 120.0
C1.5.5.11 Other road maintenance work ordered by the Engineer Prov sum 1.0 50,000.00 50,000| 00
C1.5.5.12 Handling cost, profit and all other charges in respect of

item C1.5.6.11 % 50,000.0
C1.5.6 Removal of temporary deviations km 5.0
C1.57 Temporary traffic control facilities:
C1.5.71 Delineators including mounting bases and ballast:

(a) Single sided, reversible left or right (DTG50J, 1200mm

X 250mm) No 200.0

(b) Double sided, reversible left or right (DTG50J,

1200mm x 250mm) No 50.0
C15.7.2 Traffic cones, minimum height 750 mm No 40.0
C1.5.7.3 Flagmen man-shift 790.0
C1.5.74 Traffic controllers man-shift 790.0
C1.5.7.5 Provision of illuminated traffic signs:

(a) Sign mounted flashing amber lights (2 lights with the

specified power supply) mounted on a backing board

which is:

(i) 1 200 mm wide x 200 mm high No 2.0

(b) Flashing LED illuminated arrow board No 2.0

(c) llluminated road sign — R & TR series (900mm

diameter) No 20.0

(d) llluminated road sign — TW series (1200mm sides) No 15.0
C1.5.76 Maintenance of illuminated traffic signs:

(a) Sign mounted flashing amber lights (a pair of two lights

mounted on a separate backing board) month 18.0

(b) Flashing LED illuminated arrow board month 18.0

(c) Nluminated road sign — R & TR series (diameter

indicated) month 18.0

(d) Nluminated road sign — TW series (length of sides

month 18.0
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ltem Description Unit Quantity Rate Amount
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C1.5.8 Traffic safety officer man-mont
h 18.0
C1.5.9 Traffic safety vehicle month 18.0
C1.5.11 Provision of safety equipment for visitors
C1.5.11.1 Provision of reflective safety vests for visitors No 10.0
C1.5.11.2 Provision of hard hats for visitors No 10.0
C1.5.12 Additional traffic accommodation facilities ordered by the
Engineer:
C1.5.121 Provision of additional traffic accommodation facilities Prov sum 1.0| 55,000.00 55,000 00

C1.5.12.2 Handling cost, profit and all other charges in respect of
item C1.5.12.1 % 55,000.0

PSC1.5.13 |Provisional of safety equipment for use by the Resident
Engineer:

PSC1.5.13.1 | Rotating amber flashing light magnetically attached to the
vehicle No 2.0

PSC1.5.13.2 | High visibility reflective safety vests No 6.0

Total Carried Forward To Summary
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C1.6 CLEARING AND GRUBBING

ltem Description Unit Quantity Rate Amount
R c
C1.6 CLEARING AND GRUBBING
C1.6.1 Clearing:
C1.6.1.1 Clearing with machines and some hand labour where
necessary ha 6.0
C1.6.1.4 Clearing for service trenches (over the agreed width
required) m? 150.0
C1.6.2 Grubbing:
C1.6.21 Grubbing with machines and some hand labour where
necessary ha 1.5
C1.6.3 Removal and grubbing of large trees and tree stumps:

C1.6.3.1 Girth equal to or exceeding 1,0 m up to and including 2,0
m No 4.0

C1.6.3.2 Girth exceeding 2,0 m up to and including 3,0 m No 4.0
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C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES

ltem Description Unit Quantity Rate Amount
R c

C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR

SERVICES
C2.141 Location, identification, protection and relocation of

existing services:
C2.1.11 Contractor’s obligations Lump sum 1.0
C21.1.4 Permanent services relocation or protection work by the

Contractor Prov sum 1.0/ 500,000.00 500,000 00
C21.2 Existing services location, detection and verification:
C2.1.23 Survey to verify existing service positions PC sum 1.0 85,000.00 85,000 00
C21.24 Handling costs and profit in respect of item C2.1.2.3 above % 85,000.0
C21.2.5 Using hand excavation to locate, expose and verify

services m?® 100.0
C2.1.3 Obtaining construction or work permits Lump sum 1.0
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C2.2 DRY SERVICES

Iltem Description Unit Quantity Rate Amount
R c

Cc2.2 DRY SERVICES
C2.21 Supply, lay and prove ducts:
c2211 Ordinary Pipe, uPVC non pressure pipes

(a) 110mm diameter m 460.0
C2.2.6 Duct accessories (markers, marking, draw wires and end

caps, etc.):
C2.2.6.1 Duct markers (concrete) No 65.0
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C4.1 BORROW MATERIALS
ltem Description Unit Quantity Rate Amount

R c

C4.1 BORROW MATERIALS

C4.1.1 Compiling and implementing M&U plans:
C4.1.11 For borrow pits:

(i)BP 1 No 1.0
C4.1.1.2 For quarries:
(i) Flanders quarry No 1.0

C4.1.5 Excavating of materials in the borrow pits and quarries,
material obtained from:

C4.1.51 Soft excavation m? 2,000.0
C4.1.5.2 Boulder excavation class A m? 1,000.0
C4.1.53 Boulder excavation class B m? 250.0
C4.154 Hard excavation (other than by blasting) m? 300.0
C4.1.12 Stockpiling of material

C4.1.12.2 Material directly from the excavation m? 3,550.0
C4.1.18 Compensation to landowners or legal occupants in

respect of land acquisition, royalties and / or loss of crops:

C4.1.18.1 Amount allowed, expenditure to be approved or instructed
by the Employer Prov sum 1.0

C4.1.18.2 Handling costs and profit in respect of item C4.1.18.1 % 50,000.0
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C4.2 CUT MATERIALS

ltem Description Unit Quantity Rate Amount
R c
C4.2 CUT MATERIALS
C4.21 Compiling and implementing M&U plans for the cuttings:
C4.213 Cuttings exceeding 20 000 m? up to 50 000 m? No 1.0
C4.23 Excavating of materials in cuttings, material obtained from:
C4.2.31 Soft excavation m? 5,000.0
C4.23.2 Boulder excavation class A m? 3,500.0
C4.2.3.3 Boulder excavation class B m? 1,000.0
C4.234 Hard excavation (other than by blasting) m? 500.0
C4.2.12 Finishing the side slopes:

C4.2121 Cuttings:
(a) In soft material m? 2,000.0

(d) In soft material using labour enhanced methods of
construction m? 1,000.0
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C4.4 COMMERCIAL MATERIALS

ltem Description Unit Quantity Rate Amount
R c
C4.4 COMMERCIAL MATERIALS
C44.2 Commercial materials identified by the Contractor from

commercial, private or other non-commercial suppliers:

C4.4.21 Pavement layer material:
(b) Type G2 material m? 1,300.0
(d) Type G4A material m?3 7,600.0
(f) Type G5A material m?3 9,550.0
(i) Type G7 material m? 9,900.0
(i) Type G8 material m? 250.0
(k) Type G9 material m?3 0.0

C4.4.25 Fill material in the earthworks:

(a) Normal or coarse fill m? 400.0
(b) Rock fill m?3 150.0
C4.44 Cementitious stabilising agents:
C4.4.41 Cement t 1,200.0
C4.45 Bituminous stabilising agents:
C4.451 Penetration grade bitumen (70/100) t 380.0
C4.4.5.2 Emulsion stable grade (30% Diluted Bitumen emulsion) t 120.0
C4.4.6 Fillers for bituminous stabilisation
C4.4.61 Cement t 180.0
C4.4.6.2 Lime t 180.0
C447 Sampling and material testing by a commercial laboratory

for the stabilisation designs:
C4.4.71 Cost of sampling and material testing Prov sum 1.0

C44.7.2 Handling cost and profit in respect of item C4.4.7.1 % 120,000.0
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C5.2 FILL
ltem Description Unit Quantity Rate Amount
R c

C5.2 FILL
C5.2.2 Fill construction:
C5.2.21 Normal fill material in compacted layer thicknesses of 200

mm and less:

(b) Compacted to 93 % of MDD m? 3,000.0
C5.2.5 Fill in sidewalk:
C5.2.51 Fill material in sidewalk compacted to 93 % of MDD m? 100.0
C5.2.6 Fill material in shoulder widening:
C5.2.6.1 Fill material in shoulder widening compacted to 93 % of

MDD m? 150.0
C5.2.7 Construction of a trial section:
C5.2.7.1 Normal fill m?3 100.0
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C5.3 ROAD PAVEMENT LAYERS

ltem Description Unit Quantity Rate Amount
R c

C5.3 ROAD PAVEMENT LAYERS
C5.3.1 Compiling and implementing M&U plans for the

construction of all the pavement layers No 1.0
C5.3.2 Construction of pavement layers:
C5.3.21 Construction of layers using conventional construction

methods:

(a) Lower selected subgrade layer (230mm thick)
compacted to 93 % of MDD m?® 10,200.0

(c) Upper selected subgrade layer (150mm thick)
compacted to 95 % of MDD m? 9,900.0

(q) G5A crushed rock / boulder subbase layer (150mm
thick) compacted to 97 % of MDD m? 9,550.0

PSC5.3.2.1 |(dd) G4A crushed rock base bitumen stabilised to BSM1
mixed in plant and placed by a mechanical paver

compacted to 100% of MDD (125mm thick). m? 7,600.0
C5.35 Breaking down oversize layer material on the road:
C5.3.5.1 By normal grid rolling (as per clause A5.3.7.3b) m2-pass 100.0
C5.3.54 By vibratory roller m?-pass 100.0
C5.3.6 Removal of oversize material m? 200.0
C5.3.9 Construction of a trial section:
C5.3.91 Construction of a trial section using conventional methods

of construction:

(a) Stabilised gravel layer (150mm thick) trial section m? 15.0
C5.3.10 Removal of a completed trial section:
C5.3.10.1 Stabilised layer m?3 15.0
C5.3.11 Riding quality measurements:
C5.3.11.1 Using a 3,0 m straight edge km 6.0
C5.3.12 Surface regularity payment adjustments Prov sum 1.0/ 100,000.00 100,000 00
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C5.4 STABILISATION

plant

Iltem Description Unit Quantity Rate Amount
R c

C5.4 STABILISATION
C5.4.2 Chemical stabilisation:
C5.4.21 Chemical stabilisation (150mm - thick) of pavement layers

(G5A crushed gravel subbase, chemically stabilised to C4) m? 10,200.0
C5.4.5 Cementitious stabilisation agents for pavement layers:
C54.5.1 Addition of cementitious stabilisation agents (Cement,

CEM Il, 32.5N) for pavement layers:

(a) Cement (Subbase) t 1,000.0
C5.4.5.2 Addition of cementitious stabilisation agents (Cement,

CEM II, 32.5N) for pavement layers and spreading the

agent using bags and labour enhancement methods:

(a) Cement (Subbase) t 200.0
C5.4.7 Bituminous stabilisation of pavement layers:
C5.4.71 Bituminous stabilisation (125mm - thick) of pavement

layers (BSM1 from G4A crushed stone base compacted to

100% of MDD) m?® 7,600.0
C5.4.8 Bituminous stabilisation agent:
C5.4.8.3 Foamed bitumen ? 450.0
C5.4.9 Filler for bituminous stabilisation:
C5.4.91 Filler for bituminous stabilisation (CEM Il, 32.5N) t 200.0
C5.4.10 Provision and application of water for curing ki 350.0
C5.4.11 Curing by covering with the subsequent layer m? 49,230.0
C5.4.12 Curing with a membrane (30% Bitumen grade emulsion):
C54.12.3 Spray grade emulsion { 32,910.0
C5.4.14 Trial section for a chemically stabilised layer m? 20.0
C5.4.15 Trial section for a bituminously stabilised layer (3.5m wide) m? 10.0
PSC5.4.18 |Extra over item C4.7.1 for foam stabilisation, stockpiling

and protection of foamed BSM1 material in a controlled

and centralised area. m? 7,600.0
PSC5.4.19 |Establishment and de-establishment of the BSm mixing N 10

o .
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C8.1 PRIME COAT

accessible only to hand-held or light equipment

ltem Description Unit Quantity Rate Amount
R c

C8.1 PRIME COAT
C8.1.1 Prime coat:
C8.1.1.3 Inverted bitumen emulsion { 44,000.0
C8.1.2 Aggregate for blinding:
C8.1.2.2 Crusher sand m? 350.0
C8.1.3 Extra over item C8.1.1 for applying the prime coat 5 4.400.0
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C9.1 ASPHALT LAYERS

ltem Description Unit Quantity Rate Amount
R c
C9.1 ASPHALT LAYERS
C9.1.1 Aphalt mix designs
(a) Continuously graded surfacing (Sa-H10, A-E2, Level
1B) Lump sum 1.0
C9.1.2 Construction of trial sections:

C9.1.21 Asphalt layers (Continuously graded surfacing (Sa-H10,

A-E2, Level 1B)) m? 850.0
C9.1.2.2 Removal of trial section where so instructed by the

Engineer m? 850.0
C9.1.3 Aplication of bond coat
C9.1.3.1 Stable - grade 30% net bitumen emulsion as specified.

Applied with a calibrated distributer - 0.55¢/m?* on base

|ayer { 36,000.0
C9.1.5 Asphalt surfacing:
C9.1.5.1 New construction:

(e) Sand skeletal mix — continuously graded (40mm
thickness using A-E2 modified binder maximum aggregate
size 10.0mm) m? 49,230.0

C9.1.7 Placing and compacting asphalt in restricted areas:

C9.1.71 Extra over payment items C9.1.4.1 and C9.1.5.1 (40mm
surfacing using A-E2 modified binder maximum aggregate

size 10.0mm placed by paver) m? 5,000.0
C9.1.10 Variation rates:
C9.1.10.1 Bitumen (70/100) t 5.0
C9.1.10.2 Aggregate t 50.0
C9.1.111 New construction m? 120.0
C9.1.13 Coring of asphalt layers:
C9.1.131 100 mm diameter No 6.0
C9.1.14 Surface regularity testing as described in Clause A9.1.8.4:

C9.1.14.2 Profiler Surveys utilising equipment as specified - Base
layers and surfacing layers km 1.0

Total Carried Forward To Summary
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C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP

ltem Description Unit Quantity Rate Amount
R c
C20.1 TESTING MATERIALS AND JUDGEMENT OF
WORKMANSHIP
C20.1.2 Special tests requested by the Engineer:
C20.1.2.2 Employer’s contribution to other special tests:
(a) Acceptance Control testing PC sum 1.0 50,000.00 50,000 00
(i) Handling costs and profit in respect of item C20.1.2.2(a) % 50,000.0

Total Carried Forward To Summary
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PART F: EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

ltem Description Unit Quantity Rate Amount
R c

PART F

F6.01 Provision of the training venue facility, including the cost
of transporting the learners to and from this facility L/sum 1.0

F6.02 Training of learners employed by the contractor or by the
Targeted Enterprise subcontractors:
(a) Generic Skills
(i) Training Costs Prov sum 1.0] 200,000.00 200,000| 00
(ii) Handling costs and profit in respect of subsubitem
F6.02(a)(i) above % 200,000.0
(b) Entrepreneurial Skills
(i) Training Costs Prov sum 1.0/ 800,000.00 800,000 00
(ii) Handling costs and profit in respect of subsubitem
F6.02(b)(i) above % 800,000.0
(c) Construction Skills
(i) Training Costs Prov sum 1.0/ 800,000.00 800,000 00
(ii) Handling costs and profit in respect of subsubitem
F6.02(c)(i) above % 800,000.0
(d) Transportation and accommodation costs of selected
learners only, while receiving off-site training:
(i) Transportation and accommodation costs Prov sum 1.0/ 100,000.00 100,000 00
(ii) Handling costs and profit in respect of subsubitem
F5.02(d)(i) above % 100,000.0

F6.03 Payments associated with the NYS programme:
(a) Employment of NYS workers Prov sum 1.0] 210,000.00 210,000| 00
(b) Provision of tools and apparel for the NYS workers Prov sum 1.0| 100,000.00 100,000| 00
(c) Handling costs and profit in respect of subitems
F6.03(a) and (b) above % 100,000.0
(d) Training of NYS workers:
(i) Provision of training for the NYS workers Prov sum 1.0/ 800,000.00 800,000 00
(ii) Handling costs and profit in respect of subitem
F6.03(d)(i) above % 800,000.0
(e) Liaison with the Employer’s project manager and the
training service provider:
(i) Liaison conducted by the Construction Manager Hour 360.0
(ii) Liaison conducted by the senior site foreman Hour 360.0

Total Carried Forward To Summary
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PART G: SMALL CONTRACTOR DEVELOPMENT

ltem

Description

Unit

Quantity

Rate

Amount

R

G10.00

G10.01

G10.02

G10.03

PART G: SMALL CONTRACTOR DEVELOPMENT
Contract Participation Goals
Procurement of Targeted Enterprises

Management and execution of Targeted Enterprise
procurement

(i) Procurement process for the appointment of CIDB
contractor grading designation 1CE Targeted Enterprise
subcontractor (40 copies of the tender document required
for each individual tender)

(ii) Procurement process for the appointment of CIDB
contractor grading designation 2CE Targeted Enterprise
subcontractor (40 copies of the tender document required
for each individual tender)

(iii) Procurement process for the appointment of CIDB
contractor grading designation 3CE Targeted Enterprise
subcontractor (40 copies of the tender document required
for each individual tender)

(iv) Procurement process for the appointment of CIDB
contractor grading designation 4CE Targeted Enterprise
subcontractor (40 copies of the tender document required
for each individual tender)

(v) Procurement process for the appointment of CIDB
contractor grading designation 6CE Targeted Enterprise
subcontractor (40 copies of the tender document required
for each individual tender)

Construction Works for Targeted Enterprise
subcontractors:

(a) Payments associated with the construction Works
carried out by Targeted Enterprise subcontractors.

(b) Handling costs and profit in respect of subitem
G10.02(a) above

(c) Supply of materials and small construction equipment
to assist Targeted Enterprise subcontractors.

(d) Handling costs and profit in respect of subitem
G10.02(c) above

(e) Management of the Targeted Enterprise
subcontractors.

Training of Targeted Enterprise Subcontractors:
(a) Generic skills:
(i) Training costs

(i) Handling costs and profit in respect of subitem
G10.03(a)(i)

No

No

No

No

No

Prov sum

%

Prov sum

%

month

Prov sum

%

3.0

4.0

2.0

2.0

1.0

1.0

25,449,110.
0

1.0

1,600,000.0

18.0

1.0

180,000.0

25,449,110.
00

1,600,000.0
0

180,000.00

25,449,110

1,600,000

180,000

00

00

00

Total Carried Forward
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PART G: SMALL CONTRACTOR DEVELOPMENT
ltem Description Unit Quantity Rate Amount

R c

Brought Forward

(b) Enterpreneurial skills:
(i) Training costs Prov sum 1.0/ 200,000.00 200,000 00

(ii) Handling costs and profit in respect of subitem
G10.03(b)(i) % 200,000.0

(c) Construction skills
(i) Training costs Prov sum 1.0/ 200,000.00 200,000 00

(ii) Handling costs and profit in respect of subitem
G10.03(c)(i) % 200,000.0

(d) Transportation and accommodation costs of selected
learners only, while receiving off-site training:

(i) Transportation and accommodation costs Prov sum 1.0/ 200,000.00 200,000 00

(ii) Handling costs and profit in respect of subitem
G10.03(d)(i) % 200,000.0

Total Carried Forward To Summary
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PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT

CONTRACT No. ZNB00367/00000/00/HOD/INF/21/T
for

CONTRACT No. ZNB00367/00000/00/HOD/INF/21/T: THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD P712,

WHITE HILL
(KM 12,500 TO KM 17,500) IN THE DURBAN REGION.

SCHEDULE A: ROADWORKS

SUMMARY OF SECTIONS
FROM
CHAPTER | DESCRIPTION PAGE | AMOUNT

C1.2 GENERAL REQUIREMENTS AND PROVISIONS R
c13 CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL

' OBLIGATIONS R
C1.4 FACILITIES FOR THE ENGINEER R
C1.5 ACCOMMODATION OF TRAFFIC R
C1.6 CLEARING AND GRUBBING R
021 GENERAL REQUIREMENTS AND TRENCHING FOR

' SERVICES
C2.2 DRY SERVICES R
C4.1 BORROW MATERIALS R
C4.2 CUT MATERIALS R
C4.4 COMMERCIAL MATERIALS R
C5.2 FILL R
C5.3 ROAD PAVEMENT LAYERS R
C5.4 STABILISATION R
C8.1 PRIME COAT R
C9.1 ASPHALT LAYERS R
c201 | TESTING MATERIALS AND JUDGEMENT OF R

: WORKMANSHIP

TOTAL CARRIED FORWARD TO TENDER SUMMARY R

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO
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PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT

CONTRACT No. ZNB00367/00000/00/HOD/INF/21/T
for
CONTRACT No. ZNB00367/00000/00/HOD/INF/21/T: THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD P712,
WHITE HILL
(KM 12,500 TO KM 17,500) IN THE DURBAN REGION.

SCHEDULE F: EXPANDED PUBLIC WORKS PROGRAMME
SUMMARY OF SECTIONS

SECTION | DESCRIPTION AMOUNT
PART F EXPANDED PUBLIC WORKS PROGRAMME R
TOTAL CARRIED FORWARD TO TENDER SUMMARY R
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PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT

CONTRACT No. ZNB00367/00000/00/HOD/INF/21/T
for
CONTRACT No. ZNB00367/00000/00/HOD/INF/21/T: THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD P712,
WHITE HILL
(KM 12,500 TO KM 17,500) IN THE DURBAN REGION.

SCHEDULE G: SMALL CONTRACTOR DEVELOPEMENT

SUMMARY OF SECTIONS

SECTION | DESCRIPTION AMOUNT
PART G SMALL CONTRACTOR DEVELOPEMENT R
TOTAL CARRIED FORWARD TO TENDER SUMMARY R
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Contract No. ZNB00367/00000/00/HOD/INF/21/T

PROVINCE OF KWAZULU-NATAL

DEPARTMENT OF TRANSPORT

CONTRACT No. ZNB00367/00000/00/HOD/INF/21/T: THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD P712,
WHITE HILL
(KM 12,500 TO KM 17,500) IN THE DURBAN REGION.

TENDER SUMMARY
DESCRIPTION AMOUNT
Totals of Bill of Quantities brought forward:
Schedule A: Roadworks (b/f from page C52) R
Schedule F: Expanded Public Works Programme R
(b/f from page C53)
R
Schedule G: Small Contractor Development
(b/f from page C54) R
R
R
SUBTOTAL1 | R
Add: Contingencies (10% of SUBTOTAL 1) [ R
SUBTOTAL 2 | R
Add: Contract Price Adjustment (10% of SUBTOTAL 2) | R
SUBTOTAL 3 | R
Add: VAT (15% of SUBTOTAL 3) | R
TOTAL CARRIED FORWARD TO FORM OF OFFER C1.1.1 R
Signed on behalf of the Tenderer: ... (Signature)
Date: ..o
Tenderer's Name: ... (Company Name)

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO
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PART C3: SCOPE OF WORK
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C3.1: STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the ‘Standard Specifications for Road
and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020°.

C3.2: PROJECT SPECIFICATIONS

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the
Standard Specifications.

Part A contains a general description of the Works, the Site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy
between the Specifications (including the Project Specifications) and the drawings and / or the Bill of
Quantities, the discrepancy shall be resolved by the Employer's Agent before the execution of the work
under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.
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C3.2: PROJECT SPECIFICATIONS

PART A: GENERAL
1. DESCRIPTION OF THE WORKS
1.1 Employer’s objectives

The section of Main Road P712 under consideration starts at km 12,500 and ends at km 17,500. The entire
section is unpaved and is to be upgraded to a blacktop standard. The route closely follows the existing
alignment in a South to North direction intersecting with a number of district and local access roads. The
existing gravel road is mainly located on a ridge with existing runaway fills and deep cutting on either side of
the current alignment.

The route is trafficked daily by minibus taxis, agricultural trucks, tractors, buses, delivery trucks, and light
motor vehicles. The proposed upgrade will improve the quality and safety of the road for use by minibus
taxis, buses and private passenger vehicles transporting community members in the area. Improved access
will ultimately promote growth in the area. The construction of stormwater infrastructure will improve road
safety and in turn reduce long term road maintenance costs. There will be employment creation during the
construction period. Ultimately the road upgrade will facilitate safer and more convenient/efficient vehicle
access and improve the lives of the people in the area.

The Employer’s objectives in delivering public infrastructure and services for this project include the
provision of temporary work opportunities to the local community through the application of labour-intensive
methods to the maximum extent feasible, in accordance with the Expanded Public Works Programme
(EPWP) Guidelines.

The Contractor shall be required to attend meetings of the local Project Liaison Committee (PLC) from time
to time. Requirements of the Expanded Public Works Programme (EPWP) are contained in Part F of
section C3.3 Particular Specifications. These EPWP requirements also include provisions for the National
Youth Service programme where applicable. Requirements in terms of Government’s initiatives for
broad-based black economic empowerment with respect to small contractor development are contained in
Part G of section C3.3 Particular Specifications.

1.2 Location of the Works

The project is located as shown on the locality plan bound into this document in Section C4.1 of the Site
Information on page C201. The portion of the road under consideration is from km 12,500 to km 17,500.

1.3 Overview of the Works

The project entails the upgrade of 5.0km of an existing Provincial gravel road to an asphalt surfaced
Provincial road including associated drainage. The works start from chainage km 12,500 to km 17,500 on
Main road 712 (P712).

14 Extent of the Works
The Works to be carried out include the following main activities:

In accordance with Part G — Small contractor development

Establishment of Contractors and Engineers Site Camp.

Proving, exposing and relocation of various existing services.

Setting of delineators to separate and protect the travelling public from the construction activities.
Accommodation of traffic.

Clearing and grubbing of the road prism including the removal of trees.

Earthworks and Pavement Layers.

Construction of kerbs and channels and pipe culverts.

Construction of concrete sidewalks.
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() 40mm Asphalt surfacing.

(k) Finishing the roadway to facilitate “limited maintenance” such as cutting-back existing vegetation
for the improvement of sight-distances and treatment to the shoulder edges for the prevention of
silt build-up and improved run-off conditions.

1.5 Detailed description of the Works

The following description is a broad outline of the works and does not limit the work to be executed by the
Contractor in terms of the contract. The description of some of the major items indicated in this section are
indicative, not absolute, and are provided to define in general terms the overall scope of the project.

No approximate quantities of each type of work to be carried out in accordance with the contract documents
are listed in the Schedule of Quantities on the following tables.

The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to
take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the
contract. The site includes all the land within the proclaimed limits of the road reserve along the extent of the
works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision
accommodation and any other location required for the execution of the Works.

Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the
owner’s written authority. Any such agreement reached with a private or tribal landowner (occupier) shall
include the proviso that any material or equipment on that site shall remain the exclusive property of the
Employer in terms of the contract.

1.5.1 Access to the Site

The site can be accessed by travelling north along N2 from Durban to Esenembi Road/P387. Continue
driving on Esenembi Rd/P387 to R614 for approximately 14.3 km. Take a sharp right onto R614 and drive
about 15.0 km. Then take P712 and travel about 10.2 km into the start of the project (km 12+500).

1.5.2 Demolition work

The Contractor is not required to carry out any demolition work to existing structures.

1.5.3 Spoiling of surplus material

Surplus material shall be spoiled in designated areas approved by the Employer’s Agent. The spoil material
shall be disposed of in accordance with subclause A4.2.7.1 (f) of the COTO Standard Specifications.

1.5.4 Quantities

The approximate leading quantities for the permanent Works to be constructed are as follows:

Description Source Approximate quantity
40mm Continuously graded Asphalt Commercial 45 500m?
Earthworks (Cut and borrow to fill) Stockpile/borrow 66 620 m®
Selected layers — G9 Stockpile/borrow 10 200 m3
Selected material G7 Commercial/Stockpile/borrow 9900 m?
Stabilised subbase layer — G5 Commercial sources 9 550 m?
Base layer — BSM1 Commercial sources 7 600 m3
Concrete for lined drains Commercial sources 2240 m?

1.5.5 Material investigations

Materials information included in the geotechnical report shall be made available on request at the site
inspection meeting.
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1.5.6 Material sources, spoil and stockpile areas

Where possible, the contractor shall source material from within 20km of the site utilizing local suppliers.
The material which may be sourced locally:

e Cement;
¢ River sand (Coarse Grade Nom. 4.75mm); and
e 19mm sized crushed stone aggregates.

G2, G4 (for BSM1 base layer), G5 and a portion of G7 material shall be obtained from commercial sources.
G9 will be available from the existing road prism. Spoil areas and areas for the temporary stockpiling of
construction materials shall be determined and agreed on site in conjunction with the Engineer. The
Contractor shall be permitted to use only these agreed spoil and stockpile areas, which shall be landscaped
and vegetated on completion of the work.

Spoil areas and areas for the temporary stockpiling of construction materials shall be determined and
agreed on site in conjunction with the Employer's Agent, the PLC (where applicable) and the local
communities (where applicable). The Contractor shall be permitted to use only these agreed spoil and
stockpile areas, which shall be landscaped and vegetated on completion of the work.

1.5.7 Accommodation of traffic

The accommodation of traffic forms an integral part of the Contract. The contractor shall provide flagmen to
direct and control traffic and provide signs and barriers. Traffic will be accommodated within the road
reserve during construction using minor detours and Stop/Go facilities working in half widths.

The contractor shall provide flagmen to direct and control traffic and provide signs and barriers.

All accommodation of traffic and safety measures shall be in accordance with South African Road
Traffic Signs Manual (SARTSM- latest edition).

Traffic data was obtained from traffic counts undertaken during August 2009.This data is shown in the table
below.
TRAFFIC COUNT DATA: AUGUST 2009

STATION AVERAGE DAILY AVERAGE DAILY %
TRAFFIC TRUCK TRAFFIC HEAVIES

Km 10.9 135 vpd 20 vpd 14.8

Km 21.6 75 vpd 10 vpd 13.3

1.5.8 Accommodation of other contractors

Other contractors working on the site shall include:
All contractors involved in construction within the current contract i.e. All sub-contractors and emerging
contractors.

In order to ensure the smooth running of all contracts, the Contractor shall be required to liaise with,
cooperate with and accommodate all other contractors working on the site, particularly when such other
contractors are working in the same area simultaneously.

1.5.9 Existing services

The Contractor shall make himself acquainted with the position of all existing services before any
excavation or other work likely to affect the existing services has commenced. It is also expected that
unknown domestic services crossings requiring relocation or protection may be encountered along the route
as the work proceeds.

The Contractor shall make every effort to establish the location of these services in any area prior to
excavations commencing in that area. Such efforts shall include diligent enquiry and discussions with
adjacent landowners, visual surface inspection and exploratory trenching investigation as necessary.
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The Contractor will be held responsible for any damage to known existing services caused by or arising out
of his operations and any damage shall be made good at his own expense. Damage to unknown services
shall be repaired as soon as possible and liability shall be determined on site when such damage should
occur.

1.5.10 Employer’s Agent’s site offices and laboratory

The Contractor shall be required to provide furnished site office facilities, laboratory facilities, ablution
facilities, and carports for the Employer’s Agent at a site located in close proximity to the Contractor’s office
establishment and to the Works. A possible area for such site establishment shall be indicated by the
Employer’s Agent prior to commencement of construction.

1.5.11 Climate
The road is located in a high summer rainfall region with a mean annual precipitation of more than 820mm.
1.5.12 Environment

The Contractor’s attention is called to clause A1.2.3.3 of Standard Specifications for Road and Bridge
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 and to the
requirements of Part C: Environmental Management Specification contained in section C3.3 Particular
Specifications.

1.5.13 Labour

A Project Liaison Committee (PLC) has been established and is a vital means of communication between
all parties involved with the project. The PLC comprises of representatives of the Employer, the Employer’s
Agent and formal structures within the community.

The Contractor shall make use of these communication channels, and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PLC, and this representative will be also
required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC.
The PLC has formed a Labour Committee who shall assist the Contractor with the recruitment of local
labourers to ensure an equal distribution of people employed between the various Amakosi in the area. The
main contractor shall ensure that uniform policies, procedures and benefits are afforded to all local labour
employed in fulfiiment of this contract.

1.5.14 Labour-intensive construction methods

Labour-intensive construction shall mean the economically efficient employment of as great a portion of
local labour as is technically feasible to produce a standard of construction as demanded by the
specifications with completion by the Due Completion Date, where local labour is the primary resource,
supported by plant for activities that cannot be carried out feasibly by labour only.

Labour-intensive construction activities are to be planned as task-based work as a general rule. A task
means a fixed quantity of work, to be performed to a clearly defined quality. Task-based work means work
in which a worker is paid a fixed rate for performing a task, which is clearly defined in terms of quantity and
quality. Typically, a particular task can be completed within a working day.

Appropriate portions of the Works included in the Contract shall be carried out using labour-intensive
construction methods.

Except where the use of equipment is essential in order, in the opinion of the Employer’s Agent, to meet the
specified requirements by the Due Completion Date, or where the use of equipment is essential as a result
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of occupational health and safety considerations, the Contractor shall use only hand tools and equipment in
the construction of those portions of the Works that are required in terms of these Project Specifications to
be constructed using labour-intensive construction methods.

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor and/or the
local labour of subcontractors, supplemented by the Contractor’s key personnel to the extent necessary and
unavoidable, unless otherwise instructed by the Employer's Agent and in accordance with the further
provisions of the relevant sections of Part B of the Project Specifications.

Subject to considerations of occupational health and safety, and subject to the nature of the in situ materials
being such that they can be excavated efficiently by hand, the portions of the Works to be carried out under
supervision using labour-intensive construction methods, designated as LI items in the bill of quantities,
include, but are not limited to, the following:

Erection of the contractor’'s and Employer’s Agent establishment facilities;

Provision of domestic services at the site establishment facilities;

Provision of flagmen and labour for erecting traffic accommodation facilities;

Clearing of the Site;

Excavation for structures and open drains up to 1,5 m deep where the depth of the water table

permits such excavation to be carried out safely, and the subsequent backfilling thereof;

= Bedding, selected fill, backfiling and compaction of all trenches for prefabricated culverts
irrespective of depth, but assisted by mechanical compaction equipment in order to achieve the
specified densities;

» Transportation and spoiling of all trench materials, where the disposal site is located within 20

metres of the source;

Installation of prefabricated kerbs;

Construction of all brickwork required for drainage structures and manholes;

Erection of falsework and formwork;

Fixing of reinforcement;

Spreading of offloaded earthworks materials to the extent scheduled;

Spreading of offloaded layerworks materials to the extent scheduled,;

Spreading of stabilising agent;

Maintenance patching of surfacing;

Slurry seal surfacing;

Excavation for and construction of stone pitching, and subsequent backfilling;

Excavation for and construction of gabion boxes and mattresses, and subsequent backfilling;

Dismantling / erection of fences;

Excavation and subsequent backfilling for guardrail;

Dismantling / erection of guardrail;

Excavation and subsequent backfilling for roadsigns;

Dismantling / erection of roadsigns;

Spreading of topsoil;

Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and

Cleaning and tidying up of the Site.

In respect of those portions of the Works which are not listed above, the construction methods adopted and
the equipment utilized shall be at the discretion of the Contractor, provided always that the construction
methods adopted and the equipment utilized by the Contractor are appropriate in respect of the nature of
the Works to be executed and the standards to be achieved in terms of the Contract.

1.6 Temporary Works

Vertical, horizontal and inclined falsework and formwork will be used during the construction of the culvert
structures. Provisions of access scaffolding and temporary propping will also be required.
Temporary shoring will be utilised on unstable excavations.

The Temporary Works required under this Contract shall include the traffic accommodation measures
implemented, the provision of drainage control, falsework and formwork during the construction of the minor
drainage structures, and the provision of any scaffolding or temporary propping used during the erection of
the road signs.
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1.7 Maintenance of the Works during the construction period

The Contractor shall take note of the various requirements of the General Conditions of Contract 2015 and
the Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020 with respect to the care and protection of the Works.

The handing-over of the road reserve for this contract is described in clause A1.2.3 of Standard Specifications
for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.
The Contractor shall be responsible for maintaining this portion of the road from the date of hand-over until the
issue of the Certificate of Practical Completion.

1.8 Testing of materials

A prime cost sum has been allowed in chapter 20 of the Bill of Quantities for all acceptance control testing
laboratory work to be carried out by the Employer’s Agent using the laboratory facilities which may include
and/or commercial laboratory facilities.

The Contractor shall carry out at his own cost the required process control testing as specified in terms of
the Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020.

1.9 Power supply and other services

The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost
thereof shall be deemed to be included in the rates and amounts tendered for the various items of work for
which these services are required.

1.10 Construction in confined areas

It may be necessary for the Contractor to work within confined areas. Except where provided for in the
specifications, no additional payment shall be made for work done in restricted areas. In certain places the
width of the fill material and pavement layers may decrease to zero and the working space may be
confined. The method of construction in these confined areas largely depends on the Contractor’s
constructional plant. However, the Contractor shall note that, unless otherwise provided for in terms of the
scheduled payment items in the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020 or these project specifications, measurement and
payment shall be in accordance with the specified cross sections and dimensions only, irrespective of the
method used for achieving these cross sections and dimensions, and that the tendered rates and amounts
shall include full compensation for all special equipment and construction methods and for all difficulties
encountered when working in confined areas and narrow widths, and at or around obstructions, and that no
extra payment shall be made nor shall any claim for additional payment be considered in such cases.

1.11 Contractor’s campsite (Project Specific)

Possible locations for a campsite shall be pointed out at the clarification meeting. (Project Specific
Clarification meetings)

The Contractor shall make his own arrangements for the provision of his campsite and housing for
construction personnel but the chosen site shall be subject to the approval of the Employer’'s Agent, the
local authorities and, where applicable, the Project Liaison Committee (PLC) associated with the project.

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply with
the requirements of all local authority, environmental and industrial regulations concerned. In establishing
and maintaining his campsite, due cognisance is to be taken of the requirements of clause A1.3.3 of the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020.

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the
employment, transport and accommodation of labour on site.
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The Contractor shall particularly note that there is a high risk of theft, vandalism and damage to property in
this area and strict security will be required for all plant, establishment, temporary works and partially
completed works. The Contractor shall be responsible for providing security for all plant, establishment,
temporary works and partially completed works. No separate payment shall be made for the provision of
such security since full compensation for these costs shall be deemed to be included in the amount
tendered for item C1.3.1.3 (The contractor’s general obligations: Time-related obligations).

1.12  Additional requirements for construction activities

The travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard
on the road.

The Contractor’s tendered rates shall include full compensation for all costs which may arise from the
construction and maintenance of deviations and construction under traffic. No claim for additional costs
which may arise from these methods of traffic accommodation and no additional payment owing to
inconvenience as a result of the Contractor’'s method of working shall be considered.

1.13 Construction programme

The Contractor shall submit a detailed time programme in accordance with clause 5.6.2 of the General
Conditions of Contract 2015, clause A1.2.7 of the Standard Specifications for Road and Bridge Works for
South African Road Authorities (COTO), Draft Standard (DS), October 2020.

In addition to any other restrictions accommodated by the Contractor in compiling the construction
programme, the following constraints shall be taken into account in the preparation thereof:

(a) The whole of the Works (and the portions of the Works if completion in portions is required) shall be
completed within the time period(s) stated (refer to the Contract Data in section C1.2.2).

(b) Working days lost due to abnormal rainfall shall be treated as set out in clause A1.2.3.4 (b)

(c) Allowance shall be made for non-working days and special non-working days (refer to the Contract
Data in section C1.2.2).

(d) Construction activities must comply with all the specified environmental requirements including
clause A1.2.3.3 of Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020 and the requirements of Part C:
Environmental Management Specification contained in section C3.3 Particular Specifications.

(e) Construction activities must comply with all the specified health and safety obligations including the
requirements of Part D: OHSA 1993 Health and Safety Specification contained in section C3.3
Particular Specifications.

) Strict control of access to and from local public roads shall be required when construction vehicles,
plant or equipment leave or enter the site.

(9) Throughout the contract period traffic must be accommodated through the site and all other
contractors engaged on the construction of identified roads must be accommodated.

(h) The Contractor’s programme of work shall take due cognisance of risks by limiting the duration of
the exposure of the various construction elements to natural phenomena.
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2, DRAWINGS

The drawings that form part of the Tender documents are issued on a CD and shall be used for Tender
purposes only.

The Contractor will be supplied with three complete sets of A0 paper print drawings, and one set of
drawings on a CD. These AO paper prints and CD are issued free of charge and the Contractor shall make
any additional copies he may require at his own cost.

Any information in the possession of the Contractor which the Employer’s Agent requires to complete the
as-built drawings shall be supplied to the Employer's Agent before a certificate of completion will be issued.

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the
Employer’s Agent. The Employer’s Agent will supply all figures / dimensions omitted from the drawings.

The levels given on the drawings are subject to confirmation on site, and the Contractor shall submit all
levels to the Employer’s Agent for confirmation before he commences any structural construction work. The
Contractor shall also check all clearances given on the drawings and shall inform the Employer's Agent of
any discrepancies.

The drawings for this contract comprise the following:

DESCRIPTION DRAWING NO.

Design Layout Plans C43280 to C43284
Longitudinal Sections C43285 to C43287
Typical Details C432302
Cross Sections C43288 to C43300
Standard Details KZN DoT Standard Details (June 2008)
Setting Out Details: Type B1 and B3 Access SD 0303/C
Setting Out Details: Type B2 Access SD 0304/E
Setting Out Details: Type A1 Bus Bay SD 0305/C
Concrete Pipe Culvert Bedding SD 0401/B
Depressed Inlet SD 0405/A
Pipe Culvert Headwall (Masonry) SD 0406
Subsurface Drainage, Road Edge Subsoil Drains SD 0501/A
Drainage in Cuttings, Side Drain SD 0601/C
Drainage In Cuttings, Side Drain and Grid Inlet SD 0602/B
Drainage in Cuttings, Side Drain Outlets SD 0603/A
Pipe Chute, Open Chute and Catchwater Bank Details SD 0605/A
Positioning of Signs SD 1302/A
Signposting for Detours and Lane Closures SD 1303/B
Signposting at Roadworks SD 1304/A

3. PROCUREMENT

The contractor shall procure goods and services under provisional sums and prime cost sums according to
the Employer’s standards.

4. CONSTRUCTION
41 Applicable SANS 2001 standards for construction work
All construction work must conform with the relevant SABS or SANS specifications referred to in the

‘Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020’, or in Section C3.2 Project Specifications, Part B: Amendments to the
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Standard Specifications, of this document.
4.2 Applicable national and international standards

All construction work must be undertaken in accordance with the ‘Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 and as
amended in Section C3.2 Project Specifications, Part B: Amendments to the Standard Specifications, of this
document.

4.3 Particular / generic specifications

As well as the ‘Amendments to the Standard Specifications’ contained in Part B of Section C3.2 Project
Specifications, of this document, the following Particular Specifications as contained in Section C3.3, are
applicable to this Contract:

Part C: Environmental Management Specification
Part D: OHSA 1993 Health and Safety Specification
Part E: Expanded Public Works Programme

Part F: Small Contractor Development

The ‘General Conditions of Contract for Construction Works, Third Edition (2015)’, published by the South
African Institution of Civil Engineering which is applicable to this Contract.

4.4 Certification by recognized bodies

No certification of items included in the Works is required.
4.5 Plant and materials provided by the Employer
No plant and materials are to be provided by the Employer.
4.6 Services and facilities provided by the Employer

The Employer’s Agent’s site office and laboratory facilities will be paid for in terms of the Contract. No other
services or facilities are to be provided by the Employer.

5. MANAGEMENT
5.1 Applicable SANS 1921 standards
The following parts of SANS 1921 and associated specification data are applicable:

5.1.1 SANS 19211 Part 1: General engineering and construction works

Specification data associated with SANS 1921-1

Clause )
No. Essential data
417 There are no requirements for drawings, information and calculations for which the

Contractor is responsible.

4.21 The responsibility strategy assigned to the Contractor for the works is ‘A’

The programme must conform to clause A1.2.7.1 (Scheme 1) ‘Programme of Work’ of
the Standard Specifications for Road and Bridge Works for South African Road

431 Authorities (COTO), Draft Standard (DS), October 2020 and clause 5.6 ‘Programme’ of
the ‘General Conditions of Contract 2015’.
433 The Contractor must give 24 hours’ notice for inspection of work that is to be covered
o up.
473 Where applicable, the Contractor is afforded the opportunity of pricing an item to cover

costs of unavoidable over-break.
4.12.2 The samples of materials, workmanship and finishes that the Contractor is to provide
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Specification data associated with SANS 1921-1

Essential data

Clause
No.

and deliver to the Employer/Employer’s Agent are to be as described in clause A1.2.8
‘Workmanship and Quality Control’ of the Standard Specifications for Road and Bridge
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020
and clause 7 ‘Quality and Related Matters’ of the ‘General Conditions of Contract 2015’.
4.12.2 The fabrication drawings that the Contractor is to provide to the Employer are: none.
The Contractor is to provide latrine and ablution facilities as described in Part C
4.14.5 ‘Environmental Management Plan’ in Section C3.3 Particular Specifications of these
Project Specifications.

The requirements for the provision and erection of signboards are as described in
clause A1.2.3.10 ‘Notices, Signs and Advertisements’ of the Standard Specifications for
4.14.6 Road and Bridge Works for South African Road Authorities (COTO), Draft Standard
(DS), October 2020, and as detailed in the ‘Example of Contract Signboard Details’ in
Section C4: Site Information of these Project Specifications.

The requirements for the termination, diversion or maintenance of existing services are
described in clause A1.2.7.3 and Chapter 2 of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October
2020.

Services that are known to exist on the site are described in clause A1.2.7.3 and
417.3 Chapter 2 of the Standard Specifications for Road and Bridge Works for South African
Road Authorities (COTO), Draft Standard (DS), October 2020.

4.17.4 The requirements for detection apparatus for locating underground services are: none.
The additional health and safety requirements are described in Part D ‘OHSA 1993
4.18 Health and Safety Specification’ in Section C3.3 Particular Specifications of these
Project Specifications.

4.17.1

5.1.1.1 Additional clauses:
(a) Site meetings and procedures

Site meetings shall be convened as described in clause A1.2.3.16 ‘Monthly Site Meetings’ of the Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS),
October 2020. The Contractor shall keep on site a set of minutes of all site meetings, daily records of
resources (people and equipment employed), a site memoranda book, a complete set of contract working
drawings and a copy of the procurement document, and shall make these available at all reasonable times
to all persons concerned with the contract.

(b) Water and electricity

The Contractor is to provide water and electricity as described in clauses A1.2.3.21 ‘Water’ and A1.4.7.3
‘Services’ of the Standard Specifications for Road and Bridge Works for South African Road Authorities
(COTO), Draft Standard (DS), October 2020.

5.1.2 SANS 1921-6 Part 6: HIV/AIDS awareness

Specification data associated with SANS 1921-6
Clause No. Essential data
A qualified service provider is one that is an accredited or provisionally accredited
training service provider in the HIV/AIDS field. A list of accredited service providers can
4.2.1(a) be obtained from the Construction SETA (CETA) (tel. 011 265 5900), Health and
Welfare SETA (HWSETA) (011 622 6852) or on the Health and Welfare SETA website:
www.hwseta.org.za.
The HIV/AIDS awareness programme is to be repeated at four monthly intervals
throughout the duration of the contract.

4.2.1(a)

5.1.2.1 Additional clauses:

(a) Workshops
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The duration of each workshop shall not be less than 2% hours.

5.2 Recording of weather

The Contractor shall erect a rain gauge and record the rainfall as described in clause A1.2.3.4 of the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020. This information together with other details of the prevailing weather
conditions shall be recorded in the daily site diary.

5.3 Unauthorised persons

The Contractor shall keep unauthorised persons away from the Works at all times. Under no circumstances
may the Contractor’s personnel be accommodated on the site.

5.4 Management meetings

Management meetings are to be held weekly at a time convenient to all concerned, to discuss planning and
health and safety amongst other things. Attendance by the Construction Manager and the Employer’s
Agent’s Representatives on site is mandatory, and attendance by other interested parties will be by
invitation.

5.5 Forms for contract administration

The Employer's Agent’'s Representative will provide standard forms for ‘Site Diary’, ‘Site Memoranda’,
‘Requests for Inspection’ and any others deemed to be necessary during the contract.

5.6 Electronic payments

Payments of approved payment claims will be made electronically upon submission of the Contractor’s
banking details.

5.7 Daily records

A site diary is to be compiled jointly by the Construction Manager and the Employer's Agent’s
Representatives on site and is to be agreed and signed by both parties. The original signed copy is to be
retained by the Employer’s Agent’'s Representative.

The Contractor is to keep daily records of people and equipment on site in a format to be agreed by the
Employer’s Agent’s Representative and is to provide copies to the Employer’'s Agent’s Representative when
requested.

5.8 Payment certificates

Details of measurements, proof of payment for items contained in provisional sums and prime cost sums,
proof of ownership of Plant and materials on site and documentation pertaining to contract price adjustment
and special materials, are required as substantiation of claims for payment.

5.9 Permits

No security/entrance permits are required by the Contractor’s personnel to enter the site.

5.10 Proof of compliance with the law

There are no requirements for the Contractor to verify compliance with any legislation.

5.1 Submission of reports

The contractor shall submit monthly reports in accordance with the specifications in Part E: Expanded
Public Works Programme and Part F: Small Contractor Development.
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C3.2: PROJECT SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020, allowance is made for a choice to be specified in
the Project Specifications between alternative materials or methods of construction, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this Contract are contained in this part of the Project Specifications. It also
contains the necessary additional specifications required for this Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘PS’ with a
number corresponding to the relevant clause or item number in the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.

New clauses and payment items not covered by clauses or items in the Standard Specifications for Road
and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 have
been included here and have also been designated with the prefix ‘PS’. Such clauses and items have been
given a new number following upon the last number used in the particular chapter referred to in the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020.
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COTO CHAPTER 1: GENERAL

SECTION 1.1: GENERAL PREAMBLE

PART C:

C1.1.3

MEASUREMENT AND PAYMENT

PAYMENT

C1.1.31 Payment for materials on the Site

Add the following new clause:

“All rates tendered are to be exclusive of VAT.”

C1.1.3.2 Procurement, furnishing and placing material
a) Procuring and furnishing ... (material)

Add the following new clause:

“Payment for procuring and furnishing material from commercial sources shall include all
transport costs, irrespective of distance hauled.”

C1.1.3.5 Payment for materials on the Site
In the last sentence of the 15 paragraph, delete the following:

“, or, in the case of crushed stone which has not been purchased but has been produced on
the site, at 80% of a fair evaluation of such crushed material”.

Add the following new subclauses:
"C1.1.3.9 Reduced payments for substandard work

Where provision for reduced payments for sub-standard work is made in the Contract
Documentation, acceptance of reduce payment for substandard work may be accepted by the
Engineer subject to prior approval by the Employer.

C1.1.3.10 Procurement of sub-services and omitted rates (Second tier procurement)

Second tier procurement include the procurement of any work where either the particulars of
the work is not scheduled and priced, or where the process of procurement of the sub-service
provider is specified elsewhere in the contract specification. It include the procurement of work
where rates have been omitted or where allowance for the work is made under a Provisional
sum or Prime sum item or where allowance for the work is made under a Provisional sum or
Prime sum item but the particulars of the work is not scheduled, or where work is instructed
under clause 13[Variations and Adjustments] or where work is to be performed by Targeted
Enterprises.

The following procurement methods is to be followed as appropriate:

a) Where the particulars of the work is not scheduled but existing rates for similar
work exist in the contract and the work can therefore be executed by the
contractor or his sub-contractor at the existing contract rates.

No separate procurement process is required. The work is to be quantified and
scheduled utilising existing rates and approved through the Works Authorisation
process.
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b)

c)

d)

f)

Where the payment calculation is based on a formula specified in the contract
document, or
where the payment rate is pre-determined or fixed by the client.

No separate procurement process is required. The work is to be quantified and approved
through the Works Authorisation process.

Where the supplier is not selected by the contractor and actual cost is
reimbursable and no procurement process is possible.

No separate procurement process is required. The work is invoiced by supplier on
completion and approved through the Works Authorisation process at the end of the
contract.

Where there are omitted items as part of the existing scheduled scope of work and
no existing rates for similar work exist in the contract, or

where there are no existing rates for the materials to be supplied and suitable
rates for material to be determined.

A proposal for a new rate shall be submitted by the contractor and evaluated by the
engineer, by comparing with either adjusted relevant rates in the contract, or by
comparing with similar rates on similar contracts, or by comparing three informal quotes
to substantiate the rate. The new agreed rate is approved through the Works
Authorisation process.

Where the particulars of the work is not scheduled and the estimated cost of the
work (including VAT and excluding Contract Price Adjustment) is equal or less
than R500,000.00 and there are no existing rates for similar work, and the work is
to be performed by a sub-contractor.

A minimum of three quotations shall be obtained from Targeted Enterprises (as defined

in Part G — Small Contractor Development, Item G2.10). The following is the minimum

requirements for this process:

- Prequalification for BEE level 1 or 2 and EME or QSE (Approval to deviate must
be granted by the Employer, based on market research)

- Quotation to include form of quotation, CSD registration, CIDB (where applicable),

A Works Authorisation shall be approved prior to execution of the work.

Where the particulars of the work is not scheduled and the estimated cost of the
work is more than R500,000.00 (including VAT and excluding Contract Price
Adjustment) and there are no existing rates for similar work and the work is to be
performed by a sub-contractor.

The work is to be procured through a tender process. The following is the minimum

requirements for this process:

- Prequalification for BEE level 1 or 2 and EME or QSE (Approval to deviate must
be granted by the Employer, based on market research)

- Tenders to close at the relevant site offices at a specific date and time

- Tender documents to include form of Offer, CSD registration, Tax compliance,
CIDB (where applicable), SBD1, SBD 4, SBD 8, SBD 9, SBD 6.2, BEE certificate,
Form A2.2

- Tenders to be evaluated on price and preference.

- Evaluation by contractor for review by engineer

A Works Authorisation shall be approved prior to execution of the work.
Where the particulars of the work is identified by the contractor to be performed

by subcontractors who are Targeted Enterprises to form part of the specified
Contract Participation Goals for Targeted Enterprises.
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The work is to be procured as per the process specified in Part G — Small Contractor
Development, Section G6.

h) Where the work is unforeseen, urgent and the relevant procurement method as
indicated above will result in a delay to the contract and payment for a claim for
extension of time and/or cost, or
where the above procurement methods are not applicable or cannot fully be
complied with.

The Employer will determine the most appropriate procurement process to be followed
and approved through the Works Authorisation process.

1.1.3.11 Work in confined areas

Except where provided for in the specification and the Schedule of Quantities, no extra
payment shall be made nor shall any claim for additional payment be considered for
construction in confined areas. The omission of standard pay items from the Schedule of
Quantities shall be taken to be deliberate and any additional costs incurred shall be included in
the bulk rate.”

SECTION 1.2: GENERAL REQUIREMENTS AND PROVISIONS

PART A:

A1.23

SPECIFICATIONS
GENERAL
A1.2.3.3 Environmental management

In addition to aspects of the design which are intended to avoid or reduce environmental
impact, and in addition to normal good construction practice expected of the Contractor,
the following requirements shall also be observed:

(@) Clearing shall be limited to the road prism and, where applicable, to detours,
which shall be sited in consultation with the Engineer and the local communities.

(b)  No littering by construction workers shall be allowed. A refuse control system
shall be established for the collection and removal of refuse to the satisfaction of
the Engineer.

(c) Adequate provision shall be made for temporary toilet requirements in
construction areas. Use of the veld for this purpose shall not be allowed under
any circumstances.

(d)  Streams, rivers and dams shall be protected from direct or indirect spillage of
pollutants, such as refuse, garbage, cement, concrete, sewage, chemicals, fuels,
oils, aggregate tailings, wash water, organic materials and bituminous products.
In the event of spillage, prompt action shall be taken to clear the affected area.
Emergency measures in the event of spillage shall be set out and the responsible
person shall be made aware of the required action. The construction of temporary
and / or permanent dams shall be done with the necessary approvals from the
Department of Water Affairs and Forestry and the Department of Environmental
Affairs and Tourism.

(e) Bituminous and / or other hazardous products shall not be spoiled on site and
shall only be disposed of at licensed authorised disposal facilities.

(f) Provision shall be made to prevent excessive erosion and siltation throughout the
Contract and in particular on adjacent land. Should excessive erosion and / or
siltation take place outside the road reserve as a direct result of the Contractor’s
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A1.2.4

construction activities, the Contractor shall be responsible for making good the erosion /
siltation to the satisfaction of the landowner and the Engineer.

(g) Invader species of plants shall be controlled.
(h)  Dust and noise pollution shall be restricted to acceptable levels.

No separate payment shall be made for observing these requirements as such payment
shall be deemed to be included in the amount tendered for item C1.3.1.3(a) (The
Contractor's general obligations: Time-related Obligations).  Any avoidable non-
compliance with these requirements shall be considered sufficient grounds for
withholding payment of part or all of the amounts to be paid for the above item in order
to pay for the repairs to any damages.

A1.2.3.5 Handing-over of the Site of the Works
Add the following paragraph:

"The handing-over of the road reserve for this project shall be subject to the following
restrictions:

(@) Only that portion of the road reserve for 6000m on either side of the centreline of the
Main road P712 (km12,500 to km17,500) shall be handed over to the Contractor. The
Contractor shall be responsible for the maintenance along this portion of the road until
completion of the contract.

(b)  The contractor shall be required to accommodate public traffic as well as other
Contractors working on various projects in the area related to construction of Main Road
P712.

(c) The Contractor shall also be required to accommodate service owners and other
Contractors working on the services relocation and maintenance in the execution of their
duties.”

A1.2.3.21 Water
Add the following new paragraph:

“The Contractor shall arrange for chemical tests to be carried out to confirm the suitability of his
proposed water sources for use as drinking water and for use in the concrete construction.
The Contractor shall ensure that these tests also include testing for salinity and sugar content
levels.”

Add the following new subclause:
"A1.2.3.24 Reference Manuals, other specifications and test methods

In various chapters of this Standard Specification, reference is made to Manuals, other
specifications and test methods. If not otherwise indicated in the Contract Documentation, the
latest published Manual, other specification and test methods at time of close of tender will
apply. Any changes to be implemented on a project as a result of revisions to manuals, other
specifications and test methods, will be handled in terms of the Conditions of Contract.

Certain TRH and TMH documents are published as Manuals/TRH or Manuals/TMH
publications. Where reference is made to the TRH or TMH document, it shall be read as
referring to the latest version of the Manual/TRH publication or Manual/TMH publication,
respectively.”

DESIGN BY CONTRACTOR / PERFORMANCE BASED SYSTEMS
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A1.2.7

A1.2.7

The provision for contract price adjustment in the original Tender Summary must not under any
circumstances be altered in an alternative offer.

EXECUTION OF THE WORKS
A1.2.71 Programme of work

a) General
Add the following new paragraphs:

“The contractor shall note that the examination of a road with a view to rehabilitation is
normally undertaken a considerable period of time before the commencement of the contract,
and that conditions may subsequently change. The engineer will make further examinations
during the period of contract, and, depending on the results of such examinations, the
quantities of any items of work may be drastically increased or decreased.

The contractor shall base his initial programme for road rehabilitation on the scope of the work
as described in the project specifications on the quantities contained in the Pricing Schedule
(Part C2).”

A1.2.71 Setting out of the Works and the protection of beacons

Add the following new paragraphs:

“The contractor shall comply with all legal provisions in regards to surveying and setting out
work.

It may become necessary to construct, level and coordinate new survey beacons during the
course of the contract and to protect existing survey beacons. A provisional sum is included in
the Schedule of Quantities to cover the cost of such work.”

EXECUTION OF THE WORKS
Add the following after the title:
“The Contractor shall implement a quality assurance system in accordance with ISO 9002 and
appoint a quality manager who shall ensure that members of the Contractor’s staff comply with
the requirements of the quality system. The quality system and the methods used to implement

it shall be described in a quality plan produced by the Contractor.

The quality manager shall be resident on site full time. No construction activities shall take
place on site before the Engineer approves the quality plan”.
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CHAPTER 1.2 GENERAL REQUIREMENTS AND PROVISIONS

PART A: SPECIFICATION

PSA1.2.3.11 ORDERING OF DAYWORKS

Replace Clause A1.2.3.11 with the following:

PSA1.2.3.11 DAYWORKS

a.

Scope

Rates for daywork shall be entered in the under item C1.2.8.1 in accordance with the following
specifications.

Daywork Rates

According to Clause 6.5 of the General Conditions of Contract 2015, certain work may be carried
out using rates tendered in the daywork schedule. A schedule of personnel, construction
equipment and vehicles which may be required to perform work on a daywork basis is included in
the Bill of Quantities. The quantities used in the Bill of Quantities are for tender evaluation purposes
only and the use or not of these items shall not constitute a variation in terms of Clause 6.3 of the
General Conditions of Contract 2015.

No work will be paid for as daywork without the written instruction or approval of the Employer’s
Agent.

Type of Work

The Employer's Agent may order daywork in certain cases where it is necessary to vary or to
extend the works due to new or unforeseen circumstances to such an extent that the tendered rates
for specific items of work are no longer applicable, or where no suitable combination of tendered
rates can be used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor
and the Employer’s Agent. Daywork will only be used in exceptional circumstances.

Materials

Materials for use in works carried out under daywork shall be purchased by the Contractor who
shall also arrange for delivery to site, and shall be responsible for any other requirements
associated with specific materials. A Provisional Sum has been allowed in C1.2.8 of the Bill of
Quantities for daywork materials. The Contractor shall enter a tendered percentage in the Bill of
Quantities to cover his handling costs and profit, as per other provisional and prime cost sums in
this Contract.

Materials shall be paid for using the method described in C2.1, ‘Pricing Assumptions’. No contract
price adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in daywork with his daywork
claim to the Employer’'s Agent. Further, if specific materials are required for daywork, quotations
will be called for as per Clause 6.5.2 of the General Conditions of Contract 2015.

Construction Equipment

Where daywork is ordered, the tendered rates for construction equipment in C1.2.8 of the Bill of
Quantities shall be used in calculating the payment due for any construction equipment required to
execute the daywork. If no rate is included in the Bill of Quantities for a particular item of
construction equipment, and where no other rate or combination of rates would provide suitable
compensation, then the daywork method of payment described in Clause 6.5.1.3 of the General

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C76



Province of KwaZulu-Natal Contract No. ZNB00367/00000/00/HOD/INF/21/T
Department of Transport

Conditions of Contract 2015 will be used.

The tendered rates for each item of construction equipment shall include for all operating costs
associated with the said item of construction equipment. Such costs are deemed to include fuel, re-
fuelling costs, lubrication and routine servicing / maintenance, breakdowns and spares, all overhead
costs, site management costs and administration costs. The tendered rates shall also include the
construction equipment operator and the general supervision of the construction equipment while it
is engaged in the daywork.

Salaries and Wages of Workmen

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in
the Bill of Quantities. The tendered rates shall include for all costs associated with the employment
of personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and
pension contributions, government levies and taxes, training costs and any costs associated with
living on the site. The tendered rates shall also include for the transportation of the workmen to the
site of the daywork.

All overhead costs, administration costs, site management costs and the Contractor’s profit are
deemed to be covered by the daywork rates and no additions or mark ups will be made to the
tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job
description e.g. picks, shovels, hammers, saws and spirit levels. The tendered rate for labourers
shall also include for the casual supervision by a gang leader or foreman. Only when specifically
called for by the Employer’s Agent, will payment be made for the use of a gang leader or foreman
supervising on a continuous basis.

Measurement and Payment
The following principles shall also apply to the measurement and payment of daywork.

The unit of measurement for construction equipment shall be the number of Vibroclock hours
worked and each item of construction equipment shall be fitted with a Vibroclock, the cost of which
shall be included in the rates. Excessive non-productive time when the engine is idling will not be
paid for. Where there is ambiguity between the flywheel horsepower and mass of the machine, the
flywheel horsepower shall govern the measurement category. Where width and mass are specified,
mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Clauses 6.5.3 and 6.5.4 of the General
Conditions of Contract 2015 with regard to the submission of lists and statements of personnel,
materials and construction equipment used for daywork.

The payment items under C1.2.8 in the Standard Specifications for Road and Bridge Works for
South African Road Authorities (COTO), Draft Standard (DS), October 2020 will be applicable.

PSA1.2.3.18 Stakeholder liaison

Add the following to Clause A1.2.3.18:

a.

Project Liaison Committee

The process of implementing infrastructure projects will be undertaken by means of structured
engagement between those responsible for the delivery of the project and the community.

A Project Liaison Committee (PLC) is a vital means of communication between the parties involved
with the project. A PLC may be formed if the project is such that a specific community can be
identified.
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The PLC comprises representatives of the employer, the engineer and formal structures within the
community. The contractor shall make use of these communication channels, and shall appoint
from amongst his site personnel a responsible person to participate in the affairs of the PLC, and
this representative shall also attend the monthly PLC meetings when so requested.

The PLC shall meet at least once every month until such time as it is of the opinion that it could fulfil
its tasks by meeting less frequently.

The PLC deals with local labour on the project, and is tasked with:

e assisting with community liaison and the resolution of community disputes;

o devising fair and transparent procedures that will assist the contractor in the engagement of
labour;

e advising on and monitoring labour issues; and

e assisting in the resolution of labour disputes.

All labour recruitment, employment and associated risks shall remain the sole responsibility of the
contractor.

A new pay item is included in Chapter 1.2 of the schedule of quantities relating to the payment of
the PLC on a provisional sum basis. Payment under this item shall be made only for the period for
which the duties of the PLC are required, and not necessarily for the full duration of the contract.

b. Community Liaison Officer (CLO)

The contractor, after consultation with the Project Liaison Committee (PLC), shall appoint a
ccompetent local person as a Community Liaison Officer (CLO). The contractor shall appoint the
CLO as part of his site personnel, and shall direct all his liaison efforts with the local community
through the appointed CLO.

The period of employment and the remuneration of the CLO shall be determined jointly by the
contractor, the engineer and the employer.

The CLO shall:

i. represent the community and assist the contractor, the engineer and the employer with
communication between them and the community;
ii. work an 8-hour day with a total of 40 hours worked per week, and shall be present on site
each day except when performing off-site community liaison activities;
iii. communicate daily with the contractor on labour related issues such as numbers and skill;
iv. assist in the identification and screening of local labourers from the community in
accordance with the contractor’s requirements;

V. inform local labour of their conditions of employment, including their period of employment;
Vi. attend disciplinary proceedings involving local labour, and ensure that hearings are fair and
reasonable;
Vii. attend all meetings at which the community and/or local labour are present or are required
to be represented;
viii. attend monthly site meetings to report on community and local labour matters;

iX. keep a daily written record of interviews and community liaison;
X. submit monthly returns regarding community liaison; and
Xi. carry out all such other duties as agreed upon between all parties concerned.

A new pay item is included in Chapter 1.2 of the schedule of quantities relating to the payment of
the CLO on a provisional sum basis. Payment under this item shall be made only for the period for
which the duties of the CLO are required, and not necessarily for the full duration of the contract.
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Add the following new Clause A1.2.3.24:
PSA1.2.3.24 Compliance with the Road Traffic Act

When a service necessitates vehicles or plant travelling or working on a public road, the following shall
apply:

e The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act
No. 93 of 1996) as amended.

e Every driver and operator of a vehicle or an item of plant shall be in possession of a valid
permit in respect of the class of vehicle or item of plant he / she is driving or operating.

The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as
may be necessary or required by the Employer’'s Agent or by any act, regulation or statutory authority in
order to minimise the danger and inconvenience caused to vehicle and pedestrian traffic. The Contractor
by accepting this contract shall be deemed to have indemnified the Employer and the Employer’'s Agent
against any claims, damages and / or costs that may arise in this regard.

Add the following new payment item.

PSC1.2 MEASUREMENT AND PAYMENT

Item Unit
PSC1.2.10 Community Participation

(a) Cost for community Participation (PLC and CLO)........cccccevvieiieiiiieeecienn Prime Cost Sum
(b) Handling costs and profit in respect of sub-item PSC1.2.10(a) above ........... percentage (%)

Expenditure under this item shall be made in accordance with clause 6.6 of the General Conditions of
Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Employer's Agent
under sub-item PSC1.2.10(a), and shall include full compensation for the handling costs of the Contractor
and the profit in connection with the provision of a Community Liaison Officer.”
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SECTION 1.3: CONTRACTOR'’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
PART A: SPECIFICATIONS
A1.3.2 DEFINITIONS
Under the heading “General Obligations”, add the following:
o Comply with the requirements and conditions of the Environmental Management Plan.
PART C: MEASUREMENT AND PAYMENT

Item Unit
C1.31 The Contractor's general obligations
Under the heading “ltem C1.3.1.3”, add the following:

"The amount payable to the Contractor for Time-Related Obligations arising from extensions of
time granted by the Employer, where the Contractor is fairly entitled to such compensation in
terms of Clause 5.12 of the General Conditions of Contract 2010, shall be calculated as
follows:

(i) The Contractor shall apply for the extension of time in terms of the number of working
days delay incurred.

(i)  The number of working days extension of time finally granted shall then be added to the
contract by the Employer, commencing on the first working day after the day of the
original completion date. Non-working days and special non-working days as defined in
the contract data shall not be counted as working days in calculating the extended
completion date.

(i)  The number of calendar days extension of time granted from the original completion
date to the extended completion date as calculated in (ii) above shall then be calculated,
commencing on the first calendar day after the day of the original completion date.

The following formula shall then be used to calculate the number of months extension of
time granted:

No. of months extension of time granted

= [(No. of calendar days extension of time granted / 365)] x 12

(iv)  The number of months extension of time granted calculated as in (iii) above shall be the
number of additional months measured for payment for time-related obligations under
item C1.3.1.3 as a result of the extensions of time granted.

Note: The number of months extension of time granted calculated as in (iii) above shall also be
included in the measurement of any other items in the Schedule of Quantities that
involve the unit of measurement "month" and that were provided on site for the full
duration of the extended period. Where such items were provided for a portion of the
extended period only, a pro rata payment shall be made, based on the number of
calendar days the item was provided on site after the original completion date divided by
the number of calendar days as calculated in (iii) above for the extension of time
granted."

Add the following items:
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“PSC1.3.3 Construction of new survey beacons and protection of existing survey

beacons

(a) Provisional sum for new survey beacons to be constructed or for existing survey
beacons to be protected during construction..............cccoooiiiiieeennn. Prov Sum

(b) Handling cost and Profit in respect of subitem PSC1.3.3(a).......ccccoeevvieeeenne %

The tendered percentage is a percentage of the amount of expenditure approved by the
Engineer under subitem C1.3.3.1, and shall include full compensation for the handling costs of
the Contractor and the profit in connection with the construction of new survey beacons or the
protection of existing survey beacons.
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SECTION 1.4: FACILITIES FOR THE ENGINEER
PART A:  SPECIFICATIONS
A143 GENERAL
Add the following after the last sentence of the 7 paragraph:
“This timeframe shall be confirmed by the Engineer following the appointment of the
Contractor”
b) Offices
Add the following items:
Steel plan cabinets shall be able to accommodate 30No. A0 drawings hanging vertically
from approved holders.
e An electric refrigerator of at least 200¢ capacity.
e Provision of floodlights complete with 500W minimum globes and poles which are to be
controlled by a photocell for security purposes at the offices of the supervisory staff.
e A notice board (1.2 m x 2.0 m).
e A white board (0.9 m x 1.2 m).
. A rain gauge.
o A maximum and minimum thermometer.
A1.4.7 EXECUTION OF THE WORKS

A1.4.71 Offices and laboratories

a) General

Add the following new paragraphs:

“It is a requirement of the contract that the offices for the Engineer’s supervisory staff shall be
supplied with approved burglar proofing, the cost of which shall be taken as included in the
relevant tendered rates for the provision of the specified building.

In addition, the offices and any living accommodation are to be separated by at least 200m.”
A1.4.73 Services

b) Water, electricity and gas

Add the following:

“The supply of electricity and water to the offices and laboratories of the Engineer’s supervisory
staff shall be maintained 24 hours per day.

The power supply shall be regulated by a suitable voltage regulator in order to maintain a
constant current and voltage level at all times to prevent damage to the office and laboratory
equipment and related machinery during power surges.

Payment for the voltage regulator shall be deemed to be included in the rates tendered for the
supply of power.
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PART C:

In the event of damage to the office and laboratory equipment and related machinery because
of a faulty voltage regulator, the Contractor shall be liable for payment of all repair or
replacement costs of such damaged items.”

MEASUREMENT AND PAYMENT

Item Unit

C1.4.3 Items measured by number

Add the following pay subitems:

“PSC1.4.3.39 Steel plan cabinets ....... ..o Number
PSC1.4.3.40 Floodlights (including poles and 500 Watt minimum globes).............. Number
PSC1.4.3.41  Refrigerators. ...... ..o Number

The tendered rate for subitem C1.4.3.40 shall include for the operation of the lights from sunset
to sunrise for the full duration of the contract.
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SECTION 1.5 ACCOMMODATION OF TRAFFIC

PART A:

A1.5.1

A1.5.3

SPECIFICATIONS

SCOPE

Add the following new paragraphs:

“Throughout the course of the contract the Contractor shall ensure that the works do not
prevent service owners or the Employer's other Contractors or Subcontractors from gaining
access through the site.

The Contractor shall be required to accommodate traffic in the vicinity of the points at which he
accesses the site from the existing road network. All movements of the Contractor’s plant to
and from the existing access road at these intersections shall be strictly controlled by means of
appropriate signage, delineators, stop / go facilities and flagmen.”

The scope of this section shall also include the preparation and submission to the Engineer for
approval of traffic management plans. The traffic management plans shall demonstrate how
the Contractor intends accommodating and controlling traffic through the site.

The plans must incorporate all the requirements of the specifications in respect of the
accommodation of traffic, including the traffic control devices and the personnel involved.

A Traffic Safety Officer shall be specifically named in the Plan together with 24 hour contact
details. Copies of the plans shall be made available to the Engineer, the Employer and the
Local Authority.

The accommodation of traffic shall generally be undertaken in the following manner:

(a) Via gravel diversions, where practical in terms of space and the terrain.

(b) By dealing with traffic under construction where no diversions are possible.

(c) By diverting traffic along the existing road where the route is being realigned.

GENERAL

A1.5.3.2 General requirements

Add the following new paragraphs:

“If, after any temporary deviation has been constructed, any changes are considered
necessary or desirable, the proposal shall be submitted to the Engineer for his approval.

Details of the pavement layers for the temporary deviations are shown on the drawings.”

Add the following new subclauses:

"A1.5.3.15 Public traffic

The Contractor must plan and conduct his activities so as to bring about the least possible
disruption to the traffic on the existing roads. In all dealings with the public the Contractor shall
bear in mind the public's right to enjoy the use of the road, and the Employer's desire to
interfere as little as possible with this right. At all points of contact with the public, the
Contractor shall deal with deliberate courtesy and understanding in any discussions or
disputes.

A1.5.3.16 Failure to comply with provisions.
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A1.5.6

Failure or refusal on the part of the Contractor to take the necessary steps to ensure the safety
and convenience of the travelling public, accommodation of traffic, plant and personnel in
accordance with these specifications or as required by statutory authorities or ordered by the
Engineer, shall be sufficient cause for suspension of all work under this Contract without any
additional compensation to the Contractor until the required accommodation of traffic has been
completed to the satisfaction of the Engineer.

A1.5.3.17 Access to Work Area

Construction traffic will only be permitted to enter or leave the work area at points approved by
the Engineer and as clearly indicated on the traffic management plans. When any access
point is in use, flagmen shall be provided for each such point. At least two flagmen shall be
stationed at the access point to control the movement of construction traffic, and to warn public
traffic on both lanes of the existing road. It is not the purpose of these flagmen to stop public
traffic flow.

A1.5.3.18 Extension of Time for Completion

Accommodation of public traffic on the works or any delays caused thereby, as well as any
suspensions due to failure by the Contractor to comply with the provisions for the
accommodation of traffic, will not be regarded as special circumstances for an extension of
time.

CONSTRUCTION EQUIPMENT
A1.5.6.1 Traffic control facilities
c) Temporary signs

Add the following new paragraphs:

“The Contractor shall be responsible for the protection and maintenance of all signs and shall,
at his own cost, replace any that have been damaged, lost or stolen.

No work may proceed on any section where accommodation of traffic is required until such
time as the relevant requirements with regard to signposting are met and the written approval
of the Engineer has been obtained. The Contractor shall keep sufficient surplus signs,
delineators and barricades on the site to allow for the replacement of damaged or missing
items immediately upon discovery, or within three hours of instructions to such effect having
been given by the Engineer. Delineators shall be of the flexible plastic / rubber reversible
variety and not of the rigid metal variety."

Add the following new subclauses:
g) Warning Devices

“All construction vehicles and plant used on the works shall be equipped with 200mm diameter
rotating amber flashing lights and with "Construction Vehicle" warning signs. All vehicles and
plant shall obtain a clearance permit from the Engineer before being allowed onto the site.

Rotating lights shall have an amber lens of minimum height of 200mm and shall be mounted to
ensure clear visibility from all directions. The lights on construction vehicles shall be switched
on as the vehicles decelerate to enter a construction area, while construction vehicles are
operating within the accommodation of traffic area, and as the vehicles accelerate to the
general speed when entering the road from a construction area. Lights on plant shall operate
continuously while the plant is working alongside sections of road open to public traffic.

All LDVs and cars operating on site shall also be equipped with rotating amber flashing lights
which shall be placed so as to be clearly visible and shall be operated continuously while the
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vehicles are manoeuvring in or out of traffic or while the vehicles are travelling alongside or
parked alongside roads open to public traffic.

Rotating lights and the "Construction Vehicle" warning signs on the Contractor's vehicles and
plant shall not be paid for separately but shall be included in the rates covering the use of the
vehicles.

The Contractor shall apply and maintain to the approval of the Engineer such rotating amber

lights and warning signs, together with any temporary mounting brackets. Vehicles and plant
that do not comply with these requirements shall be removed from the site.

(g) Other Signs and Facilities

The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc.
not measured in the standard pay items. Such other road signs, reflective tape, etc. shall
conform to the requirements of the South African Road Traffic Signs Manual and any other
specification provided by the Engineer.

(h) High Visibility Safety Vests

The Contractor shall ensure that all his own personnel, excluding those who are permanently
office bound, all other construction workers on the site, staff of the Engineer and visitors are
equipped with high visibility reflective safety vests. High visibility reflective safety vests shall be
worn at all times when working on or near to the travelled way. High visibility reflective safety
vests shall be kept in good condition and any such safety vests that are, in the opinion of the
Engineer, ineffective shall be replaced immediately by the Contractor.”

A1.5.7.6 Maintenance of existing roads used as detours

Add the following:

“Where applicable, all references to gravel roads and/or diversions shall also include gravel
shoulders used as diversions.”

A1.5.7.11 Temporary traffic control facilites
i) Traffic control measures
Add the following new paragraph:
“The reduction of the road width to a single lane carrying one-way traffic and controlled by
“Stop / Go” boards shall be allowed only during daylight hours in clear weather conditions when
work is actively taking place on the road, and such reduction of the road width shall always be
accompanied by sufficient on-going watering to keep the dust down at all times on any
trafficked gravel surfaces in order to maintain good visibility along the deviation. At least two
lanes carrying two-way traffic shall be provided at all other times."

PART C: MEASUREMENT AND PAYMENT
Add the following new payment item.

PSC1.5 MEASUREMENT AND PAYMENT

Item Unit

Add the following pay subitems:
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“PSC1.5.13 Provision of safety equipment for use by the Resident Engineer:

PSC1.5.13.1  Rotating amber flashing lights magnetically attached to vehicles......... Number
PSC1.5.13.2  High visibility reflective safety vests.............cooooiiiiii Number

The unit of measurement for subitem C1.5.13.1 shall be the number of rotating amber flashing
lights provided. The unit of measurement for subitem C1.5.13.2 shall be the number of high
visibility safety vests provided.

The tendered rates shall include full compensation for the supply and maintenance of the
magnetically attachable rotating amber flashing lights and high visibility safety vests for use by
the Resident Engineer and his staff for the duration of the contract.”
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SECTION 1.7: LOADING AND HAULING
PART A: SPECIFICATIONS
A1.7.1 SCOPE
No overhaul shall be payable on this contract with payment for materials obtained from

commercial sources and the rates tendered for such materials being fully inclusive of all haul
required.
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COTO CHAPTER 3: DRAINAGE

SECTION 3.2: CULVERTS

PART A:

A3.2.7

SPECIFICATION

EXECUTION OF THE WORKS
A3.2.7.1 Construction methods
Add the following:

“Generally, prefabricated stormwater drainage pipes will be installed using the ‘trench

method™.
A3.2.7.6 Construction requirements
a) General requirements

Add the following:

Pipe culverts have been designed to the positions, lengths and elevations shown on the
drawings.

However, site conditions may dictate that changes are necessary.

Any such changes will be agreed with the Engineer and recorded in writing.
A3.2.7.10 Backfilling of culverts

Add the following to the fourth paragraph:

Where backfilling is done in the upper layers of the road formation, the quality and strength of
the backfill material shall at least match that of the surrounding layers.

SECTION 3.3: CONCRETE KERBING AND CHANNELING, ASPHALT BERMS, CHUTES,

PART A:

A3.3.7

DOWNPIPES, AS WELL AS CONCRETE, STONE PITCHED AND GABION
LININGS FOR OPEN DRAINS

SPECIFICATION

EXECUTION OF THE WORKS

Add the following subclauses:

p) Shrinkage joints for cast in-situ concrete work

Unless shown otherwise on the drawings, cast in situ channels shall be provided with
shrinkage joints spaced a maximum of 2m apart.

Shrinkage joints shall be constructed so that shrinkage cracks are generated at the joints.
Sections of channel which have cracked between shrinkage joints shall be removed and
replaced by the Contractor at his own cost.

q) Formwork and finish

All visible edges of cast in-situ channels shall be rounded with a rounding tool.
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COTO CHAPTER 4: EARTHWORKS AND PAVEMENT LAYERS: MATERIALS

SECTION 4.2: CUT MATERIALS

PART A: SPECIFICATION

A4.2.7 EXECUTION OF THE WORKS
A4.2.7.2 Stockpiles
Replace the contents of this subclause with the following:
"The Contractor shall plan his activities in such a manner so that materials excavated from
cuttings and brought from commercial sources can be directly transported to and placed at the
designated points.
The temporary stockpiling of material will not be paid for separately unless instructed by the
Engineer, and full compensation will be deemed to have been included in the rates tendered
for the various payment items for work for which the stockpiled material is to be used."

SECTION 4.4: COMMERCIAL MATERIALS

PART A: SPECIFICATION

A4.4.5 MATERIALS

A4.4.51 Earthworks and pavement layer materials
Add the following after the third paragraph:

"The Contractor shall plan his activities in such a manner so that materials excavated from
brought from commercial sources can be directly transported to and placed at the designated
points.

The temporary stockpiling of material will not be paid for separately unless instructed by the
Engineer, and full compensation will be deemed to have been included in the rates tendered
for the various payment items for work for which the stockpiled material is to be used."
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COTO CHAPTER 5: EARTHWORKS AND PAVEMENT LAYERS: CONSTRUCTION

SECTION 5.2: FILL

PART A: SPECIFICATION

A5.2.5 MATERIALS
A5.2.5.1 Material specification
Add the following subclauses:
Material for fills will consist of material from commercial sources

SECTION 5.3: ROAD PAVEMENT LAYERS

PART A: SPECIFICATION

A5.3.5 MATERIALS
A5.3.5.1 Material information
The pavement specification for the road shall consist of the following:
Pavement Layer Description Thickness
Base Bitumen stabilised base (BSM1) 125mm
Subbase C4 Subbase 150mm
Upper Selected G7 Upper selected layer 150mm
Lower Selected G8 Lower selected layer 150mm
Subgrade G10 Roadbed preparation 230mm
A5.3.3.4 Compaction of pavement layer material
The compaction and material requirements of the pavement layers shall be:
Base material — 100% of MDD (at least G4A quality)
Subbase material — 96% of MDD (at least G6 quality)
Upper Selected layer — 95% of MDD (G7)
Lower Selected layer — 93% of MDD (G8)
Subgrade — 90% of MDD

A5.3.8 WORKMANSHIP

A5.3.8.5 Surface regularity
Add the following to the 15t paragraph:

“The surface regularity shall be assessed on the final prepared layer after all excess fines have
been swept off the surface.”

c) By using a profiler
In the paragraph following Table A3.5.8--6, delete the following: " for payment items ***

“, and replace with the following: “for payment items as specified in the
Contract Documentation”.
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CHAPTER 5 EARTHWORKS AND PAVEMENT LAYERS: CONSTRUCTION
SECTION 5.3 ROAD PAVEMENT LAYERS
PART C: MEASUREMENT AND PAYMENT

Add the following new payment item.

PSC5.3 MEASUREMENT AND PAYMENT
Item Unit
PSC5.3.2 Construction of pavement layers

PSC5.3.2.1 Construction of layers using conventional construction methods:

(dd) G4A crushed rock base bitumen stabilised to BSM1 mixed in plant and

3
placed by a mechanical paver compacted to 100%0 of MDD (125mm thick). m

The tendered rate shall include full compensation for procuring, spreading the material, breaking down,
placing and compacting the material the to the specified density, including transporting the material and its
removal, disposal and transporting for a distance of 1km and up to 5% of volume of oversize material and the
protection and maintenance of the layer and the conducting of tests, all as specified. All haulage shall be
measured as free haul, and the rates tendered for such materials shall be fully inclusive of all haul required.
The tendered rate shall also include for the removal of all material in the windrow after the compaction of the
layer has been completed.
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CHAPTER 5 EARTHWORKS AND PAVEMENT LAYERS: CONSTRUCTION

SECTION 5.4 STABILIZATION

PART C: MEASUREMENT AND PAYMENT

Add the following new payment item.

PSC5.4 MEASUREMENT AND PAYMENT

Item Unit

PSC5.4.18 Stabilization

PSC5.4.18 Extra over item C4.7.1 for foam stabilisation, stockpiling and protection of the

3
foamed BSM1 material in a controlled and centralised area. m

The unit of measurement shall be the cubic metre of BSM1 compliant material, using G4A crushed rock
material, foamed in a mixing plant. The purpose of this item is to make provision for any cost associated
with the operation of a mixing plant to ensure uniform quality of foamed bitumen stabilised material.

The tendered rate shall include all plant, material and labour costs associated with the operation and
protection of the temporary mixing plant. The tendered rate shall further include for the stockpiling and
protection of the foamed BSM1 material in a controlled and centralized area.

Item Unit

PSC5.4.19 Stabilization

PSC5.4.19  Establishment and de-establishment of the BSM mixing plant No.

The unit of measurement shall be the number of times the suitable cold mixing plant and required personnel
is established and de-established from site on written instruction from the Engineer. Payment will not be
made for the replacement of defective plant.
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C3.3: PARTICULAR SPECIFICATIONS

In addition to the Standard Specifications and the Project Specifications, the following Particular
Specifications shall apply to this contract and are bound in hereafter:

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION .....ccocoiiiiiiice e C95
PART D: DAYWORK ...ttt s s e C101
PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION ... C105
PART F:  EXPANDED PUBLIC WORKS PROGRAMME..........ccccoiiiiiiiiiice e C113
PART G: SMALL CONTRACTOR DEVELOPMENT .......coiiiiiiiiiieeee e C147
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3.3 PARTICULAR SPECIFICATIONS

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION
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PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION

C1. SCOPE

The Employer recognises environmental management as a key component of road infrastructure
development and as part of its environmental policy has developed this environmental management
specification as a tool for continual improvement in environmental performance.

This environmental management specification prescribes the methods by which proper environmental
controls are to be implemented by the Contractor. The duration over which the Contractor’s controls shall be
in place cover the construction period of the project as well as the limited time after contract completion
defined by the General Conditions of Contract 2015 as the Defects Notification Period (maintenance
period).

C2. ENVIRONMENTAL MANAGEMENT PLAN
In order to ensure that the construction work is carried out in an environmentally sensitive manner, strict

compliance with the Environmental Management Plan (EMP) guidelines is required. The purpose of the
EMP is to:

] Encourage good management practices through planning and commitment to environmental
issues,
] Provide rational and practical environmental guidelines to:

(i) Minimise disturbance of the natural environment,
(ii) Prevent pollution of land, air and water,
(i)  Prevent soil erosion and facilitate re-vegetation.

. Adopt the best practicable means available to prevent or minimise adverse environmental
impact,

- Develop waste management practices based on prevention, minimisation, recycling, treatment
or disposal of wastes,

. Train employees and contractors with regard to environmental obligations.

C3. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

The Contractor is responsible for the implementation of this EMP to ensure sound environmental
management during the construction phase of a project.

The Contractor shall receive and implement any instruction issued by the Employer's Agent relating to
compliance with the EMP including the removal of personnel or equipment.

Compliance with the provisions contained herein or any condition imposed by the environmental approvals,
shall become the responsibility of the Contractor through an approved Environmental Officer (EO). The
Contractor shall nominate a person from among his site personnel to fulfil this function and submit to the
Employer’s Agent for his approval the curriculum vitae of the proposed EO. This request for approval shall
be given, in writing, at least fourteen days before the commencement of any construction activity clearly
setting out reasons for the nomination, and with sufficient detail to enable the Employer’s Agent to make a
decision.

Once a nominated representative of the Contractor has been approved as the EO, the EO shall be the
responsible person for ensuring that the provisions of this EMP are complied with for the duration of the
contract. The EO shall submit monthly written reports of compliance with the EMP to the Employer’s Agent.
In addition to the compliance duties relating to this EMP, the EO shall also provide full cooperation
whenever the Contractor is subjected to regular environmental audits.

C4. TRAINING AND INDUCTION OF EMPLOYEES
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The Contractor has a responsibility to ensure that all those people involved in the project are aware of and
familiar with the environmental requirements for the project (this includes subcontractors and local labour).
The EMP shall be part of the terms of reference for all contractors, subcontractors and suppliers.

CS5. COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK

Any complaints received by the project team from the public will be recorded. The complaint should be
brought to the attention of the Construction Manager, who will respond.

The following information must be recorded:
. Time, date and nature of the complaint,
Type of communication (telephone, letter or email),
Name, contact address and telephone number of the complainant,
Response and investigation undertaken, and
Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14 days.

All environmental incidents occurring on the site will be recorded. The following information will be

provided:
. Time, date, location and nature of the incident, and
] Actions taken and by whom.

Cé6. SITE CLEANLINESS AND NEATNESS

= Location of a construction camp is to be approved by the Employer’s Agent and is to be restored
to its previous condition after completion of construction.

L] The construction camp should preferably be fenced with a 1,8m Bonnox fence or similar
approved.

L] All materials, equipment, plant and vehicles must be stored within the construction camp.

L] A dedicated area must be made available for construction staff to change and store their

personal belongings.

CT. ACCESS

L] Access to existing roads, schools, buildings, shops and residential properties must not be
impeded during construction.
L] Access roads utilised by the Contractor must be maintained in good condition.

cs. BORROW PITS

] Mining authorisations (permits) for borrow pits must be obtained from the Department of Mineral
Resources (DMR) in consultation with the Department of Water and Sanitation (DWS).

L] Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.

] Borrow pits must be rehabilitated after use in accordance with the requirements of DMR and
DWS.

Co. DUST CONTROL / AIR QUALITY

] Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

] Ensure that vehicles and equipment are in good working condition and that emissions are not
excessive.

. Special care must be taken in areas where the route passes close to schools and residential
areas.

= The speed of construction vehicles must be reduced.

C10. FAUNA
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C11.

c12.

C13.

C14.

C15.

C16.

Contractors’ and subcontractors’ staff and workers may not chase, catch or kill animals
encountered during construction.

FIRE PREVENTION AND CONTROL

Smoking is prohibited in the vicinity of flammable substances.

The Contractor must ensure that fire-fighting equipment is available on site, particularly where
flammable substances are being stored or used, and that construction staff are aware of where it
is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent
property owners’ lands.

GRAVE SITES

Grave sites in close proximity to the road must not be disturbed during construction.

MATERIALS HANDLING AND SPILLS MANAGEMENT

Any hazardous materials to be used during construction (e.g. lime, fuel and paint) are to be
stored in a designated area at the campsite.

The storage containers/facilities (including any diesel or petrol tanks) must be placed on an
impermeable surface and surrounded by a bund wall, in order to ensure that accidental spillage
does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

Ensure all staff and contractors undergo relevant training in the maintenance of equipment to
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (potentially
hazardous materials on site include paint, oil, grease, fuel and turpentine).

The area of contaminated soil or spill must be deposited into the hazardous waste container(s).
The Contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. The
absorbent must be stored in a designated area and be available for inspection.

All spills are to be recorded in the environmental incident book.

NOISE

Noise generating activities must be restricted to between 07:00 and 17:00 Monday to Friday,
unless otherwise approved by the appropriate competent person in consultation with adjacent
landowners/affected persons.

All equipment, vehicles and machinery must be in good working condition and be equipped with
sound mufflers if necessary.

Construction staff must be trained and made aware of not creating unnecessary noise such as
hooting and shouting.

POLLUTION CONTROL

Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances
must be avoided.

All construction vehicles are to be maintained in good working order so as to prevent soil or
water pollution from oil, fuel or other leaks, and to reduce noise pollution.

RIVERS AND STREAMS

During construction of bridge structures, there must be no obstruction of the water flow of rivers
and streams.

Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.

Erosion control measures must be employed both during and after construction.

No impediments to natural surface water flow, other than approved erosion control measures,
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must occur.

C17. SAFETY

] Safety measures, such as detour signs, must be implemented during construction to ensure the
safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction
work.

. Special care must be taken in the vicinity of schools to ensure the safety of children wishing to
cross the road under construction.

] The relevant signage (e.g. speed control signs) must be erected alongside the road during the
operation phase in order to control traffic.

] Accommodation must be made for pedestrian pathways alongside the road during the

construction and operation phases.

C18. SOIL MANAGEMENT

. Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil
erosion.

] Erosion should be minimised by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of storm water.

. Spoil from cuts may be used in existing erosion gullies.

= Stone pitching and gabions should be constructed at pipe culvert outlets.

- Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be
removed together with the contaminated soil.

] If necessary, an absorbent such as Peat Sorb should be used to aid in cleaning up the spill. The

contaminated soil should be disposed of in an appropriate container, depending on its
classification.
] Servicing and refuelling of vehicles must only be carried out at the construction camp.
C19. WORKER CONDUCT

Code of Conduct for Construction Personnel:

] Do not leave the construction site untidy and strewn with rubbish which will attract animal pests.

= Do not set fires.

L] Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

= Do not drive a construction-related vehicle under the influence of alcohol.

L] Do not exceed the national speed limits on public roads or exceed the recommended speed
limits on the site.

L] Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles
must be reported and repaired as soon as possible).

] Do not litter along the roadsides, including both the public and private roads.

] Do not pollute any water bodies (whether flowing or not).

= No member of the construction team is allowed to enter the areas outside the construction site.

C20. TRAFFIC DISTURBANCES AND DIVERSIONS

L] Any ftraffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

] Wherever possible, traffic diversion must only take place on existing disturbed areas and remain
within the existing road reserve.

. Traffic diversion routes must be rehabilitated after use.

C21. VEGETATION

] Only vegetation falling directly on the route must be removed where necessary.

= Alien vegetation within the road reserve must be eradicated, and management measures must be
implemented for future control of these species.

] Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
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construction must be replaced with indigenous vegetation after construction has been completed.

C22. WASTE MANAGEMENT

= All general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.

L] The Contractor is to ensure that the portable toilet facilities at the campsite are properly maintained
and in working order.

- No disposal, or leakage, of sewage must occur on or near the site.

] All hazardous waste (e.g. oil, paint, empty lime bags, and contaminated wash water) must be stored
in leakproof containers and disposed of at a registered hazardous waste disposal site.

. The contents of waste storage containers must, under no circumstances, be emptied to the

surrounding area. In general, littering, discarding or burying of any materials is not allowed on site
or along the route.

] Adequate waste receptacles must be available at strategic points around the construction camp and
site for all domestic refuse and to minimise the occurrence of littering.

. Concrete rubble must be collected and disposed of as directed by the Employer’s Agent.

= Each working area must be cleared of litter and building waste (e.g. rubble, wood and concrete
packets) on completion of the day’s work.

] Any spill around the container(s) should be treated as per clause C13 and C18.

C23. MEASUREMENT AND PAYMENT

The contractor shall make provision in the various rates and prices for all costs related to the environmental
management specification and measures required in terms of legislation. Provision is made in item B13.02
of the Bill of Quantities for the contractor’'s general obligations, risks and liabilities in accordance with the
environmental management specification.
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3.3 PARTICULAR SPECIFICATIONS

PART D: DAYWORK
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PART D: DAYWORK
D1. SCOPE

This part deals with the provision for daywork in the Bill of Quantities. Rates for daywork shall be entered in
the Bill of Quantities in accordance with the following specifications.

D2. DAYWORK RATES

According to Clause 6.5 of the General Conditions of Contract 2015, certain work may be carried out using
rates tendered in the daywork schedule. A schedule of personnel, construction equipment and vehicles
which may be required to perform work on a daywork basis is included in the Bill of Quantities. The
quantities used in the Bill of Quantities are for tender evaluation purposes only and the use or not of these
items shall not constitute a variation in terms of Clause 6.3 of the General Conditions of Contract 2015.

No work will be paid for as daywork without the written instruction or approval of the Employer’s Agent.
D3. TYPE OF WORK

The Employer’'s Agent may order daywork in certain cases where it is necessary to vary or to extend the
works due to new or unforeseen circumstances to such an extent that the tendered rates for specific items
of work are no longer applicable, or where no suitable combination of tendered rates can be used to pay for
such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the
Employer’s Agent. Daywork will only be used in exceptional circumstances.

D4. MATERIALS

Materials for use in works carried out under daywork shall be purchased by the Contractor who shall also
arrange for delivery to site, and shall be responsible for any other requirements associated with specific
materials. A Provisional Sum has been allowed in Section D of the Bill of Quantities for daywork materials.
The Contractor shall enter a tendered percentage in the Bill of Quantities to cover his handling costs and
profit, as per other provisional and prime cost sums in this Contract.

Materials shall be paid for using the method described in C2.1, ‘Pricing Assumptions’. No contract price
adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in daywork with his daywork claim to
the Employer’s Agent. Further, if specific materials are required for daywork, quotations will be called for as
per Clause 6.5.2 of the General Conditions of Contract 2015.

D5. CONSTRUCTION EQUIPMENT

Where daywork is ordered, the tendered rates for construction equipment in Section D of the Bill of
Quantities shall be used in calculating the payment due for any construction equipment required to execute
the daywork. If no rate is included in the Bill of Quantities for a particular item of construction equipment,
and where no other rate or combination of rates would provide suitable compensation, then the daywork
method of payment described in Clause 6.5.1.3 of the General Conditions of Contract 2015 will be used.

The tendered rates for each item of construction equipment shall include for all operating costs associated
with the said item of construction equipment. Such costs are deemed to include fuel, re-fuelling costs,
lubrication and routine servicing / maintenance, breakdowns and spares, all overhead costs, site
management costs and administration costs. The tendered rates shall also include the construction
equipment operator and the general supervision of the construction equipment while it is engaged in the
daywork.

D6. SALARIES AND WAGES OF WORKMEN

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in the Bill
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of Quantities. The tendered rates shall include for all costs associated with the employment of personnel,
including salaries, wages, allowances, workmen’s compensation, medical aid and pension contributions,
government levies and taxes, training costs and any costs associated with living on the site. The tendered
rates shall also include for the transportation of the workmen to the site of the daywork.

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to
be covered by the daywork rates and no additions or mark ups will be made to the tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job description
e.g. picks, shovels, hammers, saws and spirit levels. The tendered rate for labourers shall also include for
the casual supervision by a gang leader or foreman. Only when specifically called for by the Employer’s
Agent, will payment be made for the use of a gang leader or foreman supervising on a continuous basis.

D7. MEASUREMENT AND PAYMENT
The following principles shall also apply to the measurement and payment of daywork.

The unit of measurement for construction equipment shall be the number of Vibroclock hours worked and
each item of construction equipment shall be fitted with a Vibroclock, the cost of which shall be included in the
rates. Excessive non-productive time when the engine is idling will not be paid for. Where there is ambiguity
between the flywheel horsepower and mass of the machine, the flywheel horsepower shall govern the
measurement category. Where width and mass are specified, mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Clauses 6.5.3 and 6.5.4 of the General Conditions
of Contract 2015 with regard to the submission of lists and statements of personnel, materials and
construction equipment used for daywork.
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C3.3 PARTICULAR SPECIFICATIONS

PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
E1. SCOPE

This part covers the health and safety requirements to be met by the Contractor to ensure a continued safe
and healthy working environment for all employees, subcontractors, the Employer, the Employer’s Agent,
inspectors and all other persons entering the site of works.

This specification shall be read in conjunction with the Occupational Health and Safety Act, 1993 (Act No 85
of 1993 and amendment Act No 181 of 1993) and the corresponding Construction Regulations 2014, and all
other safety codes and specifications referred to in the said Act and Construction Regulations.

In terms of the OHSA Agreement in Section C1.4 of the Contract document, the status of the Contractor as
mandatary to the Employer (client) is that of an employer in his own right, responsible for compliance with
all provisions of OHSA 1993 and the Construction Regulations 2014.

This specification and the Contractor’'s own Health and Safety Plan as well as the Construction Regulations
2014, shall be displayed on site or made available for inspection by inspectors, the Employer, the
Employer’s Agent, the Construction Health and Safety Agent, subcontractors, employees, representatives
of trade unions and any other persons entering the site of works.

E2. DEFINITIONS
For the purpose of this contract the following shall apply:

E2.1 “Construction Health and Safety Agent’ (CHSA) means any competent person who acts as a
representative for the Employer in managing health and safety on a construction project for the Employer
and who has satisfied the registration criteria of the SACPCMP to perform the required functions.

E2.2 “Contractor’ where used in the contract documents and in this specification, means the Contractor
as defined in the General Conditions of Contract 2015, and it shall have the exact same meaning as
“principal contractor’ as defined in the Construction Regulations 2014. “Contractor’ and “principal
contractor” are therefore interchangeable and shall be read in the context of the relevant document.

In this specification the terms “principal contractor’ and “contractor” are replaced with “Contractor” and
“subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatary, without
derogating from his status as an employer in his own right.

E2.3 “Employer’ where used in the contract documents and in this specification, means the Employer as
defined in the General Conditions of Contract 2015 and it shall have the exact same meaning as “client” as
defined in the Construction Regulations 2014. “Employer” and “client” are therefore interchangeable and
shall be read in the context of the relevant document.

E2.4 “Employer’s Agent’ where used in this specification, means the Employer's Agent as defined in
the General Conditions of Contract 2015.

E3. EMPLOYER’S BASELINE RISK ASSESSMENT
E3.1 Risk information

The information presented in this clause is based on the Employer’s baseline risk assessment prepared
specifically for this contract.

This information describes the type of work required in terms of this contract that will be accompanied by
dangers, hazards and risks which the Contractor shall be required to identify, analyse, manage, monitor and
review in terms of the Health and Safety Plan and risk assessments.

This information is neither prescriptive nor exhaustive, and is provided as a guideline to Tenderers in
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preparing their tender submissions, and to the successful Contractor as a basis for the preparation of the
site-specific risk assessments to be performed by the Contractor in terms of Construction Regulation 9.

Tenderers shall make their own assessment of the dangers, hazards and risks that can be expected during
the course of this contract, which may include dangers, hazards and risks not identified in the baseline risk
assessment, including those that may arise from specific methods of construction employed by the
Contractor, and shall make due allowance in their tendered rates and prices for all costs related to
complying with the provisions of the Act and Construction Regulations.

This information is given in good faith for the guidance of Tenderers, and no additional payment shall be
made as a result of any inaccuracies, discrepancies or omissions contained therein.

E3.2 Baseline risk assessment

The following is a list of risks identified which forms the Baseline Risk Assessment for the project prepared
by the Employer in terms of Construction Regulation 5(1)(a).

E3.3 Guidelines for construction and maintenance projects under Covid-19 Lockdown

The Employer has prepared guidelines which set out the key principles and minimum requirements that
define responsible, healthy and safe operations for road construction operations under COVID-19
Lockdown conditions, for the Contractor to comply with. In addition, the Contractor shall comply with any
new COVID-19 Regulations issued by Government.

The guidelines have been included as Annexure A at the end of this Project Document.

E4. APPLICATION FOR CONSTRUCTION WORK PERMIT

Where the contract meets the requirements of Construction Regulation 3, the Employer must at least 30
days before commencement of the work and in accordance with the requirements of Construction
Regulation 3, apply to the Provincial Director of the Department of Labour in writing for a construction work
permit to perform construction work. The Employer’s application must be done in a form similar to Annexure
1 of the Construction Regulations, and submitted with the required documentation, some of which the
Contractor shall provide as stated in the Contract Data.

A copy of the construction work permit must be kept on site in the occupational health and safety file,
available for inspection by inspectors, the Employer, the Employer’s Agent, the Construction Health and
Safety Agent, subcontractors, employees, representative trade unions and any other persons on the site.
The Provincial Director will assign a site-specific number for each construction site, which must be
conspicuously displayed at the main entrance to the site.

ES5. NOTIFICATION OF CONSTRUCTION WORK

Where the contract meets the requirements of Construction Regulation 4, the Contractor shall, before
commencement of the work and in accordance with the requirements of Construction Regulation 4, notify
the Provincial Director of the Department of Labour of the intention to carry out the construction work, using
the pro forma form included as Annexure 2 to this Health and Safety Specification.

A copy of the notification form must be kept on site, available for inspection by inspectors, the Employer, the
Employer's Agent, the Construction Health and Safety Agent, subcontractors, employees, representative
trade unions and any other persons on the site. A copy of the notification form shall also be kept on the
health and safety file, and a further copy shall be forwarded to the Employer for his records.

E6. HEALTH AND SAFETY PLAN
Before commencement of any construction work, the Contractor shall prepare a project specific Health and

Safety Plan complying with the requirements of Construction Regulation 7(1)(a) and this Health and Safety
Specification.
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The Health and Safety Plan must include a risk assessment performed and recorded in writing by a
competent person as required in terms of Construction Regulation 9. The risk assessment shall identify and
evaluate the risks and hazards that may be expected during the execution of the work under the contract,
and it shall include a documented plan and applicable safe work procedures to mitigate, reduce or control
the risks and hazards identified.

The Health and Safety Plan shall be available on site for inspection by inspectors, the Employer, the
Employer’'s Agent, subcontractors, employees, representative trade unions, and health and safety
representatives and committee members, and must be monitored and reviewed periodically by the
Contractor.

E7. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

E7.1 Appointments

The Contractor shall appoint in writing all employees.

The Contractor shall appoint in writing all subcontractors, and such appointments shall be in compliance
with the requirements of Construction Regulation 7.

E7.2 Health and safety induction training

No person shall be allowed or permitted to enter the site of the works unless such person has undergone
health and safety induction training pertaining to the hazards prevalent on the site.

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo health and safety induction training by a competent person before commencement of
construction work in compliance with Construction Regulations 7(5) and 9(3) and (4).

The Contractor shall ensure that all visitors to the construction site undergo health and safety induction and
are provided with the necessary personal protective equipment in compliance with Construction Regulation
7(6).

E7.3 Medical certificate of fitness

The Contractor shall ensure that every employee, including subcontractors and their employees, has a valid
medical certificate of fithess issued in compliance with Construction Regulation 7(1)(g) or 7(8) as applicable.

ES8. APPOINTMENT OF SAFETY PERSONNEL
E8.1 Construction manager
Refer to Construction Regulation 8(1), (2), (3) and (4).

The Contractor shall appoint a full-time Construction Manager with the duty of managing all the
construction work on the site, including the duty of ensuring occupational health and safety compliance.

The Contractor may also have to appoint one or more assistant construction managers to assist the
Construction Manager where justified by the scope and complexity of the works.

E8.2 Construction health and safety officer
Refer to Construction Regulation 8(5) and (6).

Taking into consideration the size of the project and the dangers, hazards or risks that can be expected, the
Contractor shall appoint in writing a full-time or part-time construction health and safety officer to assist
in the control of all health and safety related aspects on the site. The construction health and safety officer
shall be registered as required by the Chief Inspector of the Department of Labour and shall have the
necessary competencies and resources to assist the Contractor.
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E8.3 Construction supervisor
Refer to Construction Regulation 8(7), (8), (9) and (10).

The Contractor shall appoint a construction supervisor responsible for construction activities and
ensuring occupational health and safety compliance on the construction site.

The Contractor may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

E8.4 Health and safety representatives

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the
Act for the execution of the contract, shall appoint a health and safety representative whenever he has
more than 20 employees in his employment on the site of the works. The health and safety representative
must be selected from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 50
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at
work, to make representations to the employer (Contractor) or inspector on general matters affecting the
health and safety of employees, to inspect the workplace, plant, machinery, etc. on a regular basis, to
participate in consultations with inspectors and to attend meetings of the health and safety committee.

E8.5 Health and safety committee

In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one or more
health and safety committees where there are two or more health and safety representatives at a
workplace. The persons selected by the Contractor to serve on the committee shall be designated in
writing.

The function of the health and safety committee shall be to hold meetings at regular intervals but at least
once every three months, to review the health and safety measures on the contract, to discuss incidents
related to health and safety with the Contractor and the inspector, to make recommendations regarding
health and safety to the Contractor and to keep record of recommendations and reports made by the
committee.

E8.6 Competent persons

The Contractor shall appoint in writing designated competent employees and/or other competent persons
as required by the Act and Regulations. Such appointments shall be in accordance with the relevant
applicable sections of the Act and Regulations as determined by the requirements of the contract.

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time the
construction work in all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the
Contractor from any of his responsibilities for compliance with all requirements of the Construction
Regulations.

E9. RECORDS AND REGISTERS

The Contractor shall keep records and registers related to health and safety on site as required by the
relevant applicable sections of the Act and Regulations as determined by the requirements of the contract.
Such records and registers shall be available for periodic inspection by inspectors, the Employer, the
Employer's Agent, the Construction Health and Safety Agent, subcontractors, employees and
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representatives of trade unions.
E10. CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the Act (OHSA
1993), which means that the Contractor has the status of employer in his own right in respect of the
contract. The Contractor is therefore responsible for all the duties and obligations of an employer as set out
in the Act (OHSA 1993) and the Construction Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the
Employer (Client) in terms of C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health and
Safety Act No. 85 of 1993, to confirm his status as mandatary (employer) for the contract under
consideration.

The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations, as ignorance of the Act and the Regulations will not be accepted in any
proceedings related to non-conformance to the Act and the Regulations.

E11. MEASUREMENT AND PAYMENT

It is a condition of this contract that contractors who submit tenders for this contract shall make provision in
their various tendered rates and prices for all costs related to the health and safety measures required in
terms of the Act and Regulations during the construction process.

(a) Health and safety plan

The Contractor shall assess the risks associated with the Works when preparing the health and safety plan.
In addition, the Contractor shall implement the health and safety plan, including the provision of a dedicated,
full time health and safety officer, carrying out all the required site health and safety training and briefings,
staff medical evaluations, monitoring and administrating the health and safety plan and for supplying all
transport, personal protection safety items, other health and safety equipment, safety notices and any other
health and safety related items that are required on site. Provision is made for the costs of preparing and
implementing the health and safety plan in item B13.03 of the Bill of Quantities.

(b) Safety appointments

No separate additional payment will be made to cover the costs related to persons appointed as required in
terms of the Act and Regulations to fulfil the various health and safety functions. Such persons include the
Construction Manager, any assistant construction managers, the construction health and safety officer, the
construction supervisor, any assistant construction supervisors, health and safety representatives, health
and safety committee members and competent persons, all as referred to in subclauses E8.1 to E8.6
above. The Contractor shall therefore make provision in the various tendered rates and prices for all costs
related to such persons, and for which no separate additional payment will be made except to the extent
provided in item B13.03 of the Bill of Quantities.

(c) Records and registers

The keeping of records and registers related to health and safety on site as described in clause E9 above
shall be regarded as a normal duty of the Contractor for which payment shall be deemed to be included in
the Contractor’s various tendered rates and prices, and for which no separate additional payment will be
made except to the extent provided in item B13.03 of the Bill of Quantities.

(d) Medical certificates

No separate additional payment will be made to cover the costs related to obtaining the medical certificates
of fitness required for every employee, including subcontractors and their employees, issued in compliance
with Construction Regulation 7(1)(g) or 7(8) as applicable. The Contractor shall therefore make provision in
the various tendered rates and prices for all costs related to such medical certificates, and for which no
separate additional payment will be made except to the extent provided in item B13.03 of the Bill of
Quantities.
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ANNEXURE 2

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
(Regulation 4 of the Construction Regulations, 2014)

NOTIFICATION OF CONSTRUCTION WORK

1. (a) Name and postal address of principal contractor:

(b) Name and telephone number of client’s contact person or agent:
4. (a) Name and postal address of designer(s) for the project:
(b) Name and telephone number of designer’s(s’) contact person(s):

5. Name and telephone number of principal contractor’s construction manager on site appointed
in terms of regulation 8(1):

6. Name(s) of principal contractor’s assistant construction manager(s) on site appointed in terms
of regulation 8(2):
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ANNEXURE 2 - Continued

7. Exact physical address of the construction site or site office:

9. Expected commencement date: ...
10. Expected completion date: ..........ooiiiiiiii e a e
11. Estimated maximum number of persons on the construction site:

Total: .. Male: ..o, Female: .......cccoooiiiiiiiiiiins
12. Planned number of contractors on the construction site accountable to principal contractor:
13. Name(s) of contractors already selected:

Principal Contractor Date
Client’s Agent (where applicable) Date
Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.
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C3.3 PARTICULAR SPECIFICATIONS

PART F: EXPANDED PUBLIC WORKS PROGRAMME
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PART F: EXPANDED PUBLIC WORKS PROGRAMME
F1. SCOPE
This part provides the specifications with regard to the following:
(a) The Expanded Public Works Programme (EPWP); and

(b) The National Youth Service (NYS) programme, which is a government programme implemented by
the National Department of Public Works forming part of the Expanded Public Works Programme
(EPWP).

The Contractor shall be required to participate in job creation (employment of local labour) by executing
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local
community, who are South African Citizens or foreigners in possession of a work visa issued by the
Department of Home Affairs (only one such foreigner may be employed on any project). Such local labour
shall be the targeted participants in the EPWP and NYS programmes.

Furthermore, in order to avoid duplication of training facilities, the provision of training facilities for all
structured training, including for the structured training described in Part G: Small Contractor Development
(in those instances where Part G is included in the contract), shall be measured and paid for in terms of the
pay items provided in this Part F.

F2. EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

F2.1 Labour-intensive construction, supervision and management for the Expanded Public Works
Programme (EPWP)

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs. In
the case of the infrastructure sector, existing government expenditure is realigned using labour-intensive
technologies to create job opportunities. This involves the use of both labour and construction equipment,
where labour is preferred and construction equipment is used appropriately.

All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented
using labour-intensive construction methods to the extent economically feasible, in accordance with the
“Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public
Works Programme (EPWP) Third Edition 2015”.

The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public
Works (http://www.epwp.gov.za/).

Items scheduled for labour-intensive construction are marked with the letters “LI” in the bill of quantities in
the manner described in C2.1 Pricing Assumptions.

Contractors shall note that they shall employ in labour-intensive works only the following supervisory and
management staff that have completed the required Skills Programme in terms of Appendix C of the
aforementioned guidelines:

(a) Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes”;

(b) Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction
Processes" or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF
level 5or 7.

In addition to their normal supervisory and management functions, the aforementioned supervisory and
management staff shall also be responsible for setting the workers’ daily tasks in accordance with
labour-intensive construction principles, and for ensuring that the EPWP job creation reporting data is
accurately recorded on a daily basis and compiled and submitted to the Employer each month in
accordance with clause F4 of this Part F.
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F2.2 Labour laws applicable to the Expanded Public Works Programme (EPWP)

The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public
Works Programme (EPWP) shall be implemented in accordance with:

(a) the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works
Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the
Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette
No. 34032 of 18 February 2011); and

(b) Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of
4 May 2012.

The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers
employed in elementary occupations on an Expanded Public Works Programme (EPWP). These terms and
conditions do not apply to persons employed in the supervision and management of an Expanded Public
Works Programme (EPWP).

The above documents can be downloaded from the EPWP website of the Department of Public Works
(http://www.epwp.gov.za/).

F2.3 Persons to be employed under the Expanded Public Works Programme (EPWP)

All local labour required for the execution of labour-intensive works shall be engaged strictly in accordance
with prevailing legislation.

The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the
Community Liaison Officer (CLO), inform the local community of the labour-intensive works proposed and
the employment opportunities thereby presented.

The Contractor shall determine the minimum education level / skills required to undertake the works
specified. In consultation with the PLC and the War Room convener for each relevant ward, selection of the
local labour shall be made from households on the Operation Sukuma Sakhe (OSS) database profiled
through the War Room for each ward. The list obtained from the OSS database must be accompanied by a
letter from the War Room convener confirming that all the information provided was sourced from the War
Room and that all listed incumbents reside within the relevant ward. The Contractor must maintain records
of household profiles as part of the portfolio of evidence for selection. Selection shall be based on the
minimum education level / skills required and the most-needy households, as determined by the household
profiling. Preference shall be given for at least one person from each household in the community to be
employed before further persons are considered for selection.

The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or
semi-skilled), recruited from the local community, who are South African Citizens or foreigners in
possession of a work visa issued by the Department of Home Affairs (only one such foreigner may be
employed on any project), shall include for a minimum allocation of:

(a) 60% women;

(b) 55% youth who are between the ages of 18 and 35; and

(c) 2% persons with disabilities.

All labour recruitment, employment and associated risks shall remain the sole responsibility of the
contractor.

The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure
the effective supervision of the labour-intensive works for all LI activities undertaken on this project:

Minimum supervisor to worker ratio = 1:10
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F2.4 Contract of employment with persons employed under the Expanded Public Works
Programme (EPWP)

The Contractor shall enter into a formal contract of employment with each person employed under the
Expanded Public Works Programme (EPWP), using the pro forma contract of employment attached at the
end of this Part F of section 3.3 Particular Specifications.

The Contractor shall note that all such formal contracts of employment entered into with persons employed
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the
Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each year.
F2.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP)

The Contractor shall be contractually obliged to:

(a) brief EPWP workers on the conditions of employment;

(b) enter into a formal contract of employment with each EPWP worker, which contract will form part of
the Employment Agreement;

(c) keep personnel files for all EPWP workers and make copies available to the Employer if and when
requested; and

(d) ensure that payments to EPWP workers are made in accordance with Government Notice
No. R347.

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be the
gazetted rate:

(i) per task (for task-rated workers); or

(ii) per day (for time-rated workers).
During those periods when an EPWP worker is engaged in formal classroom training (other than in-service
training), the rate of pay shall be equal to the minimum wage rate as set on an annual basis in the
Ministerial Determination for the Expanded Public Works Programme.

Tasks set by the Contractor shall be such that:

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and
(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less.

The Contractor shall revise the time taken to complete a task whenever it is established that the time taken
per week to complete the tasks set does not fall within the limits indicated in (a) and (b) above.

F2.6 Training of persons employed under the Expanded Public Works Programme (EPWP)

The training of persons employed under the Expanded Public Works Programme (EPWP) is described in
clause F4 below.

F2.7 Contractor’'s obligations towards persons employed under the Expanded Public Works
Programme (EPWP)

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work
to be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following
functions with respect to the EPWP workers:

(a) ensure that all participants are covered by the Compensation for Occupational Injuries and
Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the
Compensation Commissioner such amounts as are due in terms of the Act;
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(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts
as are due in terms of the Unemployment Insurance Act, 2001, as amended, and the
Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of such UIF
payments upon request;

(c) ensure that all participants are paid their wages on time through the pre-agreed payment method as
stipulated in the participant contract of employment;

(d) implement health and safety procedures with respect to the participants, ensuring that the health
and safety regulations are adhered to;

(e) ensure that all participants receive induction on site safety prior to commencing with work on site;

(f) provide all participants with the necessary protective clothing and equipment as required by law for

the specific tasks in which the participants are involved, in addition to the branded overalls
stipulated for EPWP workers;

(9) provide safe on-site storage facilities for apparel and tools issued to the participants;

(h) assist in the assessment of participants with regard to their competencies;

(i) provide overall supervision and day-to-day management of participants; and

3) implement strict quality control to ensure that the work carried out by the participants is of the

required standard, and, where necessary, to train and mentor the participants to assist them in
achieving the standards required.

F2.8 Apparel and tools for persons employed under the Expanded Public Works Programme
(EPWP)

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with
the requirements arising from Part E: OHSA 1993 Health and Safety Specification and the Contractor’s site-
specific health and safety plan and accompanying risk assessments.

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall
include branded EPWP markings in accordance with the attached branding requirements.

PPE shall comprise the following:

(a) Compulsory PPE issued to all EPWP workers for use during general work activities:
(i) Protective overalls (two sets), green in colour, with EPWP branding;
(ii) Lime green reflective safety vest with EPWP branding;
(iii) Protective footwear; and
(iv) Protective gloves.
(b) PPE issued to EPWP workers for specific activities where required in terms of the Contractor’s site-

specific health and safety plan and accompanying risk assessments, such as:

(i) Protective headwear, green in colour, with EPWP branding;
(ii) Protective eyewear such as spectacles and goggles;

(iii) Protective face shields;

(iv) Protective earplugs and earmuffs;

(v) Respiratory masks;

(vi) Disposable safety apparel;

(vii) Kidney belts;
(viii) Safety harnesses; and
(ix) Any other protective equipment identified.

The Contractor shall replace any item of issued PPE that becomes unserviceable.

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under
the following circumstances:

(i) where the employee requests the issue of additional PPE in excess of what is prescribed;

(ii) where the employee has patently abused or neglected the issued PPE leading to early
failure; or

(iii) where the employee has lost the issued PPE.
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The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that
they use the prescribed equipment.

EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor.
If it is not possible for an EPWP worker, through health or any other reason, to use or wear the prescribed
PPE issued, such employee shall not be allowed to continue working under the hazardous conditions for
which the equipment was prescribed. Under such circumstances an alternative solution shall be found, and
this may include relocating or discharging the employee.

The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type
required to carry out the assigned tasks safely and efficiently.

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all hand tools
issued.

The Contractor shall maintain the issued tools in a serviceable and safe working condition.

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them,
using the storage facilities provided on site by the Contractor.

No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant
items of PPE in the specified colours with branded EPWP markings. Furthermore, no separate payment
shall be made for providing the EPWP workers with hand tools or for providing them with safe storage
facilities on site for PPE and tools. The Contractor shall therefore make provision for all costs related to
providing the PPE, tools and safe storage facilities in the tendered rates and prices for the various items of
work scheduled throughout the bill of quantities.

F2.9 EPWP contract signboard

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this
project is part of the Expanded Public Works Programme (EPWP). Provision for the costs related to the
provision, erection and subsequent removal of the contract signboard is made in pay item provided in
chapter 1.3 of the bill of quantities for this purpose.

F2.10 Payment matters relating to the EPWP work
F2.10.1 General

No separate pay items shall be provided in terms of Part F of the bill of quantities for the construction work
activities carried out by EPWP participants. Payment for such work activities shall be made only indirectly,
in terms of the pay items scheduled for the work activities in which such persons are engaged.

Furthermore, no direct payment will be made to cover the Contractor’s costs associated with implementing
the on-site work programme for the EPWP participants, for planning, organising, directing, controlling and
administrating their day to day activities, including the setting of daily tasks, record keeping and any on-site
liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall
therefore be built into the rates tendered for the various items of work scheduled throughout the bill of
quantities.

F2.10.2 Payment for labour-intensive components of the work

Payment will be made for items which are designated for labour-intensive construction in the bill of
quantities only in those instances where such items are constructed using labour-intensive methods.

Any unauthorised use of construction equipment to carry out work which was scheduled to be carried out
using labour-intensive methods will not be condoned and any Works so constructed will not be certified for
payment. Any non-payment for such Works shall not relieve the Contractor in any way from his obligations
either in contract or in delict.
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During the course of construction, as a result of unforeseen site conditions or operating conditions
encountered, it may happen that an item designated for labour-intensive construction can no longer be
carried out in a safe and economically feasible manner, either in full or in part, using labour-intensive
methods. In such instances the Employer's Agent shall, where necessary, order a variation in terms of
clause 6.3 of the of the General Conditions of Contract 2015 with respect to that portion of the item quantity
that cannot be carried out using labour-intensive methods.

F2.11 Penalty applicable to any shortfall in the local labour content achieved

The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer’s
Agent, shall equal or exceed the specified minimum percentage of the contract amount which is the
Contract Price (adjusted to exclude penalties and value added tax).

The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content
stated in section C1.2.2 Data Provided by the Employer.

In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local
labour content for this project is due to quantitative underruns, the elimination of items contracted to local
labour, or any other reason beyond the Contractor’'s control which may be acceptable to the Employer, the
Contractor shall be liable for a financial penalty as prescribed in clause SCC 4.1.1 of section C1.2.1.2
Special Conditions of Contract. The financial penalty shall be calculated as follows:

P =0,056 x[(E-Eo)100]x Ca
where:
E is the specified minimum percentage for local labour content

Eo is the local labour content percentage which the Employer’'s Agent certifies as being achieved
upon completion of the contract

Ca is the contract amount which is the Contract Price (adjusted to exclude penalties and value
added tax)

P is the monetary value of penalty payable

The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e.,
Women/Youth/Disabled as per clause F1.3 above), only to shortfalls in the total local labour content
achieved.

The evaluation of the Contractor’s achievement of the local labour content percentage shall be undertaken
monthly by the Employer's Agent, based on the accumulative achievements in comparison to the
programmed utilisation of local labour, as a means of monitoring the Contractor’s performance in achieving
the Contract Participation Goal.

Failure by the Contractor to achieve the Contract Participation Goal target by the time of Practical
Completion, shall result in the financial penalty being applied as prescribed in this clause. The Employer’s
Agent shall make a final determination of the Contractor’'s achievement of the Contract Participation Goal
based on the value of the Final Payment Certificate.

F3. NATIONAL YOUTH SERVICE (NYS)

The Employer requires the implementation of National Youth Service (NYS) programmes on this project.
F3.1  The National Youth Service (NYS) programme

The National Youth Service (NYS) programme aims to train young people and provide them with practical
work experience. The young people will be allocated tasks by the Contractor that will assist the Contractor
with the execution of the contract.

F3.2 Applicable labour laws

The work to be undertaken on this contract by unskilled or semi-skilled workers under the National Youth
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Service (NYS) programme shall be implemented in accordance with the same Code of Good Practice and
Ministerial Determination as described in clause F2.2 above for work to be undertaken under the Expanded
Public Works Programme (EPWP).

F3.3 Employer’s project manager

The Contractor shall be required to liaise closely with the Employer’s project manager who is responsible for
the recruitment and training of the NYS workers.

F3.4 Persons to be employed under the NYS programme

For purposes of this contract, the Contractor shall be required to employ 10 youths aged between 18 and 35
for a period of 6 months each under the NYS programme.

The Employer’s project manager shall provide the Contractor with a list of the 10 youths to be employed
and the training that each of these 10 youths have received to date, and only these 10 youths shall be
employed by the Contractor under the NYS programme.

F3.5 Contract of employment with persons employed under the NYS programme

The Contractor shall enter into a formal contract of employment with each youth employed under the NYS
programme, using the pro forma contract of employment attached at the end of this Part F of section 3.3
Particular Specifications.

F3.6 Employment of NYS workers

The Contractor will be contractually obliged to:

(a) employ all participants on the list provided by the Employer’s project manager;

(b) brief NYS workers on the conditions of employment;

(c) enter into a formal contract of employment with each NYS worker, which contract will form part of
the Employment Agreement;

(d) keep personnel files for all NYS workers and make copies available to the Employer’s project
manager if and when requested; and

(e) ensure that payments to NYS workers are made in accordance with Government Notice No. R347.

During the period when they are engaged in formal classroom training (other than in-service training), the
youths employed under the NYS programme shall be paid the minimum wage rate as set by the
Department of Labour on an annual basis in the Ministerial Determination for the Expanded Public Works
Programme, and should there be an upward adjustment in the rate the Contractor will be compensated
accordingly. During the period when they are engaged in productive work activities required for elements of
the Works, they shall be paid in terms of the wage rates stated in clause F2.5 above.

F3.7 Training of youth workers
All NYS workers will be placed on an extensive training programme that will include:

(a) an induction into NYS and EPWP;
(b) life skills training;

(c) technical training focusing on a vocational skill to be used on the project (e.g. painting or carpentry);
and
(d) entrepreneurship and business skills training.

All training will be arranged by the Employer’s project manager, with whom the Contractor will be required to
work closely to schedule the training sessions so that the timing of the training is aligned with the
Contractor’'s work schedule and his demand for workers with specific skills. The Employer’s project
manager will make full details of the training programme available to the Contractor.

A compulsory 10-day life skills training must be provided before commencement of classroom training on
NYS. This type of training must be provided by a NYDA accredited service provider as per the National
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Youth Service Framework from the National Department of Public Works.

The Contractor shall maintain comprehensive records of the training received by each NYS worker
throughout the course of the contract, and shall submit to the Employer at each monthly site meeting a
summary of the accumulated training received by each NYS worker.

The training of the NYS workers shall take place using the same training facility provided for the training of
all other EPWP participants (refer to clause F5 below).

F3.8 Contractor’s obligations towards persons employed under the NYS programme

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the NYS
programme work to be undertaken on this contract, it shall be the responsibility of the Contractor to carry
out the following functions with respect to the NYS programme workers:

(a) ensure that all participants are covered by the Compensation for Occupational Injuries and
Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the
Compensation Commissioner such amounts as are due in terms of the Act;

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts
as are due in terms of the Unemployment Insurance Act, 2001, as amended, and the
Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of such UIF
payments upon request;

(c) ensure that all participants are paid their wages on time through the pre-agreed payment method as
stipulated in the participant contract;

(d) implement health and safety procedures with respect to the participants, ensuring that the health
and safety regulations are adhered to;

(e) ensure that all participants receive induction on site safety prior to commencing with work on site;

) provide all participants with the necessary protective clothing and equipment as required by law for

the specific trades in which the participants are involved, in addition to the branded overalls
stipulated for NYS workers;

(9) provide safe on-site storage facilities for apparel and tools issued to the participants;

(h) assist in the assessment of participants with regard to their competencies in their respective trades;
(i) provide overall supervision and day-to-day management of participants; and

3) implement strict quality control to ensure that the work carried out by the participants is of the

required standard, and, where necessary, to train and mentor the participants to assist them in
achieving the standards required.

F3.9 Apparel and tools for NYS workers

The content of clause F2.8 above with regard to apparel and tools for EPWP workers shall apply equally to
NYS workers, except that:

(a) apparel and tools to be issued to NYS workers shall be determined in conjunction with the
Employer’s project manager;

(b) the required branding of apparel to be issued to NYS workers shall be determined in conjunction
with the Employer’s project manager, and shall also include the NYS logo;

(c) additional PPE may be required depending on the NYS worker’s specific trade;

(d) certain specified apparel and tools issued to the NYS workers will become the property of the
NYS workers after the completion of their cycle of work on the project, in order to enable them to
continue to practise their trade on future projects. Such apparel and tools shall be specified and
authorised by the Employer’s Agent; and

(e) separate payment items have been provided in Part F of the bill of quantities to cover all costs
associated with the provision of the necessary tools and apparel, including safety apparel, for the
NYS workers, and the facilities for the safe storage thereof, all as authorised by the Employer’s
Agent.

F3.10 EPWP-NYS contract signboard
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Where work takes place under the National Youth Service (NYS) programme, the NYS logo shall also be
displayed on the EPWP contract signboard referred to in clause F2.9 above, indicating that this project is
part of both the Expanded Public Works Programme (EPWP) and the NYS programme. Provision for the
costs related to the provision, erection and subsequent removal of the contract signboard in the pay item
provided in chapter 1.3 of the bill of quantities for this purpose.

F3.11 Payment matters relating to the NYS work

No direct payment will be made to cover the Contractor’s costs associated with implementing the on-site
work programme for the NYS workers, for planning, organising, directing, controlling and administrating
their day to day activities, including the setting of daily tasks, record keeping and any on-site liaison, training
and mentoring required, and for the associated job creation reporting, and such costs shall therefore be built
into the rates tendered for the various items of work scheduled throughout the bill of quantities.

F4. JOB CREATION REPORTING FOR EPWP

In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the
Contractor must provide the information specified in clause F4.1 below for reporting purposes.

In addition, the Contractor's payment certificates shall be accompanied by the information specified in
clause F4.2 below.

F4.1 Type of project data required per project

Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting
on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the
Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this Part F of the
Particular Specifications).

The data that is required to be kept, maintained and reported on a monthly basis for each project includes:
F4.1.1 Participant (local labour) data

A participant list of the local labour employed must be maintained for every EPWP project. The data
required in this participant list is indicated below. This data shall be recorded, checked and signed off by

the Contractor, and shall be submitted to the Employer at each monthly site meeting. The participant list
shall contain the following data and shall be kept and maintained on site for audit purposes:

(a) Participant identity — name, surname, initials, date of birth and identity number (or other unique
identifier) plus certified copy of ID book.

(b) Participant profiles — nationality, gender, age, education level and disability status.

(c) Work data for participants — daily wage to be received, number of calendar days training attended

and number of calendar days worked.

(d) Records of training — as required in terms of the EPWP Data Collection Tool template.

In addition, the signed contracts of employment between the Contractor and each EPWP participant shall
be kept and maintained on site for audit purposes.

F4.1.2 Project work data

The project work data generally seeks to confirm the number of people at work daily on the project. This
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at
each monthly site meeting. The data shall be maintained on site by the Contractor, in order that it can be
provided by the Employer to the National Department of Public Works upon request when the latter is
undertaking sample auditing. These records shall be kept by the Contractor for a period of three years after
contract completion should they be required for audit purposes.

The data shall include:
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(a) Daily attendance register — register for each day showing all the workers that were registered as
being at work on that day. Attendance registers shall be completed on site on a daily basis and
signed off by the Contractor on a weekly basis. Refer to pro forma attendance register attached at
the end of this Part F of section 3.3.

(b) Summary of monthly attendance.
F4.1.3 Project payment data

The project payment data generally seeks to confirm what was paid, for how much work and to whom. This
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at
each monthly site meeting.

It is required that the Contractor adopt one of the following methods as standard procedure for recording
and maintaining this information:

(a) Payment register — this is a list of the workers showing the wages paid to each worker, and signed
off by each worker as proof of receipt and acceptance of payment. Information on this register must
include the name of the worker, either an identity number or other unique identifier, the number of
calendar days that the pay period covers, the wage rate and the total wages paid; or

(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of
payment — these bank records must specifically show the name of the worker, either an identity
number or other unique identifier, the period which the pay covers and the total wages paid.

The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above,
must be available and applicable for the entire period for which the Employer claims an incentive reward for
person-days of work created in terms of the project.

F4.1.4 Employment output data

The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing
production output compared to the programme of works, together with the data necessary to enable the
Employer to calculate the following employment output data in accordance with the EPWP Data Collection
Tool template:

(a) Number of work opportunities created (where one work opportunity = paid work created for one
individual on an EPWP project, for any period of time).
(b) Number of person-days of work created (where one person-day = one day of work carried out by

one individual). The total number of person-days of work created on a particular EPWP project
shall be obtained by summing the total number of person-days worked by each individual employed
during the course of that EPWP project.

(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on
the EPWP project divided by 230 working days). In terms of EPWP policy, one year of work
created for one individual is assumed to comprise a total of 230 days of paid work carried out by
that individual.

(d) Average duration of work opportunities created (= total number of person-days of work created on
the EPWP project divided by the number of work opportunities created on that EPWP project).

(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on
an EPWP project divided by the total number of person-days of work created on that EPWP
project).

) Training information.

F4.2 Project data to be submitted with the Contractor’s payment certificates

The Contractor's payment certificates shall be accompanied by labour returns providing the labour
information for the corresponding period in a format specified by the Employer.

Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless
still be submitted as per the frequency and timeframes stipulated by the Employer. The Contractor's
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payment certificates shall not be paid by the Employer until all pending labour information has been
submitted.

The following information shall be maintained on site and submitted with each payment certificate in the
format specified by the Employer:

(a) Copies of the signed contracts between the Contractor and any new EPWP participants (the
Contractor shall note that all such formal contracts of employment entered into with persons
employed under the Expanded Public Works Programme (EPWP) shall expire on 31 March each
year, and the Contractor shall therefore be required to enter into new contracts with such persons
as of 1 April each year, and shall be required to submit copies of all such new contracts with the first
payment certificate thereafter);

(b) Certified ID copies of all local labour employed as EPWP participants;

(c) Attendance registers for the EPWP participants;

(d) Proof of payment of EPWP participants; and

(e) Information as required in terms of the EPWP Data Collection Tool template.

F5. PROVISION OF STRUCTURED TRAINING
F5.1  Scope of structured training

In order to avoid duplication of training facilities, the training described in Part G: Small Contractor
Development (in those instances where Part G is included in the contract), shall be provided utilising the
training facility measured and paid for in accordance with the requirements of this Part F: Expanded Public
Works Programme (EPWP).

The Employer’s objectives include the training of local labour and Targeted Enterprises within a structured
programme, in order to equip them with skills that will assist them in gaining future employment, and to
facilitate targeted EPWP participants in gaining competencies and unit standard credits towards future full
learnership qualifications.

Such training shall contain both theoretical and practical components and shall be conducted in accordance
with the various laws and regulations contained in the South African Qualifications Authority (SAQA)
statutes.

The following aspects of the structured training to be provided are noted:

(a) The Employer has no service agreement or memorandum of understanding with any Education and
Training Quality Assurance (ETQA) body, and therefore does not function as the employer as
defined under any three-party learnership agreement between the learner, the training provider and
the employer.

(b) The structured training programmes implemented on this contract, although comprising several unit
standards, are unlikely to total to sufficient credits for a full learnership qualification. Nevertheless,
the competencies and credits achieved should contribute to a full learnership through the later
acquisition by the learner of the remaining unit standards required for the full learnership.

The Contractor shall be required to provide a training facility on the Site, or in close proximity thereto, and to
provide over the duration of the contract the following structured training for EPWP participants:

) Generic skills training;

) Entrepreneurial skills training;

) Construction skills training; and
) In-service training.

Generic skills training and in-service training shall be provided to all EPWP participants.

Entrepreneurial and construction skills training shall be provided to targeted EPWP participants only.
F5.2 Training provider and trainers
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The Contractor shall be required to procure the services of a training provider accredited by the
Construction Education and Training Authority (CETA).

The training provider shall have in its employ trainers who are registered as assessors with the Construction
Education and Training Authority (CETA), and who shall deliver the training.

Proof of the accreditation of the service provider and the registration of the trainers by the CETA shall be
submitted to the Employer’s Agent. Such accreditation and registration shall be current and valid, and the
proof submitted shall include the NQF levels and unit standards for which each trainer is accredited.

F5.3  Skills analysis and selection of targeted EPWP participants

Studying for any learnership requires minimum literacy and numeracy competencies as defined by SAQA.
The actual literacy and numeracy levels of the persons employed on the Site shall provide a basis to guide
the Contractor and the training provider on how to conduct the selection process.

The Contractor shall therefore conduct a skills analysis of the local labour and Targeted Enterprises
employed, in order to determine the formal education qualifications of each employee.

The Contractor, in conjunction with the training provider, shall then identify those persons that display the
potential to benefit from such structured entrepreneurial and construction skills training as may be provided
for in the contract, and shall make recommendations in this regard to the Employer’s Agent.

The final candidates selected for such training shall be decided between the Contractor and the Employer’s
Agent (or by the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms
of Part G: Small Contractor Development, where applicable).

F5.4  Structured training programmes

The Contractor, supported by the training provider, shall plan then implement structured training
programmes for generic, entrepreneurial and construction skills training.

Training courses shall commence within four months of the Contractor taking possession of the Site, and
shall be completed before the Due Completion Date.
All training shall take place within normal working hours, or as otherwise agreed with the learners.

The training provider shall design, compile and deliver the structured training programmes, based on the
information obtained from the skills analysis.

F5.4.1 Generic skills training

The structured training programmes designed by the training provider for the generic skills training shall
comprise relevant general courses such as basic hygiene and HIV/AIDS awareness, first aid, road safety,
managing personal finance, and other courses that would be useful to workers in the road construction
industry or as life skills generally.

F5.4.2 Entrepreneurial skills training

The structured training programmes designed by the training provider for the entrepreneurial skills training
shall comprise unit standards that contribute towards one or more of the following full learnership
qualifications, as appropriate taking into consideration the skills analysis information for the selected
candidates (details of the learnership qualifications and the applicable unit standards may be found on the
website www.saga.org.za):

ENTREPRENEURIAL SKILLS TRAINING
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SAQA L
Qualification title qualification NQF M|n|m_um Purpose of qualification
D level credits
Learners found competent
National Certificate: against this qualification will be
Superwspn of 49053 Level 4 176 able to exegute the supervision
Construction of construction processes, with
Processes specialisation in a specific

context

F5.4.3 Construction skills training

The structured training programmes designed by the training provider for the construction skills training
shall comprise unit standards that contribute towards one or more of the following full learnership
qualifications, as appropriate taking into consideration the skills analysis information for the selected
candidates (details of the learnership qualifications and the applicable unit standards may be found on the
website www.saga.org.za):

CONSTRUCTION SKILLS TRAINING
SAQA .
Qualification title qualification NQF M|n|m_um Purpose of qualification
D level credits
Learners found competent
National Certificate: against this qualification will be
Superwspn of 49053 Level 4 176 able to exegute the supervision
Construction of construction processes, with
Processes specialisation in a specific
context
This qualification is for persons
. o . who work or intend to work
National Certificate: s .
L within a construction context on
Construction: 24173 Level 3 155 . "
a site, and who seek recognition
Roadworks . o .
for essential skills in construction
operations in roadworks.
This qualification is for persons
. . . who work or intend to work
National Certificate: s .
L within a construction context on
Construction: 24133 Level 2 120 . "
a site, and who seek recognition
Roadworks ) o .
for essential skills in construction
operations in roadworks.
This qualification is to equip
learners working in any type of
workplace with a broad
. e . understanding and knowledge of
gacgznzltigr?;n;'_'c:;ﬁh Occupational Health, Safety and
P ’ 74269 Level 2 120 Environmental (HSE) concepts
Safety and . . T
Environment and _practlces with sufficient _
detail to enable them to function
in a safe and healthy way and to
deal with health and safety
problems and issues.

F5.4.4 Training programme
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The Contractor's proposed training programmes shall be subject to the approval of the Employer’s Agent (or
the approval of the Project Management Team (PMT) in the case of training for Targeted Enterprises in
terms of Part G: Small Contractor Development, where applicable), and the Contractor shall, if so instructed
by the Employer’s Agent or the PMT, alter or amend the programmes and the course content to meet any
additional needs identified.

The Contractor shall be responsible for everything necessary for the delivery of the training programmes,
including:

(a) the provision of the trainers;

(b) the provision of a suitable secure venue, complete with adequate furniture, lighting, air conditioning,
power and ablution facilities;

(c) the provision of all necessary stationery, consumables and study materials;

(d) the transportation of the learners to and from the training facility;

(e) the payment of wages to all learners during the classroom training at a rate equal to the minimum
wage rate as set on an annual basis in the Ministerial Determination for the Expanded Public Works
Programme;

f) the provision of any relevant Personal Protective Equipment (PPE) required for the training; and

(9) additional supervision of the learners during the practical learning stage of the training carried out

by constructing relevant elements of the Works (wages for the learners during this stage of the
training will be paid through the rates tendered for the relevant scheduled work items for those
elements).

At the successful completion of each course, the Contractor’s training provider shall, as proof of attendance
and completion, issue each learner with a certificate indicating the course content.

The training provider shall also ensure that each unit standard contributing towards a full learnership
qualification and successfully completed by the learner is entered onto the national database.

The Contractor shall keep comprehensive records of the training given to each learner and the certificates
issued, and shall provide copies of such records to the Employer's Agent when required.

The Contractor shall also complete and submit to the Employer’'s Agent each month, in a format acceptable
to the Employer (using the EPWP Data Collection Tool template), a return detailing the training provided,
both for the month and cumulatively for the contract.

F5.5 In-service training

The Contractor shall, from the commencement of the contract, implement an in-service training programme
in which the various skills required for the execution and completion of the Works are imparted to the EPWP
participants engaged thereon.

Throughout the duration of the contract, the EPWP participants shall be trained progressively through the
various stages of each particular type of work in which they are engaged, and their work shall be supervised
and monitored and their methods corrected where necessary.

The in-service training programme shall be submitted with the initial Works programme. The Contractor
shall record the progress in relation to this programme on a monthly basis, and this progress report shall be
incorporated in the monthly site meeting minutes and the payment certificate.

The Contractor shall provide sufficient skilled and competent trainers to train all EPWP participants engaged
on the contract in the various skills required to enable them to carry out the required construction activities.

The in-service training of EPWP participants shall take place before commencement of the relevant
construction activity, and the Contractor shall take into account in his programme the lead time required for
such training. All in-service training shall be deemed to be an element of the relevant construction activity.

All formal in-service training shall be documented in terms of the EPWP Data Collection Tool template, and
shall be accompanied by an attendance register of the EPWP participants on the applicable days.
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All EPWP participants shall be remunerated at their agreed wage rate in respect of the time spent
undergoing in-service training. The cost of the Contractor’s in-service training obligations shall be deemed
to be covered by the sums and rates tendered for items B13.01(a), (b) and (c) in the bill of quantities.

On termination of their employment, the Contractor shall provide each EPWP participant engaged on the
contract with a certificate of service on which the following information shall be recorded:

(i) name of the Contractor;
(ii) name of the project / contract;
(iii) name of the employee;
(iv) nature of the work satisfactorily executed by the EPWP participant and the time spent
thereon;
(v) nature and extent of training provided to the EPWP participant; and
(vi) dates of service.
F5.6 Training venue facility

The training venue facility to be provided by the Contractor shall be constructed, furnished and fully serviced
for the duration of the contract in accordance with Chapter 1.4 of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.

In order to minimise the cost of transporting the learners for training, the facility shall be located in secure
premises on the Site, or in close proximity thereto.

This facility shall be used to deliver all training, irrespective of whether it is delivered in terms of Part E or
Part F of the Particular Specifications.

The facility shall accommodate a class of up to 25 learners and shall comprise the following:

(@) Lecture room (interior area) = 48 m?
(b)  Ablutions (male) = 6 m?
(c)  Ablutions (female) = 6 m?
(d)  Chairs for learners (individual chairs, with backs) = 25 off
(e) Desk area for 25 learners (500 mm width) = 12,5 m?
) Chairs for trainers and management (individual chairs, with backs) = 5 off
(g) Table area for trainers and management = 3 m?
(h)  220/250 volt power points = 6 off
(i) Double 80 watt fluorescent light fittings complete with ballast and tubes = 6 off
) Single incandescent light fittings complete with 100 watt globes = 4 off
(k)  Wash hand basins complete with taps and drains = 4 off
0] Fire extinguishers, 9,0 kg, all-purpose dry powder type, complete,

mounted on wall with brackets = 2 off
(m)  Air conditioning units with 2,2 kW minimum capacity, mounted and

with own power connection = 4 off
(n)  Voltage stabilizers = 2 off
(o)  Floodlights complete with poles and 500 watt minimum globes and

controlled by photocells = 2 off
(p)  White boards (3 m x 1,5 m) = 1 off
(@) Venetian blinds = 12 m?
F6. MEASUREMENT AND PAYMENT
Item Unit
F6.01 Provision of the training venue facility, including the cost of

transporting the learners to and from this facility..............................oo. lump sum (Sum)

The tendered lump sum for subitem F6.01 shall include full compensation for the provision of the training
venue facility complete and serviced as specified, including for the provision of power, water, sewerage and
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cleaning services for the duration of the contract, for lighting, power points and voltage stabilizers, for air
conditioning, blinds, fire extinguishers, floodlights, furniture and whiteboards, for the provision of security at
the facility, for all other costs necessary to maintain the facility for the duration of the contract, and for the
removal of the facility on completion of the contract.

The tendered lump sum shall also include full compensation for transporting the learners on each day of
training from their place of work to this training venue facility, and back again after the training for the day
has been delivered by the accredited trainers.

Payment of the lump sum shall be made in three instalments as follows:

The first instalment, 50% of the lump sum, shall be paid after the Contractor has met all his obligations
regarding the provision of the training venue facility, complete and serviced as specified, and the facility has
been successfully commissioned for use.

The second instalment, 35% of the lump sum, shall be paid when 75% of the training courses proposed in
accordance with the Contractor's approved structured training programme have been delivered to the
learners by the accredited trainers.

The third and final instalment, 15% of the lump sum, shall be paid when all training has been concluded and
the facility has been dismantled and removed from the site.

Item Unit

F6.02 Training of learners employed by the contractor or by
the Targeted Enterprise subcontractors:

(a) Generic skills:

(i) Training COSES ...t e e e e e e e provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem F6.02(a)(i) ........cccooveenveerinenne percentage (%)
(b) Entrepreneurial skills:

(i) Training COSES ... e e e e provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem F6.02(b)(i) ........ccovveeiiiieeeriienen. percentage (%)
(c) Construction skills:

(i) TraiNiNG COSES ..coiiiiiiiee ittt provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem F6.02(C)(i) .......ccoovverriieeeriinennn. percentage (%)
(d) Transportation and accommodation costs of selected

learners only, while receiving off-site training:
(i) Transportation and accommodation COStS .........cccvveiiiiiiiiiiiieneeeeenn. provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem F6.02(d)(i) .......cceevveeenieeiierenne. percentage (%)

Expenditure under subitems F6.02(a)(i), (b)(i), (c)(i) and (d)(i) shall be in accordance with clause 6.6 of the
General Conditions of Contract 2015.

The provisional sum for each of subitems F6.02(a)(i), (b)(i) and (c)(i) is provided to cover the total costs of
the required training in generic, entrepreneurial and construction skills respectively, including for the
procurement of the services of the accredited trainers and their delivery of the training courses to the
learners, the provision of all training materials including all stationery and study materials, the wages of the
learners for the duration of the courses including the associated COIDA and UIF payments, and the
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provision of any tools and PPE that may be required during those courses incorporating practical training
modules. The payment of wages to learners in terms of subitems F6.02(a)(i), (b)(i) and (c)(i) will only be
made to those learners who attend and successfully complete each course of the approved training
programme. Payment shall not be made to learners who, once selected, do not attend or only partially
complete structured training courses.

The tendered percentage for each of subitems F6.02(a)(ii), (b)(ii) and (c)(ii) is the percentage of the amount
actually spent under each of subitems F6.02(a)(i), (b)(i) and (c)(i) respectively, and shall include full
compensation for the handling costs of the Contractor and the profit in connection with the provision of the
training in generic, entrepreneurial and construction skills respectively, including for the costs of record
keeping and reporting with respect to the training received by each learner.

The provisional sum for subitem F6.02(d)(i) is provided to cover all costs related to the transportation and
accommodation costs of selected learners only, while receiving off-site training, where such learners have
been specifically selected to receive such off-site training and where such training cannot be delivered using
the training venue facility provided by the Contractor in terms of subitem F6.01.

The tendered percentage for subitem F6.02(d)(ii) is the percentage of the amount actually spent under
subitem F6.02(d)(i), and shall include full compensation for the handling costs of the Contractor and the
profit in connection with the transportation and accommodation costs of selected learners only, while
receiving off-site training.

Item Unit

F6.03 Payments associated with the NYS programme:

(a) Employment of NYS WOrKErs .........cccveieiiiiiiieieiiceeee e provisional sum (Prov sum)
(b) Provision of tools and apparel for the NYS workers ...........ccccccc....... provisional sum (Prov sum)
(c) Handling costs and profit in respect of subitems F6.03(a) and (b) .........c.cecueeeee. percentage (%)
(d) Training of NYS workers:

(i) Provision of training for NYS WOrkers ..........ccccoveiiiiiiieiiiiiee e, provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem F6.03(d)(i) .......ccoovveeriieeeriiinennn. percentage (%)
(e) Liaison with the Employer’s project manager and the

training service provider:
(i) Liaison conducted by the Construction Manager............ccccceeeiiiiiiieeiiiiee e hour (h)
(ii) Liaison conducted by the senior site foreman..............ccccoo i hour (h)

The provisional sums provided under subitems F6.03(a) and (b) shall be expended in accordance with
clause 6.6 of the General Conditions of Contract 2015.

The provisional sum under subitem F6.03(a) shall be used to cover the cost of employment payments made
by the Contractor to the NYS workers, including the associated COIDA and UIF payments, all as authorised
by the Employer’s Agent.

The provisional sum under subitem F6.03(b) shall be used to cover all costs associated with the provision of
the necessary tools and apparel, including safety apparel, for the NYS workers, and the facilities for the safe
storage thereof, all as authorised by the Employer’s Agent.

The tendered percentage under subitem F6.03(c) is a percentage of the total amount of expenditure
approved by the Employer’s Agent under the provisional sum subitems F6.03(a) and (b), and shall include
full compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C129



Province of KwaZulu-Natal Contract No. ZNB00367/00000/00/HOD/INF/21/T
Department of Transport

profit in connection with payments made by the Contractor with respect to the NYS programme
implementation.

The provisional sum provided under subitem F6.03(d)(i) shall be expended in accordance with clause 6.6 of
the General Conditions of Contract 2015.

The provisional sum under subitem F6.03(d)(i) shall be used to cover all costs associated with the provision
of training for the NYS workers, including the cost of procuring the services of the accredited trainers and
their delivery of the training courses to the NYS workers, and the provision of all training materials including
all stationery and study materials.

The tendered percentage under subitem F6.03(d)(ii) is a percentage of the total amount of expenditure
approved by the Employer's Agent under the provisional sum subitem F6.03(d)(i), and shall include full
compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the profit in
connection with payments made by the Contractor with respect to the provision of training for the NYS
workers, including for the costs of record keeping and reporting with respect to the training received by each
NYS worker.

The unit of measurement for subitems F6.03(e)(i) and (ii) shall be the hour. The tendered rates shall
include full compensation for all costs related to the Construction Manager and the senior site foreman
respectively for time spent at formal liaison meetings authorised and convened by the Employer’s Agent for
the specific purpose of liaising with the Employer’s project manager and / or the training service provider.
The payment shall be made only for the time spent in the formal meeting itself. No payment shall be made
for time spent during any other on-site liaison, telephonic liaison, e-mail or written correspondence liaison
between these parties, or for liaison conducted with the Employer’s project manager and / or the training
service provider by any other member of the Contractor’s site staff or head office personnel, the cost of all
of which shall be deemed to be included in the Contractor's time-related obligations under
subitem B13.01(c).
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Expanded Public Works Programme:
PPE BRANDING

For EPWP Projects

Transport / € i (!

PROVINCE OF KWAZULU-NATAL

T-Shirt/Overall/Safety Vest Branding

Programme Name

(Short sleeve only) EPWP

Implementing

ELF;\QLP Agent Logo
""“) g;.t-:;( worlks !Jm
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Logo Options

Implementing Agent Examples

EPWP LOGO

National Projects

i b a G
QZ Y |
—_— L
| Damamen el
) Chwans T oapamen
s’ REPUBLIC OF SQUTH AFRICA

i Transpart
Wl  REPUBLICOF SOUTH AFRICA

Contains National Coat

B ity

EXPANDED PUBLIC WORKS PROGRAMME

Wl# environmental affairs

Municipal Projects

Of Arms and name

The Logo shall not be disproportionately stretched.
A monochrome black logo may be used on approval
only.

The above logo is the current logo. Logos with

green text below the words EXPANDED PUBLIC

Contains Provincial Coat WORKS PROGRAMME are old logos and should
Of Arms and name not be utilised.

Ugu District ﬁ

vemapairy [T

PLEASE VERIFY WHICH LOGO NEEDS TO USED

Printing on PPE

PPE (Overalls) shall be Pantone Green with/without reflective tape and

shall be branded as follows:

Implementer’s Logo (printed or embroidered) on the left front pocket
location ie over the heart position. (full colour)

EPWP logo on the right front pocket (printed or embroidered) location
(full colour)

The letters EPWP on the back of the PPE in BLACK
The program name eg Vuk'uphile is to be printed on the right sleeve of

short sleeved apparel and need not be placed on long sleeved apparel.

Where required, lime green safety vests are to be branded with similar
specification above. In this instance the Overalls may not necessarily
be branded provided that the use of high visibility vests is mandatory.

All artwork and PPE samples shall be approved and signed off by the
consultant prior to printing/embroidering.
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For further information contact:
Petronella Sithebe
Petronella.Sithebe@Kzntransport.gov.za
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT

Contractor's
Logo

L3I0

EXPANDED PUBLIC WORKS PROGRAMME

This contract must be read in conjunction with the standard terms and conditions of employment on EPWP aftached herein.

EPWP CONTRACT OF EMPLOYMENT between

Employer Details

Cli yr tap here to enter tex Address .
Name Click or tap here to enter text. Click or tap here to enter text.
Telephone Click or tap here to enter text.
Email Click or tap here to enter text.
Contact Click or tap here to enter text.
And

Employee Details
Name Click or tap here Surname Click or tap here to enter text.
ID: Click or tap here to en Cell Click or tap here to enter text.
Sex (M/F) Male [J Female .J Disability Yes [ No
Primary Language Click or tap here to enter text. i

— Physical Click or tap here to enter text.
Other Languages Click or tap here to enter text. Address
Highest Education Click or tap here to enter text Local Click or tap here to enter text
Level Achieved ek or tap here to enter text. Municipality " Rap NEre to enter text.
Other qualifications Click or tap here to enter text. Ward Click or tap here to enter text.
Grant Received (Y/N) | Yes L1 No [ Grant type:

Employment Details

Name of project:

Click or tap here to enter text.

Job Title:

Click or tap here to enter text.

Duties:

Click or tap here to enter text.

Click or tap here to
enter text.

Contract Start Date

Click or tap here to
enter text.

Contract Finish Date

The wage per task/day is:

R Click or tap here to enter text. I Hour/Day/task (Specifier to select correct rate)

Special Conditions

You must be aware that this employment contract is a limited term contract
and not a permanent job. This employment contract may be terminated for
any one of the following reasons:
a) The contractor does not get additional contracts from the EPWP.
b} Funding for the programme in your area comes to an end.
¢) Underperformance: first offence — final written waming. Second
offence — dismissal.

Payment

a) You will be paid a fixed amount stipulated above for completing a fixed
amount of work.

h) The amount of work reguired for the agreed rate of pay will vary from
task to task. You will be informed at the beginning of each task or group
of tasks how much work you are expected to complete per day.

¢) You will only be paid for work completed.

d) Payment during classroom training shallbe R /day

the employee provided that the employee has worked for at least 3 months.

Personal Protective Clothing will be supplied to the employee by the employer depending on the work to be performed, and will remain the property of

Acceptance

Employer Name: Employer Signature:

Employee Name: Employee Signature:

Witness 1 Name: Witness 1 Signature:

Witness 2 Name: Witness 2 Signature:
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APPENDIX E - Conditions of Service

b)

d)

)

9
h)

2.1
22

23

31

a)

3.3.

4.1

42

44

Introduction

1.1. This document contains the standard terms and
conditions for workers employed in elementary occupations
on an Expanded public Works Programme (EPWP). These
terms and conditions do NOT apply to persons employed in
the supervision and management of an EPWP.

1.2 In this document —

a) “department” means any department of the State,
implementing agent or contractor;

“employer’ means any department, implementing agency or
contractor that hires workers to work in elementary
occupations on an EPWP;

“worker” means any person working in an elementary
occupation on an EPWP;

“elementary occupation” means any occupation involving
unskilled or semi-skilled work;

‘management” means any person employed by a department
or implementing agency to administer or execute an EPWP;
“task” means a fixed quantity of work;

“task-based work™ means work in which a worker is paid a
fixed rate for performing a task;

“task-rated worker” means a worker paid on the basis of the
number of tasks completed;

“time-rated worker” means a worker paid on the basis of the
length of time worked.

Terms of Work

Workers on an EPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in
any five-year cycle on an EPWP.

Employment on an EPWP does not qualify as employment as
a contributor for the purposes of the Unemployment Insurance
Act 30 of 1966.

Normal Hours of Work

An employer may not set tasks or hours of work that require a
worker to work—

more than forty hours in any week

on more than five days in any week; and

for more than eight hours on any day.

An employer and worker may agree that a worker will work
four days per week. The worker may then work up to ten
hours per day.

A task-rated worker may not work more than a total of 55
hours in any week to complete the tasks allocated (based on
a 40-hour week) to that worker.

Meal Breaks

A worker may not work for more than five hours without taking
a meal break of at least thirty minutes duration.

An employer and worker may agree on longer meal breaks.
A worker may not work during a meal break. However, an
employer may require a worker to perform duties during a
meal break if those duties cannot be left unattended and
cannot be performed by another worker. An employer must
take reasonable steps to ensure that a worker is relieved of
his or her duties during the meal break.

A worker is not entitled to payment for the period of a meal
break. However, a worker who is paid on the basis of time
worked must be paid if the worker is required to work or to be
available for work during the meal break.

5.1

5.2.

b)

7.

9.1.

9.2.

9.3.

9.6.

9.7.

9.8.

a)
b)

9.9.

9.1

0.

Special Conditions for Security Guards

A security guard may work up to 55 hours per week and up to
eleven hours per day.

A security guard who works more than ten hours per day must
have a meal break of at least one hour or two breaks of at
least 30 minutes each.

Daily Rest Period

Every worker is entitled to a daily rest period of at least eight
consecutive hours. The daily rest period is measured from
the time the worker ends work on one day until the time the
worker starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker
may only work on their day off to perform work which must be
done without delay and cannot be performed by workers
during their ordinary hours of work (“emergency work”™).

Work on Sundays and Public Holidays

A worker may only work on a Sunday or public holiday to
perform emergency or security work.

‘Work on Sundays is paid at the ordinary rate of pay.

A task-rated worker who works on a public holiday must be
paid —

the worker's daily task rate, if the worker works for less than
four hours;

double the worker’s daily task rate, if the worker works for
more than four hours.

A time-rated worker who works on a public holiday must be
paid —

the worker's daily rate of pay, if the worker works for less than
four hours on the public holiday;

double the worker's daily rate of pay, if the worker works for
mare than four hours on the public holiday.

Sick Leave

Only workers who work four or more days per week have the
right to claim sick-pay in terms of this clause.

A worker who is unable to work on account of illness or injury
is entitled to claim one day's paid sick leave for every full
menth that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days’ sick
leave in a year.

Accumulated sick-leave may not be transferred from one
contract to another contract.

An employer must pay a task-rated worker the worker's daily
task rate for a day’s sick leave.

An employer must pay a time-rated worker the worker's daily
rate of pay for a day’s sick leave.

An employer must pay a worker sick pay on the worker's
usual payday.

Before paying sick-pay, an employer may require a worker to
produce a certificate stating that the worker was unable to
work on account of sickness or injury if the worker is —
absent from work for more than two consecutive days; or
absent from work on more than two occasions in any eight-
week period.

A medical certificate must be issued and signed by a medical
practitioner, a qualified nurse or a clinic staff member
authorised to issue medical certificates indicating the duration
and reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related
injury or occupational disease for which the worker can claim
compensation under the Compensation for Occupational
Injuries and Diseases Act.

Emplsyer Employee
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10. Maternity Leave

10.1. A worker may take up to four consecutive menths’ unpaid 14.
maternity leave. 14.1.

10.2. A worker is not entitled to any payment or employment-related
benefits during matemity leave. 14.2.

10.3. A worker must give her employer reasonable notice of when

she will start matemity leave and when she will return to work. 14.3.
10.4. A worker is not required to take the full period of maternity

leave. However, a worker may not work for four weeks before

the expected date of birth of her child or for six weeks after

the birth of her child, unless a medical practitioner, midwife or  14.4.

qualified nurse certifies that she is fit to do so. 14.5.
10.5. A worker may begin matemity leave —
a) four weeks before the expected date of birth; or 14.6.
b) on an earlier date — a)
i if a medical practitioner, midwife or certified nurse certifies b)
that it is necessary for the health of the worker or that of her
unborn child; or c)

ii. ifagreed to between employer and worker; or
ii.  ona later date, if a medical practitioner, midwife or certified  14.7.
nurse has certified that the worker is able to continue to work
without endangering her health. a)
10.6. A worker who has a miscarriage during the third timester of b)
pregnancy or bears a stillborn child may take matemnity leave c)
for up to six weeks after the miscarriage or stillbirth. d)
10.7. A worker who returns to work after matemity leave, has the e)
right to start a new cycle of twenty-four months employment,  14.8.
unless the EPWP on which she was employed has ended.

11. Family responsibility leave 14.9.
11.1.  Workers, who work for at least four days per week, are
entitied to three days paid family responsibility leave each
year in the following circumstances -

a) when the employee’s child is bom; 15.
b) when the employee’s child is sick; 15.1.
c) in the event of a death of —
i.  the employee’s spouse or life partner; 15:2,
i. the employee’s parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling. 15.3.

12. Statement of Conditions
12.1. An employer must give a worker a statement containing the
following details at the start of employment —
a) the employer's name and address and the name of the 15.4.
EPWP; a)
b) the tasks or job that the worker is to perform; and
c) the period for which the worker is hired or, if this is not certain, b)
the expected duration of the contract;
d) the worker's rate of pay and how this is to be calculated; c)
e) the training that the worker will receive during the EPWP.
12.2. An employer must ensure that these terms are explained in a

suitable language to any employee who is unable to read the 16.

statement. 16.1.
12.3.  An employer must supply each worker with a copy of these
conditions of employment. 16.2.
a)
13. Keeping Records
13.1.  Every employer must keep a written record of at least the b)
following — c)
a) the worker's name and position; d)
b) in the case of a task-rated worker, the number of tasks
completed by the worker; e)
c} in the case of a time-rated worker, the time worked by the
worker,

d) payments made to each worker.

13.2.The employer must keep this record for a period of at least 17.

three years after the completion of the EPWP.

Payment

An employer must pay all wages at least monthly in cash or
by cheque or into a bank account.

A task-rated worker will only be paid for tasks that have been
completed.

An employer must pay a task-rated worker within five weeks
of the work being completed and the work having been
approved by the manager or the contractor having submitted
an invoice to the employer.

A time-rated worker will be paid at the end of each month.
Payment must be made in cash, by cheque or by direct
deposit into a bank account designated by the worker.
Payment in cash or by cheque must take place —

at the workplace or at a place agreed to by the worker;
during the worker’s working hours or within fifteen minutes of
the start or finish of work;

in a sealed envelope which becomes the property of the
worker.

An employer must give a worker the following information in
writing —

the period for which payment is made;

the numbers of tasks completed or hours worked;

the worker's eamings;

any money deducted from the payment;

the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information
must be recorded on the envelope and the worker must
acknowledge receipt of payment by signing for it

If a worker’s employment is terminated, the employer must
pay all monies owing to that worker within one month of the
termination of employment.

Deductions

An employer may not deduct money from a worker's payment
unless the deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenue
Services any income tax that the worker is required to pay.
An employer who deducts money from a worker's pay for
payment to another person must pay the money to that
person within the time period and other requirements
specified in the agreement law, court order or arbitration
award concemned.

An employer may not require or allow a worker to —

repay any payment except an overpayment previously made
by the employer by mistake;

state that the worker received a greater amount of money
than the employer actually paid to the worker; or

pay the employer or any other person for having been
employed.

Health and Safety

Employers must take all reasonable steps to ensure that the
working environment is healthy and safe.

Aworker must —

work in a way that does not endanger his/her health and
safety or that of any other person;

obey any health and safety instruction;

obey all health and safety rules of the EPWP;

use any personal protective equipment or clothing issued by
the employer,

report any accident, near-miss incident or dangerous
behaviour by another person to their employer or manager.

Compensation for Injuries and Diseases

Empioyes Empioyee
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17.1.

17.2.

17.3.

17.4.

18.

18.1.

18.2.
18.3.

18.4.

18.5.

It is the responsibility of the employers (other than a
contractor) to arrange for all persons employed on an EPWP
to be covered in terms of the Compensation for Occupational
Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational
disease to their employer or manager.

The employer must report the accident or disease to the
Compensation Commissioner.

An employer must pay a worker who is unable to work
because of an injury caused by an accident at work 75% of
their eamings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner.
This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.

Termination

The employer may terminate the employment of a worker for
good cause after following a fair procedure.

A worker will not receive severance pay on termination.
Aworker is not required to give notice to terminate
employment. However, a worker who wishes to resign should
advise the employer in advance to allow the employer to find
a replacement.

A worker who is absent for more than three consecutive days
without informing the employer of an intention to retum to
work will have terminated the contract. However, the worker
may be re-engaged if a position becomes available for the
balance of the 24-month period.

A worker who does not attend required training events,
without good reason, will have terminated the contract.
However, the worker may be re-engaged if a position
becomes available for the balance of the 24-month period.

. Certificate of Service

On termination of employment, a worker is entitled to a
certificate stating —

the worker’s full name;

the name and address of the employer;

the EPWP on which the worker worked;

the work performed by the worker;

any fraining received by the worker as part of the EPWP;
the period for which the worker worked on the EPWP;
any other information agreed on by the employer and worker.
Either party can terminate this agreement with four weeks
written notice. In the case where an employee is illiterate
notice may be given by that employee verbally.

Evgloper

Ervplopee
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EPWP DATA COLLECTION TOOL TEMPLATE
(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETS)

EPWP REGISTRATION FORM

Please complete the
sections in white

Field requested Description if needed

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C138



Province of KwaZulu-Natal Contract No. ZNB00367/00000/00/HOD/INF/21/T
Department of Transport

EPWP BUSINESS FORM
requested
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Please complete
Field requested Description if needed the sections
in white
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The Attendance Register for on-site Workers

Reporting month:

Project Name:

Surname:

First Name:

EXPANDED PUBLIC WORKS PROGRAMME

Mobile No:
Contract no:

IDENTITY NUMBER: ‘ ‘ | ‘ ‘ |

Day Date Time In | Signature

Time Out

Signature

Report On Any Formal
Training Provided In The
Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 5

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked
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C3.3 PARTICULAR SPECIFICATIONS

PART G: SMALL CONTRACTOR DEVELOPMENT
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PART G: SMALL CONTRACTOR DEVELOPMENT
G1. SCOPE

This part provides the procedures that relate to the Contractor implementing the Employer’s policies and
initiatives, enabling the Employer to realise its social and development objectives through the participation
of Targeted Enterprises and Labour in the construction of the Works. The approach adopted enables the
delivery of a wide range of social and economic deliverables, including the employment of local resources,
employment opportunities for labour intensive works, business opportunities, enterprise support and
development programmes, and skills development.

The participation of Targeted Enterprises and Labour, measured in monetary terms, is specified as a
contract participation goal by the Employer, for the Contractor to achieve.

G2. DEFINITIONS

Unless inconsistent with the context, in these specifications the following terms, words or expressions shall
have the meanings hereby assigned to them:

G2.1 “Black People” has the meaning assigned to it in section 1 of the Broad-Based Black Economic
Empowerment Act, 2003 (Act No 53 of 2003), and the Broad-Based Black Economic Empowerment
Amended Act, 2013 (Act No 46 of 2013).

G2.2 “Contract Participation” means a process whereby the Employer sets a target to achieve its social
and development objectives through the participation of Targeted Enterprises and Labour in the
construction of the Works.

G2.3 “Contract Participation Goal (CPG)” means the value of goods, services and works for which the
Contractor contracts Targeted Enterprises and Labour exclusive of any value added tax which the law
requires the Employer to pay to the Contractor, expressed as a percentage of the Contract Price (adjusted
to exclude penalties and value added tax).

G2.4 “EME” means an exempted micro enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act, 2003
(Act No 53 of 2003).

G2.5 “Military Veteran” has the meaning assigned to it in section 1 of the Military Veterans Act, 2011
(Act No 18 of 2011).

G2.6 “people with disabilities” has the meaning assigned to it in section 1 of the Employment Equity
Act, 1998 (Act No 55 of 1998).

G2.7 “Project Management Team (PMT)” means a team established at the commencement of the
contract, comprising a representative from each of the Employer, the Employer’'s Agent and the Contractor,
that will be responsible for various functions related to the implementation of the Contract Participation
process.

G2.8 “QSE” means a qualifying small enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act, 2003
(Act No 53 of 2003).

G2.9 “Target Area” means the geographic area stated in the Contract Data.

G2.10 “Targeted Enterprise” means an entity to which the Contractor subcontracts a percentage of the
contract value as a condition of contract and which is:

(i) an EME or QSE which is at least 51% owned by black people;

(i)  an EME or QSE which is at least 51% owned by black people who are youth;
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(i) an EME or QSE which is at least 51% owned by black people who are women;
(iv) an EME or QSE which is at least 51% owned by black people with disabilities; or
(v) an EME or QSE which is at least 51% owned by black people who are military veterans.

G2.11 “Targeted Labour’” means individuals, employed by the Contractor and subcontractors in the
performance of the contract, who permanently reside in the target area or who are recognised as being
residents of the target area on the basis of identification and association with and recognition by the
residents of the target area, and excludes any labour employed by suppliers and manufacturers.

G2.12 “Youth” means persons between the ages of 18 and 35.
G3. CONTRACT PARTICIPATION
G3.1 Objective

In order for the Employer to realise its social and development objectives, the Contractor is required to
provide business and labour opportunities through the participation of Targeted Enterprises and Labour in
the construction of the Works. The participation of Targeted Enterprises and Labour, measured in monetary
terms, is specified by the Employer as a contract participation goal, for the Contractor to achieve.

G3.2 Contract Participation process

The Contractor shall engage Targeted Enterprises and Labour in the performance of the contract to the
extent that the total monetary value of such engagements exclusive of any value added tax, expressed as a
percentage of the Contract Price (adjusted to exclude penalties and value added tax), is not less than the
Contract Participation Goal specified in the contract.

G3.2.1 Contract Participation plan

The Contractor shall submit to the Employer’s Agent details of his plan to achieve the Contract Participation
Goal with his initial programme in terms of which he will carry out the Works. The Contract Participation
plan shall be submitted with all subsequent adjusted programmes. The tender process for the procurement
of Targeted Enterprise subcontractors shall be indicated on the programme.

The Contract Participation plan shall indicate the expected delivery dates of goods provided by Targeted
Enterprises, and the commencement and completion dates of work and services to be performed by all the
Targeted Enterprises and Labour engaged on the contract for the purpose of securing credits towards the
Contract Participation Goal.

The information contained in the Contract Participation plan facilitates, in the first instance, the monitoring
by the Employer’'s Agent of the performance of the Contractor in terms of his Contract Participation Goal
obligations and, in the second instance, the making of any adjustments by the Contractor to compensate for
quantitative underruns, the elimination of items contracted to Targeted Enterprises or Labour, or any other
reason beyond the Contractor’s control which may be acceptable to the Employer

G3.2.2 Targeted Enterprises

The Contractor shall engage Targeted Enterprises comprising subcontractors and suppliers directly or
indirectly in the performance of the contract. Prior to such Targeted Enterprises being engaged, the
Contractor shall submit to the Employer's Agent documentation in a form approved by the Employer’s
Agent, to confirm that the enterprise satisfies the eligibility criteria for recognition as a targeted enterprise.

The Contractor shall enter into written contractual agreements with all the Targeted Enterprises, in a form
approved by the Employer’s Agent. Copies of such agreements and the written acceptance thereof shall be
submitted to the Employer’s Agent.

In the case of Targeted Enterprise subcontractors, only those subcontractors procured through a tender
process as specified in clause G6 Tender Process for Targeted Enterprise Subcontractor Procurement,
shall qualify to have their contribution count towards the Contract Participation Goal.
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The Contractor may not subcontract more than 25% of the Contract Price to Targeted Enterprises whose B-
BBEE status level of contributor is lower than the Contractor’s.

G3.2.3 Targeted Labour

The Contractor shall engage Targeted Labour directly or indirectly in the performance of the contract. It is a
requirement of the contract that such Targeted Labour be engaged by means of a written contract, in a form
approved by the Employer’s Agent.

The requirements for the engagement of such Targeted Labour is contained in Part F: Expanded Public
Works Programme.

G3.3 Contract Participation Goal

The Contract Participation Goal comprises two targets, namely subcontracting of the Works to Targeted
Enterprises, and employment of Targeted Labour. The Contract Participation Goal targets are stated as a
percentage unit of measure in the Contract Data, for the Contractor to achieve to the extent that the total
monetary value of such subcontracting and employment engagements exclusive of any value added tax,
expressed as a percentage of the Contract Price (adjusted to exclude penalties and value added tax), are
each not less than the respective Contract Participation Goal target stated in the contract.

G3.3.1 Monthly submission of supporting documentation

The Contractor shall prepare and submit on a monthly basis to the Employer’s Agent in a form approved by
the Employer’s Agent, the following:

(i) a brief report which describes the commercially useful functions performed by the Targeted
Enterprises and Labour in the performance of the contract, both during the interim period and
on a cumulative basis;

(i)  a schedule reflecting the estimated total value of the contracts, the cumulative value of the
contracts, and the value of goods provided, and work and services performed over the period
for which payment is claimed with respect to each and every Targeted Enterprise; and

(i) a schedule which lists the names, identity numbers, gender, trade/occupation, period of
employment, employment number and the like, as directed by the Employer’s Agent, together
with the respective wage rates payable in respect of Targeted Labour, including the monetary
value of wages paid both on a cumulative basis and over the period for which payment is
claimed.

Should random inspections conducted by the Employer's Agent on Targeted Enterprise and Labour
activities indicate that such Targeted Enterprises and Labour are not performing in accordance with the
requirements of the contract, the Contractor shall provide, in addition to the monthly reporting requirements,
separate weekly resource returns and any other relevant information with respect to such Targeted
Enterprises and Labour in a form approved by the Employer’s Agent.

G3.3.2 Contract Participation Goal credits
G3.3.21 Granting of credits

The Employer’s Agent shall certify the value of the credits counted towards the Contract Participation Goal
whenever a claim for payment is issued to the Employer, and shall notify the Contractor of the amount. The
value of the credits counted shall not include any expenditure on Goods and Labour which forms part of the
monetary value of the contributions made by Targeted Enterprise subcontractors.

Credits towards the Contract Participation Goal shall be granted by converting the value of the following
(including contract price adjustment and rise/fall on special materials, but excluding value added tax) to a
percentage of the Contract Price (adjusted to exclude penalties and value added tax), as relevant:
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(i) subcontracting CPG:

o the total monetary value of the contributions made by Targeted Enterprise
subcontractors in fulfilling contractual obligations; and

o expenditure on Goods required for the contract, which are obtained from Targeted
Enterprise suppliers.

(i)  employment CPG:

o the total monetary value of wages paid to Targeted Labour.

G3.3.2.2 Denial of credits

No credits shall be granted should the Contractor make a direct payment to a supplier or manufacturer on
behalf of a Targeted Enterprise when such payment is recovered by making deductions from payments to
the Targeted Enterprise in connection with the contract; or should the Contractor fail to enter into a written
agreement with the relevant Targeted Enterprise.

In addition, credits claimed towards the Contract Participation Goal shall be denied where written
contractual agreements contain any of the following:

(i) a right to set off in favour of the employing Contractor not provided for by law;

(i) authoritarian rights given to the employing Contractor or his agent, with no recourse to
independent adjudication in the event of a dispute arising;

(i)  payment procedures based on a pay-when-paid system;

(iv) adispute resolution process which does not include inexpensive alternative dispute resolution
procedures, such as mediation or adjudication, but which only makes use of formal
proceedings such as arbitration or litigation; or

(v)  conditions which are more onerous than those which exist in the main contract.

Credits shall be denied should Targeted Enterprises not adhere to statutory labour practices or fail to
perform commercially useful functions.

G3.3.3 Contract Participation Goal evaluation

The Contractor shall, upon completion of each individual Targeted Enterprise’s contract, issue a completion
certificate and certify the amount paid to such Targeted Enterprises. The Contractor shall submit the
certificates, counter-certified by the relevant Targeted Enterprises, to the Employer’s Agent for record-
keeping purposes. The Contractor shall furnish justification to the Employer’s Agent whenever it is not
possible to obtain such counter-certification.
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The Contractor shall, upon termination of the services of the individuals classed as Targeted Labour
engaged in activities relating to the performance of the contract, certify the amount paid to such individuals
and submit the certificate, counter-certified by the relevant individual, to the Employer’'s Agent for record-
keeping purposes. The Contractor shall furnish justification to the Employer’s Agent whenever it is not
possible to obtain such counter-certification.

On completion of the contract, the Employer's Agent shall determine the final credits to be granted towards
the Contract Participation Goal targets, by converting the value of credits (including contract price
adjustment and rise/fall on special materials, but excluding value added tax) to a percentage of the Contract
Price (adjusted to exclude penalties and value added tax)

G3.3.4 Sanctions

In the event that the Contractor fails to substantiate that any failure to achieve any of the Contract
Participation Goal targets, is due to quantitative underruns, the elimination of items contracted to Targeted
Enterprises, or any other reason beyond the Contractor’s control which may be acceptable to the Employer,
the Contractor shall be liable for a financial penalty as prescribed in clause SCC 4.1.1 of section C1.2.1.2
Special Conditions of Contract. The subcontracting financial penalty shall be calculated as follows:

P =0,05x[ (D - Do)/100] x Ca
where
D is the Contract Participation Goal percentage

Do is the Contract Participation Goal percentage which the Employer's Agent certifies, based on
the credits passed, as being achieved upon completion of the contract

Ca  contract amount which is the Contract Price (adjusted to exclude penalties and value added
tax)

P is the monetary value of penalty payable

The evaluation of the Contractor’s achievement of the Contract Participation Goal for the subcontracting of
the Works to Targeted Enterprises, shall be undertaken monthly by the Employer's Agent based on the
accumulative achievements in comparison to the programmed utilisation of Targeted Enterprises, as a
means of monitoring the Contractor’s performance in achieving the Contract Participation Goal.

Failure by the Contractor to achieve the Contract Participation Goal target by the time of Practical
Completion, shall result in the financial penalty being applied as prescribed in this clause. The Employer’s
Agent shall make a final determination of the Contractor's achievement of the Contract Participation Goas
based on the value of the Final Payment Certificate.

G4. DUTIES OF THE EMPLOYER AND ENGINEER

The Employer, Engineer, and the Contractor, or their representatives, are parties to the Project Liaison
Committee and are co-responsible for successful project Stakeholder and Community liaison. The Employer
and the Engineer also play a supporting role in the successful implementation of the Employer’s Targeted
Labour and Targeted Enterprise utilisation and development goals.

To implement the Employer's Targeted Labour and Targeted Enterprise goals, the Employer and the
Engineer shall provide support to the Contractor by executing the following duties:

(i) Make recommendations to the Contractor in the identification and structuring of the work
packages to be subcontracted to Targeted Enterprises, and agree to the scope and extent of
the work packages.

(i)  Verify that the Targeted Enterprise Database(s), have been updated prior to the letting of
every new set of subcontracts.
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(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(x)

(xi)

G5.

Endorse all Databases, and approve tender procedures, tender documents, tender
submission requirements and adjudication processes for the subcontracting of Targeted
Enterprises.

Review all tender adjudication reports and monitor that the criteria and procedures applied by
the Contractor to subcontract work to Targeted Enterprises are executed in a fair and
transparent manner, and are in accordance with the Employer’s standards.

Endorse subcontract agreements and ensure that the conditions of subcontracting with
Targeted Enterprises are fair and transparent and within the prescripts of the Contract
requirements.

Monitor the management of Targeted Enterprise subcontracts and ensure that conditions
such as the application of penalties and the termination of contracts, are applied in a fair and
transparent manner and within the prescripts of the agreement.

Verify that the Labour Database(s) from which Targeted Labour will be employed is updated
prior to every new Labour intake.

Monitor that the criteria and procedures applied by the Contractor to employ Targeted Labour
are executed in a fair and transparent manner, and is within the Contract requirements.

Monitor that the conditions of employment of Targeted Labour are applied in a fair and
transparent manner and within the prescripts of the current and relevant Labour legislation.

Make recommendations to the Contractor in the identification of the training requirements of
Targeted Enterprises and Targeted Labour and approve the proposed training programmes.

Monitor that training programmes and support programmes, which the Contractor committed
to, are implemented and executed as intended.

SPECIFIC WORK TO BE CARRIED OUT BY TARGETED ENTERPRISE
SUBCONTRACTORS

G5.1 Subcontract scope of work

It is a requirement of the contract that only those Targeted Enterprise subcontractors procured through a
tender process by the Contractor, shall qualify to have their contribution count towards the Contract
Participation Goal.

For this particular contract, the following listed work has been identified in terms of this Particular
Specification, Part G, as suitable for execution by Targeted Enterprise subcontractors in order to assist the
Contractor in achieving the Contract Participation Goal:

Clearing and grubbing.

Construction and clearing of drains.

Installation of prefabricated culverts including inlet and outlet structures.
Concrete channelling and concrete linings for open drains.

Pitching, stonework and protection against erosion.

Construction of gabions.

Erection of guardrails.

Erection of road signs.

Landscaping.
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(x) Finishing the road and road reserve.

(xi) Other work identified by the Employer to be executed in the community area.

The work to be carried out by Targeted Enterprise subcontractors is not limited to the work listed above, and
the Contractor may need to engage Targeted Enterprises and Labour on other aspects of the Works in
order to achieve the Contract Participation Goal.

G5.2 Subcontract work packages

The work activities shall be grouped into varying sizes of work packages according to the CIDB contractor
grading designation and class of construction works. The typical scope of work may include the following
class of construction works and specialist works:

(i) Class of construction works — Civil Engineering (CE); and
(i)  Specialist Works:

¢ Asphalt works (SB);

¢ Demolition and blasting (SE);

¢ Piling (SJ);

¢ Road marking and signage (SK); and

¢ Structural steelwork fabrication and erection (SL).

For this contract the minimum number of prescribed work packages for execution by Targeted Enterprise
subcontractors is indicated in table F1/1 according to the CIDB contractor grading designation and the
scope of work according to the Chapters of the Standard Specifications for Road and Bridge Works for
South African Road Authorities (COTO), Draft Standard (DS), October 2020.

Provision is made for each of the work packages to include Chapter 1.3 Contractor’s Establishment on Site
and General Obligations to cover the costs of the Targeted Enterprise subcontractors’ own establishment
and general obligations.
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TABLE G1/1: PRESCRIBED MINIMUM NUMBER OF WORK PACKAGES ACCORDING TO CIDB
CONTRACTOR GRADING DESIGNATION

TARGETED ENTERPRISE SUBCONTRACTOR

CIDB CONTRACTOR GRADING DESIGNATION

1 2 3 2 5 6
CHAPTER | DESCRIPTION Max: Max: Max: Max: Max: Max:
R0,5 m R1m R3 m R6 m R10 m R20 m
1.6 CLEARING AND GRUBBING
1.7 LOADING AND HAULING
3.4 DRAINS X(3)
3.2 | CULVERTS X(2)
CONCRETE KERBING AND CHANNELING,
23 ASPHALT BERMS, CHUTES, DOWNPIPES, X
: CONCRETE, STONE PITCHED AND GABION
LININGS FOR OPEN DRAINS
4.1 BORROW MATERIALS
4.2 CUT MATERIALS
43 EXISTING ROAD MATERIALS
4.4 COMMERCIAL MATERIALS X
5.1 ROADBED
52 FILL
53 ROAD PAVEMENT LAYERS
54 | STABILISATION X
9.1 ASPHALT LAYERS X

PITCHING, STONEWORK, CAST IN SITU
CONCRETE FOR PROTECTION AGAINST
EROSION

NON-STRUCTURAL GABIONS

GUIDE BLOCKS AND KILOMETRE MARKERS
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11.4 ROAD RESTRAINT SYSTEMS

11.6 ROAD SIGNS

1.7 ROAD MARKINGS AND ROAD STUDS X

11.8 LANDSCAPING AND PLANTING PLANTS

FINISHING THE ROAD AND ROAD RESERVE

11.9 | AND TREATING OLD ROADS
13.4 | CONCRETE X(2)
MINIMUM TOTAL NUMBER OF TARGETED 1
ENTERPRISE SUBCONTRACTORS
PRESCRIBED FOR EACH CIDB 3 4 2 2 0
CONTRACTOR GRADING DESIGNATION only
NOTE:

X* denotes inclusion of Chapter 1.3 for all subcontract work packages.

X(1) denotes “one” prescribed subcontract work package according to the respective CIDB contractor
grading designation and the scope of work according to the Chapter of the Standard Specifications for
Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October
2020.

For subcontractors with a higher CIDB contractor grading designation, it may be possible for the work
package to comprise more than one chapter which is shown as “X” in the above table. The minimum total
number of targeted enterprise subcontractors prescribed for each CIDB contractor grading designation is
listed in the above table.

G5.3 Subcontract bill of quantities

The items of work identified for execution by Targeted Enterprise subcontractors is shown in the bill of
quantities at the end of Part G: Small Contractor Development. The quantities of work shown for each item
of work, is the anticipated work to be subcontracted, and the Contractor is not required to tender rates and
prices for these items of work.

Payment of the works executed by Targeted Enterprise subcontractors will be made under the provisional
sum allowed for in clause G10 Measurement and Payment and included in Schedule G: Small Contractor
Development in Section C2.2 Bill of Quantities.

G6. TENDER PROCESS FOR TARGETED ENTERPRISE SUBCONTRACTOR PROCUREMENT

G6.1 Subcontract scope of work

The Contractor shall refer to Table G1/1 for the work packages identified to be subcontracted, the bill of
quantities contained in these Particular Specifications, and to any other construction activities required to
execute the Works in terms of the contract, to determine how he intends to unbundle or package specific
subcontracts for execution by Targeted Enterprise subcontractors, and shall present his proposal to the
Employer and Employer’s Agent for approval.

G6.2 Compilation of subcontract tenders

The Contractor shall be responsible for compiling the tender documents that will enable him to engage the
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Targeted Enterprise subcontractors for the various work packages, according to the contractor grading
designation and class of construction works or specialist works. The Contractor shall compile each
subcontract tender document in such a manner that it shall facilitate the achievement of all objectives and
principles pertaining to the development of the Targeted Enterprise subcontractors.

The tender documentation shall comply with the Employer’s standards, including its standard conditions of
tender. The following returnable schedules shall form part of the tender document for submission by
tenderers:

(i) certificate of registration of the tenderer in the required CIDB contractor grading designation,
confirming the tenderer's registration Status as “Active” at the closing date of tender
submission;

(i) tax compliance status report;
(i)  B-BBEE verification certificate or sworn affidavit;
(iv)  proof of registration on the Central Supplier Database; and

(v)  compliance with the COID Act.

The tender documents shall also contain the proposed subcontract agreement in accordance with clause
G8.1.

The draft tender documents shall be subject to approval by the Employer and Employer’'s Agent. The
Contractor may then proceed with the preparation of tender documents for the work packages.

G6.3 Tender process

The Contractor shall be responsible for advertising the tenders for the work packages, and inviting tenders
from Targeted Enterprise subcontractors in consultation with the Employer and Employer’s Agent and the
local PLC.

The Employer shall identify the number of work packages which are to be executed by Targeted Enterprise
subcontractors from specific designated groups.

The Contractor shall conduct a compulsory briefing session for tenderers, attended by the Employer and
Employer's Agent, to explain the Works required and the tender process to the Targeted Enterprise
subcontractors.

Tenders for the subcontracted works must close at a stipulated time and date. Tenders shall be placed in a
suitable formal Tender Box, located at the Contractor’s site office. The tender opening shall be conducted
by the Project Management Team.

G6.4 Tender evaluation

The Project Management Team shall evaluate the tenders according to the Employer’s standards. The
Contractor shall prepare the tender adjudication report for each subcontract, and submit it to the Project
Management Team for review prior to award of each subcontract.

G6.5 Allocation of subcontract work packages

The Project Management Team shall identify responsive tenders received for the various work packages
from Targeted Enterprises in the following designated groups:

(i) an EME or QSE which is at least 51% owned by black people;
(i)  an EME or QSE which is at least 51% owned by black people who are youth;
(i) an EME or QSE which is at least 51% owned by black people who are women;

(iv) an EME or QSE which is at least 51% owned by black people with disabilities; or
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(v) an EME or QSE which is at least 51% owned by black people who are military veterans.

The selection of subcontract work packages shall then be made, in consultation with the Employer in
accordance with the provisions of clause 4.4.4 of the General Conditions of Contract 2015, in order to
comply with the Employer’s targeted procurement objectives.

G6.6 Award of subcontract work packages

Following the selection of the Targeted Enterprise subcontractors for the various work packages in
consultation with the Employer in accordance with clause 4.4.4 of the General Conditions of Contract 2015,
the Employer's Agent shall provide written confirmation of the Targeted Enterprise subcontractor selected
for each work package, to the Contractor. The Contractor shall award each work package to the respective
Targeted Enterprise subcontractor.

G7. GENERAL RESPONSIBILITIES OF THE CONTRACTOR TOWARDS TARGETED
ENTERPRISES

G7.1 Obligations

The Contractor shall ensure that he complies with the following obligations:

(i) institute a quality assurance system;

(ii) provide adequate training, coaching, guidance, mentoring and assistance to Targeted
Enterprises;

(iii) provide financial support and other assistance to ensure that Targeted Enterprises are able

to meet their obligations and commitments with respect to their subcontracts, including
acquisition of labour, construction equipment and materials;

(iv) ensure that the contract participation goals and objectives are achieved; and

(v) make provision for Targeted Enterprises to be established within the Contractor's own
camp facilities, and be responsible for the provision of site offices, common camp facilities,
medical, security, safety, electricity, water, sewage services, waste disposal and all other
camp services.

G7.2 Subcontracts
In the subcontracts arranged by the Contractor involving Targeted Enterprises, the following shall apply:

0] the appointment of Targeted Enterprises by the Contractor shall be made in accordance
with the provisions of clause 4.4 of the General Conditions of Contract 2015; and

(ii) no provision or requirements set out in the specifications shall be deemed to relieve the
Contractor of any liability or obligation under the contract, and in accordance with the
provisions of clause 4.4.3 of the General Conditions of Contract 2015, the Contractor shall
be liable for the acts, defaults and negligence of any Targeted Enterprise, his agents or
employees as fully as if they were the acts, defaults or negligence of the Contractor.

G8. MANAGEMENT OF TARGETED ENTERPRISE SUBCONTRACTS

The Contractor shall conclude the subcontract agreements, and provide the necessary management
support to the Targeted Enterprises. Failure by a Targeted Enterprise to comply with the terms and
conditions of the subcontract agreement shall result in penalties being applied or the subcontract
terminated.

G8.1 Compilation of subcontract conclusion agreement

(a) The Contractor in liaison with the Employer and Employer's Agent shall be responsible for the
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(b)

G8.2

(b)

G8.3

conclusion of each subcontract agreement. The agreement shall be in accordance with the
provisions of clause 4.4 of the General Conditions of Contract 2015 and shall be consistent with the
terms and conditions in this contract. The agreement shall be subject to approval by the Employer
and Employer’s Agent.

The terms and conditions of the subcontract agreement shall also specify the following:

(i) an entitlement of the Targeted Enterprise to receive such training as is contemplated in this
contract;

(ii) an obligation on the Targeted Enterprise to participate and co-operate in such training as is
provided for in this contract;

(iii) the allowable sources from which workers may be drawn in terms of the contract;

(iv) the terms and conditions relating to the recruitment, employment and remuneration of
workers engaged on the contract;

(v) the training to be provided to the workers; and

(vi) the terms and conditions relating to payment of the Targeted Enterprise. Such terms and

conditions shall also include a clause stipulating that payment to a Targeted Enterprise for
work done shall be made within 30 days of submission of the invoice by the Targeted
Enterprise to the Contractor. In the event of failure by the Contractor to make the payment
by the due date, he shall pay to the Targeted Enterprise interest, at the prime overdraft rate
charged by the Targeted Enterprise’s bank, compounded monthly, on all overdue payments
from the date on which the same should have been paid to the date when payment is
effected, without prejudice to the Targeted Enterprise’s other rights under the contract or by
law.

Quality of work and performance of the Targeted Enterprise

The Contractor shall closely monitor and supervise all Targeted Enterprises and shall train, mentor,
guide and assist each Targeted Enterprise in all aspects of management, execution and completion
of his subcontract. This shall typically include assistance with planning of the works, sourcing and
ordering of materials, labour relations, monthly measurements and invoicing procedures. The
extent and level of such training, mentoring, guidance and assistance to be provided by the
Contractor shall be commensurate with the basic level of subcontract applicable and shall be
directed at enabling the Targeted Enterprise to achieve the successful execution and completion of
their subcontract.

The Contractor shall closely monitor and supervise all Targeted Enterprises and shall give
reasonable warning to the Targeted Enterprise when any contravention of the terms and conditions
of the subcontract has occurred or appears likely to occur. The Contractor shall, whenever feasible,
give the Targeted Enterprise reasonable opportunity to make good any such contravention, or to
avoid such contravention, and shall render all reasonable assistance to the Targeted Enterprise in
this regard.

Dispute avoidance and resolution procedures

When taking any disciplinary action or imposing a penalty as provided for in the subcontract, the
Contractor shall explain fully to the Targeted Enterprise that such actions are provided for in the
subcontract. If such action is contemplated this shall be discussed with the Employer's Agent
before any action is taken.

If the Targeted Enterprise, in the opinion of the Employer's Agent, fails to comply with any of the
criteria listed below, the Employer’s Agent shall issue a written warning to the Contractor, stating all
the areas of non-compliance. A copy of the letter of warning shall be forwarded to the Employer.
The criteria are as follows:

(i) acceptable standard of work as set out in the specifications;

(ii) progress in accordance with the time constraints in the Targeted Enterprise’s contract;
(iii) punctual and full payment of the workforce and suppliers;

(iv) site safety; and

(v) accommodation of traffic.
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(c) The Targeted Enterprise shall have 21 days from the date of receipt of the letter of warning by the
Contractor to address and rectify the issues raised by the Employer's Agent, with the exception of
the above subclauses (b)(iv) and (v) for which the reaction time shall be in accordance with the
relevant specifications for those aspects of the Works but shall not be longer than 24 hours. Failure
by the Targeted Enterprise to comply with the deadline set, will be sufficient grounds for the
Contractor to apply a penalty, or terminate the subcontract provided that the Employer’s Agent is
satisfied that the Contractor has made every effort to correct the performance of the Targeted
Enterprise.

(d) The Targeted Enterprise shall have the right to dispute any ruling given or deemed to have been
given by the Contractor, Employer's Agent or Employer. Provided that, unless the Targeted
Enterprise shall, within 21 days after his receipt of a ruling or after a ruling shall have been deemed
to be have been given, give written notice (hereinafter referred to as a Dispute Notice) to the
Contractor, referring to this clause, disputing the validity or correctness of the whole or a specified
part of the ruling, he shall have no further right to dispute that ruling or the part thereof not disputed
in the said notice.

G9. TRAINING, COACHING, GUIDANCE AND MENTORING
G9.1 Obligations

This section provides details of the Contractor's obligations of implementing the National Skills Development
Strategy. This strategy sets priorities for the skills development of workers. The Sector Education and
Training Authorities (SETA) and provincial offices of the Department of Labour will play key roles in
transforming the vision of the strategy into reality.

Supervision is included as part of the contractor's general obligations for the administration and
management of the Targeted Enterprises. However, training, coaching, guidance and mentoring are not
included as part of the Contractor’'s general obligations unless specific provision to that effect has been
made in the project specifications.

The Contractor shall, from the commencement of the contract, provide a structured development
programme designed to improve the entrepreneurial and basic business management skills of identified
Targeted Enterprises and hired labour, as well as to improve their specific task skills (construction skills)
commensurate with the applicable levels of subcontract that will enable the Targeted Enterprises to achieve
the successful execution and completion of their subcontracts. The ultimate objective of training, coaching,
guidance and mentoring is to develop the Targeted Enterprises as far as their potential allows.

G9.2 Definitions
G9.2.1 Training

Training refers to the process of teaching a learner — usually in a classroom or simulated work environment
situation. Training usually takes place with one teacher/trainer and several learners. Principles and theory
are taught. Demonstrations are given. Assignments are then set to ensure that the learner is able to apply
what has been taught. Training is done by a specialist in the subject, who is also qualified to train.

Example: Use of a dumpy level

Training would involve the theory of how a dumpy level works and how to calculate levels. A demonstration
of how to set up and read a level could be given.

G9.2.2 Coaching

Coaching refers to hands-on training and is mostly on a one-on-one basis of tangible and measurable skills.
It is typically on-site training, or learning-on-the-job. Coaching is training by the process of “watch-do-
correct-practice”. The coach does the task while the learner watches and asks questions. Then the learner
does the same task while the coach watches. The learner is corrected until the coach feels that he has the
gained competence in the function. The learner is then left to practise the task or skill, which the coach
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oversees. Coaching is imparting a skill — usually manual or physical. A coach is usually a person doing the
same type of work on a higher or more competent level, or a person who has a mastery of the skill/task.
While training gives the theory or shows/explains the principles, coaching helps the learner become
competent and master a skill. A coach is often in the direct reporting line, i.e. someone in authority.
Coaching could be part of the management function and would make the job run more smoothly.

Example: Use of a dumpy level

Coaching would involve taking the learner onto site, setting up a dumpy level, reading levels. Then the
coach would get the learner to do the job, while the coach checked the setting up and reading. Once the
learner understands and can do the tasks, the coach checks periodically to ensure the learner is still doing
the job properly.

The desired outcome of coaching is for the learner to “fit-the-mould”, and to do things the same way and to
the same standard as the coach.

G9.2.3 Guidance

Guidance is anticipating where one might go wrong, or where one is doing a task in a complicated,
inefficient or ineffective way, and giving advice as to how to achieve a better result. Guidance is mostly
given by a person in the direct reporting line, but can be given by anyone. Guidance is not imparting skills,
but suggesting ways to improve performance.

Example: Use of a dumpy level

A person who knows how to use a dumpy level would be given guidance as to where he would next set up
the level to limit the number of set-ups. Guidance could be an extension of coaching.

G9.2.4 Mentoring

Mentoring is developing a person on a long-term career path. It is mostly about imparting skills that are
often intangible and non-measurable. A mentor is seldom anyone in the direct reporting line — although he
could be a person several levels higher in that reporting line. Mentoring is more about developing a
relationship and taking a personal interest in an individual. A mentor looks out for that individual and gives
him advice that cannot be found in a book or in the normal course of business. The sort of issues a mentor
discusses with the protégé include company politics, how to pick up work before others get wind of it, how
to position one’s company to get a better competitive advantage, how to tender such that the tender is
lowest but the profit is as good as or better than the next person, how to determine and assess risk.
Mentoring helps the protégé think strategically, sharpen entrepreneurial skills and grow — both personally
and in terms of the company. A mentor helps the protégé to develop insight and shrewdness. It is more
about business skills to survive long-term than the technical, tactical or day-to-day activities of doing
business.

The desired outcome of mentoring is for the protégé to develop his own style, i.e., to shape his own
“mould”.

G9.2.5 Supervision

Supervision is instruction regarding the work to be performed, and ensuring it is carried out to specification
and to the satisfaction of the supervisor. It is not instruction on how the work is to be performed, but rather
on what work has to be performed, and usually has specific time frames.

G9.3 Assessment of Targeted Enterprise potential

It is the responsibility of the Contractor to determine the level of development required by each Targeted
Enterprise. This will require that the Contractor determine the level at which the Targeted Enterprise can
operate competently and determine the skills already acquired by the Targeted Enterprise in terms of
training and on-the-job experience. In some circumstances Adult Basic Education Training (ABET) will
need to be started before any formal training can commence. The assessment of each appointed Targeted
Enterprise is to be produced by the Contractor for discussion with the Employer and Employer’s Agent at a
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meeting following the appointment of the Targeted Enterprise.

G9.4 Development Plan

Within a month of the meeting with the Employer and Employer's Agent on the Targeted Enterprise
assessments, the Contractor is to present a development plan, specific to each Targeted Enterprise. The
development plan is to be reviewed by the Employer and Employer’s Agent for appropriateness before
being implemented.

The development plan is to include the following:

(i) specify the development needs of each Targeted Enterprise contracting entity — the
systems the entity lacks;

(ii) specify the development needs of the individuals comprising the entity — the skills the
individuals within the entity lack;

(iii) the level to which that activity will be developed within the period of the contract;

(iv) whether training, coaching, guidance and/or mentoring is to be given in each activity; and

(v) the person/s responsible for each activity.

G9.5 Identification and general training of potential Targeted Enterprises

(a) The progression of training, coaching and mentorship may need to start with the identification and
general training of identified Targeted Enterprises and hired labour, and should end with their
acquisition of sufficient management skills that will equip them to compete confidently for
subcontract work beyond the duration of this contract. In addition, generic skills shall be taught
where the need for these has been identified as being necessary amongst Targeted Enterprise
workforces and hired labour.

(b) Before commencing with any structured ftraining, the Contractor shall submit his intended
programme to the Employer and Employer’s Agent for approval of its subject content and proposed
trainers, and the Contractor shall, if so, instructed by the Employer and Employer’s Agent, alter or
amend the programme and/or course content.

The Contractor shall be responsible for the provision of everything necessary for the delivery of the various
training workshops and modules including:

(i) provision of a suitable fully serviced training venue facility;

(i) procurement of suitable accredited trainers;

(iii) provision, in conjunction with the accredited trainers, of all the necessary training materials,
including stationery and study materials; and

(iv) transportation of the learners to and from the training venue facility (it is therefore in the

Contractor’s interest that the training venue facility be provided on the site in order to
reduce these transportation costs).

Payment to the Contractor for carrying out the training function shall be effected through the pay items
provided in this Part G, using the training facility provided under Part F: Expanded Public Works
Programme.

G9.6 Activities

The tasks for each of the activities making up the development plan include material, equipment and
general tasks, for training on technical, contractual, financial, human resources, legislative and general
administrative functions.

The Construction Manager, site clerk and HR Manager will train/coach or mentor the above listed functions
as part of on-site training.

G9.7 Portfolio of Evidence

The Contractor is to develop and/or maintain a portfolio of evidence for each Targeted Enterprise. The
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Portfolio of Evidence is a collection of proof of the training, coaching, guidance and mentoring inputs
provided to the Targeted Enterprise and is similar to a log book used by technical students completing
experiential training. It is a living document which records the development progress of the Targeted
Enterprise and will need to be updated continually throughout the duration of the contract. It remains the
property of the Targeted Enterprise who must take it to their next contract.

The Portfolio of Evidence should include the following documentation:

(i) the development path designed for each Targeted Enterprise;

(i)  the training courses completed by the Targeted Enterprise;

(i)  the hours of guidance, coaching and mentoring received for each activity listed in the
development plan;

(iv) alist of outcomes achieved at each level for each activity;

(v)  six-monthly progress reports on the development provided (inputs) versus the actual progress
made (output) by the Targeted Enterprise; and

(vi) alist of competencies.

G9.8 Training Requirements

Only qualified trainers employed by training agencies that are accredited by the relevant Sector Education
and Training Authorities (SETA), or other institutions recognised by the Department of Labour shall deliver
any training. “Accredited training” refers to both the trainers as well as to the training material. Certificates
affirming the successful participation in the various courses shall be presented to each attendant.

The Contractor shall facilitate in the delivery of training by instructing and motivating the hired labour and
relevant Targeted Enterprises regarding attendance and participation. All training shall take place within
normal working hours, or as agreed with the trainees.

G9.9 Development training

The Contractor will arrange training to support the development of the Targeted Enterprise. This training
must be provided by training providers accredited with the relevant SETA pertaining to the course material
being presented. The training will take place at hours agreed with the trainees, possibly on a part time
basis after hours.

The following training courses are recommended to support the development programme detailed in the
contract document:

(i) NQF Level 2: Construction Contractor - Business owner and administration officer;
(ii) Tender training NQF Level 3 — Business owner / Technical expert;
(iii) Computer literacy training - Business owner and admin officer — Microsoft Windows, email,

Microsoft Word and Microsoft Excel;

(iv) General bookkeeping relevant to construction - Business owner and admin officer;
(V) Tendering NQF Level 4 and 5 — Business owner / Technical expert; and
(vi) Construction supervision (Roadworks) NQF Level 4 — Business owner / Technical expert.

G9.10 Safety Training

The Targeted Enterprise’s safety representative is to be fully trained in all aspects of safety and his duties in
this regard. The owner of the Targeted Enterprise is to be trained on his responsibilities regarding safety
regulations.

G9.11 Construction skills training
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The focus of training provided on the contract should be to support the development of the Targeted
Enterprise subcontractor. Construction skills training will only be approved by the Employer’s Agent when
appropriate.

The Targeted Enterprise, their workforce and hired labour that are selected will be entitled to receive
structured training that will improve on-task skills necessary for the execution and successful completion of
the works. The Contractor, in conjunction with the Employer’s Agent, shall monitor the progress of the hired
labour and each Targeted Enterprise closely and shall identify those who, in their collective opinion, will
benefit from structured construction skills training as may be provided for in the contract, and where
required by the Employer’'s Agent shall make recommendations in this regard. The final list of candidates
shall be decided between the Contractor and the Employer’s Agent, and those selected shall receive formal
construction skills training in a programmed and progressive manner throughout the duration of the
contract.

The training programme shall offer complete courses that could comprise some or all of the following
modules:

(i) Use and maintenance of hand tools;

(ii) Operation of equipment;

(iii) Manufacture and installation of minor precast concrete units;
(iv) Erect, dismantle and maintain formwork;

(v) Basic concrete sKills;

(vi) Excavation, backfill and compaction;

(vii) Bricklaying; and

(viii) Erosion protection using stone pitching, gabions or renos.

G9.12 Training venue facility

The training venue facility to be provided by the Contractor is described in clause F5.6 of Part F. This
facility shall be used to deliver all training, irrespective of whether it is delivered in terms of Part F or Part G
of the Particular Specifications.

G10. MEASUREMENT AND PAYMENT

Note:

In order to avoid duplication of training facilities, the training facility required for the training described in this
Part G: Small Contractor Development, shall be measured and paid for in terms of the pay items provided
for training in Part F: Expanded Public Works Programme.

Item Unit

G10.01 Procurement of Targeted Enterprises:

(a) Management and execution of Targeted Enterprise procurement
process:
(i) Procurement process for the appointment of CIDB contractor

grading designation 1 Targeted Enterprise subcontractor
(40 copies of the tender document required for each individual
LC= 10 [T T PR number (No)

(ii) Procurement process for the appointment of CIDB contractor
grading designation 2 Targeted Enterprise subcontractor
(80 copies of the tender document required for each individual
LC=L 10 [T T PR number (No)

(iii) Procurement process for the appointment of CIDB contractor
grading designation 3 Targeted Enterprise subcontractor
(60 copies of the tender document required for each individual
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LC=1 10 [T o T PR number (No)

(iv) Procurement process for the appointment of CIDB contractor
grading designation 4 Targeted Enterprise subcontractor
(50 copies of the tender document required for each individual
121 0 1= o OSSR number (No)

(v) Procurement process for the appointment of CIDB contractor
grading designation 5 Targeted Enterprise subcontractor
(00 copies of the tender document required for each individual
121 0 1= o OSSR number (No)

(vi) Procurement process for the appointment of CIDB contractor
grading designation 6 Targeted Enterprise subcontractor
(20 copies of the tender document required for each individual
121 0 1= o OSSR number (No)

The unit of measurement shall be the number of individual subcontract agreements concluded with
Targeted Enterprise subcontractors according to the CIDB contractor grading designation for all classes of
construction works, in accordance with the procurement process described in this Part G.

Each tendered rate shall be in full compensation for the management and execution of the Targeted
Enterprise procurement process in the relevant CIDB contractor grading designation scheduled, including
for the compilation, printing, binding and issue of the tender documents for each tender, for the advertising
of each tender, for the provision of the venue and the conducting of each compulsory briefing session for
tenderers, for the conducting of each tender opening process, for the adjudication of the tenders received
for each tender, for the preparation of each tender adjudication report and the review thereof in conjunction
with the Employer and Employer’'s Agent, for the award of each tender and for the conclusion of the
subcontract agreement with each successful Targeted Enterprise subcontractor tenderer.

Item Unit

G10.02 Construction Works for Targeted Enterprise subcontractors:

(a) Payments associated with the construction Works carried

out by Targeted Enterprise subcontractors.................ccccvviiieenennnennn. provisional sum (Prov sum)
(b) Handling costs and profit in respect of subitem G10.02(Q).........cccceeeriveeeriinennn. percentage (%)
(c) Supply of materials and small construction equipment to

assist Targeted Enterprise subcontractors .............ccccceeviiieeiiiinenn. provisional sum (Prov sum)
(d) Handling costs and profit in respect of subitem G10.02(C) .........ccovveiriiieeeriinennn. percentage (%)
(e) Management of the Targeted Enterprise subcontractors ............ccccccevviiiiiiiiiee i month

Expenditure under subitems G10.02(a) and (c) shall be in accordance with clause 6.6 of the General
Conditions of Contract 2015.

The provisional sum for subitem G10.02(a) is provided to cover the total cost of the construction Works
carried out by the Targeted Enterprises subcontractors based on proof of payment made by the Contractor,
as certified by the Employer’'s Agent, in separate payments for each Targeted Enterprise subcontractor in
accordance with Part G of the Particular Specifications.

The tendered percentage for subitem G10.02(b) is the percentage of the amount actually spent under
subitem G10.02(a), and shall include full compensation for the handling costs of the Contractor and the
profit in connection with the construction Works carried out by the Targeted Enterprise subcontractors.

The provisional sum for subitem G10.02(c) is provided to cover the total cost of the materials and small
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construction equipment supplied by the Contractor to assist the Targeted Enterprise subcontractors based
on proof of payment made by the Contractor, as certified by the Employer’s Agent, in separate payments for
each Targeted Enterprise subcontractor in accordance with Part G of the Particular Specifications.

The tendered percentage for subitem G10.02(d) is the percentage of the amount actually spent under
subitem G10.02(c), and shall include full compensation for the handling costs of the Contractor and the
profit in connection with the supply of materials and small construction equipment by the Contractor to
assist the Targeted Enterprise subcontractors.

The unit of measure for subitem G10.02(e) is month or part thereof that the service is required. Payment
shall only be made for the period one or more appointed Targeted Enterprise subcontractors are on site in
the execution of the works. The tendered rate shall include full compensation for the conclusion of all the
subcontract agreements and the management of all Targeted Enterprise subcontractors, including for the
provision of the necessary management support, coaching, guidance and mentoring to the Targeted
Enterprise subcontractors.

Item Unit

G10.03 Training of Targeted Enterprise subcontractors:

(a) Generic skills:

(i) TraiNiNG COSES ..eiiiiiiiiei ittt e e provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem G10.03(a)(i)........ccroveeerveerieeenne percentage (%)
(b) Entrepreneurial skills:

(i) TraiNiNG COSES ..ciiiiiiiee ittt ee e s provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem G10.03(D)(i).......ccvveeerivveeeriieennn. percentage (%)
(c) Construction skills:

(i) Training COSES ... e e e e e e provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem G10.03(C)(i)......ccoovverrivrereriinennn. percentage (%)
(d) Transportation and accommodation costs of selected

learners only, while receiving off-site training:
(i) Transportation and accommodation CostS ........ccevvvevieiiiiiiieiiieenn, provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem G10.03(d)(i)........cveeerivreeerriunennn. percentage (%)

Expenditure under subitems G10.03(a)(i), (b)(i), (c)(i) and (d)(i) shall be in accordance with clause 6.6 of the
General Conditions of Contract 2015.

The provisional sum for each of subitems G10.03(a)(i), (b)(i) and (c)(i) is provided to cover the total costs of
the required training in generic skills, entrepreneurial skills and construction skills respectively, including for
the procurement of the services of the accredited trainers and their delivery of the training courses to the
learners employed by Targeted Enterprise subcontractors, the provision of all training materials including all
stationery and study materials, and the wages of the learners for the duration of the courses. The payment
of wages to learners in terms of subitems G10.03(a)(i), (b)(i) and (c)(i) will only be made to those learners
who attend and successfully complete each course of the approved training programme. Payment shall not
be made to learners who, once selected, do not attend or only partially complete structured training
courses.

The Contractor’s own personnel shall be permitted to attend the training courses provided for the learners
employed by the Targeted Enterprise subcontractors only to the extent that the venue and its facilities can
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efficiently and comfortably accommodate the additional number of learners. All additional costs relating to
such attendance by the Contractor's own personnel shall be carried by the Contractor and shall not be
considered for payment in terms of item G10.03, including for any additional costs related to the accredited
trainers and their delivery of the training courses, the provision of additional training materials, and the
wages of the learners from the Contractor’s own personnel for the duration of the courses.

The tendered percentage for each of subitems G10.03(a)(ii), (b)(ii)) and (c)(ii) is the percentage of the
amount actually spent under each of subitems G10.03(a)(i), (b)(i) and (c)(i) respectively, and shall include
full compensation for the handling costs of the Contractor, and the profit in connection with the provision of
the training in generic skills, entrepreneurial skills and construction skills respectively, including for the costs
of record keeping and reporting with respect to the training received by each learner, and the costs of the
compilation of the portfolio of evidence with respect to each Targeted Enterprise subcontractor.

The provisional sum for subitem G10.03(d)(i) is provided to cover all costs related to the transportation and
accommodation costs of selected learners only, while receiving off-site training, where such learners have
been specifically selected in conjunction with the Employer's Agent to receive such off-site training and
where such training cannot be delivered using the training venue facility provided by the Contractor.

The tendered percentage for subitem G10.03(d)(ii) is the percentage of the amount actually spent under
subitem G10.03(d)(i), and shall include full compensation for the handling costs of the Contractor, and the
profit in connection with the transportation and accommodation costs of selected learners only, while
receiving off-site training.
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BILL OF QUANTITIES
PART G: SMALL CONTRACTOR DEVELOPMENT
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Roadworks Schedule

C1.6 CLEARING AND GRUBBING

Item Description Unit Quantity Rate Amount R

C1.6 CLEARING AND GRUBBING

C1.6.1 Clearing:

C1.6.1.1 Clearing with machines and some hand labour where ha
necessary

C1.6.1.4 Clearing for service trenches (over the agreed width required) m?

C1.6.2 Grubbing:

C1.6.2.1 Grubbing with machines and some hand labour where ha
necessary

C1.6.3 Removal and grubbing of large trees and tree stumps:

C1.6.3.1 Girth equal to or exceeding 1,0 m up to and including 2,0 m No

C1.6.3.2 Girth exceeding 2,0 m up to and including 3,0 m No
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C1.7 LOADING AND HAULING

Item Description Unit Quantity Rate Amount R
C1.7 LOADING AND HAULING
C1.71 Loading:
C1.7.11 Loading from stockpile using machines and some hand labour m? 23500.0
where necessary

C1.7.2 Hauling:

C1.7.21 Hauling material for use in the Works and off-loading it on the
site of the Works:

(a) Soil, gravel, crushed stone and pavement layer material m3-km 13500.0

(b) Boulders and hard material m3-km 10000.0

C1.7.22 Hauling material to spoil and off-loading it at a designated spoil
area:

(a) Cleared and grubbed material (organic matter and all other m3-km 2500.0
unsuitable or waste material)

(b) Soil and gravel material m3-km 32500.0

(c) Boulders and hard material m3-km 9300.0
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C2.2 DRY SERVICES

Item Description Unit Quantity Rate Amount R
C2.2 DRY SERVICES
Cc2.21 Supply, lay and prove ducts:
C2.2.11 State for each duct the material type, class, joint type, etc.
(Unplasticised PVC Pipes):
(a) State diameter (100 mm diameter) m
C2.2.6 Duct accessories (markers, marking, draw wires and end caps,
etc.):
C2.2.6.1 Duct markers (concrete) No
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C3.1 DRAINS
Item Description Unit Quantity Rate Amount R

C3.1 DRAINS

C3.11 Excavation for open drains:

C3.1.1.1 Excavating all material situated within the following depth
ranges below the surface level using conventional methods:
(@a)0mto1,5m m?

C3.1.1.2 Extra over sub-item C3.1.1.1 for excavation in hard and m?
boulder material irrespective of depth

C3.1.1.3 Extra over sub-item C3.1.1.1 for excavation in stabilised m?
existing road layers, irrespective of depth

C3.1.1.4 Excavating soft material situated 0 m to 1,5 m below the m?
surface level using labour enhanced construction methods

C3.1.1.5 Excavating intermediate material situated 0 m to 1,5 m below m?
the surface level using labour enhanced construction methods

C3.1.2 Clearing, shaping and disposal of accumulated sediment in
existing unlined open drains:

C3.1.2.2 Using labour enhanced construction methods m?

C3.1.3 Excavation, clearing and disposal of accumulated sediment in
existing lined drains and drainage systems:

C3.1.3.3 Using labour enhanced construction methods:
(c) Concrete or other lined side drains m?

C3.1.4 Excavation and disposal of material for subsoil drainage
systems:

C3.1.41 Excavating in all material situated within the following depth
ranges below the surface:
(@)0mto1,5m m?3
(b) Exceeding 1,5 m and up to 3,0 m m?

C3.1.4.2 Excavating soft material situated within 0 m to 1,5 m below the m?
surface level using labour enhanced construction methods

C3.1.4.4 Extra over sub-item C3.1.4.1 for excavation in hard and m?
boulder material, irrespective of depth

C3.1.4.5 Extra over sub-item C3.1.4.1 for excavation through stabilised m?
existing road layers

C3.1.5 Impermeable backfilling to subsoil drainage systems:

C3.1.5.1 Un-stabilised natural gravel obtained from approved sources m?
on the site

C3.1.5.3 Extra over items C3.1.5.1 and C3.1.5.2 for stabilisation with 4,0 m?
% CEM Il (32.5) cement

C3.1.6 Construction of banks and dykes:
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C3.1 DRAINS
Item | Description Unit Quantity Rate Amount R

Brought Forward 000
C3.1.6.1 Banks and dykes using conventional methods m? 1000.0
C3.1.6.2 Banks and dykes using labour enhanced construction methods m? 2320.0
C3.1.7 Natural permeable material in subsoil drainage systems

(approved crushed stone):
C3.1.7.2 Crushed stone obtained from commercial sources (Coarse, m? 500.0

19mm Nominal size)
C3.1.8 Natural permeable material in subsoil drainage systems

(approved natural sand):
C3.1.8.2 Natural sand from commercial sources (Coarse grade) m? 1550.0
C3.1.9 Pipes in subsoil drainage systems:
C3.1.9.1 U-PVC pipes and fittings, normal duty, complete with couplings m 5300.0

(100mm internal dia. slotted)
C3.1.11 Geotextiles (Filter fabric, Grade A2) m? 7700.0
C3.1.13 Concrete outlet structures, manhole boxes, junction boxes and

cleaning eyes for subsoil drainage systems:
C3.1.13.1 Ouitlet structures (Outlet headwall as per drawing SD 0501) No 35.0
C3.1.13.3 Junction boxes (Manhole box as per drawing SD 0501) No 35.0
C3.1.13.4 Cleaning eyes (Rodding eye inlet as per drawing SD 0501) No 35.0
C3.1.14 Caps for subsoil drain pipes:
C3.1.14.1 Concrete caps No 40.0
C3.1.18 Backfilling of drains with selected material compacted to 93 % m? 2000.0

of MDD prior to construction of concrete lining and / or stone

pitched lining
C3.1.19 Exposing of existing subsoil drains m? 10.0
C3.1.20 Breaking into existing drainage structures and install subsoil No

drain pipe
C3.1.21 Clearing of existing subsoil drains:
C3.1.21.1 Cleaning rod, brush and flushing m 15.0
C3.1.22 Test flushing of subsoil drain pipe systems No 40.0
C3.1.23 Subsoil drain outlet marker (100mm dia. Pipe filled with No

concrete, as per drawing SD0501/A)
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C3.2 CULVERTS

Item Description Unit Quantity Rate Amount R

C3.2 CULVERTS

C3.2.1 Excavation for culvert structures:

C3.2.1.1 Excavating in all material situated within the following depth
ranges below the surface level:

(@a)0mto1,5m m?
(b) Exceeding 1,5 m and up to 3,0 m m?
(c) Exceeding 3,0 mand up to 4,5 m m?

C3.2.1.2 Excavating soft material 0 m to 1,5 m below the surface level m?
using labour enhanced construction methods, or instructed by
hand under Clause A3.2.7.2d)

C3.2.1.3 Excavating intermediate material 0 m to 1,5 m below the m?
surface level using labour enhanced construction methods, or
instructed by hand under Clause A3.2.7.2d)

C3.2.1.4 Extra over sub-item C3.2.1.1 for excavation in hard or boulder m?
material, irrespective of depth

C3.2.2 Backfilling:

C3.2.21 Using the excavated material m?

C3.2.2.2 Using imported selected material:

(a) From commercial sources (G8 material compacted to 93% m?
of MDD)

C3.2.24 Extra over sub-items C3.2.2.1 and C3.2.2.2 for screed layers m?
(15MPa/19mm)

C3.2.3 Concrete pipe culverts:

C3.2.3.3 On Class C bedding
(i) 300mm dia. Spigot and Socket Class 100D m
(ii) 600mm dia. Spigot and Socket Class 100D m
(iii) 900mm dia. Spigot and Socket Class 100D m
(iv) 1200mm dia. Spigot and Socket Class 100D m

C3.2.3.5 Provision of skew ends of pipe culvert
(i) 600mm dia. Spigot and Socket Class 100D No
(if) 900mm dia. Spigot and Socket Class 100D No

C3.2.7 Cast-in-situ concrete and formwork:

C3.2.7.5 In inlet and outlet structures including kerbs, chutes and m?
downpipes, skewed ends, catchpits, manholes, thrust and
anchor blocks, excluding formwork but including Class U2
surfacing finish (30MPa/19mm)

C3.2.7.6 Formwork of concrete under items C3.2.7.3 to 5 above (class m?
F2 finish)

C3.2.10 Reinforcement:

Total Carried Forward

C174




CONTRACT ZNB00367/00000/00/HOD/INF/21T - THE CONSTRUCTION OF EARTHWORKS,

LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD

712 (P712) IN WHITEHILL (KM12.500 TO KM17.500)

Roadworks Schedule

C3.2 CULVERTS

Item | Description Unit Quantity Rate Amount R

Brought Forward 000

C3.2.10.3 Welded steel fabric kg 750.0

C3.2.12 Demolition of concrete members or elements:

C3.2.12.1 Full member or element (reinforced and unreinforced concrete m? 35.0
base of existing manholes and headwalls)

C3.2.13 Removing and re-laying existing culverts:

C3.2.13.1 Removing and stacking existing culverts for re-use (600mm m 35.0
dia. concrete pipe)

C3.2.16 Brickwork (engineering bricks):

C3.2.16.2 230 mm thick m? 300.0

C3.2.17 Plaster m? 113.0

C3.2.18 Benching m? 55.0

C3.2.19 Accessories:

C3.2.19.1 Manhole frames (Type S1, Side inlet as per drawing No 32.0
SDO0703/A)

C3.2.19.2 Inlet grids or covers (Grid inlet as per drawing SD0702/A) No

C3.2.194 Manhole covers or gratings (Type S1, Side inlet as per drawing No 115.0
SDO0703/A)

C3.2.19.6 Inlet channel gratings No

C3.2.19.8 Manhole covers and frame (Type D1 as per drawing No
SDO0703/A)

C3.2.24 Compaction of bedding for inlets, outlets, manholes and
catchpits:

C3.2.241 Preparation and compaction of in-situ bedding material to 90 % m? 25.0
of MDD (150mm thickness)

C3.2.24.2 Extra-over sub-item C3.2.24.1 for compaction to 93 % of MDD m? 15.0
(150mm thickness)
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D CHANNELING, ASPHALT BERMS, CHUTES, DOWNPIPES, CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS

kerbing, channeling or concrete-lined drains

Item Description Unit Quantity Rate Amount R
C3.3 CONCRETE KERBING AND CHANNELING, ASPHALT
BERMS, CHUTES, DOWNPIPES, CONCRETE, STONE
PITCHED AND GABION LININGS FOR OPEN DRAINS
C3.3.2 Concrete kerbing-channeling combination:
C3.3.2.1 Prefabricated kerbing-channeling (500mm wide combined
precast kerb (Figure 6) and cast in situ channel, Refer to SD
0701/A):
(a) Figure 6 kerb and channel, Refer to SD 0701/A m 6340.0
C3.3.3 Extra over items C3.3.1 and C3.3.2 for concrete kerbing or
concrete kerbing and channeling on curves:
C3.3.3.1 On curves of radii more than or equal to 5,0 m but less than m 260.0
20,0 m
C3.3.4 Extra over item C3.3.2 for drop kerbs at pedestrian crossings m 96.0
and driveways
C3.3.7 Cast-in-situ concrete chutes (measured by components):
C3.3.7.1 Concrete (Class 20MPa/19mm) m? 100.0
C3.3.7.2 Formwork (F2 finish) m? 200.0
C3.3.8 Linings for open drains:
C3.3.8.1 Cast-in-situ concrete lining (20MPa/19mm concrete for m? 1500.0
1000mm V-drain outlet chute including 5m transition, Refer to
SD 0603/A and SD 0603/2)
C3.3.8.2 Class U2 surface finish to cast-in-situ concrete (1000mm V- m? 8600.0
drain)
C3.3.9 Formwork to cast-in-situ concrete lining for open drains (Class
F2 surface finish):
C3.3.9.1 To sides with formwork on the internal face only m? 1750.0
C3.3.9.3 To ends of slabs m? 650.0
C3.3.10 Sealed joints in concrete and stone pitched linings of open m 4350.0
drains (Polysulphide sealant)
C3.3.12 Reinforcement:
C3.3.12.2 High-tensile steel bars t 2.0
C3.3.12.3 Welded steel fabric kg 17590.0
C3.3.13 Polymer film sheeting (10mm thick) for concrete-lined open m? 11687.5
drains
C3.3.14 Cutting bituminous surfacing and pavement layers for concrete m 5500.0
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C4.1 BORROW MATERIALS

Item Description Unit Quantity Rate Amount R
C4.1 BORROW MATERIALS
C4.11 Compiling and implementing M&U plans:
C4.1.11 For borrow pits:
(i) BP 1 No
(i) BP 2 No
C4.1.1.2 For quarries:
(i) Flanders quarry No
C4.1.4 Removing of the overburden:
C4.1.41 In borrow pits m? 2000.0
C4.1.5 Excavating of materials in the borrow pits and quarries,

material obtained from:

C4.1.51 Soft excavation m? 5500.0
C4.1.5.2 Boulder excavation class A m? 3000.0
C4.15.3 Boulder excavation class B m? 2000.0
C4.1.54 Hard excavation (other than by blasting) m? 2000.0
C4.1.5.5 Hard excavation (by blasting) m? 350.0
C4.1.12 Stockpiling of material

C4.1.12.2 Material directly from the excavation m? 12500.0

C4.1.15.1 Shaping and finishing the borrow pit and quarry areas, and the
stockpile sites:

(a) Borrow pits (list all borrow pits separately) ha
(c) Stockpile sites ha
C4.1.16 Personnel:
C4.1.16.1 Materials manager month
C4.1.16.2 Excavation controller month
C4.1.16.3 Stockpile controller month
C4.1.18 Compensation to landowners or legal occupants in respect of

land acquisition, royalties and / or loss of crops:

C4.1.18.1 Amount allowed, expenditure to be approved or instructed by Prov sum
the Employer

C4.1.18.2 Handling costs and profit in respect of item C4.1.18.1 %

C4.1.19 Excavating hard material m? 250.0
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C4.2 CUT MATERIALS

Item Description Unit Quantity Rate Amount R

C4.2 CUT MATERIALS
C4.21 Compiling and implementing M&U plans for the cuttings:
C4.21.3 Cuttings exceeding 20 000 m?® up to 50 000 m* No
C4.2.3 Excavating of materials in cuttings, material obtained from:
C4.2.31 Soft excavation m? 37500.0
C4.23.2 Boulder excavation class A m? 300.0
C4.23.3 Boulder excavation class B m? 600.0
C4.234 Hard excavation (other than by blasting) m? 3500.0
C4.235 Hard excavation (by blasting) m? 350.0
C4.2.8 Excavate material to spoil in sites designated by the Employer,

material obtained from:
C4.2.8.1 Soft excavation, overburden and unsuitable material m? 18000.0
C4.28.2 Boulder excavation class A m? 400.0
C4.2.8.3 Boulder excavation class B m? 550.0
C4.284 Hard excavation (other than by blasting) m? 5000.0
C4.2.85 Hard excavation (by blasting) m? 100.0
C4.2.12 Finishing the side slopes:
C4.2.12.1 Cuttings:

(a) In soft material m? 2000.0

(b) In boulder material class A and B m?

(c) In hard material m?

(d) In soft material using labour enhanced methods of m?

construction
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C4.3 EXISTING ROAD MATERIALS

Item Description Unit Quantity Rate Amount R
C4.3 EXISTING ROAD MATERIALS
C4.3.9 Excavating material by using conventional road construction

equipment:

C4.3.9.4 Natural gravel and sand materials m? 12000.0
C4.3.9.5 Coarse fill and rock fill m? 1500.0
C4.3.15 Stockpiling of road layer materials:
C4.3.15.4 Natural gravel material m? 12000.0
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C4.4 COMMERCIAL MATERIALS

Item Description Unit Quantity Rate Amount R

C4.4 COMMERCIAL MATERIALS

C4.4.2 Commercial materials identified by the Contractor from
commercial, private or other non-commercial suppliers:

C4.4.21 Pavement layer material:
(b) Type G2 material m? 0.0
(d) Type G4A material m? 0.0
(f) Type G5A material m? 0.0
(i) Type G7 material m? 0.0
(i) Type G8 material m? 0.0
(k) Type G9 material m? 10200.0

C4.4.25 Fill material in the earthworks:
(a) Normal or coarse fill m?
(b) Rock fill m?

C4.4.4 Cementitious stabilising agents:

C4.4.41 Cement t

C4.4.5 Bituminous stabilising agents:

C4.4.51 Penetration grade bitumen (70/100) t

C4.452 Emulsion stable grade (Diluted emulsion 15% cationic spray t
grade emulsion at 0.5 to 0.75{/m?)

C4.4.6 Fillers for bituminous stabilisation (specify filler types t
separately)

C44.7 Sampling and material testing by a commercial laboratory for
the stabilisation designs:

C4.4.71 Cost of sampling and material testing Prov sum

C4.4.7.2 Handling cost and profit in respect of item C4.4.7.1 %
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C5.1 ROADBED

Item Description Unit Quantity Rate Amount R
C5.1 ROADBED
C5.11 Roadbed construction and compaction:
C5.1.11 Compaction of in-situ material to 90 % of MDD m? 12000.0
C5.1.1.3 Compaction of imported material to 90 % of MDD m? 10000.0
C5.1.2 Excavate material to spoil from roadbed construction:
C5.1.21 Excavate material to spoil from roadbed construction, material
obtained from:
(a) Soft excavation m? 800.0
(b) Boulder excavation Class A m? 100.0
(d) Hard excavation m? 250.0
C5.1.4 Removal of unsuitable material to spoil:
C5.1.4.1 In layer thicknesses of 200 mm and less:
(a) Stable material m? 250.0
(b) Unstable material m? 400.0
C5.1.5 In-situ treatment of roadbed in hard material:
C5.1.5.1 In-situ treatment by ripping m? 15500.0
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C5.2 FILL
Item Description Unit Quantity Rate Amount R

C5.2 FILL
C5.2.2 Fill construction:
C5.2.21 Normal fill material in compacted layer thicknesses of 200 mm

and less:

(b) Compacted to 93 % of MDD m? 25000.0
C5.2.5 Fill in sidewalk:
C5.2.5.1 Fill material in sidewalk compacted to 93 % of MDD m? 1500.0
C5.2.6 Fill material in shoulder widening:
C5.2.6.1 Fill material in shoulder widening compacted to 93 % of MDD m? 2000.0
C5.2.7 Construction of a trial section:
C5.2.7.1 Normal fill m? 10.0
C5.2.8 Breaking down oversize fill material on the road:
C5.2.8.4 By vibratory roller m?-pass
C5.2.9 Removal of oversize material m?

Total Carried Forward To Summary

000
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LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD
712 (P712) IN WHITEHILL (KM12.500 TO KM17.500)

Roadworks Schedule

C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION

Item Description Unit Quantity Rate Amount R

C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR
PROTECTION AGAINST EROSION

C11.1.2 Stone pitching:

C11.1.2.2 Grouted stone pitching with mortar m?
C11.1.23 Grouted stone pitching on a concrete bed m?
C11.1.7 Provision of approved herbicide and ant poison:

C11.1.7.1 Provision of materials PC sum
C11.1.7.2 Contractor’s charges and profit added to the prime cost sum %

Total Carried Forward To Summary
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LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD

712 (P712) IN WHITEHILL (KM12.500 TO KM17.500)

Roadworks Schedule

C11.2 NON-STRUCTURAL GABIONS

Item Description Unit Quantity Rate Amount R

C11.2 NON-STRUCTURAL GABIONS

C11.21 Foundation trench excavation:

C11.2.1.1 Excavating all material situated within the following depth
ranges below the surface level:
(@a)0mto1,5m m?
(b) Exceeding 1,5 m and up to 3,0 m m?

C11.21.2 Extra over sub-item C11.2.1.1 for excavation in hard material, m3
irrespective of depth

C11.21.3 Excavating soft material within 1,5 m below the surface level m?
using labour enhanced construction methods:

C11.21.4 Excavating intermediate material within 1,5 m below the m3
surface level using labour enhanced construction methods:

C11.2.2 Surface preparation for bedding the gabion boxes and m?
mattresses

C11.23 Gabion boxes and mattresses:

C11.2.3.1 Galvanized gabion boxes (1.0m long x 1.0m wide x 1.0m high) m?

C11.2.3.3 Galvanized gabion mattresses (1.5m long x 1.0m wide x 0.3m m?
high)

C11.24 Geotextile (type and grade indicated) m?

Total Carried Forward To Summary

000
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712 (P712) IN WHITEHILL (KM12.500 TO KM17.500)

Roadworks Schedule

C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS

Item Description Unit Quantity Rate Amount R
C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS
C11.3.2 Kilometre markers No 6.0_
Total Carried Forward To Summary 000
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712 (P712) IN WHITEHILL (KM12.500 TO KM17.500)

Roadworks Schedule

C11.4 ROAD RESTRAINT SYSTEMS

Item Description Unit Quantity Rate Amount R

C11.4 ROAD RESTRAINT SYSTEMS

C11.4.1 Erecting of guardrails at 3,81 m spacing:

C11.4.1.1 Complete galvanized system compliant to SANS 1350:
(a) On timber posts (As per drawing SD1101/A) m
(d) Extra over C11.4.1.1(a) and C11.4.1.1(b) for excavating m
holes of posts using labour enhanced methods (soft and
intermediate)

C11.4.1.2 Terminal sections for 3,81 guardrails comprising of:
(a) End wings to SANS 1350 No
(b) Bullnoses to SANS 1350 No
(d) End treatments where single guardrail sections are No
specified (As per drawing SD1102/A)
(g9) Extra over C11.4.1.2(d) and C11.4.1.2(e) for excavating No
holes for posts using labour enhanced methods (soft and
intermediate)

C11.4.4 Extra over for horizontally curved guard rails:

C11.4.41 Extra over C11.4.1 and C11.4.11 for horizontally curved guard m
rails factory bent to a radius of less than 45 m

C11.4.6 Reflective plates:

C11.4.6.1 Steel plates No

C11.4.7 Removing existing guardrails m

Total Carried Forward To Summary

000
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LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD

712 (P712) IN WHITEHILL (KM12.500 TO KM17.500)

Roadworks Schedule

C11.6 ROAD SIGNS

Item Description Unit Quantity Rate Amount R
C11.6 ROAD SIGNS
C11.6.1 Road signboards with painted or coloured semi-matt
background. Symbols, lettering and borders in semi- matt
black or in Class | retro-reflective material, where the sign
board is constructed from:
C11.6.1.1 Aluminium sheet (2,0 mm thick):
(b) Area exceeding 0,5 m? but not 2,0 m? m?
(c) Area exceeding 2,0 m? but not 10 m? m?
C11.6.1.6 Extra over items C11.6.1.1 to C11.6.1.4 for attaching m?
signboards to overhead gantry structures and overhead to
bridges
C11.6.2 Extra over on item C11.6.1 for using:
C11.6.2.1 Background of retro-reflective material:
(b) Class Il m?
C11.6.2.2 Lettering, symbols, numbers, arrows, emblems and borders of
retro-reflective material:
(a) Class llI m?
C11.6.3 Road sign supports (overhead road sign structures excluded):
C11.6.3.2 Timber (150mm dia. supports) m
C11.6.4 Kilometre markers:
C11.6.4.1 Kilometre markers on posts (concrete) No
C11.6.5 Excavation and backfilling for road sign supports (not
applicable to kilometre posts):
C11.6.5.2 Excavating soft or intermediate material and backfilling using m?
labour enhanced construction methods
C11.6.5.3 Extra over item C11.6.5.1 and 2 for cement-treated soil backfill m?
C11.6.5.5 Imported backfill material from commercial sources m?

Total Carried Forward To Summary
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Roadworks Schedule

C11.7 ROAD MARKINGS AND ROAD STUDS

Item Description Unit Quantity Rate Amount R
C11.7 ROAD MARKINGS AND ROAD STUDS
C11.7.2 Retro-reflective road marking:
C11.7.21 (i) White lines broken or unbroken (100mm wide line marked km

with Retro-reflective paint)

(i) White lines broken or unbroken (500mm wide STOP line km
marked with Retro-reflective paint)

C11.7.2.2 Yellow lines broken or unbroken (150mm wide line marked km
with Retro-reflective pain)

C11.7.2.4 White lettering and symbols (Retro-reflective road marking) m?
C11.7.2.5 Yellow lettering and symbols (Retro-reflective road marking) m?
C11.7.2.7 Transverse lines, painted island and arrestor bed markings m?

(any colour) (Retro-reflective road marking paint)

C11.7.5 Variations in rate of application:

C11.7.5.1 White paint 14
C11.7.5.2 Yellow paint ?
C11.7.7 Road studs:

C11.7.71 Permanent road studs compliant to SANS 1442 (100mm x No

100mm x 20mm plastic stick-on type with 43 bead glass
reflectors - Bi-directional)

C11.7.8 Setting out and premarking the lines (excluding traffic island km
markings, lettering and symbols)

C11.7.9 Re-establishing the painting unit during the defects notification No
period and at other instances on instruction of the Engineer

Total Carried Forward To Summary

C188



CONTRACT ZNB00367/00000/00/HOD/INF/21T - THE CONSTRUCTION OF EARTHWORKS,
LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD
712 (P712) IN WHITEHILL (KM12.500 TO KM17.500)

Roadworks Schedule

C11.8 LANDSCAPING AND PLANTING PLANTS

Item Description Unit Quantity Rate Amount R
C11.8 LANDSCAPING AND PLANTING PLANTS
C11.8.1 Trimming:
C11.8.1.1 Machine trimming m? 40000.0

C11.8.1.2 Hand trimming m? 9800.0
C11.8.3 Preparing the areas for grassing:

C11.8.3.2 Scarifying for loosening topsoil ha

C11.8.3.3 Topsoiling within the road reserve where the following

materials are used:

(a) Topsoil obtained from within the road reserve or borrow m? 3836.3
areas

(b) Topsoil obtained from commercial sources by the m? 55.0
Contractor

C11.84 Grassing:

C11.8.4.3 Hydroseeding:

(a) Providing an approved seed mixture for hydroseeding kg 160.0
(b) Providing an approved muich kg 160.0
(c) Hydroseeding ha
Total Carried Forward To Summary 000
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LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD

712 (P712) IN WHITEHILL (KM12.500 TO KM17.500)

Roadworks Schedule

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

Item Description Unit Quantity Rate Amount R

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND
TREATING OLD ROADS

C11.91 Finishing the road and road reserve:
C11.9.1.2 Single carriageway road km
C11.9.2 Treatment of old roads and temporary deviations:
C11.9.2.1 Conventional construction methods km
C11.9.2.2 By hand only km

Total Carried Forward To Summary

000
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LAYERWORKS, DRAINAGE, SURFACING AND RETAINING STRUCTURES ON MAIN ROAD

712 (P712) IN WHITEHILL (KM12.500 TO KM17.500)

Roadworks Schedule

C12.6 MECHANICALLY STABILISED EARTHWALLS

Item Description Unit Quantity Rate Amount R
C12.6 MECHANICALLY STABILISED EARTHWALLS
C12.6.3 Concrete for wall base foundation (20MPa/19mm) m?
C12.6.4 Reinforcing steel in wall base foundation:
C12.6.4.1 Mild steel t
C12.6.4.2 High tensile steel t
C12.6.11 Backfill (G7 gravel material stabilised with cement (Ratio 10:1) m?
obtained from sources compacted to 93% Mod AASHTO)
C12.6.12 Facings (Loffelstein precast concrete blocks, L500):
C12.6.12.2 For concrete block wall facing m?
C12.6.13 Drainage (110mmx6m uPVC pipe with drain end secured No
wrapped in bidim @ 1.5m c/c)
C12.6.14 Foundation trench excavation:
C12.6.14.1 Excavating all material situated within the following depth
ranges below the surface level:
(@)0mto1,5m m?
C12.6.14.2 Extra over sub-item C11.2.1.1 for excavation in hard material, m?
irrespective of depth
C12.6.17 Geotextile (Bidim - A2) m?
C12/C3.1.9.1 |U-PVC pipes and fittings, normal duty, complete with couplings m

(100mm internal dia. slotted)

Total Carried Forward To Summary

000
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Roadworks Schedule

C13.4 CONCRETE

Item Description Unit Quantity Rate Amount R
C13.4 CONCRETE
C13.41 Cast-in-situ concrete (Class 20MPa/19mm concrete for
sidewalks):
C13.4.1.1 Strength concrete (Class C):
(a) Concrete for sidewalks m? 770.0_

Total Carried Forward To Summary
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C4.1  LOCALITY PLAN

From Durban (Gateway) continue onto N2 North, pass Ballito, and take Exit 222 off-ramp Tinley Manor
Beach, turn left and proceed straight until Main Road 712.
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Start of proiect - km 12+500

[ 4

\Ezikotshini
. : i Mhlonhiweni

‘Bhidakhona

&,

{

¥ End of project - km 17+500
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Locality plan (Main road P712)
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Locality plan (Main road P712)
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C4.2 EXAMPLE OF CONTRACT SIGNBOARD DETAILS

C4.2.1 CONTRACT SIGNBOARD FOR USE WHEN THE NYS PROGRAMME IS NOT REQUIRED:

Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for Provincial Road
Maintenance Grant (PRMG) contracts only. In all other cases it shall be omitted.

2500
. 1700 |
2 - Department of Transport
= s Province of KwaZulu-Natal
@ Consultant's oo nsuitant's Name
Logo
2 § CopaCisEs Contractor's Name
o~ Logo
5
KRy g Grampa  EEF I EIID
\E{ :'iré-:.uii?c\: DO SOUTH AFRICA m mucmm
A PROJECT INCORPORATING EPWP PRINCIPLES
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C4.2.2 CONTRACT SIGNBOARD FOR USE WHEN THE NYS PROGRAMME IS REQUIRED:

Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for Provincial Road
Maintenance Grant (PRMG) contracts only. In all other cases it shall be omitted.

2500 =
B 1700 o
. @ Department of Transport
i e Province of KwaZulu-Natal
e Consultants  &,nqyitant's Name
Logo
2 SeniEacinks Contractor's Name
o Logo
=
]
= - — ] A
- o TP 'Qih;a_mba m '1- 'n
'\!:’ :;B«:;:.':::rmumumcn H-M - mmucmm
A PROJECT INCORPORATING EPWP PRINCIPLES
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C4.3 EXISTING SERVICES REPORT

1. Location of services

It is also expected that unknown buried domestic services crossings requiring relocation or protection may
be encountered along the route as the work proceeds. The Contractor shall therefore make every effort to
establish the location of any such unknown services in a particular area prior to excavations commencing in
that area. Such efforts shall include the Contractor conducting a thorough visual surface inspection for
services in the area, and also diligently enquiring of local landowners as to whether there are any known
services which have not been shown on the drawings but which may be affected by the construction
activities in that area, and any such services shall be brought to the attention of the Employer's Agent
immediately. Exploratory hand excavation trenching work shall be carried out where necessary to establish
the exact position of buried services.

The Contractor shall take note of the requirements of Chapter 1 of the standard specifications with regard to
services.

2. Liaison with service owners

Immediately after the site has been handed over to the Contractor and prior to the commencement of any
construction work on the site, the Contractor shall arrange a meeting with the relevant authorities to
establish the exact location of the various services affected (if any), to plan the necessary services
relocations (if required) and to obtain contact details for the service owners’ technical and emergency staff.

Where services relocations are required, the Contractor shall arrange regular planning meetings with the
service owners until such time as the services have been relocated and commissioned and the existing
services uplifted and removed.

3. Protection of existing services

Prior to the commencement of any construction work on the site, the Contractor shall establish markers at
50 m centres (or closer where necessary), clearly delineating the routes traversed by the services within the
road reserve as confirmed by the service owners.

Excavation operations shall commence only after the existing services within or in the near vicinity of the
excavations have been suitably protected against damage.

The Contractor shall take particular care when carrying out blasting, pneumatic or mechanical breaking, and
general excavation operations in the vicinity of the services, and subcontractors, foremen and plant
operators shall be fully briefed on precautionary measures to be taken before excavation commences in
these areas.

4, Relocation of services

Should any services need to be relocated, the Contractor shall be required to assist the service owner with
programming, organising and carrying out the relocation work, in order to minimise any delays in the
construction.

5. Payment for the services relocation work

A provisional sum has been provided under Section C2.1 of the bill of quantities to cover the costs of any
protection, relocation, realignment, removal or replacement of services that may arise.

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C197
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C4.4 CONDITIONS ON SITE: MATERIALS INFORMATION
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C4.41

C4.4.2

C4.43

C4.4.4

C4.4.41

DISCLAIMER

The information in this document records the results of investigations done and various tests
carried out on materials encountered in the existing road. The results are given in good faith
and there is no warranty that the results are entirely representative of all the materials that may
be encountered, the intention being to give an indication of the materials likely to be
encountered.

No responsibility for any consequence arising from variation between the actual material
properties and those indicated in this document will be accepted.

The specification and contract drawings shall always overrule this part of the contract
documents.

GENERAL DESCRIPTION OF ROAD

Main road P712 is located within the Durban Region, under KZN 292 area. Refer to the Locality
Plan for the exact location.

The section of Main Road P712 under consideration starts at km 12+500 and ends at km
17+500. The entire section is unpaved and is to be upgraded to a surfaced (asphalt) standard.
The route closely follows the existing alignment in a South to North direction intersecting with a
number of district and local access roads. The existing gravel road is mainly located on a ridge
with existing runaway fills and deep cutting on either side of the current alignment.

The route is trafficked daily by minibus taxis, agricultural trucks, tractors, buses, delivery trucks,
and light motor vehicles. The width of the road varies from 6.5m to 8.5m over its entire length,
and this conforms to the Client’s standard detail for a Type 5 Secondary/Tertiary Gravel Road.
The route is located in a mountainous terrain characterised by occurrences of tight horizontal
bends, steep vertical gradients and insufficient drainage for this standard of road.

BORROW PIT INVESTIGATION

Two gravel borrow pits were identified for use during the upgrade of P712 and the borrow pits
are located along the road. The coordinates for the borrow pits are shown below;

e BP 1 Coordinates: S 29" 23’ 31.19”, E 31° 08’ 11.09".

e BP 2 Coordinates: S 29 ° 21’ 33.78”, E 31° 10’ 20.30".

The borrow pit test results are given in Annexure B.

MATERIAL FOR CONSTRUCTION

Selected subgrade layers

Results of tests conducted on material sampled from the existing road for use in the

construction of pavement layers are provided in Annexure B. However, are summary of the
results is shown in the table below:

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C199
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TP40 TP41 TP42 TP43 TP44 TP45
km 17.600 km 17.800 km 18.000 | km 18.200 km 18.400 km 18.600
(mm) cNLa(L (mm) | Mat. Code | mm CN‘I:;; mm CIV‘I)&:;:; mm cNLa(:; mm cNLa(:;
100 G6 80 G5 60 G5 50 G5 50 G8 110
100 ce 140 210 70 20 30 G5
170 110 | G8/G10 | 50 G7 | 500 | G8 260 G9/G10 160
830 G10 870 930 580 870 190
TP46 TP47 TP48 TP49 TP50 TP51
km 18.800 km 19.000 km 19.200 | km 19.400 km 19.600 km 19.800
mm cN:,a;é mm Mat. Code | mm cw‘l)a;; mm c"::é mm Mat. Code mm CNLa;;
30 G7 90 G6 100 150 G6 290 140 G6
80 110 G7 100 | G7 40 170 CBD 130
100 190 50 150 750 580 G10
60| ©%C (210 | cers10 160 | G8 350
800 500 700

C4.44.2 Bitumen Stabilised base

The G4A required for the construction of the BSM1 base shall be obtained from commercial
sources. The nearest commercial sources are Lafarge in Verulam and Flanders Quarry in
Ndwedwe.

C4.443 Concrete and surface seal aggregate, gabion stone and stone for erosion protection
works

Crushed stone shall be obtained from commercial source The nearest commercial sources are
Lafarge in Verulam and Flanders Quarry in Ndwedwe. Results of tests done by site
laboratories on material supplied from these sources are supplied in Appendix A4.

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C200
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C4.444 Natural sand

No specific source of sand was identified. The Contractor will have to make his own
arrangements for the procurement of suitable sand for concrete, drainage and other
construction purposes from commercial sources.

C4.445 Water

No specific source of water for construction purposes is identified. The Contractor will have to
make his own arrangements in this regard. Water may be available from local rivers and
streams but the Contractor will have to make suitable arrangements for access as required as
well as for the necessary testing to prove its suitability.

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C201
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C4.5 TRAFFIC INFORMATION

Refer to Annexure C for the detailed traffic count information done for this section of the road.
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C4.6 ANY OTHER RELEVANT TECHNICAL REPORTS

C4.6.1 — Geotechnical Report

C4.6.2 — Traffic count report

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C203
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ANNEXURE A: GUIDELINES FOR CONSTRUCTION
AND MAINTENANCE PROJECTS DURING COVID-19 LOCKDOWN
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i
¥ Department:

Transport

Province of KwaZulu-Natal

PROJECT SITE OCCUPATIONAL HEALTH
AND SAFETY

GUIDELINES FOR CONSTRUCTION AND
MAINTENANCE PROJECTS DURING COVID-19
LOCKDOWN

Revision 1/1 July 2020
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1.1

INTRODUCTION

Coronavirus Disease 2019 (COVID-19) is a respiratory disease caused by the SARS-CoV-2
virus. In order to reduce the impact of COVID-19 on businesses, workers, customers and the
public, the Kwazulu-Natal Department of Transport (KZNDOT), within the parameters of the
COVID-19 regulatory framework, want to ensure that all those businesses, workers, customers
and public it's interacting with are in compliance to the requirements as stipulated to ensure a
safe work-environment for all.

On 23 April 2020, President Cyril Ramaphosa addressed the nation and announced that the
country would resume economic activity in a phased approach from 1 May 2020. The lockdown
levels depicted by Figure 1 below, will be lifted in phases, level 5 the highest and level 1 being
the lowest as depicted below:

ALERT ALERT ALERT ALERT
LEVEL LEVEL LEVEL LEVEL
A 3 2 1

Drastic measures Extreme Restrictions on Physical Most normal
to contain the precautions to many activities, distancing activity can
spread of the limit community including at and restrictions resume, with

virus and transmission workplaces on leisure and precautions and
save lives. and outbreaks, and socially, social activitiesto health guidelines
while allowing to address a prevent followed at all
some activity to high risk of a resurgence of times.
resume. transmission. the virus. Population
prepared for
an increase in
alert levels if
necessary.

Figure 1: COVID-19 Alert Levels

BACKGROUND

Occupational Health and Safety are a fundamental segment of the construction industry. Safety
must be embedded in all processes, implementing a top down approach, enabling the adoption of
a safe and healthy working culture by all. Individual businesses or workplaces must have COVID-
19 risk assessments and prevention and mitigation plans in place, and must conduct worker
education on COVID-19 and protection measures:

Identification and protection of vulnerable employees
Safe transport of employees

Screening of employees on entering the workplace
Prevention of viral spread in the workplace

Hand sanitisers and face masks

Cleaning of surfaces and shared equipment

Good ventilation

Shift arrangements and canteen controls

Managing sick employees
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1.2

1.3

In addition to the above, monitoring systems must be in place to ensure compliance with safety
protocols and to identify infections among employees.

PURPOSE

This document sets out the key principles and minimum requirements of the KZNDOT that define
responsible, healthy and safe operations for road construction related operations working under
COVID-19 Lockdown. The present state of the lockdown is geared toward the revival of economic
activities and to allow employees involved in permitted services to resume work under certain
conditions. This COVID-19 guidance has been developed on the basis of traditional infection
prevention and occupational hygiene practices.

OBJECTIVES
The aims of this document are to:

o Keep workers and the wider public healthy and safe by preventing the spread of COVID-19.

e Apply relevant guidance from the Department of Health, Department of Employment and
Labour and other Government Authorities to the construction environment.

e Encourage a safe and respectful work environment and good communication between all
stakeholders.

o Sit alongside existing health and safety controls to ensure workers are safe on site.

Contractors and their employees should use this guidance to help identify risk levels on
construction sites and to identify any appropriate control measures to be implemented. Additional
guidance may be needed as the conditions of the COVID-19 outbreak change and as new
information about the virus, its transmission and impact become available. It focuses on, as well
as considerations for, the need for contractors to implement engineering, administrative and work
practice controls and personal protective equipment (PPE).

RISK ASSESSMENT

The legislation governing workplaces in relation to COVID
—19 is the Occupational Health and Safety Act, Act 85 of
1993, as amended, and with the Hazardous Biological
Agents Regulations and the Construction Regulation 2014.
Section 8(1) of the Occupational Health and Safety Act,
Act 85 of 1993, as amended, requires the employer to
provide and maintain a working environment that is, to the
extent possible reasonably practicable, as amended.
Specifically, Section 8(2)(b) requires steps that may be
reasonably practicable to eliminate or mitigate any hazard
or potential hazard prior to the use of personal protective

ENVIRONMENT 4  equipment (PPE).
coner 21 BACK TO BASICS

Frequency

Class
Risk factors

HOST

Risk occupation

VIRUS
Properties
Droplets

e Resarvoirs NG

Risk Assessment should be done to determine the RISK
isk of EXPOSURE and to communicate this to the
risk exposures WORKERS.

Different workers have different

Figure 2: Risk Exposures
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2.2 IMPLEMENTATION OF CONTROL MEASURES

Before the implementation of control measures, current risk assessments need to be reviewed
and updated, taking into account the new hazards posed by exposure to COVID-19 in the
workplace. This is in accordance with Section 8 (2) (d) of the OHS Act.

With COVID-19, it may not be possible to eliminate the hazard, the most effective protection
measures are engineering controls, administrative controls, safe work practices (a type of
administrative control), and Personal Protection Equipment.

Measures for protecting workers from exposure to, and infection with, SARS-CoV-2, the virus that
causes Coronavirus Disease 2019 (COVID-19), depend on the type of work being performed and
exposure risk, including potential for interaction with people with suspected or confirmed COVID-
19 and contamination of the work environment.

Contractors should adapt infection control strategies based on a thorough hazard assessment,
using appropriate combinations of engineering and administrative controls, safe work practices,
and personal protective equipment (PPE) to prevent worker exposures.

Elimination Isolation

Practicing isolation to prevent the spread of the virus is the

MOST effective control measure when combating COVID-1

Most Effective

Substitution Social Distancing

To effectively substitute the hazards associated with COVID-19, practice
social distancing

Engineering Controls Physical Barriers & Air Handling Systems
Engineering controls such as physical barriers to separate people and / or air handling
systems to move contaminated air away fromthose that may be susceptibleto COVID-19
Administrative Proper Hand Washing &
contrOIs Training individuals to properly wash their hands in an effective administrative control in dealing with i ;
COVID-19

Face Mask, Gloves & Eye Protection

PPE is the last line of defence. The most commonly used protection for individuals exposedto COVID-19are
respiratory protection (face mask), glovesand eye protection

Least Effective

Figure 3: Infection Control Strategies

In preventing occupational exposure to COVID-19 also require Contractors to train workers on
elements of infection prevention, including PPE. This would assist Contractors to identify:

e Exposure Levels
e “High Contact” Activities, and
e Vulnerable Workers and Special Measures

Contractors are expected to undertake and champion the principles of constantly focussing on
eliminating or reducing the risk of COVID-19 transmission to an acceptable level, engaging
meaningfully with their workforce, and making worker health a key priority. A Baseline Risk
Assessment is included under Appendix D: COVID-19 Baseline Risk Assessment.
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3

31

3.2

SITE OPERATING PROCEDURES

KZNDOT Construction sites operating during the Covid-19 pandemic need to ensure that they
protect their workforce and minimise the risk of infection spread. In line with government
guidelines on social distancing, this guideline is intended to implement effective steps at all
KZNDOT construction sites of any size. These are extraordinary situations, and the KZNDOT
intends to abide to the latest COVID-19 advice from national government.

SELF-ISOLATION

Anyone who meets one of the following criteria should not come to site:

e Has a high temperature or a new persistent cough;

e Is avulnerable person (by virtue of their age, underlying health condition, clinical condition or
pregnancy); or

e Is living with someone in self-isolation or with a vulnerable person.

IF SOMEONE FALLS ILL

If a worker develops a high temperature or a persistent cough while at work, they should:

e Return home immediately;

e Avoid touching anything; and

e Cough or sneeze into a tissue and put it in a bin, or if they do not have tissues, cough and
sneeze into the crook or into the bent elbow.

“\

Cough Fever (at least 3E°T) Shortness of breath

Figure 4: Symptoms of COVID-19

3.3

They must self-isolate and not return to work until their period of self-isolation has been
completed and his or her negative status has been confirmed.

TRAVEL TO SITE

Wherever possible workers should travel to site alone using their own transport, and construction
sites need to consider:

e Parking arrangements for additional cars, taxis, buses, etc;

e Other means of transport to avoid public transport e.g. cycling;

e They must ensure disinfecting the alternative transport before and after use; and Public
Transport Regulations in respect of COVID-19 are adhered to;
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3.4

3.5

3.6

3.7

Providing hand cleaning facilities at entrances and exits. This should be soap, water and
paper towels (and not fabric towels) wherever possible or hand sanitiser if water is not
available; and

How someone detected vulnerable after screening, taken ill and would get transported
home.

SITE ACCESS POINTS

Stop all non-essential visitors

People, be it workers or visitors, without relevant face masks should not be allowed to enter
construction sites; and workers should wear face masks at all times.

Introduce staggered start and finish times to reduce congestion and contact at all times
Monitor site access points to enable social distancing — you may need to change the number
of access points, either increase to reduce congestion or decrease to enable monitoring
Remove or disable entry systems that require skin contact e.g. fingerprint scanners

Require all workers to wash or clean their hands before entering or leaving the site or as
frequent as possible

Allow plenty of space (two metres) between people waiting to enter site

Regularly clean common contact surfaces in Site Office, Access Control and delivery areas
e.g. scanners, turnstiles, screens, telephone handsets, desks, particularly during peak flow
times

Reduce the number of people in attendance at site inductions and consider holding them
outdoors wherever possible

Drivers should remain in their vehicles if the load will allow it and must wash or clean their
hands before unloading goods and materials.

HAND WASHING

Provide additional hand washing facilities to the usual welfare facilities on a large spread out
site or significant numbers of personnel on site

Ensure soap, fresh water and paper towels is always readily available and kept topped up
Provide hand sanitiser where hand washing facilities are unavailable

Regularly clean the hand washing facilities and check soap and sanitiser levels

Provide suitable and enough rubbish bins for hand paper towels with regular removal and
disposal.

Sites will need extra supplies of soap, hand sanitiser and paper towels and these should be
securely stored.

TOILET FACILITIES

Restrict the number of people using toilet facilities at any one time e.g. use a welfare
attendant

Wash hands before and after using the facilities

Enhance the cleaning regimes for toilet facilities particularly door handles, locks and the
toilet flush handles or buttons

Portable toilets should be avoided wherever possible, but where in use these should be
cleaned and emptied more frequently

Provide suitable and sufficient rubbish bins for hand towels with regular removal and
disposal.

CANTEENS AND EATING ARRANGEMENTS

Whilst there is a requirement for construction sites to provide a means of heating food and
making hot drinks, these are exceptional circumstances and where it is not possible to introduce
a means of keeping equipment clean between use, kettles, microwaves etc. must be removed
from use.

The workforce should also be required to stay on site once they have entered it and not use local
shops.
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Dedicated eating areas should be identified on site to reduce food waste and contamination
Break times should always be staggered to reduce congestion and contact

Hand cleaning facilities or hand sanitiser should be available at the entrance of any room
where people eat and should be used by workers when entering and leaving the area

The workforce should be asked to bring pre-prepared meals and refillable drinking bottles
from home

Workers should sit 2 metres apart from each other whilst eating and avoid all contact

Where catering is provided on site, it should provide pre-prepared and wrapped food only
Crockery, eating utensils, cups etc. should not be used

Drinking water should be provided with enhanced cleaning measures of the tap mechanism
introduced

Tables should be cleaned between each use

All rubbish should be put straight in the bin and not left for someone else to clear up

All areas used for eating must be thoroughly cleaned at the end of each break and shift,
including chairs, door handles, vending machines and payment devices.

3.8 CHANGING FACILITIES, SHOWERS AND DRYING ROOMS

Always introduce staggered start and finish times to reduce congestion and contact
Introduce enhanced cleaning of all facilities throughout the day and at the end of each day
Consider increasing the number or size of facilities available on site if possible

Based on the size of each facility, determine how many people can use it at any one time to
maintain a distance of 1 %2 metres

Provide suitable and enough rubbish bins in these areas with regular removal and disposal.

3.9 AVOIDING CLOSE WORKING

There will be situations where it is not possible or safe for workers to distance themselves from
each other by 1.5 metres.

3.10 GENERAL PRINCIPLES

Non-essential physical work that requires close contact between workers should not be
carried out

Work requiring skin to skin contact should not be carried out

Plan all other work to minimise contact between workers

Re-usable PPE should be thoroughly cleaned after use and not shared between workers
Single use PPE should be disposed of so that it cannot be reused

Stairs should be used in preference to lifts or hoists

Where lifts or hoists must be used:

o Always lower their capacity to reduce congestion and contact

o Regularly clean touchpoints, doors, buttons etc.

Increase ventilation in enclosed spaces

Regularly clean the inside of vehicle cabs and between use by different operators.

3.1 SITE MEETINGS

Only absolutely necessary meeting participants should attend

Attendees should be two metres apart from each other

Rooms should be well ventilated / windows opened to allow fresh air circulation
Consider holding meetings in open areas where possible.
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3.12 SITE MEETINGS

Enhanced cleaning procedures should be in place across the site, particularly in communal areas
and at touch points including:

Taps and washing facilities

Toilet flush and seats

Door handles and push plates

Handrails on staircases and corridors

Lift and hoist controls

Machinery and equipment controls

Food preparation and eating surfaces

Telephone equipment

Keyboards, photocopiers and other office equipment

Rubbish collection and storage points should be increased and emptied regularly throughout and
at the end of each day.

4 CONSTRUCTION PROTOCOLS

The core principle behind this “Construction Protocols” is to protect the health and safety of all
workers required to perform duties during the COVID-19 crisis, including related health and safety
impacts on operations related to operating under a COVID-19 environment, as well as protecting
the wider KwaZulu-Natal population from transmission and spread of the virus.

e Each Contractor must have a plan detailing the steps they will take to
mitigate risks, including those presented by COVID-19. The details of the
plan must be communicated to workers before they start work.

e Before any activity is recommenced the Contractor must ensure that all
hazards have been reviewed and appropriately controlled before work
activity is commenced after lockdown.

¢ Where possible, conduct a remote induction before arrival on site, this can
be done via video conferencing or by phone.

o If an in-person induction is required, the Physical Distancing and
Hygiene Protocol must be followed.

Before ¢ All workers shall undergo a screening process to ensure they are fit for duty
arriving on by confirming their health status.
Site ¢ Contractors must understand how workers will travel to and from site and
will communicate the Site Transportation Protocol to all.

¢ Ensure all workers understand when additional PPE may be required due
to COVID-19 and that workers have access to the correct PPE as per the
Department of Employment and Labour guidelines. When required to use
face masks or gloves please follow these processes.

¢ Only relevant personnel to the workplace are to access the site.

o All office employees supporting a project will work remotely, where
possible.

o A daily register of workers entering and leaving site must be completed
along with a health declaration. Use your existing sign in register or the
example Sign-in register.

Site Entry e Signage reminding workers of the COVID-19 Physical Distancing and
Hygiene Protocol will be posted at the site entrance and in common areas
where appropriate.
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e All work is to be undertaken in such a way as to reduce any possible

Site
Operations .

contact between workers and to promote physical distancing wherever
possible, as per the Physical Distancing and Hygiene Protocol.

All visitors to the site, such as necessary delivery workers, will be restricted
to one person wherever possible. These workers must follow the Site
Transportation Protocol.

All offices and jobsites must implement cleaning measures as per the
Cleaning Protocol.

All tools, equipment, plant and vehicles must be used in alignment with the
Cleaning Protocol.

Toolbox talks should be held with physical distancing in place as per the
Physical Distancing and Hygiene Protocol.

Additional sanitary measures are to be implemented on site to prevent the
spread of COVID-19 e.g. hand washing stations, provision of additional
hand sanitizer, provision of disinfectant wiping products, as per the
Physical Distancing and Hygiene Protocol.

o Smokers must follow the Physical Distancing and Hygiene Protocol.

A COVID-19 Response plan must be available and accessible on site.

=

Workers must use the sign-in register to sign out.

When returning home, workers will need to follow the necessary hygiene
measures.

Each site must be cleaned and sanitised at the end of the working day or
end of each shift, as per the Cleaning Protocol.

All waste and disposable PPE must be removed from site and securely

Leaving Site disposed of as per the Cleaning Protocol.
o Workers must follow the Site Transportation Protocol.
4.1 PHYSICAL DISTANCING AND HYGIENE PROTOCOL

Physical distancing, also known as “social distancing”, is about keeping a safe distance
from others. For physical distancing, at least one and %2 metre’s separation is required at
work, and two metres in uncontrolled environments, like in public. This aligns with World
Health Organisation advice. We expect one and %2 metre’s separation between people
at work as the minimum and greater separation where it is reasonably practicable to do
so. This is important to help protect us from COVID-19, which spreads via droplets from
coughing and sneezing.

General
Working
Arrangements

Keep team sizes as small as possible.

Keep a record of who is in each team every day as it is required to assist
contact tracing.

Site teams are encouraged to put forward split/alternating shifts to avoid
extensive intermingling to reduce potential of exposure.

Work site is always to be segregated into zones (or by other methods) as
much as possible to keep different teams/trades physically separated.
Where possible, a one-way system in high-traffic areas, such as lifts,
stairwells and scaffolds (Where Applicable).

Where practical, all office employees supporting a project, work
remotely.

When using a vehicle, the Cleaning Protocol needs to be followed.
When using a vehicle, limit this to one/two person per vehicle if possible.

CIDB OPEN TENDER: Contract Ver. 02-09-2021: COTO C214



Province of KwaZulu-Natal
Department of Transport

Contract No. ZNB00367/00000/00/HOD/INF/21/T

External ¢ One member of the crew nominated to receive supplies etc.
Interfaces o Keep the engagement with the other person as brief as possible and
maintain a two-metre physical distance.
e Ask for paperwork to be emailed rather than handed over as much as
possible.
¢ If unavoidable, then either wear gloves when handling the item or wash
hands before and after handling said items.
Site Entry e Limit visitors to site wherever possible.

Introduce staggered start and finish times where possible to reduce
congestion and contact.

Monitor site access points to enable physical distancing — you may need to
change the number of access points, increase to reduce congestion or
decrease to enable monitoring.

Where entry systems that require skin contact, the Cleaning Guide must be
followed.

Require all workers to wash or clean their hands before entering and
leaving the site.

Allow plenty of space 1%2 metres between people waiting to enter site.
Regularly clean common contact surfaces in reception, office, access
control and delivery areas e.g. scanners, turnstiles, screens, telephone
handsets, desks, particularly during peak flow times.

Where possible, conduct a remote induction before arrival on site,

this can be done via video conferencing or by phone. If an in-person
induction is required, reduce the number of people and hold them outdoors
wherever possible.

Delivery drivers should remain in their vehicles if the load will allow it and
must wash or clean their hands before unloading goods and materials.

Any sign in registers should be recorded by one person where possible —
do not pass material around the group and minimise contact with any
screens.

Site Meetings

Only absolutely necessary meeting participants should attend.

Attendees should be two metres apart from each other

Rooms should be well ventilated / windows opened to allow fresh air
circulation.

Hold meetings in open areas where possible.

Meetings are to be held through teleconferencing or videoconferencing
where possible.

Avoiding Close
Working

Risk assessments and method statements must be updated to include
COVID-19 control measures.

At least 12 metre’s separation is required at work. KZNDOT expect 1%
metre separation between people at work as the minimum and greater
separation where it is reasonably practicable to do so.

If it is not possible or safe for workers to distance themselves by one metre
for a work activity, the works should not be carried out.

Re-usable PPE should be thoroughly cleaned after use and not shared
between workers.

Single use PPE should be disposed of so that it cannot be reused.

Stairs should be used in preference to lifts or hoists.

Where lifts or hoists must be used:

Lower their capacity to reduce congestion.

Regularly clean touchpoints, doors, buttons etc.

Increase ventilation in enclosed spaces
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Toilet Facilities

Physical distancing rules apply to the use of shared facilities, including
toilets.

Wash hands before and after using the facilities.

Enhance the cleaning regimes for toilet facilities particularly door handles,
locks, toilet flush and sanitary bins.

Provide suitable and sufficient rubbish bins for hand towels with regular
removal and disposal.

Eating
Measures

If you need to leave site for any reason, follow site entry procedures on
return.

Dedicated eating areas should be identified on site to reduce food waste
and contamination.

Break times should be staggered to reduce congestion and contact at all
times.

Hand cleaning facilities or hand sanitiser should be available at the
entrance of any room where people eat and should be used by workers
when entering and leaving the area.

The workforce should be asked to bring pre-prepared meals and refillable
drinking bottles from home.

Workers should sit 2 metres apart from each other whilst eating and avoid
all contact.

Where catering is provided on site, it should provide pre-prepared and
wrapped food only.

Shared crockery, eating utensils, cups etc. should not be used.

Tables should be cleaned between each use.

All rubbish should be put straight in the bin and not left for someone else to
clear up.

All areas used for eating must be thoroughly cleaned at the end of each
break and shift, including chairs, door handles.

Limit access and use of water fountains.

Consider numbers on site for site facilities as physical distancing may
require additional space/facilities.

Changing
Facilities,
Showers and
Drying Rooms

Introduce staggered start and finish times to reduce congestion and contact
at all times.

Introduce enhanced cleaning of all facilities throughout the day and at the
end of each day.

Consider increasing the number or size of facilities available on site if
possible.

Based on the size of each facility, determine how many people can use it at
any one time to maintain a distance of one metre.

Provide suitable and sufficient rubbish bins in these areas with regular
removal and disposal.

General
Hygiene

Each worker must sanitise their hands with hand sanitiser or soap and
running water before entry onto site, use warm water if available.

Set up a specific place near the entry of the site for handwashing and/ or
sanitising.

Any personal items brought to site by workers must be segregated (kept
separate from other workers items).

Individual PPE for workers must be kept separate from other workers PPE
and cleaned correctly as per the Cleaning Protocol.

All eating and drinking utensils to be cleaned by the user. Have paper
towels accessible to dry.

Smoking

Smokers/vapers must use designated area or do so off-site and butts are to
be placed in the designated receptacle. Hands must be washed before and
after smoking.

Stand so that smoke or vapor produced is not going into another person’s
breathing zone.
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Hand Washing ¢ Provide additional hand washing facilities to the usual welfare facilities on

large, spread out sites or significant numbers of personnel on site.

o Ensure soap and fresh water is readily available and kept topped up at all
times.

¢ Provide hand sanitiser where hand washing facilities are unavailable.

¢ Regularly clean the hand washing facilities and check soap and sanitiser
levels.

¢ Sites will need extra supplies of soap, hand sanitiser and paper towels and
these should be securely stored.

4.2 SITE TRANSPORTATION PROTOCOL

Employers are required to have an understanding of how workers will travel to and from
site.

Workers are to travel to the site one person per vehicle where
possible.

Log is to be kept recording who has arrived on site, how they

Workers travel travelled and who they travelled with for contact tracing purposes.

to site
@ Workers must travel home in the same vehicle as they arrived in.

. Handwashing protocols to be observed before entering site.

—

X % Allowing for spaces between passengers.
Any travel
managed by the
employer should Hygienic washing of hands before and after the journey.
ensure that
adequate steps
can be achieved ams  Follow Vehicle Cleaning Procedures as per the Cleaning Protocols.
for this transport

which includes: Restricting equipment and baggage to trailers and or separate parts

of the vehicle.

D]

@ Deliveries to site should be delivered by one person only where

possible.
9 Handwashing protocols to be observed once arrived at site.
Deliveries to site
g Sign-in register must be completed for persons delivering goods to
site.

1,5 m physical distancing rules to be applied at all times.
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4.3 CLEANING PROTOCOL

Construction Sites operating under Coronavirus COVID-19 Lockdown need to ensure they
are protecting their workforce and minimising the risk of spread of infection.

Key Cleaning All construction sites (offices and jobsites included) should implement additional
Tips cleaning measures of common areas to help minimise the spread of COVID-19.
Consider your work environment and what is frequently used and touched by
workers, customers and others. The virus can be spread from person to person
or by touching unclean equipment or surfaces. To stop the spread, focus efforts
on cleaning areas where the virus is more likely to spread, such as the kitchen

and toilet.

e Schedule regular cleaning.

e Use a suitable cleaning product.

¢ Use disposable cloths, if available.

o Always wear disposable gloves when cleaning. When finished, place used

gloves in a rubbish bin.

Wear disposable gloves while handling soiled items.

e Wash hands immediately after removing gloves or after handling these
items.

Physical distancing should also be practiced when cleaning offices and jobsites.
Refer to the Physical Distancing and Hygiene Protocol for more information.

Disinfecting Cleaning aids, such as cloths or mops, must be germ-free or they’ll spread
Cleaning Aids  germs to other surfaces. To help prevent the spread of germs:

e Use disposable cloths or paper towels when possible.

o Reusable cloths should be disinfected or washed after each use.

e Wash brushes in a dishwasher regularly or clean with detergent and warm

water after each use.
e Use two buckets for mopping - one for detergent and the other for rinsing.
e Mops and buckets should be cleaned and dried after each use.

Site Cleaning Before leaving the jobsite at the end of the working day or end of each shift, wipe
down any tables/surfaces with soapy water or cleaning agents where possible.
All workers must be checked out of site and record kept daily.

Common touch points may include:

o All waste and disposable PPE must be securely disposed of.

e All door handles, railings and personal workstation areas are wiped down
with a disinfectant, such as disinfectant wipes. Individuals are responsible for
cleaning their workstation area with disinfectant wipes.

e Clean all ‘high-touch’ surfaces such as desks, counters, tabletops,
doorknobs, bathroom fixtures, toilets, light switches, phones, and keyboards
every day with antiseptic wipes or disinfectant, including bleach solutions.
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Cleaning
Bathrooms,
Toilets and
Showers

Clean toilets with a separate set of cleaning equipment (disposable cleaning
cloths, mops, etc).

Clean sinks frequently if they’re used regularly. If your jobsite has a shower:

¢ Clean shower trays frequently, if used regularly.

e |f a shower has not been used for a while, let it run with hot water before
using it.

o Keep tiles and grout in good condition.

e Clean shower curtains frequently. Common toilet touch points may include:

o Keep the U-bend and toilet bowl clean by flushing after each use.

e Limescale should be regularly removed using a descaling product.

o Keep the toilet seat, handle and rim clean by using a disinfectant.

Cleaning Tools
and
Equipment

Clean tools and equipment before and after each day’s work with a
disinfectant, concentrating on points of contact such as handles.

Wash your hands after handling tools and equipment to prevent the spread
of germs.

¢ If possible, don’t share tools on-site. If sharing cannot be prevented, take
precautions and follow the hand washing guide before and after each use.

Cleaning
Vehicles

¢ Have dedicated drivers when using vehicles to avoid the spread of germs.

e Don’t share vehicles if possible, if you need to use a shared vehicle then
wipe down the common touched areas of the vehicle after each use (steering
wheel, handbrake, gear stick, dashboard, handles, etc) and wash hands
before and after using the vehicle.

¢ Wipe down the inside and common touched areas of the vehicle before and
after each day.

e Have one person per vehicle where possible. If you are required to have
more than one person then keep as much distance between people as
possible, open the windows to keep air circulating and passengers to face
towards the window to reduce the spread of germs.

¢ If you need to have multiple people in a vehicle, then where possible, split
teams into groups and stay in those groups when you travel together.

Cleaning PPE

e Work clothes to be placed in washing machines and clean reusable PPE.

¢ Read and follow directions on the labels of laundry or clothing and detergent.
In general, wash and dry laundry and clothing with the warmest temperatures
recommended on the label.

¢ When handling soiled laundry wash your hands afterwards. All clothes and
towels should be washed with a laundry product to prevent germs from
spreading.

e Don’t leave laundry in the washing machine — any remaining germs can
multiply rapidly.

Specialist
Clean

o |f a worker is unwell and removed from site, a specialist clean will be
completed in the area/ areas identified where the worker was working and
has accessed. These areas are to be isolated until a specialist clean has
taken place.

¢ All equipment and vehicles used must be cleaned down and disinfected,
concentrating on points of contact such as handles, steering wheels etc.
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44 SCREENING AND MONITORING PROTOCOL

Construction Sites operating under Coronavirus COVID-19 Lockdown need to ensure they
are protecting their workforce and minimising the risk of spread of infection. Screening is a
method to assess the possibility of employees and visitors who may have symptoms or
have been infected with COVID-19. Rigid screening of employees must take place every
day before they enter the workplace. This will be the most effective way to control the
spread of the virus within the workplace.

Employees should be screened for COVID-19 related symptoms and report such
symptoms to a designated person and / or occupational health practitioner prior
to entry into the workplace or work area in order for a decision to be made as to
the staff member’s continued attendance at work.

During
Screening

At the start of a workday/shift and prior to ending the workday/shift,
designated persons and / or occupational health practitioner must check
with employees whether they have experienced sudden onset of any of
the following symptoms: cough, shortness of breath or fever/chills(or =
38°C measured temperature if this is available at the worksite), in the past
24 hours as outlined in Daily Symptom Monitoring Tool.

If an employee reports any of the above-mentioned symptoms, they should
immediately be provided with a FFP1 surgical mask and referred to the
designated staff at the workplace so that arrangements can be made for
COVID-19 testing at the closest testing centre.

If employee report any additional symptoms as outlined in the symptom
monitoring sheet, s/he should be provided with a surgical mask and referred
to the occupational health clinic, family practitioner or primary care clinic for
further clinical evaluation and requirement for COVID-19 testing if indicated.
On receiving their results, the employee and/or health professional
supporting the employee should notify their workplace so that the employee
is managed accordingly. The workplace should proactively take steps to
obtain this information to avoid any delays in reporting.

After isolation
or quarantine
period

Undergo medical evaluation to confirm that they are fit to work

Wearing of surgical masks at all times while at work for a period of 21 days
from the initial test

Implement social distancing measures as appropriate (in the case of health
workers avoiding contact with severely immunocompromised patients)
Adherence to hand hygiene, respiratory hygiene, and cough etiquette
Continued self-monitoring for symptoms, and seek medical re-evaluation if
respiratory symptoms recur or worsen

“Appendix C: COVID-19 Daily Symptom Monitoring Tool’ is a monitoring Tool to track
construction workers on a daily basis for two weeks.
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ACRONYMS

PPE Personal Protective Equipment

WHO World Health Organization

NICD National Institute of Communicable Diseases

RR Residual Risk

OHSA Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

KEY TERMS & DEFINITIONS

Contractor | Is defined as a person or company that arranges to supply materials or workers for building
or for moving goods.

Extremely Defined as someone who is solid organ transplant recipients; people with specific cancers:
Vulnerable | people with cancer who are undergoing active chemotherapy or radical radiotherapy for
Persons lung cancer; people with cancers of the blood or bone marrow such as leukaemia,
lymphoma or myeloma who are at any stage of treatment; people having immunotherapy or
other continuing antibody treatments for cancer; people having other targeted cancer
treatments which can affect the immune system, such as protein kinase inhibitors or PARP
inhibitors; people who have had bone marrow or stem cell transplants in the last 6 months,
or who are still taking immunosuppressive drugs; People with severe respiratory conditions
including all cystic fibrosis, severe asthma and severe COPD; People with rare diseases
and inborn errors of metabolism that significantly increase the risk of infections (such as
SCID, homozygous sickle cell); People on immunosuppression therapies sufficient to
significantly increase risk of infection; Women who are pregnant with significant heart
disease, congenital or acquired.)

Physical Physical distancing, also known as “social distancing”, is about keeping a safe distance
Distancing | from others.

Safe Work | Safe work practices are types of administrative controls that include procedures for safe and
Practices proper work used to reduce the duration, frequency, or intensity of exposure to a hazard.

Screening Screening is a way for health workers to find out if you may have COVID-19 or not. The
health worker will ask you questions and scan your forehead to take your temperature.

Workplace | Workplace means any premises or place where a person performs work.
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APPENDIX A: SAFE PRACTICES ON SITE

Using Face Masks on Site Using Face Masks on Site

Always make sure

~— W you wash your hands Any time you Use your usual
ash .
. thoroughly before and ' ' are completing work safety
Hands First .
after touching a a manual task gloves
mask.
Use disposable
&5 0 There are many kinds If you are gloves for this
(—ji_] Masks of masks, depending v cleaning any and throw them in
(=2 on the task. surfaces the bin when you
finish cleaning
( = 7 The Right There is a metal clip Avoid touching your face while
Side at the top of the mask. wearing gloves

Remove your gloves and
then wash your hands
prior to eating, drinking or
smoking/vaping

Place the metal clip K
Placement across the top of your
nose.

Mask pulling the elastic and good cough and sneeze
bands over your ears. etiquette while wearing gloves

Stretch the mask

M Attach the Attach the mask by ﬂ@ Practice good hand hygiene

Stretch down, so that it
Down .
% covers your chin.
Bend the metal clip
Adjust around your nose so
b that it sits securely.

. Pull the elastic
Taking off bands away from
= the Mask Y
¢ your ears.

Always place the
J |> Disposal used mask in a
closed rubbish bin
for secure disposal.
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APPENDIX B: SUSPECTED OR CONFIRMED CASE OF COVID-19

If the suspected or confirmed case of COVID-19 is

at work

C = D Isolate
\ Inform
Transport
ZQ Clean
|i| Identify
@ Clean
Review

el

Isolate the person from
others and provide a
disposable surgical mask,
if available, for the person
to wear.

Call (Insert No). Follow
the advice of health
officials.

Ensure the person has
transport to their home or
to a medical facility

Clean the area where the
person was working and
all places they have been.
This may mean
evacuating those areas.
Use PPE when cleaning.
Identify who at the
workplace had close
contact with the infected
person in the 24 hours
before that infected
person started showing
symptoms. Send those
people home to isolate.
Allow employees to raise
concerns.

Clean the area where
the person was working
and all places they have
been. This may mean
evacuating those areas.
Use PPE when cleaning.
Review risk
management controls
relating to COVID-19
and review whether work
may need to change.
Keep employees up to
date on what is
happening.

If the suspected or confirmed case of COVID-19
is not at work when diagnosed

\

P

Inform

Identify

[Q Clean

el

Review

Call (Insert No). Follow
the advice of health
officials.

Identify who at the
workplace had close
contact with the infected
person in the 24 hours
before that infected
person started showing
symptoms. Send those
people home to isolate.
Allow employees to raise
concerns.

Clean the area where the
person was working and
all places they have been.
This may mean
evacuating those areas.
Use PPE when cleaning.

Review risk management
controls relating to
COVID-19 and review
whether work may need
to change. Keep
employees up to date on
what is happening.
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