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1. BACKGROUND AND OBJECTIVE 
 

The KZN Department of Transport's objectives are to deliver suitable public infrastructure in a 
cost-effective way, and in the process create employment and upliftment opportunities for local 
communities and contractors. 
 
For this project the main objectives are the following: 
 

 The objective of the project is to re-gravel D72 from km 0.000 to km 5.340 and L2543 from km 
0.000 to km 2.523. There is little to no gravel left on the current surface and as such the road 
requires a new gravel surface layer to be placed. The project will include the maintenance of 
the current stormwater infrastructure. 

 
The Employer’s objectives in delivering public infrastructure and services for this project include 
the provision of temporary work opportunities to the local community through the application of 
labour-enhanced methods to the maximum extent feasible, in accordance with the Expanded 
Public Works Programme (EPWP) Guidelines. 
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2. PROJECT TEAM AND ENQUIRIES 
 
 
Client      - KZN Department of Transport 

Client Representative  - Adriana Lazarova 

Project Manager   - Mr. Thokozani Gwala 

Resident Engineer   - Mr. Thokozani Gwala  

 

Queries relating to issues arising from these documents may be addressed to the 
following: 
 
 

 
Contact 
Person 

Email Address  Telephone  

Technical  Mr.Thokozani 
Gwala  

Thokozani.Gwala@kzntransport.gov.za (033) 392 6600  

SCM Ms.Sebenzile 
Mbanjwa 

Sebenzile.Mbanjwa@kzntransport.gov.za (033) 392 6600 
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3. TENDERING PROCEDURE 
 

T1.2 TENDER DATA (Page T5-T9) 
 
The conditions of tender are the standard conditions of tender contained in Annex C of the 
Construction Industry Development Board Standard for Uniformity in Engineering and Construction 
Works Contracts, published in Government Gazette No. 42622 dated 8 August 2019.  
 
C1.2 
 
(c) ‘General Conditions of Contract for Construction Works, Third Edition (2015)’ issued by 

the South African Institution of Civil Engineering (abbreviated title ‘General Conditions of 
Contract 2015’ – ‘GCC 2015’).  This document is obtainable separately and Tenderers shall 
obtain their own copy. 

 
   
(d) ‘Standard Specifications for Road and Bridge Works for South African Road Authorities 

(Draft Standard) (October 2020).  This document is obtainable separately and Tenderers shall 
obtain their own copy. 

 
(e) ‘Occupational Health and Safety Act No. 85 of 1993’, ‘Occupational Health and Safety 

Amendment Act No. 181 of 1993’, and the ‘Construction Regulations, 2014’ (Government 
Notice No. R. 489 published in Government Gazette No. 40883 of 2 June 2017,)’.  These 
documents are obtainable separately and Tenderers shall obtain their own copies. 

 
(f) ‘Construction Industry Development Board Act No. 38 of 2000’ as amended and the 

‘Regulations in terms of the Construction Industry Development Board Act No. 38 of 2000’ 
(Government Notice No. R. 692 published in Government Gazette No. 26427 of 9 June 2004, 
as amended). 

 
C2.1 
 
Only those tenderers who satisfy the following criteria are eligible to submit tenders.  
 
(a) CIDB registration  

Only those tenderers who are registered with the CIDB, at close of tender, in a contractor grading 
designation equal to or higher than a 4 for a CE class of construction work, are eligible to have 
their tenders evaluated.  

 
(b) Central Supplier Database  

Tenderers, or in the event of a joint venture, each member of the joint venture, must be registered 
on the Central Supplier Database at the closing date for tender submissions. Tenders received 
from such tenderers who do not comply with this requirement, will be considered non-responsive  

 
(c) Local production and content of goods (Returnable Schedule C - SBD 6.2)  

Only locally produced goods or locally manufactured goods for construction meeting the minimum 
threshold for local production and content as stipulated in Returnable Schedule C - SBD 6.2 will be 
considered.  
 

C2.13 
 
C.2.13.3 Tender offers shall be submitted as an original hard copy.  
 
C.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown 
on each tender offer package are: 

Location of Tender Box:        White tender box located at the Regional office Car Park, Department 
of Transport, 1 Woodlands Road, Mountain Rise, Pietermaritzburg              

Physical Address:  1 Woodlands Road, Pietermaritzburg 
Identification Details:  Contract No.: ZNB01524/00000/00/PMC/INF/22/T 
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C2.15 
 
The closing time for submission of Tender Offers is: 
11:00 on Wednesday, 09th November 2022 

Telegraphic, telephonic, telex, facsimile, electronic, e-mail and late tenders will not be accepted. 
 
C2.16 
 
The tender offer validity period is twenty-four (24) weeks, calculated from the date of bid closure.  
 
C3.11 
 
The evaluation of tender offers will be based on price and preference in accordance with the 
Preferential Procurement Regulations 2017, as amended.  
 
The weighting of tender Price and Preference (SBD 6.1- Page T19) for the tender will be done by way 
of a point system: 
 
In the case of acquisition of services, works or goods with a Rand value of up to R50 million: 
•   80 points are assigned to Price; and 
•   20 points are assigned to Preference. 
 
The total points for Price and Preference in each case above must add up to 100 points. 
 
The tenderer’s B-BBEE Status Level Verification Certificate must comply with the requirements of 
Returnable Schedule D and be submitted as an attachment to the returnable schedule.  
 
Returnable Schedules 
 
Notes to tenderer: 
  
1. Returnable schedules have been based on the CIDB Standard for Uniformity in Construction 

Procurement and incorporates National Treasury requirements within them.  Returnable 
schedules are separated into the following categories: 

 
i) Forms, certificates, and schedules for completion by the tenderer for use in the 

quantitative and qualitative evaluation of the tender. 
 
ii) A list of other returnable documents for completion by the tenderer and which will 

subsequently be incorporated into the contract (Section C1). 
 

2. Failure to fully complete the relevant returnable documents shall render such a tender offer to 
be declared non-responsive. 

 
3. Tenderers shall note that their signatures appended to each returnable form represents a 

declaration that they vouch for the accuracy and correctness of the information provided, 
including the information provided by candidates proposed for the specified key positions. 

 

4. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information 
provided in the returnable documents is accepted in good faith and as justification for entering 
into a contract with a tenderer. If subsequently any information is found to be incorrect such 
discovery shall be taken as wilful misrepresentation by that tenderer to induce the contract. 
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The tenderer must complete the following returnable documents:  
 
Document Checklist: Page T2 Please complete all documents as required, use the checklist 
 
Returnable Schedules required for Tender Evaluation Purposes (A to M) 
 

• A - RECORD OF ADDENDA TO TENDER DOCUMENTS  

• B - COMPULSORY ENTERPRISE QUESTIONNAIRE - for JV’s – must be completed 
individually by each JV partner. 
 

• C - STANDARD BIDDING DOCUMENTS  

o SBD 1: INVITATION TO BID- for JV’s – SBD1 must be completed individually by 

each JV partner. 

 

o SBD 4: BIDDER’S DISCLOSURE (All questions must be answered. Pay special 
attention to Item 2.3 – please declare all companies that the owners of the bidding 
company have interest in) for JV’s – SBD4 must be completed individually by each JV 
partner. 

 
o SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL PROCUREMENT REGULATIONS 2017  

 

• D - B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE (The Sworn affidavit and the 
BBBEE SANAS accredited certificates must be issued in terms of the amended construction 
sector codes – gazette Vol.630 No.41267)  
 

• E - CERTIFICATE OF AUTHORITY FOR SIGNATORY (Provide Specimen Signature, ensure 
signatory remains constant and provide a Resolution letter, authorising the signatory to sign 
the bid documents with a specimen of his signature- both parts are required, if you don’t submit 
any one of them your bid will be non-responsive.) 
 

• F - CONSTRUCTION EXPERIENCE  

• G - KEY PERSONNEL (G1 – Management, provide names of the 3 Key personnel and attach 

their CV’s)  

• H - CONSTRUCTION EQUIPMENT  

• I - PROPOSED SUBCONTRACTORS  

• J - PARTICIPATION IN JOB CREATION USING LOCAL LABOUR (Minimum 3%) 

• K - HEALTH AND SAFETY DECLARATION  

• L - DEVIATIONS AND QUALIFICATIONS  

• M - SCHEDULE OF ALTERNATIVE TENDERS  
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RETURNABLE J - PARTICIPATION IN JOB CREATION USING LOCAL LABOUR (Minimum 3%) 

T43 Must be signed, dated and completed as indicated on the bottom of page T43. Please follow the 
instructions on page T42 on how to calculate the minimum labour percentage and note that the 
specified minimum labour percentage is 3% as indicated. The field with the Bidders anticipated 
local labour % must be filled in. 
 

RETURNABLE K - HEALTH AND SAFETY DECLARATION  

T45 Must be completed correctly and signed.  
Question 3 has three subheadings- all of them must be answered. 
If the bidder answers yes on a)- the name, position and CV must be filled in and attached in 4(a). 
If the bidder answers yes on b) – the details in 4(b) must be filled in. 
If the bidder answers yes on c) – the details in 4(c) must be filled in. 
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4. THE CONTRACT 
 
C1.2 - CONTRACT DATA 
 
C1.2.2: DATA PROVIDED BY THE EMPLOYER 
 
Clause 1.1.1.14: The time for achieving Practical Completion is 8 months from the 

Commencement Date, including non-working days and special non-working 
days. 

 
Clause 1.1.1.26: Pricing Strategy: The Contract is to be a Re-Measurement Contract. 
 
Clauses SCC 4.1.1: The contract participation goal for local labour content is 3%. 
 

The penalty for failing to achieve the monetary value of the above target set by 
the Employer for local labour content in terms of Part E: Expanded Public Works 
Programme of section C3.3 Particular Specifications in Part C3: Scope of Work, 
is 5% of the monetary value by which the achieved monetary value falls short of 
the target monetary value. 
 

Clause SCC 6.2.1 The security to be provided by the Contractor shall be: Fixed Performance 
guarantee of 8% of the first One Million Rand plus 3.5% of the balance of the 
Accepted Contract Sum. 

 
Clause 6.5.1.2.3: The percentage allowance to cover overhead charges is 10%. 
 
Clause 6.8.2: The values of the coefficients for calculating the Contract Price Adjustment 

Factor are: 
 
 Road works – Roads, refurbishment (Schedules A,): 

a = 0.20 b = 0.35 c = 0.35  d = 0.10 
 

The “Consumer Price Index” will be as for the province of KwaZulu-Natal. 

 
Clause 6.8.3: Price adjustments for variations in the costs of special materials are allowed. 
 
Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works 

is 80%. 
 
Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10%. The limit 

of retention money is 5% of the first One Million Rand plus 1.6% of the remaining 
amount of the tender offer excluding contract price adjustment, contingencies 
and VAT.  

 
A retention guarantee in lieu of a cash retention is permitted. 

 
The Risk and related matters regarding insurances are in accordance with page C13 
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5. PRICING DATA 
 

PART C2: PRICING DATA (C23-C26) 
 
The quantities given in the Bill of Quantities are estimates only, and are subject to re-measure during 
the execution of the work. The quantities finally accepted and certified for payment, and not the 
quantities given in the Bill of Quantities, shall be used to determine payments to the Contractor. The 
Contractor shall obtain the Employer’s Agent's detailed instructions for all work before ordering any 
materials or executing work or making arrangements for it. The quantities of material or work stated 
in the Bill of Quantities shall not be regarded as authorisation for the Contractor to order material or to 
execute work. 
 
The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Bill of Quantities and in accordance with the Standard Specifications for Road and 
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020, the 
Project Specifications and the Drawings. Unless otherwise stated, items are measured net in 
accordance with the Drawings, and no allowance has been made for waste. The validity of the 
contract will in no way be affected by differences between the quantities in the Bill of Quantities and 
the quantities finally certified for payment. 
 
The Bill of Quantities to be priced (C28-C38) 
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6. PROJECT SPECIFICATIONS 
 
C3.2 PROJECT SPECIFICATIONS - PART A 
 
1.1 DESCRIPTION OF THE WORKS 
 
The objective of the project is to re-gravel D72 from km 0.000 to km 5.340 and L2543 from km 0.000 to 
km 2.523. There is little to no gravel left on the current surface and as such the road requires a new 
gravel surface layer to be placed. The project will include the maintenance of the current stormwater 
infrastructure. 
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1.2 LOCATION OF THE WORKS 
 
D72 and L2543 are located in ward 4 in the Mkhambathini local municipality KZN226 within DC 22. 
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Figure C4.1 – Locality Plan 

 

 
 

Figure C4.1 – Locality Plan of Road D72 and L2543 
 

 
The approximate limits of construction can be seen in Table C4.1. 

 
Table C4.1 – Approximate project limit of construction co-ordinates 

 

Road Name Km Latitude Longitude 

D72 
Km 0.000 29.88127°S 30.57943°E 

Km 5.340 29.82987°S 30.57658°E 

L2543 
Km 0.000 29.86564°S 30.58715°E 

Km 2.523 29.85767°S 30.58656°E 
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1.4 EXTENT OF THE WORKS 
 
The Work to be carried out includes the following: 

 

• Establishment and De-establishment 

• Provision of traffic accommodation facilities, 

• Roadbed preparation, 

• Pavement layers of 150 mm gravel compacted 95 % MDD, 

• Continuous quality control over materials and workmanship, and compliance with the 
Particular Specifications with regard to environmental management and occupational 
health and safety, during all the above construction activities, 

• Clearing of road reserve 

• Finishing and tidying of the road and road reserve 
 
1.5.1 ACCESS TO SITE 
 
Road D72 can be accessed by heading east on R103 towards Alfred Storm Street for 750m, Turn left 
onto R603 and travel for approximately 15.7km to turn left onto Mr489 for approximately 4.9km and 
D72 will be on the left hand side. L2543 can be accessed at Km 2.1 on D72.  
 
1.5.7 ACCOMMODATION OF TRAFFIC 
 
The contractor shall nominate a member of his staff as site safety officer with specific responsibilities. 
The accommodation of such traffic can be on the existing road, on deviations or on both. 
 
The travelling public has the right of way on all public roads. The contractor shall employ suitable, 
approved methods to control the movement of his equipment in such a way that the travelling public is 
not endangered. 
 
The overall responsibility of ensuring that adequate temporary traffic control and safety measure are 
in place at all times shall be that of the contractor. 
 
1.5.9 EXISTING SERVICES 
 
The Contractor shall make himself acquainted with the position of all existing services before any 
excavation or other work likely to affect the existing services is commenced. The Contractor will be held 
responsible for any damage to known existing services caused by or arising out of his operations and 
any damage shall be made good at his own expense. Damage to unknown services shall be repaired 
as soon as possible and liability shall be determined on site when such damage should occur. 
 
1.7 TESTING OF MATERIALS 
 
The Contractor shall arrange for all tests required for process control to be done by a laboratory 
acceptable to and approved by the Engineer. 
 
1.13 CONSTRUCTION PROGRAM 
 
The Contractor shall submit a detailed time programme in accordance with clause 5.6.2 of the General 
Conditions of Contract 2015, clause A1.2.7 of the Standard Specifications for Road and Bridge Works 
for South African Road Authorities (COTO), Draft Standard (DS), October 2020. 
 
Under item C1.2.2.1 The program to be submitted must be a Scheme 1 Program due to the nature of 
the project. As per COTO Pg1-18 and 1-19 a Scheme 1 Program is a relatively simple program in the 
form of a Bar chart. The main activities that are to be programmed is the implementation of the Small 
Contractor Development Contracts and Training that is to be provided under the Expanded Public 
Works Programme. 
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C3.2 PROJECT SPECIFICATIONS - PART B 
 
Amendments to the standard specifications 
 
Please read the Entire Part B of the document in conjunction with the relevant supporting 
documentation and ensure that all items in the bill are priced accordingly. 
 
PSA 1.2.3.4 – Extension of time for delays caused by rainfall. 
 

 


