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1. BACKGROUND AND PURPOSE

The KZN Department of Transport's objectives are to deliver suitable public infrastructure in a
cost-effective way, and in the process create employment and upliftment opportunities for local
communities and contractors.

For this project the main objectives are the following:

Regravelling and betterment of road L3042 from km 0.000 to km 7.299 and L3043 from km
0.000 to km 1.649 in Ixopo Area Office — Zone 3.

The Employer’s objectives in delivering public infrastructure and services for this project include
the provision of temporary work opportunities to the local community through the application of
labour-enhanced methods to the maximum extent feasible, in accordance with the Expanded
Public Works Programme (EPWP) Guidelines.

The purpose of the project is to ensure that all the Local roads in Zone 3 are maintained properly
and regularly.



2. PROJECT TEAM AND ENQUIRIES

Client - KZN Department of Transport
Client Representative - Adriana Lazarova
Project Manager - Ms N P Ngidi

Resident Engineer - Ms N P Ngidi

Queries relating to issues arising from these documents may be addressed to the
following:

Contact Email Address Telephone
Person

Technical Ngobile Ngobile.Ngidi@kzntransport.gov.za (039) 834 0500
Ngidi

SCM Ms. Joyce Joyce.Dludla@kzntransport.gov.za (039) 834 0500
Dludla




3. TENDERING PROCEDURE
T1.2 TENDER DATA (Page T6-T10)

The conditions of tender are the standard conditions of tender contained in Annex C of the
Construction Industry Development Board Standard for Uniformity in Engineering and Construction
Works Contracts, published in Government Gazette No. 42622 dated 8 August 2019.

C1.2

(c) ‘General Conditions of Contract for Construction Works, Third Edition (2015)’ issued by
the South African Institution of Civil Engineering (abbreviated title ‘General Conditions of
Contract 2015 — ‘GCC 2015’). This document is obtainable separately and Tenderers shall
obtain their own copy.

(d) ‘Standard Specifications for Road and Bridge Works for South African Road Authorities
(Draft Standard) (October 2020). This document is obtainable separately and Tenderers shall
obtain their own copy.

(e) ‘Occupational Health and Safety Act No. 85 of 1993’, ‘Occupational Health and Safety
Amendment Act No. 181 of 1993’, and the ‘Construction Regulations, 2014’ (Government
Notice No. R. 489 published in Government Gazette No. 40883 of 2 June 2017,). These
documents are obtainable separately and Tenderers shall obtain their own copies.

)] ‘Construction Industry Development Board Act No. 38 of 2000’ as amended and the
‘Regulations in terms of the Construction Industry Development Board Act No. 38 of 2000’
(Government Notice No. R. 692 published in Government Gazette No. 26427 of 9 June 2004,
as amended).

c21
Only those tenderers who satisfy the following criteria are eligible to submit tenders.

(a) CIDB registration
Only those tenderers who are registered with the CIDB, at close of tender, in a contractor grading
designation equal to or higher than a 5 for a CE class of construction work, are eligible to have
their tenders evaluated.

(b) Central Supplier Database
Tenderers, or in the event of a joint venture, each member of the joint venture, must be registered
on the Central Supplier Database at the closing date for tender submissions. Tenders received
from such tenderers who do not comply with this requirement, will be considered non-responsive

C2.13
C.2.13.3 Tender offers shall be submitted as an original hard copy.

C.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown
on each tender offer package are:

Location of Tender Box: KZN Department of Transport, Ixopo cost Centre
Physical Address: 23 High Street, Ixopo

Identification Details: Contract No.: ZNB01553/00000/00/IXO/INF/22/T
C2.15

The closing time for submission of Tender Offers is:
11:00 on Tuesday 21 February 2023

Telegraphic, telephonic, telex, facsimile, electronic, e-mail and late tenders will not be accepted.

C2.16
The tender offer validity period is twenty-four (24) weeks, calculated from the date of bid closure



C3.11
The evaluation of tender offers will be based on price and preference in accordance with the
Preferential Procurement Regulations 2017, as amended.

The weighting of tender Price and Preference(SBD 6.1- Page T19) for the tender will be done by way
of a point system:

In the case of acquisition of services, works or goods with a Rand value of up to R50 million:

» 80 points are assigned to Price; and

+ 20 points are assigned to Preference.

The total points for Price and Preference in each case above must add up to 100 points.

The tenderer’s B-BBEE Status Level Verification Certificate must comply with the requirements of
Returnable Schedule D and be submitted as an attachment to the returnable schedule.

Returnable Schedules
Notes to tenderer:

1. Returnable schedules have been based on the CIDB Standard for Uniformity in Construction
Procurement and incorporates National Treasury requirements within them. Returnable
schedules are separated into the following categories:

i)  Forms, certificates and schedules for completion by the tenderer for use in the quantitative
and qualitative evaluation of the tender (Forms A, B and C).

i)  Alist of other returnable documents for completion by the tenderer and which will
subsequently be incorporated into the contract (Section C1).

2. Failure to fully complete the relevant returnable documents shall render such a tender offer to
be declared non-responsive.

3. Tenderers shall note that their signatures appended to each returnable form represents a
declaration that they vouch for the accuracy and correctness of the information provided,
including the information provided by candidates proposed for the specified key positions.

4. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information
provided in the returnable documents is accepted in good faith and as justification for entering
into a contract with a tenderer. If subsequently any information is found to be incorrect such
discovery shall be taken as wilful misrepresentation by that tenderer to induce the contract.



The tenderer must complete the following returnable documents:

Document Checklist: Page T2 Please complete all documents as required, use the checklist

Returnable Schedules required for Tender Evaluation Purposes(A to N)
¢ A-RECORD OF ADDENDA TO TENDER DOCUMENTS

e B - COMPULSORY ENTERPRISE QUESTIONNAIRE - for JV's — must be completed
individually by each JV partner

e C-STANDARD BIDDING DOCUMENTS
o SBD 1: INVITATION TO BID- for JV’'s — SBD1 must be completed individually by
each JV partner

o SBD 4: BIDDER’'S DISCLOSURE (All questions must be answered. Pay special
attention to Item 2.3 — please declare all companies that the owners of the bidding
company have interest in) for JV’s — SBD4 must be completed individually by each JV
partner

o SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017

o SBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS (Complete and sign Annexure C listing all
the items described in the Table on page T26; complete and sign SBD6.2
declaration- pagesT31-T32)

e D - B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE (The Sworn affidavit and the
BBBEE SANAS accredited certificates must be issued in terms of the amended construction
sector codes — gazette Vol.630 N0.41267)

e E - CERTIFICATE OF AUTHORITY FOR SIGNATORY (Provide Specimen Signature, ensure
signatory remains constant and provide a Resolution letter, authorising the signatory to sign
the bid documents with a specimen of his signature- both parts are required, if you don’t submit
any one of them your bid will be non-responsive.)

e F-CONSTRUCTION EXPERIENCE

e G -KEY PERSONNEL (G1 — Management, provide names of the 3 Key personnel and attach
their CV’s; G2 — Labour Enhanced activities — provide the names of Foreman/Supervisor and
Site Agent/Construction Manager with copies of their Qualification certificates and CV’s)

e H-CONSTRUCTION EQUIPMENT

e |-PROPOSED SUBCONTRACTORS

e J-PARTICIPATION IN JOB CREATION USING LOCAL LABOUR (Minimum 6%)
e K-HEALTH AND SAFETY DECLARATION

e L -DEVIATIONS AND QUALIFICATIONS

e M -SCHEDULE OF ALTERNATIVE TENDERS
e N - NOTICES TO TENDERERS REGARDING THE COMPLETION OF FORMS



RETURNABLE J - PARTICIPATION IN JOB CREATION USING LOCAL LABOUR (Minimum 3%)

T42 Must be signed, dated and completed as indicated on the bottom of page T42. Please follow the
instructions on page T41 on how to calculate the minimum labour percentage and note that the
specified minimum labour percentage is 3% as indicated. The field with the Bidders anticipated
local labour % must be filled in.

RETURNABLE K - HEALTH AND SAFETY DECLARATION

T43 Must be completed correctly and signed.

Question 3 has three subheadings- all of them must be answered.

If the bidder answers yes on a)- the name, position and CV must be filled in and attached in 4(a).
If the bidder answers yes on b) — the details in 4(b) must be filled in.

If the bidder answers yes on c¢) — the details in 4(c) must be filled in.



4. THE CONTRACT

C1.2 - CONTRACT DATA

Cl1.2.2: DATA PROVIDED BY THE EMPLOYER

Clause 1.1.1.14:

Clause 1.1.1.26:

Clauses SCC 4.1.1:

Clause SCC 6.2.1

Clause 6.5.1.2.3:

Clause 6.8.2:

The time for achieving Practical Completion is 9 months from the
Commencement Date, including non-working days and special non-working
days.

Pricing Strategy: The Contract is to be a Re-Measurement Contract.
The contract participation goal for local labour content is 3%.

The penalty for failing to achieve the monetary value of the above target set by
the Employer for local labour content in terms of Part E: Expanded Public Works
Programme of section C3.3 Particular Specifications in Part C3: Scope of Work,
is 5% of the monetary value by which the achieved monetary value falls short of
the target monetary value.

The security to be provided by the Contractor shall be: Fixed Performance
guarantee of 8% of the first One Million Rand plus 3.5% of the balance of the
Accepted Contract Sum.

The percentage allowance to cover overhead charges is 10%.

The values of the coefficients for calculating the Contract Price Adjustment
Factor are:

Routine Maintenance (Excluding Bitumen):

a=048 b=0.37 c=0.05 d=0.10

The “Consumer Price Index” will be as for the province of KwaZulu-Natal.

Clause 6.8.3:

Clause 6.10.1.5:

Clause 6.10.3:

Price adjustments for variations in the costs of special materials are allowed.

The percentage advance on materials not yet built into the Permanent Works
is 80%.

The percentage retention on the amounts due to the Contractor is 10%. The limit
of retention money is 5% of the first One Million Rand plus 1.6% of the remaining
amount of the tender offer excluding contract price adjustment, contingencies
and VAT.

A retention guarantee in lieu of a cash retention is permitted.

The Risk and related matters regarding insurances are in accordance with page C13



5. PRICING DATA
PART C2: PRICING DATA (C23-C26)

The quantities given in the Bill of Quantities are estimates only, and are subject to re-measure during
the execution of the work. The quantities finally accepted and certified for payment, and not the
guantities given in the Bill of Quantities, shall be used to determine payments to the Contractor. The
Contractor shall obtain the Employer’s Agent's detailed instructions for all work before ordering any
materials or executing work or making arrangements for it. The quantities of material or work stated
in the Bill of Quantities shall not be regarded as authorisation for the Contractor to order material or to
execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020, the
Project Specifications and the Drawings. Unless otherwise stated, items are measured net in
accordance with the Drawings, and no allowance has been made for waste. The validity of the
contract will in no way be affected by differences between the quantities in the Bill of Quantities and
the quantities finally certified for payment.

The Bill of Quantities is only one section:
1. Bill (Pg. C28-C36) —this must be priced



6. PROJECT SPECIFICATIONS
C3.1 PROJECT SPECIFICATIONS - PART A
1.1 DESCRIPTION OF THE WORKS

The scope of work of this project includes the establishment, provision of traffic accommodation
facilities, roadbed preparation, pavement layers. The duration period is 9 months.

The various maintenance activities will be performed following the guidelines, specifications and
quality standards included in the following Departmental Manuals:

Establishment and De-establishment

Provision of traffic accommodation facilities,

Roadbed preparation,

Pavement layers of 150 mm gravel compacted 95 % MDD,

Continuous quality control over materials and workmanship, and compliance with the
Particular Specifications with regard to environmental management and occupational
health and safety, during all the above construction activities,

. Clearing of road reserve

. Finishing and tidying of the road and road reserve

10



1.2 LOCATION OF THE WORKS

The work includes Local road L3042 as well as L3043 both located in Sqandulweni Ixopo as can be
seen on the sketches below.
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1.4 EXTENT OF THE WORKS

The Works to be carried out include the following activities:

o Establishment and De-establishment

Provision of traffic accommodation facilities,

Roadbed preparation,

Pavement layers of 150 mm gravel compacted 95 % MDD,

Continuous quality control over materials and workmanship, and compliance with the
Particular Specifications with regard to environmental management and occupational
health and safety, during all the above construction activities,

. Clearing of road reserve

. Finishing and tidying of the road and road reserve

1.5.1 ACCESS TO SITE
Due to the nature of the project and having multiple site locations, access to sites will be confirmed
with the Employers Agent during the course of the project

1.5.7 ACCOMMODATION OF TRAFFIC
The contractor shall nominate a member of his staff as site safety officer with specific responsibilities.
The accommodation of such traffic can be on the existing road, on deviations or on both.

The travelling public has the right of way on all public roads. The contractor shall employ suitable,
approved methods to control the movement of his equipment in such a way that the travelling public is
not endangered.

The overall responsibility of ensuring that adequate temporary traffic control and safety measure are
in place at all
times shall be that of the contractor.

1.5.9 EXISTING SERVICES

The Contractor shall make himself acquainted with the position of all existing services before any
excavation or other work likely to affect the existing services is commenced. The Contractor will be
held responsible for any damage to known existing services caused by or arising out of his operations
and any damage shall be made good at his own expense. Damage to unknown services shall be
repaired as soon as possible and liability shall be determined on site when such damage should
occur.

1.5.12 LABOUR

A Project Liaison Committee will be established and will a vital means of communication between all
parties involved with the project. The composition of the PLC comprises representatives of the
Employer, the Employer’'s Agent and formal structures within the community.

The Contractor shall make use of these communication channels, and shall appoint from amongst his
site personnel a responsible person to participate in the affairs of the PLC, and this representative will
be also required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and
project participation by its leaders and constituted organisations and forums, as well as through the
employment of its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the
PLC. The PLC will form a Labour Committee who shall assist the Contractor with the recruitment of
local labourers to ensure an equal distribution of people employed between the various Amakhosi in
the area.

1.7 TESTING OF MATERIALS
The Contractor shall arrange for all tests required for process control to be done by a laboratory
acceptable to and approved by the Engineer.

12



1.12 CONSTRUCTION PROGRAM

The Contractor shall submit a detailed time programme in accordance with clause 5.6.2 of the
General Conditions of Contract 2015, clause A1.2.7 of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.

Under item C1.2.2.1 The program to be submitted must be a Scheme 1 Program due to the nature of
the project. As per COTO Pg1-18 and 1-19 a Scheme 1 Program is a relatively simple program in the
form of a Bar chart. The main activities that are to be programmed is the implementation of the Small
Contractor Development Contracts and Training that is to be provided under the Expanded Public
Works Programme.
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C3.2 PROJECT SPECIFICATIONS - PART B

Amendments to the standard specifications

Please read the Entire Part B of the document in conjunction with the relevant supporting
documentation and ensure that all items in the bill are priced accordingly.

PSA1.2.3.4 Extension of time for delays caused by rainfall

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION
PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
PART F: EXPANDED PUBLIC WORKS PROGRAMME
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