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1. BACKGROUND AND PURPOSE 
 

The KZN Department of Transport's objectives are to deliver suitable public infrastructure in a 
cost-effective way, and in the process create employment and upliftment opportunities for local 
communities and contractors. 
 
For this project the main objectives are the following: 
 

 Implementation of routine, safety, periodic and special maintenance on various roads within the 
Ixopo Area Office – Zone 3. 

 
The Employer’s objectives in delivering public infrastructure and services for this project include 
the provision of temporary work opportunities to the local community through the application of 
labour-enhanced methods to the maximum extent feasible, in accordance with the Expanded 
Public Works Programme (EPWP) Guidelines. 
 
 
The purpose of the project is to ensure that all the Provincial roads in Zone 3 are maintained 
properly and regularly. The maintenance work has further been divided to subcontract a 
minimum of 30% of the Contract Value to Targeted Enterprises to not only maintain the roads 
but also provide training and opportunities to the Targeted Enterprises. 

 
Various Work packages have been set out in Table F1 on page C140 to assist with the work 
allocation for Targeted Enterprise subcontractors. The main Contractors’ obligations regarding 
the Targeted Enterprises has been set out under F7.1 (C142). The main Contractor is obliged 
to not only manage the subcontractor but to also provide coaching, guidance, and mentorship 
to the Targeted Enterprise subcontractors as is summarized in section F of the Contract 
Document.  

 
 

• It is a requirement of the contract that the Contractor facilitates the contractor development of 
targeted  enterprises as a contract participation goal by means of subcontracting the scheduled 
work to contractors  

• The Contractor is required to provide sustainable work opportunities for these sub-contractors 
and to provide assistance to these enterprises in the form of financial support for the 
procurement of goods and services.  

• In addition, the Contractor is required to manage the skills development of the sub-contractors 
by providing training, coaching, guidance, mentoring and a clear path of progression to the 
higher CIDB Grades.  
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2. PROJECT TEAM AND ENQUIRIES 
 
 
Client     - KZN Department of Transport 

Client Representative  - Adriana Lazarova 

Project Manager   - Mrs. Nqobile Ngidi 

Resident Engineer   - Mrs. Nqobile Ngidi 

 

Queries relating to issues arising from these documents may be addressed to the 
following: 
 
 

 
Contact 
Person 

Email Address  Telephone  

Technical  Nqobile 
Ngidi 

Nqobile.Ngidi@kzntransport.gov.za (039) 834 0500 

SCM Ms. Joice 
Dludla 

Joice.Dludla@kzntransport.gov.za (039) 834 0500 
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3. TENDERING PROCEDURE 
 

T1.2 TENDER DATA (Page T5-T9) 
 
The conditions of tender are the standard conditions of tender contained in Annex C of the 
Construction Industry Development Board Standard for Uniformity in Engineering and Construction 
Works Contracts, published in Government Gazette No. 42622 dated 8 August 2019.  
 
C1.2 
(c) ‘General Conditions of Contract for Construction Works, Third Edition (2015)’ issued by 

the South African Institution of Civil Engineering (abbreviated title ‘General Conditions of 
Contract 2015’ – ‘GCC 2015’).  This document is obtainable separately and Tenderers shall 
obtain their own copy. 

 
   
(d) ‘Standard Specifications for Road and Bridge Works for South African Road Authorities 

(Draft Standard) (October 2020).  This document is obtainable separately and Tenderers shall 
obtain their own copy. 

 
(e) ‘Occupational Health and Safety Act No. 85 of 1993’, ‘Occupational Health and Safety 

Amendment Act No. 181 of 1993’, and the ‘Construction Regulations, 2014’ (Government 
Notice No. R. 489 published in Government Gazette No. 40883 of 2 June 2017,)’.  These 
documents are obtainable separately and Tenderers shall obtain their own copies. 

 
(f) ‘Construction Industry Development Board Act No. 38 of 2000’ as amended and the 

‘Regulations in terms of the Construction Industry Development Board Act No. 38 of 2000’ 
(Government Notice No. R. 692 published in Government Gazette No. 26427 of 9 June 2004, 
as amended). 

 
C2.1 
Only those tenderers who satisfy the following criteria are eligible to submit tenders.  
 
(a) CIDB registration  

Only those tenderers who are registered with the CIDB, at close of tender, in a contractor grading 
designation equal to or higher than a 8 for a CE class of construction work, are eligible to have 
their tenders evaluated.  

 
(b) Central Supplier Database  

Tenderers, or in the event of a joint venture, each member of the joint venture, must be registered 
on the Central Supplier Database at the closing date for tender submissions. Tenders received 
from such tenderers who do not comply with this requirement, will be considered non-responsive  

 
(c) Local production and content of goods (Returnable Schedule C - SBD 6.2)  

Only locally produced goods or locally manufactured goods for construction meeting the minimum 
threshold for local production and content as stipulated in Returnable Schedule C - SBD 6.2 will be 
considered.  
 

C2.13 
C.2.13.3 Tender offers shall be submitted as an original hard copy.  
 
C.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown 
on each tender offer package are: 

Location of Tender Box: KZN Department of Transport, Ixopo cost Centre  

Physical Address:  23 High Street, Ixopo 
Identification Details:  Contract No.: ZNB01284/00000/00/IXO/INF/22/T 
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C2.15 
The closing time for submission of Tender Offers is: 
11:00 on Tuesday, 14th February 2023 

Telegraphic, telephonic, telex, facsimile, electronic, e-mail and late tenders will not be accepted. 
 
C2.16 
The tender offer validity period is twenty-four (24) weeks, calculated from the date of bid closure.  
 
C3.11 
The evaluation of tender offers will be based on price and preference in accordance with the 
Preferential Procurement Regulations 2017, as amended.  
 
The weighting of tender Price and Preference(SBD 6.1- Page T20) for the tender will be done by way 
of a point system: 
In the case of acquisition of services, works or goods with a Rand value above R50 million: 
•   90 points are assigned to Price; and 
•   10 points are assigned to Preference. 
The total points for Price and Preference in each case above must add up to 100 points. 
 
The tenderer’s B-BBEE Status Level Verification Certificate must comply with the requirements of 
Returnable Schedule D and be submitted as an attachment to the returnable schedule.  
 
Returnable Schedules 
 
Notes to tenderer: 
  
1. Returnable schedules have been based on the CIDB Standard for Uniformity in Construction 

Procurement and incorporates National Treasury requirements within them.  Returnable 
schedules are separated into the following categories: 

 
i) Forms, certificates and schedules for completion by the tenderer for use in the quantitative 

and qualitative evaluation of the tender (Forms A, B and C ). 
ii) A list of other returnable documents for completion by the tenderer and which will 

subsequently be incorporated into the contract (Section C1). 
 

2. Failure to fully complete the relevant returnable documents shall render such a tender offer to 
be declared non-responsive. 

 
3. Tenderers shall note that their signatures appended to each returnable form represents a 

declaration that they vouch for the accuracy and correctness of the information provided, 
including the information provided by candidates proposed for the specified key positions. 

 

4. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information 
provided in the returnable documents is accepted in good faith and as justification for entering 
into a contract with a tenderer. If subsequently any information is found to be incorrect such 
discovery shall be taken as wilful misrepresentation by that tenderer to induce the contract. 
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The tenderer must complete the following returnable documents:  
 
Document Checklist: Page T2  Please complete all documents as required, use the checklist 
 
Returnable Schedules required for Tender Evaluation Purposes(A to M) 

• A - RECORD OF ADDENDA TO TENDER DOCUMENTS  

• B - COMPULSORY ENTERPRISE QUESTIONNAIRE - for JV’s – must be completed 
individually by each JV partner 
 

• C - STANDARD BIDDING DOCUMENTS  

o SBD 1: INVITATION TO BID- for JV’s – SBD1 must be completed individually by 

each JV partner 

 

o SBD 4: BIDDER’S DISCLOSURE (All questions must be answered. Pay special 
attention to Item 2.3 – please declare all companies that the owners of the bidding 
company have interest in) for JV’s – SBD4 must be completed individually by each JV 
partner 

 
o SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL PROCUREMENT REGULATIONS 2017  

 
o SBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 

CONTENT FOR DESIGNATED SECTORS (Complete and sign Annexure C listing all 

the items described in the Table on page T26; complete and sign SBD6.2 

declaration- pagesT31-T32) 

 
 

• D - B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE (The Sworn affidavit and the 
BBBEE SANAS accredited certificates must be issued in terms of the amended construction 
sector codes – gazette Vol.630 No.41267)  
 

• E - CERTIFICATE OF AUTHORITY FOR SIGNATORY (Provide Specimen Signature, ensure 
signatory remains constant and provide a Resolution letter, authorising the signatory to sign 
the bid documents with a specimen of his signature- both parts are required, if you don’t submit 
any one of them your bid will be non-responsive.) 
 

• F - CONSTRUCTION EXPERIENCE  

• G - KEY PERSONNEL (G1 – Management, provide names of the 3 Key personnel and attach 

their CV’s; G2 – Labour Enhanced activities – provide the names of Foreman/Supervisor and 

Site Agent/Construction Manager with copies of their Qualification certificates and CV’s)  

• H - CONSTRUCTION EQUIPMENT  

• I - PROPOSED SUBCONTRACTORS  

• J - PARTICIPATION IN JOB CREATION USING LOCAL LABOUR (Minimum 6%) 

• K - HEALTH AND SAFETY DECLARATION  

• L - DEVIATIONS AND QUALIFICATIONS  

• M - SCHEDULE OF ALTERNATIVE TENDERS  
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RETURNABLE J - PARTICIPATION IN JOB CREATION USING LOCAL LABOUR (Minimum 6%) 

T46 Must be signed, dated and completed as indicated on the bottom of page T46. Please follow the 
instructions on page T45 on how to calculate the minimum labour percentage and note that the 
specified minimum labour percentage is 6% as indicated. The field with the Bidders anticipated 
local labour % must be filled in. 
 

RETURNABLE K - HEALTH AND SAFETY DECLARATION  

T47 Must be completed correctly and signed.  
Question 3 has three subheadings- all of them must be answered. 
If the bidder answers yes on a)- the name, position and CV must be filled in and attached in 4(a). 
If the bidder answers yes on b) – the details in 4(b) must be filled in. 
If the bidder answers yes on c) – the details in 4(c) must be filled in. 
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4. THE CONTRACT 
 
C1.2 - CONTRACT DATA 
 
C1.2.2: DATA PROVIDED BY THE EMPLOYER 
 
Clause 1.1.1.14: The time for achieving Practical Completion is 24 months from the 

Commencement Date,  including non-working days and special non-working 
days. 

 
Clause 1.1.1.26: Pricing Strategy: The Contract is to be a Re-Measurement Contract. 
 
Clauses SCC 4.1.1: The contract participation goal for local labour content is 6%. 
 

The penalty for failing to achieve the monetary value of the above target set by 
the Employer for local labour content in terms of Part E: Expanded Public Works 
Programme of section C3.3 Particular Specifications in Part C3: Scope of Work, 
is 5% of the monetary value by which the achieved monetary value falls short of 
the target monetary value. 
 
The contract participation goal for Targeted Enterprises is 30%. 
 
The penalty for failing to achieve the monetary value of the above target set by 
the Employer for contract participation by Targeted Enterprises in terms of Part 
F: Small Contractor Development of section C3.3 Particular Specifications in Part 
C3: Scope of Work, is 5% of the monetary value by which the achieved monetary 
value falls short of the target monetary value. 

 
Clause SCC 6.2.1 The security to be provided by the Contractor shall be: Fixed Performance 

guarantee of 8% of the first One Million Rand plus 3.5% of the balance of the 
Accepted Contract Sum. 

 
Clause 6.5.1.2.3: The percentage allowance to cover overhead charges is 10%. 
 
Clause 6.8.2: The values of the coefficients for calculating the Contract Price Adjustment 

Factor are: 
 Routine Maintenance (Excluding Bitumen):   

a = 0.48 b = 0.37 c = 0.05  d = 0.10 
The “Consumer Price Index” will be as for the province of KwaZulu-Natal. 

 
Clause 6.8.3: Price adjustments for variations in the costs of special materials are allowed. 
 
Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works 

is 80%. 
 
Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10%. The limit 

of retention money is 5% of the first One Million Rand plus 1.6% of the remaining 
amount of the tender offer excluding contract price adjustment, contingencies 
and VAT.  

 
A retention guarantee in lieu of a cash retention is permitted. 

 
The Risk and related matters regarding insurances are in accordance with page C14 
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5. PRICING DATA 
 

PART C2: PRICING DATA (C24-C27) 
 
The quantities given in the Bill of Quantities are estimates only, and are subject to re-measure during 
the execution of the work. The quantities finally accepted and certified for payment, and not the 
quantities given in the Bill of Quantities, shall be used to determine payments to the Contractor. The 
Contractor shall obtain the Employer’s Agent's detailed instructions for all work before ordering any 
materials or executing work or making arrangements for it. The quantities of material or work stated 
in the Bill of Quantities shall not be regarded as authorisation for the Contractor to order material or to 
execute work. 
 
The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Bill of Quantities and in accordance with the Standard Specifications for Road and 
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020, the 
Project Specifications and the Drawings. Unless otherwise stated, items are measured net in 
accordance with the Drawings, and no allowance has been made for waste. The validity of the 
contract will in no way be affected by differences between the quantities in the Bill of Quantities and 
the quantities finally certified for payment. 
 
The Bill of Quantities has been separated into two separate bills: 

1. Main Contractor Bill (Pg C29-C55) – this must be priced 
2. Small Contractor Development Bill (Page C153-C167)- don’t price this-only indicates 

the quantities and type of Small Contractors’ packages the Main Contractor has to 
subcontract. 

 
A provisional sum has been made available for the Small Contractor Development Bill under Items 
F10.2(a). Furthermore a management fee per month has been included under item F10.2(e) for the 
management, coaching, guidance and mentoring of the Targeted Enterprise subcontractors as per 
the description on Page C144 
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6. PROJECT SPECIFICATIONS 
 
C3.1 PROJECT SPECIFICATIONS - PART A 
 
1.1 DESCRIPTION OF THE WORKS 
 
The scope of work of this project includes the routine, safety, special and periodic road maintenance 
activities on all roads in Zone 3. The duration period is 24 months.  
The required maintenance will vary depending on the road condition and time of the year. The exact 
work to be conducted will be given by the Project manager.  
Generally the maintenance activities covered by this contract will be on a continuous basis.  However, 
certain specified activities are considered to be a priority or are critical, and it is a condition of contract 
that they shall be completed or responded to as specified, after receiving an instruction from the 
Engineer.   
 
Due to the nature of maintenance activities, which must be performed it will be the Project Managers 
responsibility to programme the routine maintenance activities. The special, safety and periodic 
maintenance activities will be executed by the contractor as and when instructed by the Project 
manager.  
 
The various maintenance activities will be performed following the guidelines, specifications and 
quality standards included in the following Departmental Manuals: 
 

1. Maintenance Policy Manual 
2. Maintenance Task Procedure Manual 
3. Performance Standard Manual 
4. Betterment and Gravelling Procedure manual 
5. Quality Standard Manual 
6. Maintenance Methods Manual 
7. Operations Policy Manual 
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1.2 LOCATION OF THE WORKS 
 
The work includes all of the roads within the boundaries of Zone 3 - Ixopo Area Office and that fall under 
the jurisdiction of the Department of Transport. This includes Provincial, District and Local roads as can 
be seen in Figure C4.1 and the following list: 

 

P77 L2822  

P22/2 L3040  

P739 L3041  

P729 L3042  

D1005 L3043  

D1037 L3234  

D1101 L1624  

D1114 L1671  

D2391 L1777  

D340 L1779  

D965   

D966   

D968   

L2685   

L2814   

L2819   

L2821   
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Figure C4.1 – Locality Plan of maintenance area 
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1.4 EXTENT OF THE WORKS 
The Works to be carried out include but are not limited to the following activities: 
(a) Establishment on site 
(b) Clearing and grubbing. 
(c) Removal of Large trees and stumps 
(d) Provision of traffic accommodation facilities. 
(e) Accommodation of traffic 
(f) Pipe desilting 
(g) Grass Cutting 
(h) Clearing of drains and water channels 
(i) Reshaping and construction of mitre drains 
(j) Installation of pipe culverts 
(k) Remove and replace damaged kerbs 
(l) Blading of gravel roads 
(m) Pothole Repairs and Crack Sealing 
(n) Construction of Gabions 
(o) Installation of road signs and kilometre markers 
(p) Dismantling of signposts and signs 
(q) Installation of road studs 
(r) Installation of handrails 
(s) Minor structural repairs 
(t) Control of undesirable vegetation 
(u) Road marking 
(v) Fencing 
(w) Roadbed Preparation 
(x) Construction of a gravel surfacing layer 
(y) Regravelling of roads 
(z) Construction of a Concrete surfaced road 
 
1.5.1 ACCESS TO SITE 
Due to the nature of the project and having multiple site locations, access to sites will be confirmed 
with the Employers Agent during the course of the project 
 
 
1.5.7 ACCOMMODATION OF TRAFFIC 
The contractor shall nominate a member of his staff as site safety officer with specific responsibilities. 
The accommodation of such traffic can be on the existing road, on deviations or on both. 
 
The travelling public has the right of way on all public roads. The contractor shall employ suitable, 
approved methods to control the movement of his equipment in such a way that the travelling public is 
not endangered. 
 
The overall responsibility of ensuring that adequate temporary traffic control and safety measure are 
in place at all 
times shall be that of the contractor. 
 
1.5.9 EXISTING SERVICES 
The Contractor shall make himself acquainted with the position of all existing services before any 
excavation or other work likely to affect the existing services is commenced. The Contractor will be 
held responsible for any damage to known existing services caused by or arising out of his operations 
and any damage shall be made good at his own expense. Damage to unknown services shall be 
repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 
 
1.5.12 LABOUR 
A Project Liaison Committee will be established and will a vital means of communication between all 
parties involved with the project. The composition of the PLC comprises representatives of the 
Employer, the Employer’s Agent and formal structures within the community. 
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The Contractor shall make use of these communication channels, and shall appoint from amongst his 
site personnel a responsible person to participate in the affairs of the PLC, and this representative will 
be also required to attend the monthly PLC meetings. 
 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and 
project participation by its leaders and constituted organisations and forums, as well as through the 
employment of its people, and these activities shall constitute essential facets of the project. 
 
Local labour is to be used and the employment of such labour is to be done in conjunction with the 
PLC. The PLC will form a Labour Committee who shall assist the Contractor with the recruitment of 
local labourers to ensure an equal distribution of people employed between the various Amakhosi in 
the area. 
 
 
1.7 TESTING OF MATERIALS 
The Contractor shall arrange for all tests required for process control to be done by a laboratory 
acceptable to and approved by the Engineer. 
 
1.12 CONSTRUCTION PROGRAM 
The Contractor shall submit a detailed time programme in accordance with clause 5.6.2 of the 
General Conditions of Contract 2015, clause A1.2.7 of the Standard Specifications for Road and 
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020. 
 
Under item C1.2.2.1 The program to be submitted must be a Scheme 1 Program due to the nature of 
the project. As per COTO Pg1-18 and 1-19 a Scheme 1 Program is a relatively simple program in the 
form of a Bar chart. The main activities that are to be programmed is the implementation of the Small 
Contractor Development Contracts and Training that is to be provided under the Expanded Public 
Works Programme. 
 
1.13 REMOVAL AND GRUBBING OF TREES 
Trees to be removed with a girth of more than 600mm are to be removed by a registered tree feller. 
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C3.2 PROJECT SPECIFICATIONS - PART B 
Amendments to the standard specifications 
Please read the Entire Part B of the document in conjunction with the relevant supporting 
documentation and ensure that all items in the bill are priced accordingly. 
 
PSA1.2.3.11 – Dayworks  
PSA 1.2.3.18 – Stakeholder Liaison  
PSA 1.2.3.24 – Compliance with the road traffic act 
PSA15.1 – Chemical Control of Undesirable Vegetation 
 
PART C – MEASUREMENT AND PAYMENT ITEMS 
PSC 1.2.4  -   Stakeholder Liaison 
PSC 1.5.13 – Blading by road Grader 
PSC 3.1.25 -  Reshape and cut side and mitre drains 
PSC 15.1.1 – Chemical Control of Undesirable vegetation 


