

DIRECTORATE:

Private Bag X9043, PIETERMARITZBURG, 3200

Financial Services

Inkosi Mhlabunzima Maphumulo House, 172 Burger Street, Pietermaritzburg, 3201

Tel: 033 355 0624 Fax: 033 355 8737

ADDENDUM NO. 01:

CONTRACT NO.: ZNB02102/00000/00/HOD/INF/23/T:

ADDENDUM No.01 FOR: ZNB02102/00000/00/HOD/INF/23/T: THE UPGRADE OF D1867 FROM GRAVEL TO BLACKTOP FROM KM 6.000 TO KM 16.873 AND THE CONSTRUCTION OF THE NEW MOZANA BRIDGE NO.3518 AT KM7.200 IN ZULULAND DISTRICT UNDER EMPANGENI REGION

Date Issued:	02 November 2023

This Addendum No. 01 comprises a total of 5 (5) PAGES, including this page.

The amendments required to the tender document are as follows:

Amendment No.	Amendment Required					
1	Delete Pages C48 with duplication of C5.1.13. subitem C5.1.13.1 on the tender document contract section and replace with new Pages C48 item 5.1.13 subitem C5.1.13.1 & C5.1.13.2					
2	Delete Pages C60 The error on contract section page C60 item F6.03 to be replaced due to allowance on item c subitem E6.03(a)(b)(c) & (d)(i)(ii)					
3	Delete page C35, items C1.5.2: Accommodating traffic and maintenance of temporary and replace with item C1.5.4: Construction of temporary deviation					
4	Delete page C144, item D11: refers to COLTO specification under safety plan as B13.03 to be replace and read as D11: Safety C1.2.5.1 & C1.2.5.2 respectively.					

Non-acknowledgment of this addendum will lead to disqualification.

The acknowledgment of this addendum must only be submitted with the bid document.

Should you have any queries with regards to the above, please contact Malibongwe Buthelezi or Sandile Nkala.

NAME: S. NGUBASE KZN DEPARTMENT OF TRANSPORT: BSC CHAIRPERSON

I/We acknowledge receipt of this Addendum No.01 and have made the required alterations to our tender document	nt.
BIDDER:	
NAME OF SIGNATORY:	
DATE:	

THE UPGRADE OF DISTRICT ROAD1867 FROM GRAVEL TO BLACKTOP: FROM KM6.000 TO KM16.873 AND THE CONSTRCTION OF THE NEW MOZANA BRIDGE NO3518 AT KM 7.200 IN THE ZULULAND DISTRICT UNDER EMPANGENI REGION

ZNB02102/00000/00/HOD/INF/23/T

SCHEDULE A: ROADWORKS

SECTION A

ITEM C1.5	DESCRIPTION	LI	UNIT	QTY	RATE	-	-
C1.5						R	С
	ACCOMMODATION OF TRAFFIC				BRADERIA I PRANTILI LI IN		
C1.5.4	Construction of temporary deviation		km	9.5			
PSC1.5.5	Temporary pipe culverts			CARGONIA		ACT	
PSC1.5.5.1	(a) Excavation in all material situated within the following depth ranges below surface level						
	(i) 0m to 1.5m		m³	385			
	(b) Backfill			San Control of the Co			
	(i) Using excavated material		m³	255		and the same of th	
	(ii) Using imported selected material from source on site		m³	70	The control of the co		
	c) Concrete pipe culverts			gent and a second	m.gji-iqh-iighqidh-papermonn		
	(i) Prefabricated pipe culverts &600mm diameter		m	100			
	(ii) Prefabricated pipe culverts &900mm diameter		m	50			
C1.5.5.9	Grading of temporary deviations and existing roads used as detours		km	264			
C1.5.5.10	Watering of temporary deviations and existing roads used as detours		kl	9 500			
C1.5.5.11	Other road maintenance work ordered by the Engineer		Prov Sum	1	300 000	300 000	00
C1.5.5.12	Handling cost, profit and all other charges in respect of item C1.5.5.11		%	300 000			
TOTAL CAR	RRIED FORWARD C36						

THE UPGRADE OF DISTRICT ROAD1867 FROM GRAVEL TO BLACKTOP: FROM KM6.000 TO KM16.873 AND THE CONSTRCTION OF THE NEW MOZANA BRIDGE NO3518 AT KM 7.200 IN THE ZULULAND DISTRICT UNDER EMPANGENI REGION

ZNB02102/00000/00/HOD/INF/23/T

SECTION A

	SCHEDULE A: ROADWORKS			OTY	RATE	AMO	
ITEM	DESCRIPTION	LI	UNIT	QTY	KAIE	R	С
C5.1	ROADBED						
	BROUGHT FORWARD FROM C47						
C5.1.13	Construction of a levelling layer						Anglis manadate propriet propriet in the control of
	Over roadbed treatment in hard material		m³	7 515			
05.1.13.2	compacted to 90% MDD Over a constructed pioneer layer compacted to		m³	6 750			
50.7.10.2	90% MDD						
							And the second second
					and a substitution of the		
						1000000 miles	
				1			
TOTAL C	ARRIED FORWARD TO SUMMARY						

THE UPGRADE OF D1867 FROM GRAVEL TO BLACKTOP: FROM KM6.000 TO KM16.873 AND THE CONSTRCTION OF THE NEW MOZANA BRIDGE NO3518 ATKM 7.200 IN ZULULAND DISTRICT UNDER EMPANGENI REGION

HEDUL	E E: EXPANDED PUBLIC WORKS PRO	11	LIMIT	QTY	RATE	AMOUNT R
ITEM	DESCRIPTION	LI	UNIT	QII	TOTIL	
ROUGH	T FORWARD FROM C69	_				
E6.03	Payments associated with the NYS programme:				4 700 000	1 728 00
	(a) Employment of NYS workers		Prov sum	1	1 728 000	1 720 00
	(b) Provision of tools and apparel for NYS workers		Prov sum	1	100 000	100 00
	(c) Handling costs and profit in respect of subitems E6.03(a) and (b)		%	1 828 000		
	(d) Training of NYS workers:	**************************************				
	(i) Provision of training for NYS workers		Prov sum	1	1 760 000	1 760 00
	(ii) Handling costs and profit in respect of subitem E6.03(d)(i)		%	1 760 000		
	(e) Liaison with the Employer's project manager and the training service provider:					
	(i) Liaison conducted by the Construction Manager	Marie de la companya	h	600		
	(ii) Liaison conducted by the senior site foreman	1	h	900		
	(f) Prime cost sum for EPWP branding		PC -Sum	1	50 000	50 00
	(g) Handling costs and profit in respect of sub item E6.03(f)(i) above	manage of the state of the stat	%	50 000		
OTAL C	ARRIED FORWARD TO SUMMARY					
J L U						

Before commencement of work under the contract, the Contractor shall enter into an agreement with the Employer (Client) in terms of C1.4 'Agreement in terms of Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993', to confirm his status as mandatary (employer) for the contract under consideration.

The Contractor is advised in his own interest to make a careful study of the Act and the Construction Regulations, as ignorance of the Act and the Regulations will not be accepted in any proceedings related to non-conformance to the Act and the Regulations.

D11. MEASUREMENT AND PAYMENT

It is a condition of this contract that contractors who submit tenders for this contract shall make provision in their various tendered rates and prices for all costs related to the health and safety measures required in terms of the Act and Regulations during the construction process.

(a) Health and safety plan

The Contractor shall assess the risks associated with the Works when preparing the health and safety plan. In addition, the Contractor shall implement the health and safety plan, including the provision of a dedicated, full time health and safety officer, carrying out all the required site health and safety training and briefings, staff medical evaluations, monitoring and administrating the health and safety plan and for supplying all transport, personal protection safety items, other health and safety equipment, safety notices and any other health and safety related items that are required on site. Provision is made for the costs of preparing and implementing the health and safety plan in item C1.2,5.1 of the Bill of Quantities.

(b) Safety appointments

No separate additional payment will be made to cover the costs related to persons appointed as required in terms of the Act and Regulations to fulfil the various health and safety functions. Such persons include the Construction Manager, any assistant construction managers, the construction health and safety officer, the construction supervisor, any assistant construction supervisors, health and safety representatives, health and safety committee members and competent persons, all as referred to in subclauses E8.1 to E8.6 above. The Contractor shall therefore make provision in the various tendered rates and prices for all costs related to such persons, and for which no separate additional payment will be made except to the extent provided in item C1.2.5.2 of the Bill of Quantities.

(c) Records and registers

The keeping of records and registers related to health and safety on site as described in clause E9 above shall be regarded as a normal duty of the Contractor for which payment shall be deemed to be included in the Contractor's various tendered rates and prices, and for which no separate additional payment will be made except to the extent provided in item C1.2.5.2 of the Bill of Quantities.

(d) Medical certificates

No separate additional payment will be made to cover the costs related to obtaining the medical certificates of fitness required for every employee, including subcontractors and their employees, issued in compliance with Construction Regulation 7(1)(g) or 7(8) as applicable. The Contractor shall therefore make provision in the various tendered rates and prices for all costs related to such medical certificates, and for which no separate additional payment will be made except to the extent provided in item C1.2.5.2 of the Bill of Quantities.