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1. BACKGROUND AND PURPOSE

The KZN Department of Transport's objectives are to deliver suitable public infrastructure in a
cost-effective way, and in the process create employment and upliftment opportunities for local
communities and contractors.

For this project the main objectives are the following:

Implementation of routine, safety, periodic and special maintenance on various roads within the
Kokstad Area Office — Glen Edward Zone.

The Employer’s objectives in delivering public infrastructure and services for this project include
the provision of temporary work opportunities to the local community through the application of
labour-enhanced methods to the maximum extent feasible, in accordance with the Expanded
Public Works Programme (EPWP) Guidelines.

The purpose of the project is to ensure that all the Provincial roads in Glen Edward Zone are
maintained properly and regularly. The maintenance work has further been divided to
subcontract a minimum of 30% of the Contract Value to Targeted Enterprises to not only
maintain the roads but also provide training and opportunities to the Targeted Enterprises.

Various Work packages have been set out in Table F1 on page C140 to assist with the work
allocation for Targeted Enterprise subcontractors. The main Contractors’ obligations regarding
the Targeted Enterprises has been set out under F7.1 (C142). The main Contractor is obliged
to not only manage the subcontractor but to also provide coaching, guidance, and mentorship
to the Targeted Enterprise subcontractors as is summarized in section F of the Contract
Document.

* ltis a requirement of the contract that the Contractor facilitates the contractor development of
targeted enterprises as a contract participation goal by means of subcontracting the scheduled
work to contractors

* The Contractor is required to provide sustainable work opportunities for these sub-contractors
and to provide assistance to these enterprises in the form of financial support for the
procurement of goods and services.

* In addition, the Contractor is required to manage the skills development of the sub-contractors
by providing training, coaching, guidance, mentoring and a clear path of progression to the
higher CIDB Grades.



2. PROJECT TEAM AND ENQUIRIES

Client

Client Representative

Project Manager

Resident Engineer

- KZN Department of Transport

- Adriana Lazarova
- Ms. N Nxumalo

- Mr. N Magubane

Queries relating to issues arising from these documents may be addressed to the

following:
Contact Email Address Telephone
Person
Technical Ntombifuthi Nhlanhla.Magubane@kzntransport.gov.za | (039) 727 1601
Nxumalo
SCM Ms. S Mlima Sbongile.Mlima@kzntransport.gov.za (087) 740 4313




3. TENDERING PROCEDURE
T1.2 TENDER DATA (Page T5-T9)

The conditions of tender are the standard conditions of tender contained in Annex C of the
Construction Industry Development Board Standard for Uniformity in Engineering and Construction
Works Contracts, published in Government Gazette No. 42622 dated 8 August 2019.

C1.2

(c) ‘General Conditions of Contract for Construction Works, Third Edition (2015)’ issued by
the South African Institution of Civil Engineering (abbreviated title ‘General Conditions of
Contract 2015 — ‘GCC 2015’). This document is obtainable separately and Tenderers shall
obtain their own copy.

(d) ‘Standard Specifications for Road and Bridge Works for South African Road Authorities
(Draft Standard) (October 2020). This document is obtainable separately and Tenderers shall
obtain their own copy.

(e) ‘Occupational Health and Safety Act No. 85 of 1993’, ‘Occupational Health and Safety
Amendment Act No. 181 of 1993’, and the ‘Construction Regulations, 2014’ (Government
Notice No. R. 489 published in Government Gazette No. 40883 of 2 June 2017,). These
documents are obtainable separately and Tenderers shall obtain their own copies.

4] ‘Construction Industry Development Board Act No. 38 of 2000’ as amended and the
‘Regulations in terms of the Construction Industry Development Board Act No. 38 of 2000’
(Government Notice No. R. 692 published in Government Gazette No. 26427 of 9 June 2004,
as amended).

c21
Only those tenderers who satisfy the following criteria are eligible to submit tenders.

(a) CIDB registration
Only those tenderers who are registered with the CIDB, at close of tender, in a contractor grading
designation equal to or higher than a 8 for a CE class of construction work, are eligible to have
their tenders evaluated.

(b) Central Supplier Database
Tenderers, or in the event of a joint venture, each member of the joint venture, must be registered
on the Central Supplier Database at the closing date for tender submissions. Tenders received
from such tenderers who do not comply with this requirement, will be considered non-responsive

(c) Local production and content of goods (Returnable Schedule C - SBD 6.2)
Only locally produced goods or locally manufactured goods for construction meeting the minimum
threshold for local production and content as stipulated in Returnable Schedule C - SBD 6.2 will be
considered.

C2.13
C.2.13.3 Tender offers shall be submitted as an original hard copy.

C.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown
on each tender offer package are:

Location of Tender Box: KZN Department of Transport, Ixopo cost Centre
Physical Address: 23 High Street, Ixopo
Identification Details: Contract No.: ZNB01276/00000/00/1XO/INF/22/T



C2.15
The closing time for submission of Tender Offers is:
11:00 on Wednesday, 04 June 2024

Telegraphic, telephonic, telex, facsimile, electronic, e-mail and late tenders will not be accepted.

C2.16
The tender offer validity period is twenty-four (24) weeks, calculated from the date of bid closure.

C3.11
The evaluation of tender offers will be based on price and preference in accordance with the
Preferential Procurement Regulations 2017, as amended.

The weighting of tender Price and Preference (SBD 6.1- Page T20) for the tender will be done by way
of a point system:

In the case of acquisition of services, works or goods with a Rand value above R50 million:

* 90 points are assigned to Price; and

» 10 points are assigned to Preference.

The total points for Price and Preference in each case above must add up to 100 points.

The tenderer’s B-BBEE Status Level Verification Certificate must comply with the requirements of
Returnable Schedule D and be submitted as an attachment to the returnable schedule.

Returnable Schedules
Notes to tenderer:

1. Returnable schedules have been based on the CIDB Standard for Uniformity in Construction
Procurement and incorporates National Treasury requirements within them. Returnable
schedules are separated into the following categories:

i)  Forms, certificates and schedules for completion by the tenderer for use in the quantitative
and qualitative evaluation of the tender (Forms A, B and C).

i)  Alist of other returnable documents for completion by the tenderer and which will
subsequently be incorporated into the contract (Section C1).

2. Failure to fully complete the relevant returnable documents shall render such a tender offer to
be declared non-responsive.

3. Tenderers shall note that their signatures appended to each returnable form represents a
declaration that they vouch for the accuracy and correctness of the information provided,
including the information provided by candidates proposed for the specified key positions.

4. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information
provided in the returnable documents is accepted in good faith and as justification for entering
into a contract with a tenderer. If subsequently any information is found to be incorrect such
discovery shall be taken as wilful misrepresentation by that tenderer to induce the contract.



The tenderer must complete the following returnable documents:

Document Checklist: Page T2 Please complete all documents as required, use the checklist

Returnable Schedules required for Tender Evaluation Purposes (A to M)
e A-RECORD OF ADDENDA TO TENDER DOCUMENTS

e B - COMPULSORY ENTERPRISE QUESTIONNAIRE - for JV's — must be completed
individually by each JV partner

e C-STANDARD BIDDING DOCUMENTS
o SBD 1: INVITATION TO BID- for JV’'s — SBD1 must be completed individually by
each JV partner

o SBD 4: BIDDER’'S DISCLOSURE (All questions must be answered. Pay special
attention to Item 2.3 — please declare all companies that the owners of the bidding
company have interest in) for JV’s — SBD4 must be completed individually by each JV
partner

o SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017

o SBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS (Complete and sign Annexure C listing all
the items described in the Table on page T26; complete and sign SBD6.2
declaration- pagesT31-T32)

e D - B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE (The Sworn affidavit and the
BBBEE SANAS accredited certificates must be issued in terms of the amended construction
sector codes — gazette Vol.630 N0.41267)

e E - CERTIFICATE OF AUTHORITY FOR SIGNATORY (Provide Specimen Signature, ensure
signatory remains constant and provide a Resolution letter, authorising the signatory to sign
the bid documents with a specimen of his signature- both parts are required, if you don’t submit
any one of them your bid will be non-responsive.)

e F-CONSTRUCTION EXPERIENCE

e G -KEY PERSONNEL (G1 — Management, provide names of the 3 Key personnel and attach
their CV’s; G2 — Labour Enhanced activities — provide the names of Foreman/Supervisor and
Site Agent/Construction Manager with copies of their Qualification certificates and CV’s)

e H-CONSTRUCTION EQUIPMENT

e |-PROPOSED SUBCONTRACTORS

e J-PARTICIPATION IN JOB CREATION USING LOCAL LABOUR (Minimum 6%)
e K-HEALTH AND SAFETY DECLARATION

e L -DEVIATIONS AND QUALIFICATIONS

e M-SCHEDULE OF ALTERNATIVE TENDERS



RETURNABLE J - PARTICIPATION IN JOB CREATION USING LOCAL LABOUR (Minimum 6%)

T46 Must be signed, dated and completed as indicated on the bottom of page T46. Please follow the
instructions on page T45 on how to calculate the minimum labour percentage and note that the
specified minimum labour percentage is 6% as indicated. The field with the Bidders anticipated
local labour % must be filled in.

RETURNABLE K - HEALTH AND SAFETY DECLARATION

T47 Must be completed correctly and signed.

Question 3 has three subheadings- all of them must be answered.

If the bidder answers yes on a)- the name, position and CV must be filled in and attached in 4(a).
If the bidder answers yes on b) — the details in 4(b) must be filled in.

If the bidder answers yes on c¢) — the details in 4(c) must be filled in.



4. THE CONTRACT

C1.2 - CONTRACT DATA

C1.2.2: DATA PROVIDED BY THE EMPLOYER

Clause 1.1.1.14:

Clause 1.1.1.26:

Clauses SCC 4.1.1:

Clause SCC 6.2.1

Clause 6.5.1.2.3:

Clause 6.8.2:

The time for achieving Practical Completion is 24 months from the
Commencement Date, including non-working days and special non-working
days.

Pricing Strategy: The Contract is to be a Re-Measurement Contract.
The contract participation goal for local labour content is 6%.

The penalty for failing to achieve the monetary value of the above target set by
the Employer for local labour content in terms of Part E: Expanded Public Works
Programme of section C3.3 Particular Specifications in Part C3: Scope of Work,
is 5% of the monetary value by which the achieved monetary value falls short of
the target monetary value.

The contract participation goal for Targeted Enterprises is 30%.

The penalty for failing to achieve the monetary value of the above target set by
the Employer for contract participation by Targeted Enterprises in terms of Part
F: Small Contractor Development of section C3.3 Particular Specifications in Part
C3: Scope of Work, is 5% of the monetary value by which the achieved monetary
value falls short of the target monetary value.

The security to be provided by the Contractor shall be: Fixed Performance
guarantee of 8% of the first One Million Rand plus 3.5% of the balance of the
Accepted Contract Sum.

The percentage allowance to cover overhead charges is 10%.

The values of the coefficients for calculating the Contract Price Adjustment
Factor are:

Routine Maintenance (Excluding Bitumen):

a=048 b=0.37 c=0.05 d=0.10

The “Consumer Price Index” will be as for the province of KwaZulu-Natal.

Clause 6.8.3:

Clause 6.10.1.5:

Clause 6.10.3:

Price adjustments for variations in the costs of special materials are allowed.

The percentage advance on materials not yet built into the Permanent Works
is 80%.

The percentage retention on the amounts due to the Contractor is 10%. The limit
of retention money is 5% of the first One Million Rand plus 1.6% of the remaining
amount of the tender offer excluding contract price adjustment, contingencies
and VAT.

A retention guarantee in lieu of a cash retention is permitted.

The Risk and related matters regarding insurances are in accordance with page C14



5. PRICING DATA
PART C2: PRICING DATA (C24-C27)

The quantities given in the Bill of Quantities are estimates only, and are subject to re-measure during
the execution of the work. The quantities finally accepted and certified for payment, and not the
guantities given in the Bill of Quantities, shall be used to determine payments to the Contractor. The
Contractor shall obtain the Employer’s Agent's detailed instructions for all work before ordering any
materials or executing work or deciding for it. The quantities of material or work stated

in the Bill of Quantities shall not be regarded as authorisation for the Contractor to order material or to
execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020, the
Project Specifications and the Drawings. Unless otherwise stated, items are measured net in
accordance with the Drawings, and no allowance has been made for waste. The validity of the
contract will in no way be affected by differences between the quantities in the Bill of Quantities and
the quantities finally certified for payment.

The Bill of Quantities has been separated into two separate bills:
1. Main Contractor Bill (Pg C29-C55) — this must be priced
2. Small Contractor Development Bill (Page C153-C167)- don’t price this-only indicates
the quantities and type of Small Contractors’ packages the Main Contractor has to
subcontract.

A provisional sum has been made available for the Small Contractor Development Bill under Items
F10.2(a). Furthermore a management fee per month has been included under item F10.2(e) for the
management, coaching, guidance and mentoring of the Targeted Enterprise subcontractors as per
the description on Page C144



6. PROJECT SPECIFICATIONS
C3.1 PROJECT SPECIFICATIONS - PART A
1.1 DESCRIPTION OF THE WORKS

The scope of work of this project includes the routine, safety, special and periodic road maintenance
activities on all roads in Glen Edward Zone. The duration period is 24 months.

The required maintenance will vary depending on the road condition and time of the year. The exact
work to be conducted will be given by the Project manager.

Generally, the maintenance activities covered by this contract will be on a continuous basis. However,
certain specified activities are a priority or are critical, and it is a condition of contract that they shall be
completed or responded to as specified, after receiving an instruction from the Engineer.

Due to the nature of maintenance activities, which must be performed it will be the Project Managers
responsibility to programme the routine maintenance activities. The special, safety and periodic
maintenance activities will be executed by the contractor as and when instructed by the Project
manager.

The various maintenance activities will be performed following the guidelines, specifications and
quality standards included in the following Departmental Manuals:

Maintenance Policy Manual

Maintenance Task Procedure Manual
Performance Standard Manual

Betterment and Gravelling Procedure manual
Quality Standard Manual

Maintenance Methods Manual

Operations Policy Manual

NogkrwpnrE
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1.2 LOCATION OF THE WORKS

The work includes all of the roads within the boundaries of Glen Edward Zone - Kokstad Area Office
and that fall under the jurisdiction of the Department of Transport. This includes Provincial, District and
Local roads as can be seen in Figure C4.1 and the following list:

P316-2
P603
P604
D355
D424
D609
D612
D618
D622
D625
D630
D631
D634
D636
D644
D647
D654
D656
D662
D670
D677
D789
L1938
L2291
L2332
L258
L335
L946
L948
P604
P606
P616
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Figure C4.1 — Locality Plan of maintenance area

(Orthophoto Imagery supplied courtesy of Geospace (2016}
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1.4 EXTENT OF THE WORKS

The Works to be carried out include but are not limited to the following activities:
(a) Establishment on site

(b) Clearing and grubbing.

(c) Removal of Large trees and stumps

(d) Provision of traffic accommodation facilities.
(e) Accommodation of traffic

(f) Pipe desilting

(g) Grass Cutting

(h) Clearing of drains and water channels

(i) Reshaping and construction of mitre drains
(i) Installation of pipe culverts

(k) Remove and replace damaged kerbs

() Blading of gravel roads

(m) Pothole Repairs and Crack Sealing

(n) Construction of Gabions

(o) Installation of road signs and kilometre markers
(p) Dismantling of signposts and signs

(q) Installation of road studs

(r) Installation of handrails

(s) Minor structural repairs

(t) Control of undesirable vegetation

(u) Road marking

(v) Fencing

(w) Roadbed Preparation

(x) Construction of a gravel surfacing layer

(y) Regravelling of roads

(2) Construction of a Concrete surfaced road

1.5.1 ACCESS TO SITE
Due to the nature of the project and having multiple site locations, access to sites will be confirmed
with the Employers Agent during the course of the project

1.5.7 ACCOMMODATION OF TRAFFIC
The contractor shall nominate a member of his staff as site safety officer with specific responsibilities.
The accommodation of such traffic can be on the existing road, on deviations or on both.

The travelling public has the right of way on all public roads. The contractor shall employ suitable,
approved methods to control the movement of his equipment in such a way that the travelling public is
not endangered.

The overall responsibility of ensuring that adequate temporary traffic control and safety measure are
in place at all
times shall be that of the contractor.

1.5.9 EXISTING SERVICES

The Contractor shall make himself acquainted with the position of all existing services before any
excavation or other work likely to affect the existing services is commenced. The Contractor will be
held responsible for any damage to known existing services caused by or arising out of his operations
and any damage shall be made good at his own expense. Damage to unknown services shall be
repaired as soon as possible and liability shall be determined on site when such damage should
occur.

1.5.12 LABOUR

A Project Liaison Committee will be established and will a vital means of communication between all
parties involved with the project. The composition of the PLC comprises representatives of the
Employer, the Employer's Agent and formal structures within the community.
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The Contractor shall make use of these communication channels, and shall appoint from amongst his
site personnel a responsible person to participate in the affairs of the PLC, and this representative will
be also required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and
project participation by its leaders and constituted organisations and forums, as well as through the
employment of its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the
PLC. The PLC will form a Labour Committee who shall assist the Contractor with the recruitment of
local labourers to ensure an equal distribution of people employed between the various Amakhosi in
the area.

1.7 TESTING OF MATERIALS
The Contractor shall arrange for all tests required for process control to be done by a laboratory
acceptable to and approved by the Engineer.

1.12 CONSTRUCTION PROGRAM

The Contractor shall submit a detailed time programme in accordance with clause 5.6.2 of the
General Conditions of Contract 2015, clause A1.2.7 of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.

Under item C1.2.2.1 The program to be submitted must be a Scheme 1 Program due to the nature of
the project. As per COTO Pg1-18 and 1-19 a Scheme 1 Program is a relatively simple program in the
form of a Bar chart. The main activities that are to be programmed is the implementation of the Small
Contractor Development Contracts and Training that is to be provided under the Expanded Public
Works Programme.

1.13 REMOVAL AND GRUBBING OF TREES
Trees to be removed with a girth of more than 600mm are to be removed by a registered tree feller.
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C3.2 PROJECT SPECIFICATIONS - PART B

Amendments to the standard specifications

Please read the Entire Part B of the document in conjunction with the relevant supporting
documentation and ensure that all items in the bill are priced accordingly.

PSA1.2.3.11 — Dayworks

PSA 1.2.3.18 — Stakeholder Liaison

PSA 1.2.3.24 — Compliance with the road traffic act
PSA15.1 — Chemical Control of Undesirable Vegetation

PART C — MEASUREMENT AND PAYMENT ITEMS
PSC 1.2.4 - Stakeholder Liaison

PSC 1.5.13 — Blading by road Grader

PSC 3.1.25 - Reshape and cut side and mitre drains
PSC 15.1.1 — Chemical Control of Undesirable vegetation
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