
 

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T1 
  

 
 

 
 

CONTRACT NO. ZNB02662/00000/00/DUN/INF/25/T: PROVISION OF 
ROUTINE AND SAFETY MAINTENANCE ON VARIOUS ROADS (P281, 
P363, P6/4, P752, D1272, L1845, P361, L2033, D1269, D1284) WITHIN 

MSINGA ZONE 2 IN MSINGA AREA OFFICE 
 

CIDB GRADE 7CE OR HIGHER 
 

 
 
Name of Tenderer: …………………………….……………………………………………. 
 

 
This tender closes at 11:00 on Tuesday 26 August 2025 at the offices of the 

Department of Transport located at 12 Hyde Road, Ladysmith, 3370 
 
 

LATE SUBMISSIONS WILL NOT BE CONSIDERED 
 

 
 
 

 

Issued by: 
 
The Department of Transport 
The Department of Transport 
73 Karellandman street 
Dundee 
3000 
 
Contact Name:      Mrs S.M Vilakazi 
Telephone: 034 299 8600 

Prepared by: 
 
Department of Transport 
73 Karellandman Street 
Dundee 
3000 
 
Contact Name: Mr. MK Mthethwa 
Telephone: 034 299 8600 
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PROVINCE OF KWAZULU-NATAL 
DEPARTMENT OF TRANSPORT 

 
CONTRACT NO. ZNB02662/00000/00/DUN/INF/25/T: PROVISION OF ROUTINE AND SAFETY 
MAINTENANCE ON VARIOUS ROADS WITHIN MSINGA ZONE 2 IN MSINGA AREA OFFICE 

 
Tender section of document:  Pages T1 – T58 
Contract section of document: Pages C1 - C223 
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Section number and heading Page 

Colours 

  

The Tender  

Part T1: Tendering procedures  

T1.1 Tender Notice and Invitation to Tender White 

T1.2 Tender Data Pink 

Part T2: Returnable documents  

T2.1 List of Returnable Documents Yellow 

T2.2 Returnable Schedules Yellow 

   

The Contract  

Part C1: Agreements and Contract Data  

C1.1 Form of Offer and Acceptance Yellow 

C1.2 Contract Data Yellow 

C1.3 Performance Guarantee White 

C1.4 Agreement in terms of Section 37(2) of the Occupational  

 Health and Safety Act No. 85 of 1993 White 

C1.5 Retention Money Guarantee White 

C1.6 Transfer of Rights White 

Part C2: Pricing Data 
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C2.2 Bill of Quantities Yellow 

Part C3: Scope of Work 

C3.1 Standard Specifications Blue 

C3.2 Project Specifications Blue 

C3.3 Particular Specifications Blue 

Part C4: Site Information 
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DOCUMENT CHECKLIST 

 
This document checklist is provided to assist the Tenderer.  
       

ITEMS               CHECKED 
       

1  Returnable Schedules in Section T2.2   
     

2  
Correct Tender Offer carried forward to C1.1 Form of Offer and Acceptance  
and the Form of Offer duly completed and signed……………………….…..……. 

  

   
3  Bill of Quantities:      

 i) Completed in legible INK only………….....………………….………….....….........   
     

 ii) Corrections crossed out and initialled ………………………….….…….....….........   

     
4  Contract specific data provided by the Contractor …………….…...….....…...…..   

   
  



Province of KwaZulu-Natal  Contract No. ZNB02662/00000/00/DUN/INF/25/T 
Department of Transport  

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T4 
 

PART T1:  TENDERING PROCEDURES 

 

 

 

TABLE OF CONTENTS 

 

T1.1 TENDER NOTICE AND INVITATION TO TENDER .................................  T5 

T1.2 TENDER DATA ........................................................................................  T7 

 

 

 

 

 

 

 

 

 

 

 

 
 
PLEASE NOTE: 
 
Any appeals regarding the award of this bid should be lodged within 5 working days from the date of 
the publication of bid results in the which is published every week on Friday and may be downloaded 

from the website www.kzntransport.gov.za 

 
 
The address provided for the lodging of appeals is: 
 
The Chairperson 
Bid Appeals Tribunal 
Private Bag X9082 
Pietermaritzburg 
3200 
 
Email: batsecritariat@kzntreasury.gov.za 
 

 

*NOTE: Part T1 in its entirety must form part of the electronic submission. 

mailto:batsecritariat@kzntreasury.gov.za
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

 
CONTRACT NO. ZNB02662/00000/00/DUN/INF/25/T: PROVISION OF ROUTINE AND SAFETY 
MAINTENANCE ON VARIOUS ROADS WITHIN MSINGA ZONE 2 IN MSINGA AREA OFFICE. 
 

The Province of KwaZulu-Natal, Department of Transport, invites tenders from contractors, experienced in 
roadworks, for The ZNB02662/00000/00/DUN/INF/25/T: Provision of Routine and Safety Maintenance on 
Various Roads Within Msinga Zone 2 In Msinga Area Office, Under Msinga Local Municipality. This project is 
in the province of KwaZulu-Natal in the district municipality of Mzinyathi. The duration of the project is 36 
months. 
 
Only tenderers that satisfy the eligibility criteria stipulated in clause C.2.1 of the Tender Data are eligible to 
have their tenders considered. 
 
Tenders must have a minimum CIDB contractor grading designation of 7CE or higher. 
 
The requirements of the CIDB B.U.I.L.D. Programme with respect to Indirect Targeting for Enterprise 
Development is set at a minimum contribution of 30% of the project’s contract value towards subcontracting. 
The Contractor shall also be required to provide developmental support to Targeted Enterprises.  
 
The requirements of the CIDB B.U.I.L.D. Programme with respect to the Standard for Skills Development is 
set at a development support of 0.25% of the project’s contract value.  
 
Tenderers shall be required to demonstrate that they will have in their employ during the contract period the 
necessary personnel satisfying the requirements of the Scope of Work for labour-enhanced competencies 
for management and supervisory personnel. 
 
Preference points are offered to tenderers who comply with the requirements of PPPFA stipulated in clause 
C.3.11.1 of the Tender Data. 
 
Tender documents will be available as from 21 July 2025 
 
Free download of tender documents will be available on the www.kzntransport.gov.za and 
www.etenders.gov.za   website and must be downloaded.  

 
Queries relating to this tender may be addressed to: 
 

Bidding procedure enquiries: Technical enquiries: 

Mrs S.M Vilakazi 
Telephone: 034 299 8600 
E-mail: Simangele.Vilakazi@kzntransport.gov.za  

Mr. MK Mthethwa  
Telephone: 034 299 8600 
E-mail:Mfanafuthi.Mthethwa@kzntransport.gov.za 

 

Deadline for the submission of all technical enquiries is the 22 August 2025. 
 
A compulsory Clarification Meeting with representatives of the Employer will take place at the Department of 

Transport, Dundee Cost Centre, 73 Karel Landman Street, Dundee, 3000 on Wednesday, 06 August 2025 

starting at 10h00. 

Tenderers shall be required to submit both an electronic and hard copy of the tender document as per the 
provisions of Clause C.2.13 of the Tender Data. The closing time for receipt of both the electronic and hard 
copies of the tenders is Tuesday 26 August 2025 at 11:00am.   
 
Late tenders and tenders submitted in any other format or form not as detailed in the Tender Data shall not 
be accepted. Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated 
in the Tender Data. 
 

http://www.kzntransport.gov.za/
http://www.etenders.gov.za/
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CLARIFICATION MEETING VENUE PLAN  
 
A compulsory clarification Meeting with representative of the employer will be held at The Department of 
Transport, Dundee Cost Centre, 73 Karel Landman Street, Dundee, 3000 on Date: Wednesday, 06 August 
2025 starting at 10h00. 

 
 
From Durban 

• Continue onto N3 

• Take right on Bergville Plaza 

• Pass Ladysmith town and join N11 

• Continue N11 and turn right to Dundee Road  

• Turn right on the traffic lights  

• Your destination is on 300 meters 
From Johannesburg 

• Continue onto R34 

• Continue straight to Dundee 

• Drive through Dundee town  

• After the fifth traffic light continue 500 meters  

• Your destination will be on your left 
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T1.2 TENDER DATA 

 
The conditions of tender are the standard conditions of tender contained in Annex C of the Construction 
Industry Development Board Standard for Uniformity in Engineering and Construction Works Contracts, 
published in Government Gazette No. 42622 dated 8 August 2019. 
 
The standard conditions of tender make several references to the tender data for details that apply 
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity or 
inconsistency between the tender data and the standard conditions of tender. 
 
Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which 
it mainly applies. 
 

Clause 
Number 

Data 

C.1.2 The Tender Documents consist of the following: 
 
(a) This Project Document, which contains the following: 
 
PART T1: TENDERING PROCEDURES 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 

 
PART T2:  RETURNABLE DOCUMENTS 

T2.1 List of Returnable Documents 
T2.2 Returnable Schedules  

 
PART C1: AGREEMENTS AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance 
C1.2 Contract Data  
C1.3 Performance Guarantee 
C1.4 Agreement in terms of Section 37(2) of the Occupational Health and Safety Act 

No. 85 of 1993 
C1.5 Retention Money Guarantee 
C1.6 Transfer of Rights 
 

PART C2: PRICING DATA 
C2.1 Pricing Assumptions 
C2.2 Bill of Quantities 

  
PART C3: SCOPE OF WORK 

C3.1 Standard Specifications 
C3.2 Project Specifications 
C3.3 Particular Specifications 

 
PART C4: SITE INFORMATION 

C4.1 Locality Plan 
C4.2 Example of Contract Signboard Details 

(b) Drawings (issued separately by the Employer’s Agent). 
 
(c) ‘General Conditions of Contract for Construction Works, Third Edition (2015)’ 

issued by the South African Institution of Civil Engineering (abbreviated title ‘General 
Conditions of Contract 2015’ – ‘GCC 2015’).  This document is obtainable separately 
and Tenderers shall obtain their own copy. 

 
(d) ‘Standard Specifications for Road and Bridge Works for South African Road 

Authorities (Draft Standard) (October 2020).  This document is obtainable separately 
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Clause 
Number 

Data 

and Tenderers shall obtain their own copy. 
 
(e) ‘Occupational Health and Safety Act No. 85 of 1993’, ‘Occupational Health and 

Safety Amendment Act No. 181 of 1993’, and the ‘Construction Regulations, 2014’ 
(Government Notice No. R. 489 published in Government Gazette No. 40883 of 2 June 
2017,)’.  These documents are obtainable separately and Tenderers shall obtain their 
own copies. 

 
(f) ‘Construction Industry Development Board Act No. 38 of 2000’ as amended and 

the ‘Regulations in terms of the Construction Industry Development Board Act 
No. 38 of 2000’ (Government Notice No. R. 692 published in Government Gazette No. 
26427 of 9 June 2004, as amended). 

 
In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 
relevant Acts, Regulations and Standards referred to in this document as they are essential 
for the Tenderer to become acquainted with the basics of construction management, the 
implementation of preferential construction procurement policies, and participation of targeted 
enterprises and labour. 

C.1.4 The Employer’s Agent is: 
 
The Employer’s Agent is: 
 
Name of the firm: Department of Transport 
Contact person:  Mr MK Mthethwa 
Telephone:  034 3299 8600 
Fax:    
E-mail:   Mfanafuthi.Mthethwa@Kzntransport.gov.za 

C.2.1 Only those tenderers who satisfy the following criteria are eligible to submit tenders. 
 
(a) CIDB registration 
 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered, or a value 
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations, for a Grade 7 CE class of construction work, are eligible to have 
their tenders evaluated.  
 
Only contractors whose CIDB status is “Active” at the time of tender evaluation will be 
considered for further evaluation. Contractors whose status is “Suspended” or “Expired” will 
not be considered for evaluation and will be disqualified from the bidding process. 
 
Joint ventures are eligible to submit tenders provided that: 
(i) every member of the joint venture is registered with the CIDB; 
(ii)  the lead partner has a contractor grading designation in the 6CE class of construction 
work; not lower than one level below the required grading designation in the class of 
construction work under consideration and possesses the required recognition status; and  
 
(iii) the combined contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than 7 for a CE 
class of construction work or a value determined in accordance with Regulation 25 
(1B) or 25(7A) of the Construction Industry Development Regulations. 

 
 (b) Central Supplier Database (CSD) 
 
Tenderers, or in the event of a joint venture, each member of the joint venture, must be 
registered on the Central Supplier Database at the time of evaluation. Tenders received from 
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Clause 
Number 

Data 

such tenderers who do not comply with this requirement, will be considered non-responsive. 
 
Prospective suppliers should self-register on the CSD website www.csd.gov.za. 
 

 
C.2.7 

 
This will be a compulsory physical briefing meeting.  
 
The arrangements and venue for the compulsory Clarification Meeting are: 
 
Venue: Department of Transport, Dundee Cost Centre, 73 Karel Landman Street, 

Dundee, 3000  
 
Date: Wednesday, 06 August 2025. 
Contact person: Mr. MK Mthethwa 
Telephone: 034 299 8600 
Fax: N/A 

E-mail: Mthethwa.Mfanafuthi@kzntransport.gov.za 

 
C.2.10 

 
All Tenderers that are registered for Value Added Tax (VAT) with the South African Revenue 
Service (SARS) must include VAT in their tender offer. 

 
C.2.11 

 
The tenderer shall not retype the tender document.   

Any tender submitted using a document that has been retyped shall be considered 
non-responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender. 

 
C.2.12 

 
The requirements are as described in clause A2.1.4.2‘ALTERNATIVE DESIGNS’ of the 
‘COTO Standard Specifications for Road and Bridge Works for South African Road Authorities 
(Draft Standard) (October 2020 edition)’. 

 
C.2.13 

 
C.2.13.3 Tender offers shall be submitted as an original only.  Under no circumstances 
whatsoever may the tender forms be retyped or redrafted.  Photocopies of the original tender 
documentation may be used, but an original signature must appear on such photocopies. 
 

An electronic copy of the Tender offers shall be submitted in conjunction with the hard copy in 
a non-editable PDF format . The electronic submission shall consist of the following sections 
only: 

(a) Part T1 – Tendering Procedures 

(b) Part T2 – Returnable Documents 

(c) Part C1.1- Form of Offer and Acceptance 

(d) Part C2.2 - Bill of Quantities 

(e) All supporting documentation required as part of the returnable documents. 

The electronic copy shall be an exact duplication of the hard copy submitted and may not vary 
in any form. Any variance between the two copies shall result in the tender being considered 
non-responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender. 

 
C.2.13.5 The Employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are: 
 

Location of Tender Box: Department of Transport, Ladysmith Regional Office 
Physical Address: 12 Hyde Road 

Ladysmith 

http://www.csd.gov.za/
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Clause 
Number 

Data 

3370 
Identification Details: Contract No. ZNB02662/00000/00/DUN/INF/25/T 

Electronic copies of the tender offers must be submitted in conjunction with the hard copies via 
a USB Memory Stick. The USB memory stick shall be clearly marked with the Tender’s Name 
and Contract No. ZNB02662/00000/00/DUN/INF/25/T.  

Unsuccessful Tenderers are at liberty to collect their USB memory sticks upon the 
Department’s completion of the bid evaluation processes. 

 
C.2.13.6 A two-envelope system will NOT be followed.  

C.2.15 
 
 
 
 

The closing time for submission of Tender offers in both electronic and hard copy is: 
11H00 am on Tuesday 26 August 2025 

Late tenders and tenders submitted in any other format or form not as detailed in the Tender 
Data shall not be accepted. 

C.2.16 The tender offer validity period is twenty-four (24) weeks, calculated from the date of bid 
closure. 

C.2.18 The tenderer must submit to the Employer the names of all management and supervisory staff 
that will be employed to supervise the labour-enhanced portion of the works together with 
satisfactory evidence that such staff members satisfy the eligibility requirement (refer to 
Returnable Schedule H). 

C.2.19 Access shall be provided for inspections and testing by personnel acting on behalf of the 
Employer. 

 
C.2.23 

 
The certificates as required in the Returnable Schedules and Forms must be provided with the 
tender for each party to a consortium / joint venture. 

 
C.3.4 

 
The time and location for opening of the tender submissions are: 
Time: 11:00  Date: Tuesday 26 August 2025 

Location / Venue: KZN Department of Transport, 12 Hyde Road, Ladysmith, 3370 

BROWN TENDER BOX 

 
C.3.5 

 
A two-envelope system will NOT be followed. 

C3.8 
 
C.3.8.1 
 
 
 
 

 
C.3.8.2 

Test for responsiveness 
 
Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
 
A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer's opinion, would: 
 
a) detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 
 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 
 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to 
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Clause 
Number 

Data 

be rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

C3.9 
 
C.3.9.1 
 
 
 
C.3.9.2 
 
 
 
 
 
 
 
 
C.3.9.3 
 
 
C.3.9.4 

Arithmetical errors, omissions and discrepancies 
 
Check responsive tenders for discrepancies between amounts in words and amounts in 
figures. Where there is a discrepancy between the amounts in figures and the amount in 
words, the amount in words shall govern. 
 
Check the highest ranked tender or tenderer with the highest number of tender evaluation 
points after the evaluation of tender offers in accordance with C.3.11 for: 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 
 (i) line item totals resulting from the product of a unit rate and a quantity in bills of 
     quantities or schedules of prices; or 
 (ii) the summation of the prices. 
 
Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices. 
 
Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 
follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern and 
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal 
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be 
corrected. 
 
b) Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the prices 
shall govern and the tenderer will be asked to revise selected item prices (and their rates if 
bills of quantities apply) to achieve the tendered total of the prices. 

C.3.10 Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 
contract arising from the tender offer. 

C.3.11.1 The evaluation of tender offers will be based on administrative compliance, price and 
preference in accordance with the Preferential Procurement Regulations, 2022, the KwaZulu-
Natal Department of Transport (KZNDOT) Interim Preferential Procurement Policy – January 
2023, as amended and the CIDB Inform Practice Note #5, Version 3 - September 2020, or as 
amended.  
The scope of work for this contract is classified in the following table. 
 

Please mark appropriate:  YES / NO 

Simple/straightforward/routine work - where the tasks or activities are of 
a straightforward nature in terms of which inputs are relatively well known 
and outputs can be readily defined.  

YES 

Complex work - characterised by requirements for higher levels of skills, 
greater resources or not well-defined inputs and outputs. (if this evaluation 
criteria is selected please include functionality) 

NO 

Specialist work - requiring considerable innovation, creativity, and 
expertise or skill (or both) or work that has a high downstream impact. (if 
this evaluation criteria is selected please include functionality) 

NO 
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This table is applicable to Complex / Specialist Road projects, ie 
Upgrade/Rehabilitation/Reseal/Bridges/ 
 

Functionality Criteria Weighting 

Key Personnel: 
 
Detailed Curriculum Vitae and  
Qualifications  
 
 
Projects Implementation Experience  
 
Construction Experience 
 

Contracts Manager          (Maximum points = 25): 
 
Must be professionally registered with ECSA and / or 
 SACPCMP (Pr Eng / Pr Tech Eng / Pr Techni /  
Pr CPM or Pr CM only) 
 
Years of Road Upgrade/Rehabilitation/Reseal/Bridges  
experience - calculated post 
 qualification: 
10 years and above   = 25 
9 years                        = 20 
8 years                        = 15 
7 years                        = 10 
6 years                        = 5 
0-5 years                     = 0 
 

 

Construction Manager (Senior Site Agent) 
(Maximum points = 20): 
 
LIC NQF 5 "Manage Labour-Intensive Construction 
Processes" or equivalent Quality Council for Trades and 
Occupations (QCTO) qualifications at NQF level 5 or 
7(SAQA Qualification ID 15162, as amended). 
 
Years of  Road Upgrade/Rehabilitation/Reseal/Bridges 
experience: 
13 years and above  = 20 
11-12 years = 16 
9-10 years = 12 
7-8 years = 8 
5-6 years = 4 
0-4 years = 0 
 

Foreman / Supervisor (Maximum points = 15): 
 
LIC NQF level 4 “National Certificate: Supervision of Civil 
Engineering Construction Processes”; (SAQA Qualification 
ID 23682, as amended) 
 
Years of Road Upgrade/Rehabilitation/Reseal/Bridges 
experience: 
5 years and above     = 15 
4 years                        = 12 
3 years                        = 9 
2 years                        = 6 
1 years                        = 3 
0 years                        = 0 
 
 
Score = 25 + 20 + 15 = 60 points  
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Tenderers Road 
Rehab/Reseal/Bridges/Road Upgrade 
projects (Compiler to select relevant 
project type/s) Experience:  
 
Previous Projects  
The evaluation will consider the nature 
of the reference projects, scope of 
services provided, and Employer 
completion certificate.  
 
(Final Approval Certificates/ 
Completion Certificates to be provided 
with contact details of references.  
 
(Final Approval Certificates/ 
Completion Certificates for projects 
completed older than 15 years and 
not signed by the Employer will not 
be considered as proof of 
experience) 
 
 

 
List number of completed Rehab/Reseal/Bridges/Road 
Upgrade projects (Compiler to select relevant project 
type/s) 
 
CONSTRUCTION EXPERIENCE  
(Maximum points  = 40): 
 
Final Approval Certificates/ Completion Certificates for 5 
projects and above = 40 
 
Final Approval Certificates/ Completion Certificates for 4 
projects and above = 32 
 
Final Approval Certificates/ Completion Certificates for 3 
projects = 24 
 
Final Approval Certificates/ Completion Certificates for 2 
projects = 16 
 
Final Approval Certificates/ Completion Certificates for 1 
project = 8 
 
Final Approval Certificates/ Completion Certificates for 0 
projects = 0 
 
 
 

 

TOTAL Maximum score = 100 points  
 
Maximum score = sum of all individual scores 
 
 

 
NB: Tenderers scoring 65% and above of the functionality score will qualify for further 
evaluation.   
 
 

Note: All personnel to be in employ of the bidding enterprise. Bidding with multiple 
enterprises will not be allowed. The Department will disregard all experience of duplicated 
personnel. The Department reserve the right to assess the functionality ongoing to ensure 
compliance. The Department must be apprised immediately if there is any change to the 
personnel identified in the tender document. Failure to comply with this requirement shall 
lead to contract termination. Any replacement must have equal or higher experience. 
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(b) Price and preference  
 
Tenders will be evaluated on price and preference in accordance with the Preferential 
Procurement Regulations, 2022 and KZNDOT Interim Preferential Procurement Policy-
January 2023.  
 
Specific goals points must be claimed using Returnable Schedule D - SDB 6.1 in accordance 
with the tenderer’s Company and Intellectual Property Commission (CIPC) company 
registration documents, Central Supplier Database report, B-BBEE status level of contributor 
or Sworn affidavit as per construction sector code and proof of participation on job creation 
that is provided as returnable schedule K. The Acceptable Proof for the Allocation of Specific 
Goals Points, as detailed in Section Q - Acceptable Proof & Right to Award, must be attached 
to Returnable Schedule D - SBD6.1. For proof of disability, an official letter from a Doctor 
certified by the Department of Health Occupational Doctor confirming the disability is required 
to be attached. 
  
The tenderer’s B-BBEE Status Level Verification Certificate must comply with the 
requirements of Returnable Schedule E and be submitted as an attachment to the returnable 
schedule. 
 
The Employer may perform a risk analysis on the preferred tenderer as per the provisions of 
Section 3.6 of the CIDB Inform Practice Note #5 Version 3 - September 2020 or as amended. 
 
 
Total Score for Price and Preference 
The points scored for a Tenderer in respect of Price will be added to the points scored in 
respect of Preference.  Only the tender with the highest number of points may be selected, 
except in those instances permissible by legislation, practice notes or relevant policies. 
 

C.3.13 (e)  The legal requirements for acceptance of the tender offer are: 
 

(a) Tender Defaulters Register - the Tenderer or any of its principals is not listed on the 
register of Tender Defaulters in terms of the Prevention and Combating of Corrupt 
Activities Act of 2004 as a person prohibited from doing business with the public 
sector. 

 
(b) Abuse of the SCM System - the Tenderer has not abused the Employer’s Supply 

Chain Management System and has not been given a written notice to the effect that 
he has failed to perform on any previous contract. 

 
(c) Declaration - the Tenderer has indicated and declared whether a spouse, child or 

parent of the Tenderer is in the service of the State. 
 
(d) Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his 

principals have not influenced the tender offer and acceptance by the following 
criteria: 

 
(a) having offered, promised or given a bribe or other gift or remuneration to any 

person in connection with the obtaining of this Contract; 
(b) having acted in a fraudulent or corrupt manner in obtaining this Contract; 
(c) having approached an officer or employee of the Employer or the Employer’s 

Agent with the object of influencing the award of a Contract in the Tenderer’s 
favour; 

(d) having entered into any agreement or arrangement, whether legally binding or 
not, with any other person, firm or company to refrain from Tendering for this 
Contract or as to the amount of the Tender to be submitted by either party; or 

(e) having disclosed to any other person, firm or company other than the 
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Clause 
Number 

Data 

Employer, the exact or approximate amount of his proposed Tender. 
 

The Employer may, in addition to using any other legal remedies, repudiate the Tender offer 
and acceptance and declare the Contract invalid should it have been concluded already. 

 
C.3.17 The number of paper copies of the signed contract to be provided by the Employer is one (1). 
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PART T2: RETURNABLE DOCUMENTS 

T2.1 LIST OF RETURNABLE DOCUMENTS 

 
The following schedules and forms are contained in this document and are to be properly completed 
as required: 

 

• Returnable Schedules in T2.2. 
 

• C1.1 Form of Offer and Acceptance, C1.1.1: Offer, on page C3. 
 

• Contract Specific Data Provided by the Contractor in C1.2.3. 
 

• Pricing Data in C2.2: Bill of Quantities. 
 
 
This tender applies to both the;  
(a) Skills Development Standard and the  
(b) Indirect Targeting Standard.  
 
Although in the case of these two standards there are no returnable documents, tenderers are sensitised 
that the proforma documents as listed below, shall be completed by the successful contractor after award of 
the contract within the stipulated period. (The proforma documents are provided in the tender data for 
information purposes only). 
 

(a) Form A 1 List of Recognised Skills Development Agencies 
(b) Form A 2 Baseline Training Plan 
(c) Form A 3 Project Interim Report 
(d) Form A 4 Supervisor Agreement 
(e) Form A 5 Project Completion Report. 
(f) Project Interim Report 
(g) Project Completion Report and Declaration. 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 
NOTE:  The Tenderer is required to complete each schedule and form listed above to the best of his ability 

as the evaluation of tenders and the eventual contract will be based on the information provided by 
the Tenderer.  Failure of a Tenderer to complete the schedules and forms to the satisfaction of the 
Employer will lead to rejection on the grounds that the tender is non-responsive. 

*NOTE: Part T2 in its entirety must form part of the electronic submission. 
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T2.2 RETURNABLE SCHEDULES 

 
1. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING ...............................................  T18 

2. RECORD OF ADDENDA TO TENDER DOCUMENTS....................................................................  T19 

3. COMPULSORY ENTERPRISE QUESTIONNAIRE .........................................................................  T20 

4. STANDARD BIDDING DOCUMENTS ..............................................................................................  T21 

SBD 1: INVITATION TO BID .........................................................................................................  T21 

SBD 4: BIDDER’S DISCLOSURE .................................................................................................  T24 

SBD 5: THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME ……  ..........................  T27 

SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022  .....................................................................................  T29 

5. B-BBEE VERIFICATION CERTIFICATE ..........................................................................................  T35 

6. CERTIFICATE OF AUTHORITY FOR SIGNATORY ........................................................................  T37 

7. CONSTRUCTION EXPERIENCE  ....................................................................................................  T41 

8. KEY PERSONNEL ............................................................................................................................  T43 

9. CONSTRUCTION EQUIPMENT .......................................................................................................  T45 

10. PROPOSED SUBCONTRACTORS .................................................................................................  T46 

11. PARTICIPATION IN JOB CREATION USING LOCAL LABOUR .....................................................  T47 

12. BIDDERS HEALTH AND SAFETY DECLARATION ........................................................................  T49 

13. DEVIATIONS AND QUALIFICATIONS.............................................................................................  T51 

14. SCHEDULE OF ALTERNATIVE TENDERS ....................................................................................  T52 

15. TECHNICAL PROPOSAL  ................................................................................................................  T53 

16. NOTICES TO TENDERERS REGARDING THE COMPLETION OF FORMS ................................  T55 

17. ACCEPTABLE PROOF & RIGHT TO AWARD ................................................................................  T56 

 

 

 

 

 

 

 

 

 
NOTE:  The Tenderer is required to complete each schedule and form listed above to the best of his ability 

as the evaluation of tenders and the eventual contract will be based on the information provided by 
the Tenderer.  Failure of a Tenderer to complete the schedules and forms to the satisfaction of the 
Employer will lead to rejection on the grounds that the tender is non-responsive. 

 
*NOTE: Part T2 in its entirety must form part of the electronic submission. 
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A. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
 
 
 

           This is to certify that (Tenderer)  .....................................................................................................  

 

           of (address)  ....................................................................................................................................  

 

            .........................................................................................................................................................  

  
was represented by the person(s) named below at the compulsory clarification meeting 
held for all Tenderers at the Department of Transport, Dundee Cost Centre 73 Karel 
Landman Street Dundee 3000. Clarification Meeting Venue Plan in Section T6) 
on Wednesday, 06 August 2025 starting at 10h00. 
 
I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves 
with the site of the works and / or matters incidental to doing the work specified in the 
tender documents in order for me / us to take account of everything necessary when 
compiling our rates and prices included in the tender. 
 
Particulars of person attending the meeting: 
 
 
Name: .................................………….......... Signature: .............…....................................  
 
 
Capacity: ...................................................... 
 
 
Attendance of the above person at the meeting is confirmed by the Employer's 
Agent, namely: 
 
Name: .................……....…………….........….... Signature: ...................................... 
 
 
Capacity: .....................………………………....Date and Time: ........……………........... 
 
 
 

 
 
 
 
 
 
 

Departmental Stamp  

 
 
 
 
Any tender submitted that does not bear the signature of the Employer’s Agent on 
this page shall be considered non-responsive in terms of Clause C.3.8 of the 
Conditions of Tender and shall be rejected. 
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 
The undersigned confirm that the following communications received from the Employer or his representative 
before the date of submission of this tender offer, amending the tender documents, have been considered in 
this tender offer. (Addenda can only be issued following approval from the Employer. The Employer’s 
representative is not allowed to issue addenda to bidders without prior approval in terms of the SCM 
Delegations). 

 

ADDENDUM NO. DATE TITLE OR DETAILS 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

 

Signed 
 
 

 Date  

Name   
Position 
 

 

 
Bidder 
 

 

 
 
 
 
 

Failure to complete, sign and date this form or failure to acknowledge receipt and effect 
changes of each Addendum issued shall result in the tender being considered 
non-responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender. 
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C. COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of 
each partner must be completed and submitted. 

Section 1:    Name of enterprise:  

Section 2:    VAT registration number, if any:  

Section 3: CIDB registration number, if any:  

Section 4:    CSD number: 

Section 5:    Particulars of sole proprietors and partners in partnerships: 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:    Particulars of companies and close corporations 

Company registration number:  

Close corporation number:  

Tax reference number: 

Section 7:  SBD4 issued by National Treasury must be completed for each tender and be attached as a tender 
requirement. 

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a tender 
requirement.  

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the employer to verify the tenderers tax clearance status from the South African Revenue Services that it is 

in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, 

who wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 
over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and 
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could 
cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both 
true and correct. 

Signed  Date  

Name  Position  

Enterprise 
name 

 

 
Failure to complete, sign and date this form shall result in the tender being considered non-
responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender. 
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D. STANDARD BIDDING DOCUMENTS  
SECTION A      SBD1 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF THE KWAZULU-NATAL DEPARTMENT OF 
TRANSPORT 

BID 
NUMBER: 

ZNB02662/00000/00/DUN/INF
/25/T 

CLOSING DATE: 26 
August 2025 

CLOSING 
TIME: 11:00 

DESCRIP
TION 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON VARIOUS ROADS WITHIN MSINGA 
ZONE 2 IN MSINGA AREA OFFICE. 

TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

Ladysmith Regional Office: Technical Block Monday to Friday: 08:00 until 16:00 

12 Hyde Road Under no circumstances must suppliers submit their Tender 
offers/ responses to the official whose name appears on the 
enquiries. 

Ladysmith 

3370 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mrs S.M Vilakazi CONTACT PERSON Mr MK Mthethwa 

TELEPHONE 
NUMBER 

034 299 8600 
TELEPHONE NUMBER 

034 299 8600 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS 
Simangele.Vilakazi@kzntran
sport.gov.za E-MAIL ADDRESS 

Mfanafuthi.Mthethwa@kzntran
sport.gov.za 

SUPPLIER INFORMATION 

NAME OF 
BIDDER  

POSTAL 
ADDRESS  

STREET 
ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELLPHONE 
NUMBER  

FACSIMILE 
NUMBER CODE  NUMBER  

E-MAIL 
ADDRESS  

VAT 
REGISTRATIO
N NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 

O
R 

CENTR
AL 
SUPPLI
ER 
DATAB
ASE 
NO 

MAAA 

B-BBEE 
STATUS LEVEL 
VERIFICATION 
CERTIFICATE 

TICK APPLICABLE BOX] 
 

 Yes                      No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   
 

[TICK APPLICABLE BOX] 
 

 Yes                   No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EME & QSE) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR SPECIFIC GOALS] 

ARE YOU THE 
ACCREDITED 
REPRESENTAT
IVE IN SOUTH 
AFRICA FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 

          Yes                     No  
 
        [IF YES ENCLOSE PROOF] 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 

       Yes                   No 
 

[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 



Province of KwaZulu-Natal  Contract No. ZNB02662/00000/00/DUN/INF/25/T 
Department of Transport  

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T22 
 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                      YES               
 NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                      YES               
 NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                   YES               
 NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                    YES               
 NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                      YES               
 NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF 
NOT REGISTER AS PER 2.3 BELOW. 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

▪ BID SUBMISSION: 

1.2. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.3. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.4. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.5. IF THE BID WAS INVITED THROUGH A CLOSE QUOTATION PROCESS; WHERE SUPPLIERS WERE SOURCED FROM CSD USING 
THE COMMODITY PROCESS; SUPPLIERS WHO WERE NOT INVITED WILL NOT BE CONSIDERED.   

1.6. USE OF OMISSION IN THE DOCUMENT IS PROHIBITED, ALL CORRECTIONS MUST BE INITIALLED BY TENDERR AND USE OF 
CORRECTION FLUID IS PROHIBITED.  

1.7. FAILING TO COMPLY WITH THE ABOVE REQUIREMENTS WILL RESULT IN THE BID BEING NON-RESPONSIVE.  

1.8. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT  

▪ TAX COMPLIANCE REQUIREMENTS 

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE 
ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

SECTION APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

SECTION BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

SECTION IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

SECTION WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

SECTION NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

▪ COMPLIANCE AND RETURNABLES: THE FOLLOWING RETURNABLE DOCUMENTS MUST BE RETURNED WITH THE TENDER 
DOCUMENT 

▪ SCM APPENDIX 1 INVITATION TO TENDER (SBD1 PART A) 

▪ SCM APPENDIX 2 – TERMS AND CONDITIONS FOR BIDDING (SBD1 PART B) 

▪ SCM APPENDIX 3 – OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE 

▪ SBD 4 - DECLARATION OF INTEREST FORM 

▪ SBD 6.1 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022;  

 

 
NB:  FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 

INVALID. 
 
SIGNATURE OF BIDDER:                   …………………………………………… 
   
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:                 …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
 
DATE:        …………………………………………... 
 

 
 
 
 
 

http://www.sars.gov.za/
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SBD 4   

BIDDER’S DISCLOSURE 
 

▪ PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this invitation 
to bid. In line with the principles of transparency, accountability, impartiality, and 
ethics as enshrined in the Constitution of the Republic of South Africa and further 
expressed in various pieces of legislation, it is required for the bidder to make this 
declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 
 

▪ Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 

state employee numbers of sole proprietor/ directors / trustees / shareholders / 
members/ partners or any person having a controlling interest in the enterprise, in 
table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO   
                                             

2.2.1     If so, furnish particulars: 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 

person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners 

or any person having a controlling interest in the enterprise have any interest in any 
other related enterprise whether or not they are bidding for this contract?  
  YES/NO 

 
1. If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
▪ DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true 
and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found 

not to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium2 will not 
be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the products 
or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the 
bidder, directly or indirectly, to any competitor, prior to the date and time of the 
official bid opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements 

made by the bidder with any official of the procuring institution in relation to this 
procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder 
was not involved in the drafting of the specifications or terms of reference for this 
bid. 

 
o I am aware that, in addition and without prejudice to any other 

remedy provided to combat any restrictive practices related to bids and contracts, 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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bids that are suspicious will be reported to the Competition Commission for 
investigation and possible imposition of administrative penalties in terms of section 
59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from 
conducting business with the public sector for a period not exceeding ten (10) years 
in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or 
any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 
ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON 
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 

 

Every question must be answered individually on this form, whether a relationship is present or not:  
Failure to do so and any non-disclosure on this Declaration will invalidate your tender/bid 
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This document must be signed and submitted together with your bid. 

 

 
THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 
 
INTRODUCTION 
 
The National Industrial Participation (NIP) Programme, which is applicable to all government procurement 
contracts that have an imported content, became effective on the 1 September 1996. The NIP policy and 
guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and 
parastatal purchases / lease contracts (for goods, works and services) entered into after this date, are 
subject to the NIP requirements. NIP is obligatory and therefore must be complied with. The Industrial 
Participation Secretariat (IPS) of the Department of Trade and Industry (DTI) is charged with the 
responsibility of administering the programme. 
 
1 PILLARS OF THE PROGRAMME 
 
1.1 The NIP obligation is benchmarked on the imported content of the contract. Any contract having an 
imported content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will 
have a NIP obligation. This threshold of US$ 10 million can be reached as follows: 

 

1. Any single contract with imported content exceeding US$10 million. 
or 

(b)  Multiple contracts for the same goods, works or services each with imported content 
exceeding US$3 million awarded to one seller over a 2-year period which in total exceeds 
US$10 million. 

or 
(c)  A contract with a renewable option clause, where should the option be exercised the total 

value of the imported content will exceed US$10 million. 
or 

(d) Multiple suppliers of the same goods work or services under the same contract, where the 
value of the imported content of each allocation is equal to or exceeds US$ 3 million worth of 
goods, works or services to the same government institution, which in total over a two (2) 
year period exceeds US$10 million. 

 
1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will 
amount to 30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30 % of 
the total NIP obligation on a pro-rata basis. 

 
1.3 To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments, 
joint ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research 
and development (R&D) with partners or suppliers. 
 
1.4 A period of seven years has been identified as the time frame within which to discharge the obligation. 
 

C2. REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY 
 

2.1 In order to ensure effective implementation of the programme, successful bidders (contractors) are 
required to, immediately after the award of a contract that is in excess of R10 million (ten million Rands), 
submit details of such a contract to the DTI for reporting purposes. 

 
2.2 The purpose for reporting details of contracts in excess of the amount of R10 million (ten million 

Rands) is to cater for multiple contracts for the same goods, works or services; renewable contracts 
and multiple suppliers for the same goods, works or services under the same contract as provided 
for in paragraphs 1.1.(b) to 1.1. (d) above. 

SBD 5 
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C3. BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF BIDDERS AND 
SUCCESSFUL BIDDERS (CONTRACTORS) 
 

3.1 Bidders are required to sign and submit this Standard Bidding Document (SBD 5) together with the bid 
on the closing date and time. 

 
3.2 In order to accommodate multiple contracts for the same goods, works or services; renewable contracts 
and multiple suppliers for the same goods, works or services under the same contract as indicated in sub-
paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful 
bidders (contractors) are required, immediately after being officially notified about any successful bid with a 
value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the following 
information: 

1. Bid / contract number. 

2. Description of the goods works or services. 

3. Date on which the contract was accepted. 

4. Name, address and contact details of the government institution. 

5. Value of the contract. 

6. Imported content of the contract, if possible. 
 

3.3 The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry, 
Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias Malapane within five (5) working days after 
award of the contract. Mr Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 
2401 or e-mail at Elias@thedti.gov.za for further details about the programme. 

 

C4. PROCESS TO SATISFY THE NIP OBLIGATION 
 

4.1 Once the successful bidder (contractor) has made contact with and furnished the DTI with the 
information required, the following steps will be followed: 

 
a. the contractor and the DTI will determine the NIP obligation; 
b. the contractor and the DTI will sign the NIP obligation agreement; 
c. the contractor will submit a performance guarantee to the DTI; 
d. the contractor will submit a business concept for consideration and approval by the DTI; 
e. upon approval of the business concept by the DTI, the contractor will submit detailed 

business plans outlining the business concepts; 
f. the contractor will implement the business plans; and 
g. the contractor will submit bi-annual progress reports on approved plans to the DTI. 

 
4.2 The NIP obligation agreement is between the DTI and the successful bidder (contractor) and, therefore, 
does not involve the purchasing institution. 

 
 

 
 
Bid number ……………………………….. Closing date: ……………………………… 
 
 
Name of bidder…………………………………………………………………………… 
 
Postal address …………………………………………………………………………… 
 

…………………………………………………………………………… 
 

Signature………………………………..  Name (in print)…………………………….. 
 
Date………………………………………….. 
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SBD 6.1 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

a) The following preference point systems are applicable to invitations to tender: 

FORM A. the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

FORM B. the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
b) To be completed by the organ of state 

 
(a) Either the 90/10 or 80/20 preference point system will be applicable in this 

tender. The lowest/ highest acceptable tender will be used to determine the accurate system 

once tenders are received. 

 

c) Points for this tender (even in the case of a tender for income-generating 

contracts) shall be awarded for:  

1. Price; and 

2. Specific Goals. 

d) To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE     80 or 90 

SPECIFIC GOALS     20 or 10 

Total points for Price and SPECIFIC GOALS  100 

 

e) Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

 

f) The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 

in any manner required by the organ of state. 
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2. DEFINITIONS 

o “tender” means a written offer in the form determined by an organ of 

state in response to an invitation to provide goods or services through 

price quotations, competitive tendering process or any other method 

envisaged in legislation;  

o “price” means an amount of money tendered for goods or services, 

and includes all applicable taxes less all unconditional discounts;  

o “rand value” means the total estimated value of a contract in Rand, 

calculated at the time of bid invitation, and includes all applicable taxes;  

o “tender for income-generating contracts” means a written offer in the 

form determined by an organ of state in response to an invitation for the 

origination of income-generating contracts through any method envisaged in 

legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, 

but is not limited to, leasing and disposal of assets and concession 

contracts, excluding direct sales and disposal of assets through public 

auctions; and  

o “the Act” means the Preferential Procurement Policy Framework Act, 2000 

(Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

a. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

  or  

 Where, 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

(b) POINTS AWARDED FOR SPECIFIC GOALS  

 

a. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes 

of this tender the tenderer will be allocated points based on the goals stated in table 1 

below as may be supported by proof/ documentation stated in the conditions of this tender:  

b. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 

organ of state must, in the tender documents, stipulate in the case of—  

1 an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
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preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

  
2 any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed (80/20 
system) 

(To be 
completed by 
the tenderer) 

(a) A Tenderer who is at least 
51% owned by  

 

Max points = 6 
points 

 

 

Max points = 12 
points 

 

  

(i) Black people 3 point 6 points   

(ii) Black people who are 
youth 

1 point 2 points   

(iii) Black people who are women 1 point 2 points   

(iv) Black people with 
disabilities 

1 point 2 points   

     

(b) Promotion of Tenderer’s 
located in a Specific Area 

Max points =  

2 points 

Max points =  

4 points 

  

For CIDB grade 7 and above 
work: Operating business 
address located within the 
Province 

2 points  4 points    

     

(c) The creation of new jobs 
or the intensification of 
labour absorption 

Max points =  

2 points 

Max points =  

4 points 

  

  
 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
c. Name of company/firm……………………………………………………………………. 

d. Company registration number: …………………………………………………………... 

e. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 
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 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
f. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

1. The information furnished is true and correct; 

2. The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

3. In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 

to the satisfaction of the organ of state that the claims are correct;  

4. If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to 

any other remedy it may have – 

 
a. disqualify the person from the tendering process; 

b. recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

c. cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 
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d. recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

e. forward the matter for criminal prosecution, if deemed necessary. 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES  
 

 

I, the undersigned, 
 

Full name & Surname  

Identity number  

 
Hereby declare under oath as follows: 
 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 
       2    I am a member / director / owner of the following enterprise and am duly authorised to act         
             on its    behalf: 
 

Enterprise Name  

Trading Name (If 
Applicable): 

 

Registration Number  

Enterprise Physical 
Address: 

 

Type of Entity (CC, (Pty) 
Ltd, Sole Prop etc.): 

 

Nature of Business: BEP 
 (Built Environment 

Professional) 

Contractor Supplier 

Definition of “Black 
People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 
Amended by Act No 46 of 2013 “Black People” is a generic term which 
means Africans, Coloureds and Indians – 

a)  who are citizens of the Republic of South Africa by birth or descent; 

or 
b)  who became citizens of the Republic of South Africa by 

naturalisationi- 

(a) before 27 April 1994; or 

(b) on or after 27 April 1994 and who would have been entitled to 
acquire citizenship by naturalization prior to that date;” 

Definition of “Black 
Designated Groups” 

“Black Designated Groups means: 
1  unemployed black people not attending and not required by law to 

attend an educational institution and not awaiting admission to an 

educational institution; 

2  Black people who are youth as defined in the National Youth 

Commission Act of 1996; 

3  Black people who are persons with disabilities as defined in the 

Code of Good Practice on employment of people with disabilities 

issued under the Employment Equity Act; 

4 Black people living in rural and under developed areas; 

5  Black military veterans who qualifies to be called a military veteran in 

terms of the Military Veterans Act 18 of 2011;” 

     
Construction Sector Affidavit 
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3 I hereby declare under Oath that: 

(a) The Enterprise is ______________% Black Owned as per Amended Code Series 100 of the 
amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as 
amended by Act No 46 of 2013, 

(b) The Enterprise is ______________% Black Female Owned as per Amended Code Series 100 of the 
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as 
Amended by Act No 46 of 2013, 

(c) The Enterprise is ______________% Black Designated Group Owned as per Amended Code Series 
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 
2003 as Amended by Act No 46 of 2013, 

(d) Black Designated Group Owned % Breakdown as per the definition stated above: 
(e) Black Youth % = ______________% 

(f) Black Disabled % =______________% 

(g) Black Unemployed % =______________% 

(h) Black People living in Rural areas % = ______________% 

(i) Black Military Veterans % =______________% 

BEP  R1.8 million   

Contractor R3.0 million  

Supplier R3.0 million  

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification 

Professional Regulator appointed by the Minister of Trade and Industry. 

(j) Based on the Financial Statements/Management Accounts and other information available on the 

latest financial year-end of ___/___/_______, (dd/mm/yyyy) the annual Total Revenue was 

R3,000,000.00 (3 Million Rands) or less 

(k) Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box. 

100% Black Owned Level One (135% B-BBEE procurement recognition level)  
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)  
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)  
Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)  

 
4. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath 

and consider the oath binding on my conscience and on the Owners of the Enterprise, which I represent in 

this matter. 

5.The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner 

 

 
Deponent Signature: ___________________ 
 
Date: _____/______/___________________ 

 
 

______________________ 
Signature of Commissioner of Oaths   

FAILURE TO FULLY COMPLETE DATE AND SIGN THIS FORM WILL REUSLT TO NON-AWARD OF 
POINTS 
 

 

Stamp 
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E. B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE  
 
Notes to tenderer: 
 
1. The tenderer shall submit proof of B-BBEE Status Level of Contributor by submitting a copy of a 

valid B-BBEE Verification Certificate issued in accordance with the Amended Construction Sector 
Code published in Notice 931 of 2017 of Government Gazette No. 41287 of 1 December 2017. 

 
2. The certificate shall: 

 

1. have been issued by a verification agency accredited by the South African National 
Accreditation System (SANAS); or 

2. in the case of an Exempted Micro Enterprise (EME) with a total annual revenue of R3 million 
and less, be in the form of a sworn affidavit, in respect of their ownership and annual 
turnover, for the year ending not earlier than 12 (twelve) months prior to the tender closing 
date; and 

3. have a date of issue not earlier than 12 (twelve) months prior to the tender closing date. 
 

3. A consortium or joint venture (including unincorporated consortia and joint ventures) must submit a 
consolidated B-BBEE Status Level Verification Certificate. In addition, the consolidated B-BBEE 
Status Level Verification Certificate for unincorporated joint ventures shall only be applicable to this 
project (Tender No. to be indicated on the certificate).  

 
4. An enterprise will qualify as an Exempted Micro Enterprise (EME) if it has a total annual revenue of 

R3 million or less, and is deemed to have the following B-BBEE Status in accordance with their black 
ownership levels: 
 
(i) if less than 30% Black Owned then “Level Five Contributor”; 
(ii) if at least 30% Black Owned but less than 51% Black Owned then “Level Four 

Contributor”; 
(iii) if at least 51% Black Owned but less than 100% Black Owned, then “Level Two 

Contributor”; and 
(iv) if 100% Black Owned then “Level One Contributor”. 

 
 

5. Tenderers are advised that any misrepresentation in the affidavits is a criminal offence. 
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F. CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.   

 

(I) 

 

SOLE  

PROPRIETOR 

 

(II) 

 

CLOSE 

CORPORATION 

(III) 

 

PARTNERSHIP 

(IV) 

 

COMPANY 

(V) 

 

JOINT VENTURE / 

CONSORTIUM 

    
Incorporated 

 

Unincorporated 
 

 

Note:  

The following document must be attached to this form according to the status of the enterprise, in the form of 

a resolution authorising the signatory to sign all documents and any contract resulting therefrom on behalf of 

the enterprise, and such resolution shall include a specimen signature of the signatory. 

 

Cooperative:   ‘Resolution of the Members’ 

Close Corporation:  ‘Resolution of the Members’ 

Company:   ‘Resolution of the Board’ signed by the chairperson 

Joint Venture / Consortium:  ‘Resolution/agreement passed/reached’ signed by the authorised 

representatives of the enterprises 
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MEMBERS RESOLUTION 
 

CONTRACT NO. ZNB……………………………………………………………………………… 

 

……………………………..…………………………………………………………………..……… 

 

……………………………..…………………………………………………………………..……… 

 
 
Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader Name: 
_______________________________________________________________________ Registration 
Number:_______________________________________________________ RESOLUTION OF THE 
DIRECTORS OF THE COMPANY etc RESOLVED that 
___________________________________________, in his/her capacity as 
______________________________________________, is authorised to make applications on behalf of 
the Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader for: any documentation 
relating to the business (which is not necessarily a change of ownership). The nominated person will also 
have access to webpage for the business.  
 
Signature(s) for Close Corporation / Company / Partnership / Trust/ Sole proprietor or sole trader. 
(sole member still must sign this resolution) 
 
Signature of members: 
  Name     Signature    Date 
 
1. ______________________________  ____________________________                                    . 

2. ______________________________  ___________________________                                      .                                  

3. ______________________________  ____________________________                                    . 

4. ______________________________             ____________________________                                     . 

5. ______________________________  ____________________________                                    . 

6. ______________________________  ____________________________                                    . 

 

 

 

 

 

Specimen signature of the signatory:                                               . 

 

 

Failure to complete, sign and date the relevant certificate(s) set out hereafter or failure to 

provide the certificate(s) in the form of a resolution as described above shall result in the 

tender being considered non-responsive and rejected in terms of Clause C.3.8 of the 

Conditions of Tender. 
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G. CONSTRUCTION EXPERIENCE 

 
The following is a statement of work of similar nature recently successfully executed by myself / ourselves: 
 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

EMPLOYER’S 
AGENT: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

Attach additional pages if more space is required 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
 
(Of person authorised to sign on behalf of the Tenderer) 
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H. KEY PERSONNEL 
 
H1. KEY PERSONNEL - MANAGEMENT 
 
The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the 
management of the construction of the Works, together with a resume of their experience with particular 
reference to the construction of similar Works. 
 
The Tenderer shall attach the curriculum vitae of the listed key management personnel to the page included 
below for this purpose. 
 

 
DESIGNATION 

 
NAME PROJECT TYPE VALUE OF WORK 

YEAR 
COMPLETED 

 
CONTRACTS 
MANAGER 
 
 
 
 
 
 
 
CONSTRUCTION 
MANAGER 
 
 
 
 
 
 
 
FOREMAN/ 
SUPERVISOR 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

Attach additional pages if more space is required 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
 
(Of person authorised to sign on behalf of the Tenderer) 
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H2. KEY PERSONNEL – LABOUR ENHANCED ACTIVITIES  
 
Contractors shall employ in labour-enhanced works only those supervisory and management staff that have 
completed the required Skills Programme in terms of Appendix C of the “Guidelines for the implementation of 
labour-enhanced infrastructure projects under the Expanded Public Works Programme (EPWP) Third Edition 
2015”: 
 

1) Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering Construction 
Processes”; (SAQA Qualification ID 23682, as amended, with 12 Credits) 
 

2) Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or 
equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF level 5 or 7. (SAQA 
Qualification ID 15162, as amended, with 8 Credits) 
 
The details shown on the certification submitted as proof of qualification must clearly detail the SAQA 
Qualification ID and Credits.  
  
Tenderers’ attention is drawn to the required minimum supervisor to worker ratio for this project stated in 
clause E2.3 of Part E of the Particular Specifications. 
 
The Tenderer must insert in the spaces provided below the relevant details of the personnel to be employed 
in the construction of the Works possessing the required qualifications in the supervision or management of 
LIC projects.  A copy of the relevant qualification certificate for each such person shall be attached to the 
next page below. 
 

DESIGNATION NAME NAME OF 
TRAINING 
INSTITUTION 

QUALIFICATION 
OBTAINED IN THE 
SUPERVISION OR 
MANAGEMENT OF LIC 
PROJECTS 

YEAR 
QUALIFICATION 
OBTAINED 

     

     

     

     

     

     

     

Attach additional pages if more space is required 
 
 

 
SIGNATURE: ......................................……... DATE: …........................... 
 
 
(Of person authorised to sign on behalf of the Tenderer) 
 

Failure to list the names, designations, relevant qualification certificates and CV’s of the key 

personnel for Labour Enhanced Activities will result in tender being evaluated as non-

responsive 
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CURRICULUM VITAE OF KEY PERSONNEL - MANAGEMENT 

 

Refer to H1. 
 
Curriculum Vitae of key management personnel to be attached to this page. 
 

 

 

and 

 

 

 

QUALIFICATIONS OF KEY PERSONNEL – LABOUR ENHANCED ACTIVITIES 

 

Refer to H2. 

 

Relevant qualification certificates to be attached to this page for each person possessing the 

required qualifications in the supervision or management of LIC projects. 
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I. CONSTRUCTION EQUIPMENT 
 
The following are lists of major construction equipment that I / we presently own or will acquire for this 
contract if my / our tender is accepted. 

1. Details of major construction equipment owned by me / us: 

DESCRIPTION (type, size and capacity) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 
2. Details of major construction equipment that will be acquired: 

DESCRIPTION (type, size and capacity) QUANTITY 
HOW ACQUIRED 

HIRE / BUY SOURCE 

    

    

    

    

    

    

    

Attach additional pages if more space is required 

 
 
 
SIGNATURE: ..............................................…………..... DATE: ............................. 
 
(Of person authorised to sign on behalf of the Tenderer) 
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J. PROPOSED SUBCONTRACTORS 
 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this contract.  If I/we am/are awarded a contract I/we 
agree that this notification does not change the requirement for me/us to submit the names of proposed subcontractors in accordance with the requirements 
of the contract for such appointments. 
 

Acceptance of this tender shall not be construed as approval of any or all of the listed subcontractors.  Should any or all of the subcontractors not be 

approved subsequent to the acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall 

remain final and binding, even in the event of a subcontractor not listed below being approved by the Employer. 

 

NAME OF SUBCONTRACTOR CSD NUMBER 

DESIGNATED 

GROUP AND 

OWNERSHIP % 

B-BBEE 

LEVEL 
NATURE OF WORK 

PERCENTAGE TO BE 

SUBCONTRACTED 

      

      

      

      

      

      

      

      

Attach additional pages if more space is required. 

 

NB: The subcontractors listed above will not contribute to the achievements of the objectives specified in Section C3.3 Part F of this tender document. 

 

 

SIGNATURE: ......................................……... DATE: …........................... 
 
(Of person authorised to sign on behalf of the Tenderer) 
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K. PARTICIPATION IN JOB CREATION USING LOCAL LABOUR 
 
The Tenderer shall be required to participate in job creation (employment of local labour) by executing 
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local 
community, who are South African Citizens or foreigners in possession of a work visa issued by the 
Department of Home Affairs (only one such foreigner may be employed on any project).  Proof of citizenship 
or work visa may be audited during the contract period. 
 
The creation of one job shall mean the employment, for any period of time, of one such unskilled or 
semi-skilled labourer from the local community. 
 
The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out in 
Part E: Expanded Public Works Programme (EPWP) of the project specifications. 
 
The number of jobs to be created using such local labour is inclusive of the local labour employed to execute 
various portions of the Works by both the main Contractor and any subcontractors, including the small 
development subcontractors in terms of Part F: Small Contractor Development of the project specifications. 
 
The number of jobs to be created using such local labour shall include for a minimum percentage allocation 
to the following individual targeted groups: 
 
i) 60% Women; 
ii) 55% Youth; and  
iii) 2% Disabled. 
 
The minimum required content of such local labour for this project shall be calculated as follows: 
 
 Minimum required content of such local labour (%) 
 
= (100 x amount spent on wages for such local labour (excluding VAT)) 
 (Subtotal 1* (excluding contingencies, contract price adjustment and VAT)) 
 
*Subtotal 1 is obtained from the Tender Summary under C2.2 Bill of Quantities 
 
The minimum required content of such local labour for this project shall be 3.21%.  
 
For purposes of completing the table on the next page containing the Tenderer’s declaration with respect to 
participation in job creation using local labour, the value of Subtotal 1* (excluding contingencies, contract 
price adjustment and VAT) which is obtained from the Tender Summary under C2.2 Bill of Quantities, shall 
be used. 
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TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION USING LOCAL 
LABOUR: 
 
The Tenderer shall complete the table below reflecting the anticipated local labour force to be employed on 
this contract, including such local labour employed by subcontractors. 
 
I/We hereby tender to participate in job creation through the employment of local labour by creating the 
following number of jobs using unskilled or semi-skilled labourers, recruited from the local community, who 
are South African Citizens or foreigners in possession of a work visa issued by the Department of Home 
Affairs (only one such foreigner may be employed on any project), including for a minimum allocation of 60% 
Women, 55% Youth and 2% Disabled: 
 

Local labour comprising 
unskilled or semi-skilled 
labourers recruited from the 
local community 

Anticipated 
number of 
jobs to be 
created 

Total number 
of days 
anticipated 

Wage rate per 
person-day 

(excluding VAT) 

(Rand) 

Total wage cost 
(excluding VAT) 

 
(Rand) 

Contractor’s local labour content 
    

Subcontractors’ local labour 
content     

Total anticipated wage cost of local labour content (excluding VAT) R 

Subtotal 1* (excluding contingencies, contract price adjustment and VAT) R 

 
Hence anticipated local labour content expressed as a percentage of  

Subtotal 1* (excluding contingencies, contract price adjustment and VAT)) 
 

Note: Should this percentage not equal or not exceed the specified minimum percentage, the Tender will be considered 

non-responsive in terms of Clause C.3.8 of the Conditions of Tender and such a tender shall be rejected. 
 

% 

Specified minimum local labour content 
 

3.21% 

 
A penalty shall be applied to any shortfall in the local labour content achieved when measured 
against the specified minimum local labour content, as set out in Part E: Expanded Public Works 
Programme (EPWP) of the project specifications.  The penalty shall not apply to shortfalls in the 
allocations to the individual target groups (i.e., Women/Youth/Disabled), only to shortfalls in the total 
local labour content achieved. 
 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms 
that he/she understands the conditions for such participation and confirms that the tender satisfies the 
conditions for participation in job creation through the employment of local labour. 
 
 
Name:  ........................................................................................................................................................  
 
 
Duly authorized to sign on behalf of:  .........................................................................................................  
 
 
SIGNATURE:  .....................................................................  DATE:  .......................................  
 
(Of person authorised to sign on behalf of the Tenderer) 
 

 
Failure to complete, sign and date this form shall result in the tender being considered non-
responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender. 
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L. BIDDERS HEALTH AND SAFETY DECLARATION 
 
In terms of Regulation 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as ‘the 
Regulations’ hereafter), a Contractor may only be appointed to perform construction work if the Employer is 
satisfied that the Contractor has the necessary competencies and resources to carry out the work safely in 
accordance with the Occupational Health and Safety Act No 85 of 1993, as amended and the OHSA 1993 
Construction Regulations 2014. 
 
To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in 
detail. 
 
Declaration by Tenderer 
 
1. I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational 

Health and Safety Act No. 85 of 1993 (as amended by the Occupational Health and Safety 
Amendment Act No. 181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry 

out the construction work under this contract in compliance with the Construction Regulations and 
the Employer's Health and Safety Specification. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter:   .............................  *Yes / No 

 (b) From my own resources or still to be appointed, and trained until competency is 
achieved, as detailed in 4(b) hereafter:   ......................................................................  *Yes / No 

 (c) From outside sources by appointment of competent specialist subcontractors as 
detailed in 4(c) hereafter:   ............................................................................................  *Yes / No 

 
 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

Note: Competent resources shall include safety personnel such as the construction manager, 
construction health and safety officer and construction supervisor as defined in Regulation 
8, and competent persons as defined in the OHSA 1993 Construction Regulations 2014, as 
applicable to this contract. 

 
(a) Details of the competent and qualified key persons from my company's own resources, who will 

form part of the contract team: 
 

NAME OF COMPETENT PERSONS POSITION TO BE FILLED BY COMPETENT PERSONS 
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 (b) Details of training of persons from my company's own resources (or to be hired) who still have 
to be trained to achieve the necessary competency: 

 
 (i) By whom will training be provided?  ...............................................................................  

 

 (ii) When will training be undertaken?  ................................................................................  

 

 (iii) List the positions to be filled by persons to be trained or hired:  ....................................  

 
 (c) Details of competent resources to be appointed as subcontractors if competent persons cannot 

be supplied from own company: 

  

 Name of proposed subcontractor: .........................................................................................  

 

 Qualifications or details of competency of the subcontractor:  ..............................................  

 

  ...............................................................................................................................................  

 

  ...............................................................................................................................................  
 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under 

the contract, a suitable, sufficiently documented and coherent site-specific Health and Safety Plan in 
accordance with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject to 
approval by the Employer. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Health and 

Safety Specification as well as the OHSA 1993 Construction Regulations 2014 will be provided on site 
and will at all times be available for inspection by the Contractor's personnel, the Employer's 
personnel, the Employer’s Agent, Construction Health and Safety Agent, visitors, and officials and 
inspectors of the Department of Labour. 

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

schedule of quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any 
penalties that may be applied in terms of the said Regulations (Regulation 33) as a result of 
contravening or failing to comply with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will 

mean that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 
2014 and accept that my tender will be prejudiced and may be rejected at the discretion of the 
Employer. 

 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
 
(Of person authorised to sign on behalf of the Tenderer) 
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M. DEVIATIONS AND QUALIFICATIONS 
 
Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of 
Contract, Specifications, Bill of Quantities, or Drawings, or should he wish to qualify the tender in any way, 
he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original tender 
documentation which shall be attached to this page. 
 
Please note:  The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permissible in terms of the Conditions of Tender.  Please also refer to 
Returnable Schedule N. 
 

 
SECTION 

 
PAGE 

 
DEVIATION OR QUALIFICATION, INCLUDING REFERENCE CLAUSE 
OR ITEM NUMBER 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

Attach additional pages if more space is required 
 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
 
(Of person authorised to sign on behalf of the Tenderer) 
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N. SCHEDULE OF ALTERNATIVE TENDERS 
 
The attention of tenderers is specifically drawn to clause C.2.12 Alternative tender offers of Annex C 
Standard Conditions of Tender and to clause C.2.12 of section T1.2 TENDER DATA in this project 
document. 
 
An alternative tender offer or design shall be considered only if the main tender offer has also been 
submitted in accordance with the requirements of clauses C.2.12.1 and C.2.12.2 of Annex C and such 
main tender offer is the winning tender as stated in clause C.2.12.3 of Annex C. 
 
The requirements for alternative offers are as described in clause A2.1.4.2‘ALTERNATIVE DESIGNS’ of 
the ‘COTO Standard Specifications for Road and Bridge Works for South African Road Authorities 
(Draft Standard) (October 2020 edition)’. 

 
Such alternative offers shall be described, measured and priced in sufficient detail to enable the Employer to 
evaluate the alternative.  The Tenderer shall set out the proposal clearly hereunder or alternatively on 
photocopies of the original tender documentation which shall be attached to this page. 
 

 

SECTION 

 

PAGE 

 

ALTERNATIVE OFFER, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(Of person authorised to sign on behalf of the Tenderer) 



Province of KwaZulu-Natal  Contract No. ZNB02662/00000/00/DUN/INF/25/T 
Department of Transport  

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T52 
 

O. TECHNICAL PROPOSAL  

 
The tenderer is required to submit a technical proposal which covers the following criteria. 
 
O1. Experience of key personnel 
 
The experience of assigned staff member in relation to the scope of work will be evaluated from three different 
points of view: 
 
1)        General experience (total duration of professional activity), level of education and training and positions held 

of each discipline specific team leader. 
2)         The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, etc 

which is directly linked to the scope of work.   
3)         The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the project 

e.g. local conditions, affected communities, legislation, techniques etc. 
 
A CV of the Contract Manager, Construction Manager and foreman should be attached to this schedule: 
 
Each CV should be structured under the following headings: 
1       Personal particulars 

          - name 
          - date and place of birth 
          - place (s) of tertiary education and dates associated therewith 
          - professional awards 

2       Qualifications (degrees, diplomas, grades of membership of professional societies and professional   
registrations) 

3       Skills 
4       Name of current employer and position in enterprise 
5       Overview of post graduate / diploma experience (year, organization and position) 
6       Outline of recent assignments / experience that has a bearing on the scope of work 
 
 

 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 
that the contents of this schedule are within my personal knowledge and are to the best of my belief both 
true and correct. 

Signed  Date  

Name  Position  
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O2. Tenderer’s Road Rehabilitation/Reseal/Bridges/Upgrade Experience 
 
 
List number of completed Road Rehabilitation/Reseal/Bridges/Upgrade projects.  
 
The evaluation will consider the nature of the reference projects, scope of services provided, and Employer 
completion certificate.  
 
Final Approval Certificates/ Completion Certificates not older than 15 years per project to be provided with 
contact details of references. 
 
 
 
 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 
that the contents of this schedule are within my personal knowledge and are to the best of my belief both 
true and correct. 

Signed: 

 

Date: 

 

Name: 

 

Position: 
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P. NOTICES TO TENDERERS REGARDING THE COMPLETION OF FORMS  
 
PLEASE NOTE THAT THIS TENDER IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN 
TERMS OF THE PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN 
MANAGEMENT POLICY FRAMEWORK AND THE GENERAL CONDITIONS OF CONTRACT.  
 

▪ Unless inconsistent with or expressly indicated otherwise by the context, the singular 
shall include the plural and vice versa and with words importing the masculine gender 
shall include the feminine and the neuter.  

▪ Under no circumstances whatsoever may the tender forms be retyped or redrafted. 
Photocopies of the original tender documentation may be used, but an original 
signature must appear on such photocopies.  

▪ The tenderer is advised to check the number of pages and to satisfy himself that none 
are missing or duplicated.  

▪ Tender submitted must be complete in all respects.  

▪ Tender shall be lodged at the address indicated not later than the closing time specified 
for their receipt, and in accordance with the directives in the tender documents.  

▪ Each tender shall be addressed in accordance with the directives in the tender 
documents and shall be lodged in a separate sealed envelope, with the name and 
address of the tenderer, the tender number and closing date indicated on the envelope. 
The envelope shall not contain documents relating to any tender other than that shown 
on the envelope. If this provision is not complied with, such tender may be rejected as 
being invalid.  

▪ All tenders received in sealed envelopes with the relevant tender numbers on the 
envelopes are kept unopened in safe custody until the closing time of the tender. 
Where, however, a tender is received open, it shall be sealed. If it is received without a 
tender number on the envelope, it shall be opened, the tender number ascertained, the 
envelope sealed, and the tender number written on the envelope.  

▪ A specific box is provided for the receipt of tenders, and no tender found in any other 
box or elsewhere after the closing date and time of tender will be considered.  

▪ No tender sent through the post will be considered if it is received after the closing date 
and time stipulated in the tender documentation, and proof of posting will not be 
accepted as proof of delivery.  

▪ No tender submitted by telefax, telegraphic or other electronic means will be 
considered.  

▪ Tender documents must not be included in packages containing samples. Such tenders 
may be rejected as being invalid.  

▪ Any alteration made by the tenderer must be initialled. If not initialled the tenderer may 
be disqualified.  

▪ Use of correcting fluid is prohibited  

▪ Tenders documents will be opened in public as soon as practicable after the closing 
time of tender.  

▪ Where practical, prices are made public at the time of opening tender documents.  
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Q. ACCEPTABLE PROOF,  RIGHTS TO AWARD & PRICE NEGOTIATION 

 

a) Acceptable Proof for the allocation of Specific Goals Points  
 

The specific goals allocated 
points in terms of this tender 

Acceptable Proof for Allocation of Points 

i)A Tenderer which is at least 
51% owned by  

  

 

 

 

CIPC company registration documents and BBB-EE Certificate or Sworn 
affidavit and a Letter from a Doctor certified by the Department of Health 

Occupational Doctor confirming the disability. 

   

(a) black people 

(b) black people who are youth 

(c) black people who are women 

(d) black people with disabilities 

  

ii)Promotion of Tenderer’s 
located in a Specific Area 

 

 

 

 

 

CIPC company registration documents and Municipal Bill or Lease 
Agreement or Permission to Occupy land. 

For CIDB grade 1-3 work: 
Operating business address 
located within the Local 
municipality 

For CIDB grade 4 -6 work: 
Operating business address 
located within the District 
municipality 

For CIDB grade 7 and above 
work: Operating business 
address located within the 
Province 

  

iii)The creation of new jobs or 
the intensification of labour 
absorption 

Proof of participation on job creation as per the returnable schedule K 
must be at least 2 % above the Specified minimum local labour content 

 
 

B) RIGHTS TO AWARD 

 
 

• KwaZulu-Natal Department of Transport reserves the right to call for presentations from shortlisted 
suppliers or Reserves the Right to accept bid In Whole or In Part.”  

• Not to make any award in this bid or accept any tender submitted, 

• Request further technical information from any tenderer after the closing date, 

• Verify information and documentation of the tenderer(s), 

• Not to accept any of the tender proposals submitted, 

• To withdraw or amend any of the tender conditions by notice in writing to all tenderer prior to closing of 
the bid and post award, and 

• If an incorrect award has been made to remedy the matter in any lawful manner it may deem fit. 
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C) PRICE NEGOTIATION AT QUOTATION STAGE. 

 
KwaZulu-Natal Department of Transport reserves the right to negotiate with the shortlisted tenderer 
prior and/or post award.  
 
The terms and conditions for negotiations will be communicated to the shortlisted tenderers prior to 
invitation to negotiations.  
 
The negotiation terms and conditions may include presentations and/or site visits. This phase is 
meant to ensure the conditions of tender and projects will be implementable.  

 
KwaZulu-Natal Department of Transport supports the spirit of economic empowerment and 
recognizes that real empowerment can only be achieved through individuals and businesses 
conducting themselves in accordance with the Constitution and in an honest, fair, equitable, 
transparent and legally compliant manner. Against this background the KwaZulu-Natal Department 
of Transport does not support any form of fronting. 
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PART C1:   AGREEMENTS AND CONTRACT DATA 
 

C1.1: FORM OF OFFER AND ACCEPTANCE 

 
C1.1.1: OFFER 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: 

CONTRACT NO. ZNB02662/00000/00/DUN/INF/25/T: PROVISION OF ROUTINE AND SAFETY 
MAINTENANCE ON VARIOUS ROADS WITHIN MSINGA ZONE 2 IN MSINGA AREA OFFICE. 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this 

Offer has accepted the Conditions of Tender. 

 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 

 

The offered total of the prices inclusive of Value Added Tax is: 

 

Amount in 

Words....................................................................................................................................... 

………………………………………………………………………………………………………

…………….… 

………………………………………………………………………………………………………

………………. 

R…………………………………………………….…………….…. (in figures). 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 

and Acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in the Conditions of Contract identified in the Contract Data. 

 

Signature: (of person authorised to sign the tender) 

.............................................................................. 

Name: (of signatory in capitals) 

............................................................................................................... 

Capacity: (of signatory) 

.......................................................................................................................... 

Name of Tenderer: (organisation) 

.......................................................................................................... 
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Address: 

……........................................................................................................................

.......... 

.....................................................................................................................................................

... 

Telephone number: ……………………………… 

 E-mail: ............................................................... 

Witness:…………………………………………………………………… 

Signature: ..................................................................................................... 

Name: (in capitals) ........................................................................................ 

Date: ............................................. 

 

[Failure of a Tenderer to sign this form will invalidate the tender] 

 

 

*NOTE: Part C1.1 in its entirety must form part of the electronic submission. 
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C1.1.2: ACCEPTANCE 

 

 

By signing this part of the Form of Offer and Acceptance, the Employer, identified below, accepts the 
Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s 
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 
contained in this Agreement and in the Contract, that is the subject of this Agreement. 

 

The terms of the contract are contained in 

 

Part C1 Agreements and Contract Data (which includes this Agreement) 

Part C2 Pricing Data 

Part C3 Scope of Work 

Part C4 Site Information 

 

 

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by 

reference into Parts C1 to C4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by 

the Tenderer and the Employer during this process of offer and acceptance, are contained in the 

Schedule of Deviations attached to and forming part of this Agreement.  No amendments to or 

deviations from said documents are valid unless contained in this Schedule, which must be duly 

signed by the authorised representatives of both parties. 

 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, 

including the Schedule of Deviations (if any), contact the Employer’s Agent (whose details are 

given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance 

and any other documentation to be provided in terms of the Conditions of Contract identified in the 

Contract Data at, or just after, the date this Agreement comes into effect.  Failure to fulfil any of 

these obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of Deviations 
(if any).  Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement 
shall constitute a binding contract between the parties. 

 

 

 

 

 

 

This form is to be completed by the Employer only 
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Signature:   ................................................................................................................... .... 

Name: (in capitals) ..................................................................................................................  .... 

Capacity:  ..................................................................................................................... .... 

Name of Employer: (organisation) ........................................................................................ .... 

•  Address: ....................................... ............... ...................................................................... 

 ...................................................................................................................................................

.. 

 

Witness:   Signature: ...............................................  Name: (in capitals) 

...................................................... 

 

Date: ............................................ 
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C1.1.3: SCHEDULE OF DEVIATIONS 

 
The extent of deviations from the tender documents issued by the Employer prior to the tender closing date 

is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

 
A Tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such 

letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during the 

process of offer and acceptance, the outcome of such agreement shall be recorded here. 

 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here. 

 
Any change or addition to the tender documents arising from the above agreement and recorded here shall 

also be incorporated into the final draft of the Contract. 

 

1 Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

 

2 Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

 

3 Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

 

4 Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

 

5 Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

This form is to be completed by the Employer and the 

successful tenderer only, upon acceptance of the successful 

tenderer’s offer 
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this Agreement. 

 

FOR THE TENDERER: 
 
Signature:  ............................................................................................................................................  

Name: .......................... ...........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Tenderer: (Name and address of organisation) ...................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature: .   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  

 

 

FOR THE EMPLOYER: 
 

Signature:  ............................................................................................................................................  

Name: .......................... ...........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Employer: (Name and address of organisation) ..................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature: .   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  
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C1.2:  CONTRACT DATA 

 
C1.2.1: CONDITIONS OF CONTRACT 
 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 
 

This Contract will be based on the ‘General Conditions of Contract for Construction Works, 

Third Edition (2015)’, issued by the South African Institution of Civil Engineering 

(abbreviated title: ‘GCC 2015’). 

 

It is agreed that the only variations from the GCC 2015 are those set out hereafter under 

“C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT”. 
 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT 
 

C1.2.1.2.1 GENERAL 

 

These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special 

Conditions of Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to 

the extent specified below, and shall take precedence and shall govern. 

 

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each 

case by the number of the applicable clause or subclause in the GCC 2015, and the applicable 

heading, or (where a new special condition that has no relation to the existing clauses is 

introduced) by a number that follows after the last clause number in the GCC 2015, and an 

appropriate heading. 

 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 

 

SCC 1.1 Definitions 

 

SCC 1.1.1.14: delete “Commencement Date” in the definition and substitute “date of 

commencement of the Works”.  

 

Add the following to the end of Clause 1.1: 

 

“SCC 1.1.1.35 “Construction Manager” means the person approved of in writing by the 

Employer’s Agent, as the Contractor’s representative on Site.  

 

SCC 1.1.1.36 “Targeted Enterprise” means an enterprise as defined in PART F: Small Contractor 

Development of section C3.3 Particular Specifications in Part C3: Scope of Work. 

 

SCC 1.1.1.37 “Targeted Labour” means labour as defined in PART F: Small Contractor 

Development of section C3.3 Particular Specifications in Part C3: Scope of Work.” 

 

SCC 4.1.1 Extent of Contractor’s obligations 

 

Add the following new paragraphs to the end of Clause 4.1.1: 
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“If the Contractor fails to achieve the monetary value of the contract participation goal stated in the 

Contract Data for local labour content in terms of  PART E: Expanded Public Works Programme 

of section C3.3 Particular Specifications in Part C3: Scope of Work, the Contractor shall be liable 

to the Employer for a sum calculated in accordance with the Contract Data and the aforementioned 

Scope of Work as a penalty for such underachievement. 

 

If the Contractor fails to achieve the monetary value of the contract participation goal stated in the 

Contract Data for contract participation by Targeted Enterprises in terms of  PART F: Small 

Contractor Development of section C3.3 Particular Specifications in Part C3: Scope of Work, the 

Contractor shall be liable to the Employer for a sum calculated in accordance with the Contract 

Data and the aforementioned Scope of Work as a penalty for such underachievement.” 

 

SCC 4.4.2 Subcontractor to be approved 

 

Add the following to Clause 4.4.2: 

 

“The Contractor shall comply with the subcontracting restrictions stated in the Contract Data.” 

 

SCC 4.10.1 Engagement of employees 

 

Add the following to Clause 4.10.1: 

 

“The contractor shall pay rates and wages, and observe conditions of labour, which are not lower 

than those established for the trade or industry where the work is carried out, as stated in the 

Contract Data.” 

 

SCC 5.3.1 Commencement of the Works 

 

Delete the first sentence of Clause 5.3.1 and substitute the following: 

 

“The Employer’s Agent shall give the Contractor not less than 7 days’ notice of the date of 

commencement of the Works on which date the Contractor is instructed to commence carrying out 

the Works, save as may be otherwise provided in the Contract, or be legally or physically 

impossible. The date of commencement of the Works shall be within the period after the 

Commencement Date stated in the Contract Data.” 

 

SCC 5.3.3 Time to instruct commencement of the Works 

 

Delete Clause 5.3.3. 

 

SCC 5.14.4 Certification of Completion 

 

Insert the following in the first sentence after the words “has been duly completed,”: 

 

“and the Contractor has submitted the information stated in the Contract Data,”. 

 

SCC 5.14.6 Occupation by the Employer  

 

Add the following to Clause 5.14.6: 
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“The use of any completed roadway or parts of the Works, whether for unhindered use by the 

public or for accommodation of traffic, while other parts are being constructed, shall not constitute 

occupation of the Works by the Employer.” 

 

SCC 6.2.1 Delivery of security 

 

In the last two lines of Clause 6.2.1, delete the words “the type of security for the due performance 

of the Contract, as selected in the Contract Data” and replace them with the words “a fixed 

performance guarantee as security for the due performance of the Contract in accordance with the 

Contract Data Part A: Data Provided by the Employer”. 

 

Delete the entirety of Clause 6.2.2 and replace it with the following: 

 

“SCC 6.2.2 Contractor failing to provide security 

 

If the Contractor fails to provide the required fixed performance guarantee within the time period 

stated in the Contract Data, or if the performance guarantee shall differ substantially from the pro 

forma, it shall legally be deemed that the Contractor has selected a security of ten per cent retention 

of the value of the Works without limiting the Employer’s right to terminate the Contract in terms 

of Clause 9.2.” 

 

SCC 6.2.3 Validity of performance guarantee 

 

Delete the entirety of the first sentence of Clause 6.2.3 and replace it with the following: 

 

“The Contractor shall ensure that the performance guarantee remains valid and enforceable until 

the Certificate of Completion is issued. The performance guarantee shall specify an expire date.  If 

the Contractor has not become entitled to receive the Certificate of Completion of the Works 30 

days prior to the expire date of the performance guarantee, the Contractor shall extend the validity 

of the performance guarantee until he reaches the Works completion” 

 

SCC 6.10.4 Delivery, dissatisfaction with and payment of payment certificate 

 

Delete “within 28 days” in the third sentence and substitute “within 30 days”. 

 

SCC 6.10.8 Contractor’s completion statement 

 

Delete “within 28 days” in the third sentence and substitute “within 30 days”. 

 

SCC 6.10.9 Final Payment Certificate 

 

Delete “within 28 days” in the second sentence and substitute “within 30 days”. 

 

SCC 10.1.5 Employer’s Agent’s ruling on Contractor’s Claim 

 

Delete “within 28 days” in the first sentence and in Clause 10.1.5.1, and substitute “within 56 

days”. 
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C1.2.2:  DATA PROVIDED BY THE EMPLOYER 

 

The following contract specific data are applicable to this contract. 

 

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

 

1. 

 

1.1.1.13 

 

SCC 1.1.1.14 

 

 

 

1.1.1.26 

 

1.1.1.15 

 

 

1.2.1.2 

 

 

 

 

 

 

 

 

 

 

 

1.1.1.16 

 

1.2.1.2 

 

GENERAL 

 

The Defects Liability Period is 6 months.  

 

The time for achieving Practical Completion is 36 months from the date of 

commencement of the Works, including non-working days and special non-

working days. This duration also includes the procurement of all contracts as 

part of the Indirect Targeting for Enterprise Development. 

 

Pricing Strategy:  The Contract is to be a Re-measurement Contract. 

 

Name of Employer: Province of KwaZulu-Natal represented by Head of 

Department: Department of Transport 

 

Address of Employer: 

 
Physical:          Postal: 
 
73 Karellandman street                                  Private Bag X2002 
Dundee                                               Dundee 
3000                                   3000 

 

E-mail:Mfanafuthi.Mthethwa@kzntransport.gov.za 

 

Telephone No: 034 299 8600  Fax No: (034) 212 2002 

 

Name of Employer’s Agent: Mr MK Mthethwa 

 
Address of Employer’s Agent: 73 Karellandman street   
                                                     Dundee                         
                                                     3000  
 

E-mail: Mfanafuthi.Mthethwa@kzntransport.gov.za 

 

 

4. 

 

SCC 4.1.1 

 

 

 

 

 

 

 

 

 

CONTRACTOR’S GENERAL OBLIGATIONS 

 

The contract participation goal for local labour content is 3.21%. 

 

The penalty for failing to achieve the monetary value of the above target set by 

the Employer for local labour content in terms of PART E: Expanded Public 

Works Programme of section C3.3 Particular Specifications in Part C3: Scope 

of Work, is 5% of the monetary value by which the achieved monetary value 

falls short of the target monetary value. 

 

The contract participation goal for Targeted Enterprises is 35.17%. 

mailto:Mfanafuthi.Mthethwa@kzntransport.gov.za
mailto:Mfanafuthi.Mthethwa@kzntransport.gov.za
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCC 4.4.2 

 

 

 

 

 

SCC 4.10.1 

 

The successful tenderer must subcontract a minimum of 30% of the value of the 

Constructions Works to Targeted Enterprises through Contract Participation 

Goals (CPG) for a bidder that is BEE Level 1 EME or QSE that is more than 

51% owned by black person(s) in terms of the requirements of the cidb 

B.U.I.L.D Programme with respect to Indirect Targeting for Enterprise 

Development.  

 

The implementation of the Indirect Targeting for Enterprise Development shall 

be as per PART F:SMALL CONTRACTOR DEVELOPMENT of section C3.3 

Particular Specifications in Part C3: Scope of Work and the Standard for 

Indirect Targeting for Enterprise Development through Construction Works 

Contracts, published in the Government Gazette No. 36190 of 29 January 2013, 

issued in terms of sections 5(2) of the Construction Industry Development 

Board Act, 2000(Act no. 38 of 2000). 

 

 

The penalty for failing to achieve the monetary value of the above target set by 

the Employer for contract participation by Targeted Enterprises in terms of  

PART F: Small Contractor Development of section C3.3 Particular 

Specifications in Part C3: Scope of Work, is 5% of the monetary value by which 

the achieved monetary value falls short of the target monetary value. 

 

The Contractor may not subcontract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBEE status 

level of contributor than the Contractor, unless the contract is subcontracted to 

an EME that has the capability and ability to execute the subcontract. 

 

The Contractor and his subcontractors shall be registered with the Bargaining 

Council for the Civil Engineering Industry, and comply with the wage rates and 

conditions of labour agreed by the Bargaining Council for the Civil Engineering 

Industry, except where a specific industry publishes its own wage rates and 

conditions of labour.  

 

The wage rates and conditions of labour employed under the Expanded Public 

Works Programme, shall comply with the Ministerial Determination 4, issued in 

terms of the Basic Conditions of Employment Act of 1997 by the Minister of 

Labour in Government Notice No. R347 of 4 May 2012. 

 

The Standard for Skills Development is set at a maximum development support 

of 0.25/% of the project’s contract value as per the cidb B.U.I.L.D Programme.  

 

The successful tenderer must employ Learners from TVET colleges and 

universities by providing them with opportunities for workplace learning 

through placements, thereby acquiring work experience and young professionals 

seeking candidacy and registration through work placements.  

 

The wage rates and the implementation shall be as per the Standard for 

Developing Skills through Infrastructure Contracts, published in the 



Province of KwaZulu-Natal Contract No. ZNB02662/00000/00/DUN/INF/25/T 

Department of Transport 

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO C14 

 

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

Government Gazette No. 43495 of 3 July 2020, issued in terms of sections 5(2) 

of the Construction Industry Development Board Act, 2000(Act no. 38 of 2000). 

 

The penalty for failing to achieve the monetary value of the above target set by 

the Employer for Skills Development in terms of PART G: Contract Skills 

Development Goals of section C3.3 Particular Specifications in Part C3: Scope 

of Work, is 5% of the monetary value by which the achieved monetary value 

falls short of the target monetary value 

 

 

 

5. 

 

SCC 5.3.1 and 

5.3.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5.8.1 

 

 

 

 

TIME AND RELATED MATTERS 

 

The date of commencement of the Works shall be within 28 days, or 56 days if a 

construction work permit is required, after the Commencement Date. 

 

The following documentation shall be submitted within 14 days of the 

Commencement Date by the Contractor before commencing to carry out the 

Works: 

(i) Health and Safety Plan (refer to Clause 4.3); 

(ii) Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational 

Health and Safety Act No. 85 of 1993’ to be signed by the Contractor 

and the Employer (refer to Clause 4.3); 

(iii) Proof of registration and good standing with the compensation fund or 

with a licensed compensation insurer as contemplated in the 

Compensation for Occupational Injuries and Diseases Act, 1993 (Act 

No. 130 of 1993) (refer to Clause 4.3); 

(iv) Initial Programme (refer to Clause 5.6); 

(v) Security (refer to Clause 6.2); and 

(vi) Insurance (refer to Clause 8.6); 

 

and if the Employer is required to apply for a construction work permit to 

perform construction work in terms of regulation 3(1) of the Construction 

Regulations 2014, the following documentation shall also be submitted: 

(vii) Temporary works designer's appointment duties in terms of Regulation 

6(2) as have been agreed upon plus proof of registration with ECSA [CR 

3(5)(b)(iii) read with CR 5(1)(e) and CR 6(2)]; 

(viii) Evidence that the Principal contractor has made adequate provision for 

the cost of Health and Safety, i.e., bill of quantities [CR 3(5)(b)(iii) read 

with CR 5(1)(g)]; and 

(ix) Evidence that the Principal contractor has the necessary competencies to 

carry out construction work safely, namely, schedule of activities, 

relevant appointments and proofs of competency [CR 5(1)(h)]. 

 

The non-working days are Sundays. 

 

The special non-working days are: 

(i) the statutory public holidays in terms of the Public Holidays Act; 

(ii) the foreseeable election days declared as a statutory public holiday; and 
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

 

 

 

 

5.13.1 

 

 

5.14.1 

 

 

 

 

SCC 5.14.4 

 

 

 

 

 

5.16.3 

 

(iii) the annual year-end shutdown period as recommended by the Bargaining 

Council for the Civil Engineering Industry.  

 

The penalty for failing to complete the Works is 0,05% of the Contract Sum per 

day, up to a maximum limit of twenty-five thousand rand per day (R25 000,00 

per day). 

 

The requirements for achieving Practical Completion are as stated in General 

Conditions of Contract 2015. 

 

The Contractor shall submit the following: 

 

(i) evidence that the local labour has been paid, and that the Targeted 

Enterprise subcontractors have received all amounts due in terms of their 

respective subcontract agreements; and  

(ii) the survey and materials information which the Employer’s Agent 

requires to complete the as-built drawings and records. 

 

The latent defects period is 10 years. 

 

 

6. 

 

SCC 6.2.1 

 

 

 

 

 

 

 

 

6.5.1.2.3 

 

6.8.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PAYMENT AND RELATED MATTERS 

 

The security to be provided by the Contractor shall be: 

 

 Fixed Performance Guarantee of 8% of the first One Million Rand plus 

3,5% of the balance of the Contract Sum. If the Contractor provides the 

performance guarantee after the date specified in the Contract Data, the 

acceptance of such performance guarantee shall be to the discretion of 

the Employer, considering the progress of the project at the time of 

submission of the performance guarantee. 

 

The percentage allowance to cover overhead charges is 10%. 

 

The value of payment certificates issued shall be adjusted in accordance with 

the Contract Price Adjustment Schedule with the following data. 

 

The values of the coefficients for calculating the Contract Price Adjustment 

Factor are: 

 

 Routine maintenance – upgrade (Schedules A, D, F and G): 

 

        a = 0,48  b = 0,37 c = 0,05  d = 0,1 

 

“L”, “P”, “M” and “F” are defined as follows: 

 

"L" is the “Labour Index” and shall be the Consumer Price Index for 

“Geographic Indices > CPI per province > KwaZulu-Natal” as published in 

Table A of the Statistical Release P0141 of Statistics South Africa. 
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

6.8.3 

 

 

 

 

 

 

6.10.1.5 

 

 

6.10.3 

 

 

 

 

 

 

 

 

“P” is the “Construction Equipment Index” and shall be the Construction 

Materials Price Index for “Plant and equipment” as published in Table 4 of the 

Statistical Release P0151.1 of Statistics South Africa. 

 

“M” is the “Materials Index” and shall be the Construction Materials Price 

Index as published in Table 6 of the Statistical Release P0151.1 of Statistics 

South Africa for: 

 

 Road works (Schedules A, E and F): 

 “Civil engineering material – roads, general (excluding bitumen)” 

 

 Structures (Schedule B): 

 “Civil engineering material – structures (excluding bitumen)” 

 

“F” is the “Fuel Index” and shall be the Producer Price Index for “Coke, 

petroleum, chemical, rubber and plastic products > Coal and petroleum products 

> Diesel” as published in Table 1 of the Statistical Release P0142.1 of Statistics 

South Africa. 

 

The base month is the month preceding the month of tender closure. 

 

Any index calculated by means of a linking factor between an old and new 

index, shall be rounded to one decimal place. 

 
Price adjustments for variations in the cost of bitumen as a special material are 
allowed. 
 
Only the net bitumen content of asphalt and bituminous products shall be subject to 
variations in cost, and no account shall be taken of transport, emulsifiers, diluents or 
modifiers that may be supplied ex refinery or added later.  
 

The percentage advance on Plant and materials not yet built into the Permanent 

Works is 80%. 

 

The percentage retention on the amounts due to the Contractor is 10%. 

 

The limit of retention money is 5% of the first One Million Rand plus 1,6% of 

the balance of the Contract Sum excluding contingencies, contract price 

adjustment, and VAT.  

 

A retention guarantee in lieu of a cash retention is permitted. 

 

8. 

 

RISKS AND RELATED MATTERS 
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

 

8.6.1.1.2 

 

 

8.6.1.1.3 

 

 

8.6.1.2 

 

8.6.1.3 

 

The value of Plant and materials supplied by the Employer to be included in the 

insurance sum is nil. 

 

The amount to cover professional fees for repairing or reinstatement of damage to 

the Works to be included in the insurance sum is nil. 

 

Special Risks Insurance issued by SASRIA is required. 

 

The limit of indemnity for liability insurance is R10 000 000,00 (ten million Rand 

only) for any single liability claim.  Liability insurance shall include spread of fire 

risk. 

 

 

10. 

 

10.5.2 

 

10.5.3 

 

10.8.1 

 

CLAIMS AND DISPUTES 

 

Disputes shall be referred to ad-hoc adjudication. 

 

The number of Adjudication Board members to be appointed shall be one. 

 

Unresolved disputes shall be determined by court proceedings. 

 

  

DATA WITH REFERENCE TO C3.3 PARTICULAR SPECIFICATIONS 

 

 

 PART F 

 

F2.9 

 

 

 

SMALL CONTRACTOR DEVELOPMENT 

 

The target area for local labour is Msinga Local Municipality – KZ244.   

 

The target area for Targeted Enterprises is Msinga Local Municipality – KZ244.   

and uMzinyathi District Municipality- DC24. 
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C1.2.3:  DATA PROVIDED BY THE CONTRACTOR 

 

The following contract specific data are applicable to this contract. 

 

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

1. GENERAL 

  

 

1.1.1.9 

 

Name of Contractor: 

…………………………………………………………………….…  

  

1.2.1.2 Address of Contractor: 

 

 Physical:    Postal: 
 

................................................................ ............................................................... 

 
................................................................ ............................................................... 

 
................................................................ ............................................................... 
 
..................... ...................... 

  

6. PAYMENT AND RELATED MATTERS 

  

6.8.3 The tenderer shall complete the table below with respect to each of the special 

materials listed.  This information shall be used to calculate the variation in 

cost of the special materials. 

 

The rates and prices for the special materials for the base month which is the 

month preceding the month of tender closure, shall exclude VAT but shall 

include all other obligatory taxes and levies.   

 

The tenderer shall append to this page a letter from the supplier confirming 

the supply price for the net bitumen content of asphalt and bituminous 

products. 

A change of supplier due to circumstances beyond the control of the 

Contractor may be considered, subject to the submission of supporting 

documentation to the Employer’s Agent for valuation to calculate the 

difference between the rate or price of the special material entered in the 

table below and the equivalent rate or price actually paid by the Contractor, 

and for approval. 

  
 

SPECIAL MATERIALS 

 

 

UNIT 

 

RATE OR PRICE FOR THE BASE MONTH 

 

35/50 penetration grade bitumen 

 

 

ton 

 

 

…………………………………………..……. 
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

 

50/70 penetration grade bitumen 

 

70/100 penetration grade bitumen 

NIL (if not applicable) 

ton 

 

ton 

………………………………………..………. 

 

……………………………………………..…. 

  

Signed on behalf of the Tenderer: 

……………………………………………….………. 
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C1.3:  PERFORMANCE GUARANTEE 

 

PRO FORMA 

 

PERFORMANCE GUARANTEE 

 

For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 

1.  GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means:  ............................................................................................................................  

Physical address:  .................................................................................................................................  

“Employer” means:  .............................................................................................................................  

“Contractor” means: ............................................................................................................................  

“Employer’s Agent” means:  ...............................................................................................................  

“Works” means:  ..................................................................................................................................  

“Site” means:  ......................................................................................................................................  

“Contract” means:  The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means:  The accepted amount inclusive of tax of R  .................................................  

Amount in words:  ...............................................................................................................................  

“Guaranteed Sum” means:  The maximum aggregate amount of R  ...................................................  

Amount in words:  ...............................................................................................................................  

“Expiry Date” means: ……………………………………………….. or any other later date set by 

the Contractor and/or Employer provided such instruction is received prior to the Expiry Date as 

indicated here. 

2.  CONTRACT DETAILS 

Employer’s Agent issues:  Interim Payment Certificates, Final Payment Certificate and the 

Certificate of Completion of the Works as defined in the Contract. 

3.  GUARANTOR’S LIABILITY 

3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

3.2 The Guarantor’s period of liability shall be from and including the date on which the 

Performance Guarantee is signed, up to and including the Expiry Date, or the date of issue by 

the Employer’s Agent of the Certificate of Completion of the Works, or the date of payment in 

full of the Guaranteed Sum, whichever occurs first. 
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3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date 

on which the Certificate of Completion of the Works has been issued. 

4.  CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE 

4.1 The Guarantor hereby acknowledges that: 

4.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship. 

4.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 

4.2 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified in 

4.2.1 to 4.2.3: 

4.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment 

Certificate has not been made in terms of the Contract and failing such payment within 

seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment 

in terms of 4.2.2; 

4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed 

since the first written demand in terms of 4.2.1 and the sum certified has still not been paid; 

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment 

in terms of the Contract of the sum certified in 4.2. 

4.3 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes to 

pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first 

written demand from the Employer to the Guarantor at the Guarantor’s physical address 

calling up this Performance Guarantee, such demand stating that: 

4.3.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 4.3; or 

4.3.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 4.3; and 

4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or 

the provisional/final sequestration and/or the provisional liquidation court order. 

4.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor in 

terms of 4.2 and 4.3 shall not exceed the Guarantor’s maximum liability in terms of 3.1. 

4.5 Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing 

how all monies received in terms of this Performance Guarantee have been expended and shall 

refund to the Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms 

of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s 
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bank compounded monthly and calculated from the date payment was made by the Guarantor 

to the Employer until the date of refund. 

4.6 Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

4.7 Payment by the Guarantor in terms of 4.3 will only be made against the return of the original 

Performance Guarantee by the Employer. 

4.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may consider fit and the Guarantor shall not have the right to 

claim his release from this Performance Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor. 

4.9 The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 

4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 

3.2, where after no claims will be considered by the Guarantor.  The original of this Guarantee 

shall be returned to the Guarantor after it has expired. 

4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

4.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in 

terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed 

the jurisdiction of the Magistrate’s Court. 

 

Signed at ..............................................................................................................................................  

Date  .....................................................................................................................................................  

Guarantor’s signatory (1)  ....................................................................................................................  

Capacity  ..............................................................................................................................................  

Guarantor’s signatory (2)  ....................................................................................................................  

Capacity  ..............................................................................................................................................  

Witness signatory (1)  ..........................................................................................................................  

Witness signatory (2)  ..........................................................................................................................  
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C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT NO. 85 OF 1993  
 
 

THIS AGREEMENT is made between The Province of KwaZulu-Natal represented by Head of 

Department: Department of Transport 

(hereinafter called the EMPLOYER) of the one part, herein represented by:  

............................  ..........................................................................................................................  

in his capacity as:  .........................................................................................................................   

AND:  .................  ..........................................................................................................................   

(hereinafter called the CONTRACTOR) of the other part, herein represented by: ......................  

............................  ..........................................................................................................................  

in his capacity as:  .........................................................................................................................   

duly authorised to sign on behalf of the Contractor. 
 
 
WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an 
agreement between the CONTRACTOR and the EMPLOYER in respect of: 
 
CONTRACT NO. ZNB02662/00000/00/DUN/INF/25/T: PROVISION OF ROUTINE AND SAFETY 
MAINTENANCE ON VARIOUS ROADS WITHIN MSINGA ZONE 2 IN MSINGA AREA OFFICE, UNDER 
UMZINYATHI LOCAL MUNICIPALITY. 
 
for the construction, completion and maintenance of the works; 
 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an 

agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act 

No 85 of 1993, as amended by the Occupational Health and Safety Amendment Act No 181 of 

1993 (hereinafter referred to as the ACT); 
 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated 

in terms thereof. 

 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 

EMPLOYER have prescribed certain arrangements and procedures that same shall be 

observed and adhered to by the CONTRACTOR, his officials and employees.  The 

CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 

arrangements and procedures. 

 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the 

relevant duties, obligations, prohibitions, arrangements and procedures, if any, imposed by 

the ACT and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER 

and the EMPLOYER’S AGENT from being obliged to comply with any of the aforesaid 

duties, obligations, prohibitions, arrangements and procedures in respect of the work 

included in the contract. 
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 

CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 

and 2 above, which steps may include, but shall not be limited to, the right to inspect any 

appropriate site or premises occupied by the CONTRACTOR, or to take such steps the 

EMPLOYER may deem necessary to remedy the default of the CONTRACTOR at the cost 

of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 

investigation, complaint or criminal charge which may arise as a consequence of the 

provisions of the ACT and Regulations, pursuant to work performed in terms of this 

agreement, and shall, on written demand, provide full details in writing of such 

investigation, complaint or criminal charge. 

 

 

 

Thus signed at ...……….……….……………………....….….. for and on behalf of the 

EMPLOYER  

 

on this the ……………… day of ……......……….……… 20……… 

 

SIGNATURE: ...................................................................................................................................  

 

NAME AND SURNAME:  ..............................................................................................................  

 

CAPACITY:  ....................................................................................................................................  

 
WITNESSES:    1.  ..............................................................................  

 
   ............................................................................. 2.   ...............................................  

 

 

Thus, signed at ……………………………………….…………. for and on behalf of the 

CONTRACTOR 

 

on this the ………………. day of …………….……… 20……… 

 

SIGNATURE: ...................................................................................................................................  

 

NAME AND SURNAME:  ..............................................................................................................  

 

CAPACITY:  ....................................................................................................................................  

 
WITNESSES:    1.  ..............................................................................  

 
   ............................................................................. 2.   ...............................................  
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C1.5:  RETENTION MONEY GUARANTEE 

 
PRO FORMA 

 

RETENTION MONEY GUARANTEE 

 

THE HEAD: TRANSPORT 

PROVINCE OF KWAZULU-NATAL 

PRIVATE BAG X9043 

PIETERMARITZBURG 

3200 

 

CONTRACT NO. ______________ FOR 

____________________________________________________ 

 

ISSUED TO:  the PROVINCE OF KWAZULU-NATAL, represented by HEAD: 

TRANSPORT (hereinafter referred to as “the Employer”) 

 

ON BEHALF OF:  …………………………………………….…….. (hereinafter referred to as 

“the Contractor”) 

 

In connection with 

 

CONTRACT NO. ZNB ……………………………………………….... (hereinafter referred to as 

“the Contract”) 

 

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a 

guarantee in lieu of the whole or portion of the retention monies provided for under the Contract. 

 

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, 

to pay the Employer such amounts as the Employer may, from time to time, demand from us. 

 

18. Each demand by the Employer shall be in writing signed by the Employer and delivered to us 

at  

 

       

………………………………………………………………………………………………………

………………… 

or such other address as we shall in writing notify to the Employer and shall be accompanied 

by a certificate complying with Clause 2, signed by the Employer’s Agent as such in terms of 

the Contract. 

 

19. The Employer’s Agent’s certificate referred to in Clause 1 shall certify 

 

(a) that he is the Employer’s Agent in terms of the Contract, 

(b) that the Contractor is in breach of his obligations under the Contract, and 

(c) that the amount demanded, which amount the certificate shall specify, 
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(i) does not exceed the amount of retention monies which, but for this guarantee, would 

have been retained by the Employer in terms of the Contract at the date of the 

certificate, less the aggregate of the amounts of retention money actually retained by 

the Employer and the amounts previously paid by us to the Employer in terms hereof, 

and 

 

(ii) does not exceed a genuine estimate of the cost to the Employer of having the breach 

referred to in paragraph (b) remedied less the aggregate of any amounts withheld by the 

Employer from payments due the Contractor in terms of the Contract by reason of the 

breach referred to, and any amount in retention money actually held by the Employer 

save to the extent that the same had been deducted from any previous demand in terms 

hereof. 

 

20. We shall within 28 days after our receipt of a demand complying with the provisions of 

Clauses 1 and 2 make payment to the Employer of the amount demanded at 172 Burger Street, 

Pietermaritzburg or at such other address as the Employer shall in writing notify us. 

 

21. Subject to compliance with the provisions thereof, our liability to make the payments herein 

referred to shall be unconditional and shall not be affected nor diminished by any disputes, 

claims or counterclaims between the Employer and the Contractor. 

 

22. Our aggregate liability under this guarantee is limited to R …………… ....... ………………. 

 

23. This guarantee shall expire on the date on which the last of the retention monies, which but for 

this guarantee would have been retained by the Employer, becomes payable to the Contractor.  

 

24. This guarantee is not transferable and must be produced for endorsement if any part payment is 

made and must be returned to us against final payment of our aggregate liability or on the date 

of the expiry of the guarantee in terms of Clause 6, whichever is the earlier. 

 

Signed in the presence of the witnesses named hereunder: 

 

At ……………………..…………………… for and on behalf of 

…………………………………………… 

 

on this  ……………………………… day of 

…………………………………………………….…………… 

 

Signature: ........................................................................................................................................  

 

Capacity:  ........................................................................................................................................  

 

Address: ..........................................................................................................................................  

 

As Witnesses: 

 

6. ………………………………………….. Name in Block Letters … ................................  

 

7. ............................................................ Name in Block Letters  ......................................... . 
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C1.6:  TRANSFER OF RIGHTS 
 
TRANSFER OF RIGHTS AND INDEMNITY 
(To be completed during construction by successful Tenderer only) 

 

Claim for Plant and materials on site, Payment Certificate No. ……… Date: 

……………….……………. 

 

Contract No: …………………………………. For (contract title) 

…………….……………………………… 

 

……………………………………………………………………………………….………………..

……………… 

 

I, the undersigned (name of signatory) ………………….……………………………...… in my 

capacity as 

 

………………………………………………. of (name of Contractor) 

………………………………………… 

 

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the 

Contractor’s rights, title and interest in and to the Plant and materials, for which evidence of bona 

fide ownership is attached hereto, unto and in favour of (name of Employer) 

……………………………………………….. 

 

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership 

thereof passes to the Employer by constitutum possessorium. 

 

I herewith indemnify the Employer against any claim to and in respect of the said Plant and 

materials by reason of the Contractor’s sequestration or liquidation or of any defect in the 

Contractor’s title to the materials and agree that no payment for materials on site will be made by 

the Employer until such time as I have submitted documentary proof of bona fide ownership of the 

said Plant and materials. 

 

This transfer shall become effective upon conclusion of the Contractor receiving payment from the 

Employer or from any other person on behalf of the Employer for the Plant and materials as Plant 

and materials on Site, payment of retention money thereon excluded. 

 

I further confirm that I am fully responsible for all Plant and materials listed under this Transfer of 

Rights and that they have been insured adequately against all risks and will remain insured until 

they are built into or used in the permanent works and taken over by the Employer. 

 

This certificate of Transfer of Rights applies only to the Plant and materials as listed in the 

following table. 
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Signed by: …………………………………………………………………………Date: 

………..……..……… 

for and on behalf of the Contractor. 

 

Witnessed by: …………………………………………………………………….  

 

NOTE: This form, together with the documentary proof of ownership or proof of payment by the 

Contractor to the supplier, shall accompany the Contractor’s claim for payment for Plant 

and materials on site in terms of Clause 6.10.1.5 of the General Conditions of Contract 

2015. 

 

 

 

DESCRIPTION OF 

ITEM 

 

UNIT 

 

QUANTITY 

 

RATE 

 

AMOUNT 

 

SUPPLIER 

      

      

      

      

      

 

TOTAL VALUE OF PLANT AND MATERIALS 
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PART C2: PRICING DATA 

 
C2.1 PRICING ASSUMPTIONS 

 

1 GENERAL 

 
The Bill of Quantities forms part of the Contract Documents and must be read and priced in 
conjunction with all the other documents comprising the Contract Documents, which include the 
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications) 
and the Drawings. 
 
The contractor shall determine the contract skills participation goals, expressed in Rand, which shall 
not be less than the SUB-TOTAL 1 multiplied by a percentage factor given in Table 2 in the Standard 
for the applicable class of construction works. For this contract, the percentage shall be 0.25%. This 
is indicated by the percentage factor in the Final Tender Summary section. Minimum Contract Skills 
Development Goal (CSDG) sum = Civil Engineering CE (0.25%) x SUB – TOTAL 1 of the tender 
amount. 

 

2. DESCRIPTION OF ITEMS IN THE SCHEDULE 

 

The Bill of Quantities has been drawn up generally in accordance with the relevant 

provisions of the Standard Specifications for Road and Bridge Works for South African Road 

Authorities (COTO), Draft Standard (DS), October 2020. 

 

The short descriptions of the items in the Bill of Quantities are for identification purposes 

only and the measurement and payment clause of the Standard Specifications for Road and 

Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 

2020. and the Particular Specifications, read together with the relevant clauses of the 

amendments and additions contained in the Project Specifications and directives on the 

drawings, set out what ancillary or associated work and activities are included in the rates for 

the operations specified. 

 

The item numbers appearing in the Bill of Quantities refer to the corresponding item 

numbers in the Standard Specifications for Road and Bridge Works for South African Road 

Authorities (COTO), Draft Standard (DS), October 2020.  Item numbers prefixed by the 

letter PS refer to items of payment described in Part B Amendments to the Standard 

Specifications.  

 

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 

assigned to them: 

 

Unit:  The unit of measurement for each item of work as defined in the specifications. 

 

Quantity: The number of units of work for each item. 

 

Rate: The payment per unit of measurement at which the Tenderer tenders to do the 

work. 

 

Amount: The product of the quantity and the rate tendered for an item. 
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Lump Sum: An amount tendered for an item, the extent of which is described in the Bill of 

Quantities, the specifications or elsewhere, but the quantity of work of which is 

not measured in any units.  

 

3. QUANTITIES REFLECTED IN THE BILL OF QUANTITIES 

 

The quantities given in the Bill of Quantities are estimates only and are subject to re-measure 

during the execution of the work.  The quantities finally accepted and certified for payment, 

and not the quantities given in the Bill of Quantities, shall be used to determine payments to 

the Contractor.  The Contractor shall obtain the Employer’s Agent's detailed instructions for 

all work before ordering any materials or executing work or making arrangements for it.  The 

quantities of material or work stated in the Bill of Quantities shall not be regarded as 

authorisation for the Contractor to order material or to execute work. 

 

The Works as finally completed in accordance with the Contract shall be measured and paid 

for as specified in the Bill of Quantities and in accordance with the Standard Specifications 

for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard 

(DS), October 2020, the Project Specifications and the Drawings.  Unless otherwise stated, 

items are measured net in accordance with the Drawings, and no allowance has been made 

for waste.  The validity of the contract will in no way be affected by differences between the 

quantities in the Bill of Quantities and the quantities finally certified for payment. 

 

4. PROVISIONAL SUMS 

 

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, 

payment for the work done under such items will be made in accordance with Clause 6.6 of 

the General Conditions of Contract 2015.  The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts upwards or downwards according to the 

work actually done under the item, or the item may be omitted altogether, without affecting 

the validity of the Contract. 

 

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums 

inserted by the Employer in the "Amount" column of the Bill of Quantities and in the 

Summary of the Bill of Quantities unless so ordered or authorised in writing by the Employer 

before closure of tenders.  Any unauthorised changes made by the Tenderer to provisional 

items in the Bill of Quantities, or to the provisional percentages and sums in the Summary of 

the Bill of Quantities, at the Employer’s discretion, may invalidate the Tenderer’s offer or 

may be treated as arithmetical errors and the provisional items and percentages corrected 

without change to the Contract Sum. 

 

5. PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full 

inclusive prices to be paid by the Employer for the work described under the several items, 

and shall include full compensation for all costs and expenses that may be required in and for 

the completion and maintenance during the defects liability period of all the work described 

and as shown on the drawings as well as all overheads, profits, incidentals and the cost of all 

general risks, liabilities and obligations set forth or implied in the documents on which the 

Tender is based.  The rates and lump sums shall be comprehensive in accordance with 
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Standard Specifications for Road and Bridge Works for South African Road Authorities 

(COTO), Draft Standard (DS), October 2020. 

 

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the 

exception of the items for which only rates are required, or items which already have Prime 

Cost or Provisional Sums affixed thereto.  If the Tenderer omits to price any items in the Bill 

of Quantities, then these items will be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or "not applicable" have been added by 

the Tenderer will be regarded as having a nil rate which shall be valid irrespective of any 

change in quantities during the execution of the Contract. 

 

Should the Tenderer group a number of items together and tender one lump sum for such group 

of items, this single lump sum shall apply to that group of items and not to each individual item. 

 

The tendered lump sums and rates shall be valid irrespective of any change in the quantities 

during the execution of the contract. 

 

The Tenderer shall fill in rates for all items where the words "rate only" appear in the 

"Amount" column.  The provisions of subclause C1.1.3.6 of the Standard Specifications for 

Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), 

October 2020 shall apply to rate only items.  "Rate Only" items have been included where: 

 

(a) an alternative item or material is contemplated. 

(b) variations of specified components in the make-up of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage but the possibility that such work may 

be required is not excluded.  

 

For “Rate Only” items, no quantities are given in the "Quantity" column, but the quoted rate 

shall apply in the event of work under this item being required.  The Tenderer shall, however, 

note that in terms of the Tender Data the Tenderer may be asked to reconsider any such rates 

which the Employer may regard as imbalanced. 

 

Reasonable compensation will be received where no pay item appears in respect of work 

required in terms of the Contract which is not covered in any other pay item. 

 

All rates and amounts quoted in the Bill of Quantities shall be in Rands and cents and shall 

include all levies and taxes (other than VAT).  VAT will be added in the summary of the Bill 

of Quantities.  Note that fractions of a cent in all rates shall be omitted. 

 

6. CORRECTION OF ENTRIES 

 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed 

out neatly. The correct figures must be entered above or adjacent to the deleted entry, and the 

alteration must be initialled by the Tenderer. 

 

7. INTERIM PAYMENTS 

 

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause 

6.10 of the General Conditions of Contract 2015, in respect of "sum" items in the Bill of 
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Quantities shall be by means of interim progress instalments assessed by the Employer’s 

Agent and based on the measure in which the work actually carried out relates to the extent 

of the work to be executed by the Contractor. 

 

Notwithstanding any custom to the contrary, the work as executed will be measured for 

payment in accordance with the methods described in the contract documents under the various 

items of payment. 

 

Attention is directed to the provisions of Clause C1.1.2 of the Standard Specifications for Road 

and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 

2020 regarding the measurement of quantities for payment.  Except where specified otherwise, 

the nett measurements or mass of the finished work in place shall be taken for payment, but 

any quantity of work in excess of that prescribed shall be excluded. 

 

8. ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR ENHANCED 

METHODS 

 

Those parts of the Works to be constructed using labour enhanced methods are numbered 

with the specific COTO, Draft Standard (DS), October 2020 Specifications items in the Bill 

of Quantities.   

 

9. UNITS OF MEASUREMENT 

 

The units of measurement described in the Bill of Quantities are metric units.  The following 

abbreviations are used in the Bill of Quantities: 

 

mm =  millimetre 

m =  metre 

km =  kilometre 

km.pass =  kilometre pass 

m2 =  square metre 

m2.pass =  square metre pass 

ha =  hectare 

m3 =  cubic metre 

kW =  kilowatt 

m3.km =  cubic metre kilometre 

l =  litre 

kl =  kilolitre  

kg =  kilogram 

t =  ton (1 000 kg) 

No =  number 

% =  percent 

PC sum =  prime cost sum 

MN.m =  meganewton metre 

Prov sum = provisional sum 

kPa = kilopascal 

MPa =  megapascal 

MN =  meganewton 

t.km =  ton kilometre 

h =  hour 

dia =  diameter 

Sum =  lump sum 

 

10. CONSISTENCY OF RATES 

 

In order to ensure that payments certified by the Employer’s Agent are reasonably consistent 

with the market value of the work done, and that variations in quantities do not distort the 

contract valuation, the rates, prices and amounts tendered in the Bill of Quantities are required 

to be in balance. 

 

 A tender will be considered out of balance if: 

 

(i) the combined, extended total tendered for the item: 
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 C1.3.1 The contractor’s general obligations: 

 

  C1.3.1.1 Fixed obligations 

 

  C1.3.1.2 Value-related obligations 

   

  PSC1.3.1.3 Time-related obligations 

 

 

exceeds a maximum of 15% of the Contract Sum (excluding contingencies, contract price 

adjustment and VAT). 

 

(ii) the rate, price or amount tendered for any other item differs by more than 20 (twenty) 

percent from the average of the rates, prices or amounts for the same item as tendered 

by those tenderers who submitted the lowest five responsive tender offers (or as 

tendered by all the responsive tenderers if there are less than five responsive tenderers). 

 

Any such out of balance tender may be rejected if, after three (3) working days of having been 

given written notice by the Employer to adjust those rates or lump sums which are 

unreasonable or out of balance, the Tenderer fails to make the necessary satisfactory 

adjustments.  These adjustments in rectification will be such that increases are balanced by 

decreases, leaving the tender offer unchanged. 
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C2.2 BILL OF QUANTITIES 
 

 

TABLE OF CONTENTS         Page 

 

BILL OF QUANTITIES ..................................................................  C36 

 

TENDER SUMMARY .....................................................................  C55 
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SCHEDULE A: ROADWORKS 

CHAPTER C1.2 PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

 

 

ITEM NO DESCRIPTION UNIT LI QUANTITY RATE AMOUNT  

C1.2 
GENERAL REQUIREMENTS AND 
PAYMENT 

           

              

C1.2.2 Programming and Reporting            

            

C1.2.2.1 
Submission of a Scheme 1 
Programme 

Lump 
Sum 

  1    

            

C1.2.2.5 
Reviewing and updating a Scheme 1 
Programme 

month   36      

              

C1.2.2.6 

Preparation and submission of all 
information and reports specified in 
the Contract Documentation 

month   36    

            

P.S.C.1.2.4.1 
Provision of a Community Liaison 
Officer  

Prov 
Sum 

 1 277200 277200  

 
(b) Handling costs and profit in respect 
of subitem P.S.C 1.2.4.1(a) above 

%   277200    

             

P.S.C1.2.4.2 
Compensation for Project Liaison 
Committe 

         

             

 
(a) Provision sum for Project Liaison 
Committee  

Prov 
Sum 

  1 150000 15000  

             

 
(b) Handling cost and profit in respect of 
sub item P.S.C.1.2.4.2(a) 

%   15000    

        

        

        

        

        

        

C1.2 
TOTAL CARRIED FORWARD TO  
SUMMARY C47 
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SCHEDULE A: ROADWORKS                                           CHAPTER C1.2  
PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF 
MSINGA AREA (P281, P363, P6/4, P752, D1272, L1845, P361, L2083, 
D1269, D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 

 TOTAL BROUGHT FORWARD      

 
C1.2.5 

 
C1.2.5.1 

 
 

C1.2.5.1 
 

 
 

C1.2.8. 

 
SAFETY 
 
Health and safety plan 
 
Implementation of health and safety 
plan 
 
 
 
 
Dayworks 

 
Lump sum 

 
 
 

Month  

1 
 
 
 
 
 

36 

 

 

         

C1.2.8.1 Personnel       

          

(a) Unskilled Labourer hour 120   

          

(c) Skilled Labourer hour 120   

 
(e)  

 
Foreman   

 
hour  

 
120  

 

 
C1.2.8.2 

 
Construction Equipment 

    
 

 

          

(a) 
Motor grader ( CAT 140G or similar 
approved) 
  

hour 120 
 

 

  Excavator  hour    120   

(h)  Other Equipment       
 (i) TLB  hour 120   

          
 (ii) truck hour 120   

          
 (I) Dozer hour 120   

      

 (ii)water truck (10000 litres) hour 120   

    
 

 

      

      

      

      

C1.2 TOTAL CARRIED FORWARD TO SUMMARY C47   
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SCHEDULE A: ROADWORKS                                                                                                           CHAPTER C1.3            

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA (P281, P363, 
P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT LI 
QUANTIT

Y 
RATE AMOUNT 

       

C1.3 

CONTRACTOR'S SITE 
ESTABLISHMENT AND GENERAL 
OBLIGATIONS 

      
  

          

C1.3.1 The Contractor's general obligations       

          

C1.3.1.1 Fixed obligations 
Lump 
Sum 

 1 

        

C1.3.1.3 Time-related obligations month  36 

     

C1.3.2 Contract sign boards m2 
 

 47 

     

     

     

       

       

       

       

       

       

       

       

       

       

       

       

C1.3 
TOTAL CARRIED FORWARD TO SUMMARY C47 
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SCHEDULE A: ROADWORKS CHAPTER 

C1.5 
PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

C1.5 ACCOMMODATION OF TRAFFIC       

          

          

C1.5.2 Accommodation of vehicular traffic month 36   

          

C1.5.7 Temporary traffic control facilities       

          

C1.5.7.1 
Delineators including mounting 
bases and ballast: 

    
 

 

          

(a) 
Single sided, reversible left or right 
(1000mm x 250mm) 

No 150 
 

 

          

(b) 
Double sided, reversible left or 
right (1000 mm x 250mm) 

No 150 
 

 

          

C1.5.7.2 
Traffic cones, minimum height 750 
mm 

No 50 
 

 

          

C1.5.7.3 Flagmen man-shift 1584   

          

C1.5.7.4 Traffic controllers man-shift 1584   

      

P.S.C 1.5.3 
(a) Blading by road grader of: > 6m 
with motor grader (14000kg – 
16000kg) 

  
 

 

      

 
(ii) Machine trimming: Dry Road 
Blading using Watercart - chamber 
3% 

km 483 
 

 

      

 
(b) Blading by road grader of: < 6m 
with motor grader (14000kg – 
16000kg)   

  
 

 

      

 
ii) Machine trimming: Dry Road 
Blading using Watercart- chamber 
3% 

km 39.6 
 

 

      

      

           C1.5 TOTAL CARRIED FORWARD TO SUMMARY C47  
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 SCHEDULE A: ROADWORKS  CHAPTER 
C1.7  

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF 
MSINGA AREA (P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, 
D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 

 

 

 ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
C1.7 

 
C1.7.2   

 LOADING AND HAULING 
 

Hauling 
        

  

  1.7.2.1  

Hauling material for use in 
the works and off-loading it 
on the site of the works: 

    

  

  

   
 

        

 (a) 
Soil gravel, crushed stones 
and pavement layer material. 

m³-km 530742.86  
  

  

   
 

        

  

 

  

 

 

   
 

        

  

 

  
 

 

             
             
             

 C1.7 TOTAL CARRIED FORWARD TO SUMMARY C47    
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SCHEDULE A: ROADWORKS CHAPTER 
C3.1 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM 
NO 

DESCRIPTION UNIT LI QUANTITY RATE AMOUNT 

            

C3.1 DRAINS           

              

C3.1.1 Excavation for open drains:           

            

C3.1.1.1 
Excavating all material situated within the 
following depth ranges below the surface 
level using conventional methods:  

        

       

(a) 0m to 1.5m m3   10 125.0   

       

       

       

     
  

       

 
 

  
   

       

       

       

       

       

       

       

       

       

       

       

       

       

C3.1 
TOTAL CARRIED FORWARD TO 
SUMMARY C47 
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SCHEDULE A: ROADWORKS CHAPTER C3.2 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

C3.2 CULVERTS         
          

C3.2.1 Excavation for culvert structures:       
          

C3.2.1.1 
Excavating in all material situated 
within the following depth ranges 
below the surface level: 

    
 

 

          
(a) 0m to 1.5m m3 296.90   

          
(b) Exceeding 1.5m and up to 3.0m m3 530.94   

          
         

C3.2.1.4 
Extra over sub-item C3.2.1.1 for 
excavation in hard or boulder material, 
irrespective of depth 

 
 

m3 89.07  
 

          
C3.2.2 Backfilling:       

          
C3.2.2.1 Using the excavated material m3 612.87   

      

C3.2.3 
 

C3.2.3.3 

Concrete pipe culverts: 
 
On Class C bedding Class 100D 

    
 

 

          
  2) 600 mm Diameter m 146.4   
       
  3) 900 mm Diameter m 195.2   
          

C3.2.7 Cast in situ concrete and formwork:       
         

C3.2.7.5 

In inlet and outlet structures including 
kerbs, chutes and downpipes, skewed 
ends, catchpits, manholes, thrust and 
anchor blocks, excluding formwork but 
including Class U2 surfacing finish 
(20MPa) 

 
 
 
 
 

m3 45.32  

 

          
C3.2.10 Reinforcement:       

         
C3.2.10.3 Welded steel fabric  kg 556.07   

         
C3.2.16 Brickwork (Engineering bricks):       

         

C3.2.16.2 230 mm thick m² 185.39   

         

C3.2 

 
TOTAL CARRIED FORWARD TO SUMMARY C47 
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SCHEDULE A: ROADWORKS CHAPTER 
C5.1 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

             

C5.1 ROADBED          

             

C5.1.1 
Roadbed construction and 
compaction 

    
 

 

          

C5.1.1.2 
Compaction of in-situ material to 93% of 
MDD 

m3 41280 
 

 

          

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

          

C5.1 TOTAL CARRIED FORWARD TO SUMMARY PAGE C47   
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SCHEDULE A: ROADWORKS CHAPTER C5.3 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA 
AREA (P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN 
ZONE 2 IN MSINGA AREA OFFICE. 

ITEM 
NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

             

C5.3 ROAD PAVEMENT LAYERS          

             

C5.3.2 Construction of pavement layers          

             

C5.3.2.
1 

Construction of layers using 
conventional construction methods: 

    
  

  

            

(g) 
Gravel wearing course layer (150mm) 
compacted to 95% of MDD 

m3 38700.0 
80 

R 4,000,000.00 

            

            

            

            

            

C5.3 TOTAL CARRIED FORWARD TO SUMMARY C47 R 4,000,000.00 
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SCHEDULE A: ROADWORKS  CHAPTER 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA (P281, 
P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN MSINGA AREA 
OFFICE. 

 

C11.9 

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE 
AMOUNT 

           

C11.9 
FINISHING THE ROAD AND ROAD RESERVE 
AND TREATING OLD ROADS       

 

           

C11.9.1 Finishing the road and road reserve:        

           

C11.9.1.2 Single carriageway road km 34.4   

          

          

C11.9 TOTAL CARRIED FORWARD TO SUMMARY C47    
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SCHEDULE: ROADWORKS CHAPTER 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

 

C20.1 

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE 
AMOUNT 

           

C20.1 
TESTING MATERIALS AND 
JUDGEMENT OF WORKMANSHIP 
        

 

C20.1.2  
 Special tests requested by the 
Engineer       

 

       

           

C20.1.2.2 
Employer’s contribution to other 
special tests 

 
  

 

          

(a) Specify test Prime cost 1 R50 000 R50 000 

      

(b) Handling costs and profit in respect 
of item C20.1.2.2(a) (Must not 
exceed 10%) % R50 000  

 

      

      

      

      

      

      

      

          

C20.1 
TOTAL CARRIED FORWARD TO SUMMARY 
C47 
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SCHEDULE A: ROADWORKS 
    

SUMMARY OF SECTIONS 
    

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA (P281, P363, P6/4, 
P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 

  

CHAPTER DESCRIPTION 
FROM 
PAGE 

 AMOUNT  

C1.2 GENERAL REQUIREMENTS AND PAYMENT 
 C36-

37 
 

C1.3 
CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL 
OBLIGATIONS 

 C38  

C1.5 ACCOMMODATION OF TRAFFIC  C39  

C1.7 LOADING AND HAULING C40  

C3.1 DRAINS  C41  

C3.2 CULVERTS  C42  

C5.1 ROADBED  C43  

C5.3 ROAD PAVEMENT LAYERS  C44  

C11.9 
FINISHING THE ROAD AND ROAD RESERVE AND TREATING 
OLD ROADS 

 C45  

C20.1 TESTING MATERIALS C46  

TOTAL CARRIED FORWARD TO SUMMARY C55    
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SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME (EPWP) CHAPTER E 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM 
NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

E 
EXPANDED PUBLIC WORKS 
PROGRAMME (EPWP) 

      
  

            

E6.01 
Provision of training venue facility, 
including the cost of transport the learners 
to and from this facility  

Lump Sum 

1 R50 000.00 

R50 000.00 

          

E6.02 
Training of learners employed by the 
contractor or by the Targeted Enterprise 
subcontractors: 

  

   

 

          

(a) Generic Skills:       
          

(a.i) Training costs Prov Sum        R200 000.00 R200 000.00   
      1    

(a.ii) 
Handling costs and profit in respect of 
subitem E6.02(a)(i) above. 

% 
200 000   

 

         

(b) Entrepreneurial skills:       

          
(b.i) Training costs Prov Sum 1 R200 000.00 R200 000.00 

          

(b.ii) 
Handling costs and profit in respect of 
subitem E6.02(b)(i) above. 

% 
200 000    

          

(c)  Construction skills:       

          

(c.i) Training costs Prov Sum 1 R200 000.00 R200 000.00 
          

(c.ii) 
Handling costs and profit in respect of 
subitem E6.02(c)(i) above. 

% 
200 000   

 

          

(d) 
 

Transportation and accommodation 
costs of selected learners only, 
while receiving off-site training: 
 

 

  

 

(d.i) Transport and accommodation costs Prov Sum 1 R40 000.00 R40 000.00 

      

(d.ii) 
Handling costs and profit in respect of 
subitem E6.02(d)(i) above 

% 
40 000  

 

      

      

      

      

  

` 
 
TOTAL CARRIED FORWARD C55 
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SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 
 
PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA (P281, P363, P6/4, 
P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 

ITEM 
NO 

DESCRIPTION UNIT QUANTI
TY 

RATE AMOUNT 

  
TOTAL BROUGHT FORWARD  

 

 

E6.03 
Payment associates with the NYS 
programme: 

 

  
 

          

(a) Employment of NYS workers Prov Sum 1 R200 000.00 R200 000.00 
          

(b) 
Provision of tools and apparel for the NYS 
workers 

Prov Sum 
1 

R20 000.00 R20 000.00 

         

(c) 
Handling cost and profit in respect of 
subitem E6.03(a) and (b) above 

% 
220 000   

 

          

(d) Training of NYS workers:       

          

(d.i) Provision of training for NYS workers Prov Sum 1  R350 000.00 R350 000.00  

          

(d.ii) 
Handling costs and profit in respect of 
subitem subitem E6.03(d)(i) above 

% 
350 000   

 

          

(e) 
Liaison with the Employer’s project 
manager and the training service provider: 

  
   

 

          

(e.i) 
Liaison conducted by the construction 
manager 

hr 
60   

 

          

(e.ii) Liaison conducted by senior site foreman hr 60   
          

(f)  EPWP Branding (refer to spec)       
          

  (i) Prime cost sum for EPWP branding      PC Sum 1 R50 000.00  R50 000.00 
          

 
(ii) Handling costs and profit in respect of sub 
item F5.03(f)(i)above % 50 000  

 

      

      

E TOTAL CARRIED FORWARD C55 
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SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME 

    

SUMMARY OF SECTIONS 
    

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS  OF MSINGA AREA (P281, P363, 
P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 

  

CHAPTER DESCRIPTION 
FROM 
PAGE 

 AMOUNT  

E EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 48-49   

       

TOTAL CARRIED FORWARD TO SUMMARY C55    
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SCHEDULE F: SMALL CONTRACTOR DEVELOPMENT (CPG) 
 
PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS  OF MSINGA AREA (P281, P363, P6/4, P752, 
D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
TOTAL BROUGHT FORWARD  

 

F SMALL CONTRACTOR DEVELOPMENT     

      F10.1 Procurement of Targeted Enterprises:     

(a) 
Management and execution of Targeted 
Enterprise procurement process 

  
 

 

      

(a.i) 

Procurement process for the appointment 
of CIDB contractor grading designation 1 
Targeted Enterprise subcontractor (100 
copies of the tender document required for 
each individual tender) 

No 3 

 

 

      

(a.ii) 

Procurement process for the appointment 
of CIDB contractor grading designation 1 
Targeted Enterprise subcontractor (80 
copies of the tender document required for 
each individual tender) 

No 1 

 

 

      

(a.iv) 

Procurement process for the appointment 
of CIDB contractor grading designation 1 
Targeted Enterprise subcontractor (40 
copies of the tender document required for 
each individual tender) 

No 2 

 

 

    
  

F10.2 
Construction works for Targeted 
Enterprise subcontractor: 

  
 

 

      

(a) 
Payments associated with the construction 
Works carried out by Targeted Enterprise 
subcontractors 

Prov 
Sum 

 
1  

 
 
R13 929 449.23 

 
 
R13 929 449.23 

          

(b) Handling costs and profit in respect of 
subitem F10.02(a) 

% R13 929 449.23 
 

 

          

(c) 
Supply of materials and small construction 
equipment to assist Targeted Enterprise 
subcontractors 

Prov 
Sum 

 
 
1 

 
R150 000.00 

 
R150 000.00 

          

(d) 
Handling costs and profit in respect of 
subitem F10.02(c) 

% R150 000.00    

          

(e) 
Management of the Targeted Enterprise 
subcontractors 

Month 36 
 

 

F TOTAL CARRIED FORWARD C55       
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SCHEDULE F: SMALL CONTRACTOR DEVELOPMENT  

 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF 
MSINGA AREA (P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, 

D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 
 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CHAPTER DESCRIPTION 
FROM 
PAGE 

AMOUNT 

F SMALL CONTRACTOR DEVELOPMENT C51 
 

   

TOTAL CARRIED FORWARD TO SUMMARY C55 
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G CONTRACT SKILLS DEVELOPMENT 
GOAL (CSDG) 

LI Unit Quantity Rate Amount 

G7.01 (a) Employment of Leaners employed              

  under Method 1:           

              

c  (i) Provision for stipends   Prov sum 1 R10 000  R10 000 

              

  (ii) Provision for additional Costs         Prov sum 1 R10 000  R10 000 

              

              

  (b) Employment of Leaners employed              

  under Method 2:           

              

  (i) Provision for stipends   Prov sum 1 R10 000  R10 000 

              

  (ii) Provision for additional Costs         Prov sum 1 R10 000  R10 000 

              

  (c) Employment of Leaners employed              

  under Method 3           

              

  (i) Provision for stipends   Prov sum 1 R10 000  R10 000 

              

  (ii) Provisions for mentorship   Prov sum 1 R10 000  R10 000 

           

  (iii) Provisions for additional Costs   Prov sum 1 R9 000  R9000 

              

  (d) Employment of Leaners employed              

  under Method 4           

              

  (i) Provision for stipends   Prov sum 1 R10 000  R10 000 

              

  (ii) Provisions for mentorship   Prov sum 1 R5 000 R5 000  

              

  (iii) Provisions for additional Costs   Prov sum 1 R9 000  R9 000 

  (e) Liaison with the Employers project 
manager and the training service 
provider 

  Hours 1 
  

G TOTAL CARRIED FORWARD TO SUMMARY C55   
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SCHEDULE G: CONTRACT SKILLS DEVELOPMENT GOAL (CSDG) 
     

SUMMARY OF SECTIONS  

     

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

 

   

CHAPTER DESCRIPTION 
FROM 
PAGE 

 AMOUNT   

G 
CONTRACT SKILLS DEVELOPMENT 
GOAL (CSDG) 

C53   

       

TOTAL CARRIED FORWARD TO SUMMARY C55    
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PROVINCE OF KWAZULU-NATAL 
DEPARTMENT OF TRANSPORT 

 

C2.3 SUMMARY OF BILL OF QUANTITIES 

 
PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA (P281, P363, 
P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 

TENDER SUMMARY 

 

 

 

Signed on behalf of the Tenderer: ……………………………………………………. (Signature) 

 

Date: ………………………………………………….. 

 

Tenderer’s Name: ………………………………………………………………. (Company Name) 

 
DISCLAIMER 

Kindly note that the responsibility lies with Tenderer to check the tender document and the tender 
addenda (if issued) to verify that all the information is correct and all changes have been 

incorporated as no claims will be entertained in this regard afterwards. Accordingly, we confirm that 
the hard copies of the original tender document and the tender addenda are to be regarded to 

contain the correct items and quantities. 

 

 

 

 

 

 

DESCRIPTION 
FROM 
PAGE 

AMOUNT 

TOTAL SCHEDULE A : ROADWORKS C47 
 

TOTAL SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME C50 
 

TOTAL SCHEDULE F: CONTRACT PARTICIPATION GOALS C52 
 

TOTAL SCHEDULE G: CONTRACT SKILLS DEVELOPMENT GOALS C54 
 

   

Subtotal 1 
 

CONTINGENCIES (10% of Subtotal 1) 
 

Subtotal 2 
 

CONTRACT PRICE ADJUSTMENT AND RISE & FALL (10% of Subtotal 2) 
 

Subtotal 3 
 

VAT (15% of Subtotal 3) 
 

TOTAL CARRIED FORWARD TO FORM OF OFFER 
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C3.1: STANDARD SPECIFICATIONS 

 

The Standard Specifications on which this contract is based are the ‘Standard Specifications for 

Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), 

October 2020’.  

 
 

 
C3.2: PROJECT SPECIFICATIONS 

 
The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the 
Standard Specifications. 
 
Part A contains a general description of the Works, the Site and the requirements to be met. 
 
Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the 
Particular Specifications. 
 
In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy 
between the Specifications (including the Project Specifications) and the drawings and / or the Bill of 
Quantities, the discrepancy shall be resolved by the Employer’s Agent before the execution of the work 
under the relevant item. 
 
The Standard Specifications, which form part of this contract, have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 
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C3.2: PROJECT SPECIFICATIONS 

 

PART A: GENERAL 

 

1. DESCRIPTION OF THE WORKS 
 

1.1 Employer’s objectives 

 

The Employer's general objectives are to deliver suitable public infrastructure in a cost-effective 

way, and in the process create employment and upliftment opportunities for local communities and 

contractors. 

 

For this project the main objectives are the following: 

 

Implementation of routine and safety maintenance on various roads within the Msinga Zone 2 – 

Msinga Area Office. 

 

The Employer’s objectives in delivering public infrastructure and services for this project include 

the provision of temporary work opportunities to the local community through the application of 

labour-enhanced construction methods to the maximum extent feasible, in accordance with the 

Expanded Public Works Programme Guidelines. 

 

The Contractor shall be required to attend meetings of the local Project Liaison Committee (PLC) 

from time to time.  The requirements of the Expanded Public Works Programme (EPWP) are 

contained in PART E of section C3.3 Particular Specifications. These EPWP requirements also 

include provisions for the National Youth Service programme where applicable.   

 

The requirements in terms of the CIDB B.U.I.L.D Programme with respect to Indirect Targeting 

for Enterprise Development are contained in PART F of section C3.3 Particular Specifications. 

The requirements in terms of the CIDB B.U.I.L.D Programme with respect to Skills Development 

are contained in PART G of section C3.3 Particular Specifications. 

 

1.2 Location of the Works 

 
The work includes all of the roads within the boundaries of the Msinga Zone 2– Msinga Area Office. and 
that fall under the jurisdiction of the Department of Transport. This includes Provincial, District and Local 
roads and is not limited to as per the following list. 
 

Road No Surface Type  Location  

P281 Blacktop 23.10 
Lon: 28.65053⁰ S 

7 
Lat: 30.45684⁰ E 

P6-4 Blacktop 34.90 
Lon:  30.41170⁰ E 

24 
Lat: 28.49130° S 

P752 Gravel 21.30 
Lon: 30.47427° E 

34 
Lat: 28.64827° S 

P363 Gravel 22.30 
Lon: 30.29808° E 

30, 31 & 32 
Lat: 28.63368° S 

P361 Gravel 10.36 
Lon: 30.19917° E 

34 & 35 
Lat: 28.58486° S 
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D1272 Gravel 13.40 
Lon: 30.44104° E 

28 
Lat: 28.74624° S 

D1269 Gravel 6.60 
Lon: 30.52080° E 

30 & 36 
Lat: 28.67798° S 

D1284 Gravel 17.70 
Lon:  30.36622° E 

22 
Lat: 28.72946° S 

L1845 Gravel 5.60 
Lon:  30.61765° E 

22 & 24 
Lat: 28.61765° S 

L2033 Gravel 1.00 
Lon: 30.41697° E 

24 
Lat:  28.57919° S 

 Total 156.60 
 

 

 
 

1.3 Overview of the Works 

 
The project comprises of routine and safety maintenance work to all roads under the jurisdiction of The 
Department of Transport as listed above. The description of the project contained in this section is merely 
an outline of the contract works and shall not limit the work to be carried out by the Contractor under this 
contract. Quantities of each type of work to be carried out in accordance with the contract documents are 
listed in the Bill of Quantities bound in this volume. 

 

1.4 Extent of the Works 
 
The Works to be carried out include but are not limited to the following activities: 
 

(A) GENERAL REQUIREMENTS AND PAYMENT  

(B) CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL 
OBLIGATIONS 

 

(C) ACCOMMODATION OF TRAFFIC  

(D) CLEARING AND GRUBBING  

(E) DRAINS  
(F) CULVERTS  

(G) COMMERCIAL MATERIALS  

(H) ROADBED  
(I) ROAD PAVEMENT LAYERS  

(J) STANDARD CRACK SEALING  

(K) PATCHING AND EDGE BREAK REPAIR  
(L)  NON-STRUCTURAL GABIONS  
(M) GUIDE BLOCKS AND KILOMETRE MARKERS  

(N) ROAD SIGNS  

(O) ROAD MARKINGS AND ROAD STUDS  
(P) FINISHING THE ROAD AND ROAD RESERVE AND TREATING 

OLD ROADS 
 

(Q) TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP  

 

1.5 Detailed description of the Works 
 

The following description is a broad outline of the works and does not limit the work to be executed by the 
Contractor in terms of the contract.  The description of some of the major items indicated in this section are 
indicative, not absolute, and are provided to define in general terms the overall scope of the project. 
 
The Employer requires the Contractor to establish the necessary machinery, equipment, methodology and 
personnel to carry out the routine and safety maintenance of various roads in Msinga Zone 2– Msinga Area 
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Office, inclusive of, but not necessarily limited to the main activities mentioned in Section 1.4.  
 
 
The approximate quantities of each type of work to be carried out in accordance with the contract documents 
are listed in the Schedule of Quantities on the following tables. 
The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to 
take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the 
contract.  The site includes all the land within the proclaimed limits of the road reserve along the extent of the 
works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision 
accommodation and any other location required for the execution of the Works. 
 
Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the 
owner’s written authority.  Any such agreement reached with a private or tribal landowner (occupier) shall 
include the proviso that any material or equipment on that site shall remain the exclusive property of the 
Employer in terms of the contract. 
 

1.5.1 Access to the Site 

 

Due to the nature of the project and having multiple site locations, access to site will be confirmed 

with the Employers Agent during the course of the project. 

 

Throughout the duration of the contract, Roads shall be shared with other contractors engaged by 

the KwaZulu-Natal Department of Transport on the identified projects whose construction 

activities may affect access from time to time.  The Contractor shall therefore be required to liaise 

on an ongoing basis with these other contractors with respect to access related matters throughout 

the duration of the contract. 

 

1.5.2 Demolition work 

 

The Contractor is not required to carry out any demolition work to existing structures. 

 

1.5.3 Spoiling of surplus material 

 

Surplus material shall be spoiled in designated areas approved by the Employer’s Agent.  The spoil 

material shall be disposed of in accordance with subclause A4.1.7.2(l) of the COTO Standard 

Specifications. 

 

1.5.4 Quantities 
 
The approximate leading quantities for the permanent Works to be constructed is indicated in the Bill of 
Quantities. 

 
1.5.5 Material investigations 

 

No Materials information is furnished in this document. 

 

1.5.6 Material sources, spoil and stockpile areas 

 
Where possible, the Contractor shall source material from within 5 km of the site, utilising local labour. The 
material which may be sourced from site include rock for gabion and stones for stone pitching.    
 
All layer works shall be obtained either from borrow pits. 
 
Spoil areas and areas for the temporary stockpiling of construction materials shall be determined and 
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agreed on site in conjunction with the Employer’s Agent, the PLC (where applicable) and the local 
communities (where applicable).  The Contractor shall be permitted to use only these agreed spoil and 
stockpile areas, which shall be landscaped and vegetated on completion of the work. 

 

1.5.7 Accommodation of traffic 

 
All works adjacent to the road shall always be constructed in such a manner as to allow the safe passage of 
traffic. The contractor shall keep the Engineer and the regional traffic police fully informed of any temporary 
changes required in the normal traffic flow and shall obtain their approval for these changes.   
 
The contractor shall nominate a member of his staff as site safety officer with specific responsibilities. 
The accommodation of such traffic can be on the existing road, on deviations or on both.  
 
The travelling public has the right of way on all public roads. The contractor shall employ suitable, approved 
methods to control the movement of his equipment in such a way that the travelling public is not 
endangered. 
 
The Engineer has the right to stop the works should the contractor fail to erect and maintain traffic signs and 
warning signs. Such stoppage of the works shall continue until the Engineer is satisfied that the necessary 
items have been erected and that the defective items have been repaired or replaced. 
All temporary road signs, devices, sequences, layouts and spacing shall also comply with the requirements 
set out in the Road Traffic Act, (Act 29 of 1989) and its Regulations, the requirements of the relevant 
authority and the drawings. 
 
The overall responsibility of ensuring that adequate temporary traffic control and safety measure are in 
place at all times shall be that of the contractor. 
 
The contractor shall inspect all traffic control facilities at least once daily and immediately make good any 
shortcomings. The contractor shall indemnify the Employer and Engineer against all proceedings, claims, 
damages and costs which may arise from or be related to the absence of traffic control facilities.  
 
The sub-contractors will have to include traffic accommodation in their tendered rates, unless it has been 
agreed with the Main Contractor to provide traffic accommodation.  
 
When the contractor is conducting Gravel Dumping or Processing, the Signposting must be in terms of 
Annexure A13 which is attached at the end of this document. 
 
When the contractor is Dumping Gravel Heaps, the Signposting must be in terms of Annexure A14 which is 
attached at the end of this document. 
 

1.5.8 Accommodation of other contractors 

 
In addition to the requirements of Clause 5.4.2 of the General Conditions of Contract for Construction Works 
2015, the Contractor must take note of the presence of other Contractors on site and make allowance for 
them in site. This may involve adapting the Contractor’s Program to accommodate the work of other 
Contractors and ensuring their access to site. 

 

1.5.9 Existing services 

 
The Contractor shall make himself acquainted with the position of all existing services before any 
excavation or other work likely to affect the existing services is commenced.  
 
The Contractor will be held responsible for any damage to known existing services caused by or arising out 
of his operations and any damage shall be made good at his own expense. Damage to unknown services 
shall be repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 
 
Prior to commencing construction activities in a particular area, the Contractor shall also diligently enquire of 
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local landowners as to whether there are any other known services which have not been shown on the 
drawings, but which may be affected by the construction activities in that area, and any such services shall 
be brought to the attention of the Engineer immediately. The Contractor shall take note of the requirements 
of clause 1202 of the standard specifications with regard to services. 

 

1.5.10 Employer’s Agent’s site offices and laboratory 
 
The Contractor shall be required to provide furnished site office facilities, ablution facilities, and carports for 
the Employer’s Agent at a site located in close proximity to the Contractor’s office establishment and to the 
Works.  A possible area for such site establishment shall be indicated at the Site Clarification Meeting. 

 

1.5.11 Climate 

 

The road is located in a high summer rainfall region with a 30 year mean annual precipitation of 

750 mm. 

 

1.5.12 Environment 

 

The Contractor’s attention is called to clause A1.2.3.3 of Standard Specifications for Road and 

Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 

and to the requirements of Part C: Environmental Management Specification contained in section 

C3.3 Particular Specifications. 
 
1.5.13 Labour 
 

A Project Liaison Committee (PLC) has been established and is a vital means of communication 

between all parties involved with the project.  The composition of the PLC comprises 

representatives of the Employer, the Employer’s Agent and formal structures within the 

community. 

 

The Contractor shall make use of these communication channels and shall appoint from amongst 

his site personnel a responsible person to participate in the affairs of the PLC, and this 

representative will be also required to attend the monthly PLC meetings. 

 

It is mandatory that the Contractor shall interact with the community via proactive project liaison 

and project participation by its leaders and constituted organisations and forums, as well as through 

the employment of its people, and these activities shall constitute essential facets of the project. 

 

Local labour is to be used and the employment of such labour is to be done in conjunction with the 

PLC.  The PLC has formed a Labour Committee who shall assist the Contractor with the 

recruitment of local labourers to ensure an equal distribution of people employed between the 

various Amakhosi in the area. 

 
1.5.14 Labour-enhanced construction methods 
 

Labour enhanced construction shall mean the economically efficient employment of as great a 

portion of local labour as is technically feasible to produce a standard of construction as demanded 

by the specifications with completion by the Due Completion Date, where local labour is the 

primary resource, supported by plant for activities that cannot be carried out feasibly by labour 

only. 
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Labour enhanced construction activities are to be planned as task-based work as a general rule.  A 

task means a fixed quantity of work, to be performed to a clearly defined quality.  Task based work 

means work in which a worker is paid a fixed rate for performing a task, which is clearly defined in 

terms of quantity and quality.  Typically, a particular task can be completed within a working day. 

 

Appropriate portions of the Works included in the Contract shall be carried out using labour 

enhanced construction methods. 

 

Except where the use of equipment is essential in order, in the opinion of the Employer’s Agent, to 

meet the specified requirements by the Due Completion Date, or where the use of equipment is 

essential as a result of occupational health and safety considerations, the Contractor shall use only 

hand tools and equipment in the construction of those portions of the Works that are required in 

terms of these Project Specifications to be constructed using labour enhanced construction 

methods. 

 

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor 

and/or the local labour of subcontractors, supplemented by the Contractor’s key personnel to the 

extent necessary and unavoidable, unless otherwise instructed by the Employer’s Agent and in 

accordance with the further provisions of the relevant sections of Part B of the Project 

Specifications. 

 

Subject to considerations of occupational health and safety, and subject to the nature of the in situ 

materials being such that they can be excavated efficiently by hand, the portions of the Works to be 

carried out under supervision using labour enhanced construction methods are listed under the 

labour enhanced item numbers as per COTO -Draft Standard(DS) October 2020 specifications in 

the bill of quantities, include, but are not limited to, the following: 

 

▪ Erection of the Contractor’s and Employer’s Agent’s site establishment facilities; 

▪ Provision of domestic services at the site establishment facilities; 

▪ Provision of flagmen and labour for erecting traffic accommodation facilities; 

▪ Clearing of the Site; 

▪ Excavation for structures and open drains up to 1,5 m deep where the depth of the water table 

permits such excavation to be carried out safely, and the subsequent backfilling thereof; 

▪ Bedding, selected fill, backfilling and compaction of all trenches for prefabricated culverts 

irrespective of depth, but assisted by mechanical compaction equipment in order to achieve the 

specified densities; 

▪ Transportation and spoiling of all trench materials, where the disposal site is located within 20 

metres of the source; 

▪ Mixing and placing of concrete for the channel and backing to the prefabricated kerbs; 

▪ Mixing and placing of concrete for concrete lined drains and sidewalks; 

▪ Mixing and placing of concrete for minor drainage structures and road furniture structures; 

▪ Mixing and placing of concrete for concrete edge beams at gravel road access points; 

▪ Installation of prefabricated kerbs; 

▪ Construction of all brickwork required for drainage structures and manholes; 

▪ Erection of falsework and formwork; 

▪ Fixing of reinforcement; 

▪ Spreading of offloaded earthworks materials to the extent scheduled; 

▪ Spreading of offloaded pavement layers materials to the extent scheduled; 

▪ Spreading of stabilising agent; 
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▪ Maintenance patching of surfacing; 

▪ Slurry seal surfacing; 

▪ Excavation for and construction of stone pitching, and subsequent backfilling; 

▪ Excavation for and construction of gabion boxes and mattresses, and subsequent backfilling; 

▪ Dismantling / erection of fences; 

▪ Excavation and subsequent backfilling for guardrail; 

▪ Dismantling / erection of guardrail; 

▪ Excavation and subsequent backfilling for road signs; 

▪ Dismantling / erection of road signs; 

▪ Spreading of topsoil; 

▪ Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and 

▪ Cleaning and tidying up of the Site. 

 

In respect of those portions of the Works which are not listed above, the construction methods 

adopted and the equipment utilized shall be at the discretion of the Contractor, provided always 

that the construction methods adopted and the equipment utilized by the Contractor are appropriate 

in respect of the nature of the Works to be executed and the standards to be achieved in terms of 

the Contract. 

 

1.6 Temporary Works 
 
The Temporary Works required under this Contract shall include the traffic accommodation measures 
implemented, the provision of drainage control, falsework and formwork during the construction of the minor 
drainage structures, and the provision of any scaffolding or temporary propping used during the erection of 
the road signs. 
 

All Temporary Works shall be removed from the Site on completion of the Contract. 

 

1.7 Maintenance of the Works during the construction period 

 

The Contractor shall take note of the various requirements of the General Conditions of Contract 

2015 and the Standard Specifications for Road and Bridge Works for South African Road 

Authorities (COTO), Draft Standard (DS), October 2020 with respect to the care and protection of 

the Works. 

 
The handing-over of the road reserve for this contract is described in clause A1.2.3 of Standard Specifications 
for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.  
The Contractor shall be responsible for maintaining this portion of the road from the date of hand-over until the 
issue of the Certificate of Practical Completion. 

 

1.8 Testing of materials 

 

A prime cost sum has been allowed in chapter 20 of the Bill of Quantities for all acceptance control 

testing laboratory work to be carried out by the Employer’s Agent using the laboratory facilities 

which may include and/or commercial laboratory facilities. 
 
The Contractor shall carry out at his own cost the required process control testing as specified in terms of 
the Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft 
Standard (DS), October 2020. 

 

1.9 Power supply and other services 
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The Contractor shall make his own arrangements concerning the supply of electrical power and all 

other services.  No direct payment shall be made for the provision of electrical and other services.  

The cost thereof shall be deemed to be included in the rates and amounts tendered for the various 

items of work for which these services are required. 

 

1.10 Construction in confined areas 

 
It may be necessary for the Contractor to work within confined areas.  Except where provided for in the 
specifications, no additional payment shall be made for work done in restricted areas.  In certain places the 
width of the fill material and pavement layers may decrease to zero and the working space may be 
confined.  The method of construction in these confined areas largely depends on the Contractor’s 
constructional plant.  However, the Contractor shall note that, unless otherwise provided for in terms of the 
scheduled payment items in the Standard Specifications for Road and Bridge Works for South African Road 
Authorities (COTO), Draft Standard (DS), October 2020 or these project specifications, measurement and 
payment shall be in accordance with the specified cross sections and dimensions only, irrespective of the 
method used for achieving these cross sections and dimensions, and that the tendered rates and amounts 
shall include full compensation for all special equipment and construction methods and for all difficulties 
encountered when working in confined areas and narrow widths, and at or around obstructions, and that no 
extra payment shall be made nor shall any claim for additional payment be considered in such cases. 

 

1.11 Contractor’s campsite (Project Specific) 

 

Possible locations for a campsite shall be pointed out at the clarification meeting. (Project Specific 

Clarification meetings) 
 

The Contractor shall make his own arrangements for the provision of his campsite and housing for 

construction personnel but the chosen site shall be subject to the approval of the Employer’s Agent, 

the local authorities and, where applicable, the Project Liaison Committee (PLC) associated with 

the project. 

 

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must 

comply with the requirements of all local authority, environmental and industrial regulations 

concerned.  In establishing and maintaining his campsite, due cognisance is to be taken of the 

requirements of clause A1.3.3 of the Standard Specifications for Road and Bridge Works for South 

African Road Authorities (COTO), Draft Standard (DS), October 2020. 

 

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for 

the employment, transport and accommodation of labour on site. 

 

The Contractor shall particularly note that there is a high risk of theft, vandalism and damage to 

property in this area and strict security will be required for all plant, establishment, temporary 

works and partially completed works.  The Contractor shall be responsible for providing security 

for all plant, establishment, temporary works and partially completed works.  No separate payment 

shall be made for the provision of such security since full compensation for these costs shall be 

deemed to be included in the amount tendered for item C1.3.1.3 (The contractor’s general 

obligations: Time-related obligations). 

 

 

1.12 Additional requirements for construction activities 
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The travelling public shall have the right of way on public roads, and the Contractor shall make use 

of approved methods to control the movement of his equipment and vehicles so as not to constitute 

a hazard on the road. 

 

The Contractor’s tendered rates shall include full compensation for all costs which may arise from 

the construction and maintenance of deviations and construction under traffic. No claim for 

additional costs which may arise from these methods of traffic accommodation and no additional 

payment owing to inconvenience as a result of the Contractor’s method of working shall be 

considered. 

 

1.13 Construction programme 

 

The Contractor shall submit a detailed time programme in accordance with clause 5.6.2 of the 

General Conditions of Contract 2015, clause A1.2.7 of the Standard Specifications for Road and 

Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.   

 

In addition to any other restrictions accommodated by the Contractor in compiling the construction 

programme, the following constraints shall be taken into account in the preparation thereof: 

 

(l) The whole of the Works (and the portions of the Works if completion in portions is 

required) shall be completed within the time period(s) stated (refer to the Contract Data in 

section C1.2.2). 

 

(m) Working days lost due to abnormal rainfall shall be treated as set out in clause A1.2.3.4 (b) 

 

(n) Allowance shall be made for non-working days and special non-working days (refer to the 

Contract Data in section C1.2.2). 

 

(o) Construction activities must comply with all the specified environmental requirements 

including clause A1.2.3.3 of Standard Specifications for Road and Bridge Works for South 

African Road Authorities (COTO), Draft Standard (DS), October 2020 and the 

requirements of Part C: Environmental Management Specification contained in section 

C3.3 Particular Specifications. 

 

(p) Construction activities must comply with all the specified health and safety obligations 

including the requirements of Part D: OHSA 1993 Health and Safety Specification 

contained in section C3.3 Particular Specifications. 

(q) Strict control of access to and from local public roads shall be required when construction 

vehicles, plant or equipment leave or enter the site. 

 

(r) Throughout the contract period traffic must be accommodated through the site and all other 

contractors engaged on the construction of identified roads must be accommodated. 

 

(s) The Contractor’s programme of work shall take due cognisance of risks by limiting the 

duration of the exposure of the various construction elements to natural phenomena. 
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  PRELIMINARY CONSTRUCTION PROGRAMME 
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2. DRAWINGS 
 

 
The Contractor will not be supplied with any drawings for this contract. 
 
Any information in the possession of the Contractor which the Employer’s Agent requires to complete the 
as-built drawings shall be supplied to the Employer’s Agent before a certificate of completion will be issued. 
 
All works to be completed in accordance with the Department of Transport Standard Details unless 
otherwise authorised by the Employer’s Agent in writing. A copy of the most current Standard Details can be 
obtained from the Employer’s Agent upon award. 
 
A copy of the most often utilised standard details are attached at the end of the document and are as 
follows: 
 

DESCRIPTION PLAN NO. 

 
Typical Cross Section Type 5 Provincial Gravel Road 

SD 0209 

Typical Cross Section Type 6 District Gravel Road SD 0210 

Typical Cross Section Type 7A Local Gravel Road SD 0211 

Concrete Pipe Culvert and Bedding SD 0401/B 

Pipe Culvert Headwalls (Masonry) SD 0406 

Dish Crossing (Pitched) SD 0408 

Subsoil Drainage: Road Edge Subsoils SD 0501/A 

Drainage in Cutting: Side Drains SD 0601/B 

Kerb and Channel Drains SD 0701/A 

Gabion Retaining Walls SD 0901/A 

Service Legends and Service Markers SD 1002 

Service Markers – Positioning and Structural Details SD 1003/B 

Guardrail Erection SD 1101/A 

Guardrail End Treatment SD 1102 

Fencing – Steel Supported Stockproof Fencing SD 1201/A 

Erection of Metal Signs SD 1301/A 

Positioning of Signs SD 1302 

Replacement steel handrail  for existing narrow bridges                                                     SD 1104 

Speed Calming Measures (Speed Humps) SD 0315/A 

 

3. PROCUREMENT 

 

The contractor shall procure goods and services under provisional sums and prime cost sums 

according to the Employer’s standards. 
 
4. CONSTRUCTION 
 
4.1 Applicable SANS 2001 standards for construction work 
 
All construction work must conform with the relevant SABS or SANS specifications referred to in the 
‘Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft 
Standard (DS), October 2020’, or in Section C3.2 Project Specifications, Part B: Amendments to the 
Standard Specifications, of this document. 
 
4.2 Applicable national and international standards 
 
All construction work must be undertaken in accordance with the ‘Standard Specifications for Road and 
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Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 and as 
amended in Section C3.2 Project Specifications, Part B: Amendments to the Standard Specifications, of this 
document. 
 
4.3 Particular / generic specifications 
 
As well as the ‘Amendments to the Standard Specifications’ contained in Part B of Section C3.2 Project 
Specifications, of this document, the following Particular Specifications as contained in Section C3.3, are 
applicable to this Contract: 
 

Part C: Environmental Management Specification 
Part D: OHSA 1993 Health and Safety Specification 
Part E: Expanded Public Works Programme 
Part F: Small Contractor Development 

 
The ‘General Conditions of Contract for Construction Works, Third Edition (2015)’, published by the South 
African Institution of Civil Engineering which is applicable to this Contract. 
 

 

4.4 Certification by recognized bodies 
 
No certification of items included in the Works is required. 
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4.5 Plant and materials provided by the Employer 
 
No plant and materials are to be provided by the Employer. 
 
4.6 Services and facilities provided by the Employer 
 
The Employer’s Agent’s site office and laboratory facilities will be paid for in terms of the Contract.  No other 
services or facilities are to be provided by the Employer. 
 
5. MANAGEMENT 
 
5.1 Applicable SANS 1921 standards 
 
The following parts of SANS 1921 and associated specification data are applicable: 
 
5.1.1 SANS 1921-1 Part 1: General engineering and construction works 

 

 

Specification data associated with SANS 1921-1 

Clause 
No. 

Essential data 

4.1.7 
There are no requirements for drawings, information and calculations for which the 
Contractor is responsible. 

4.2.1 The responsibility strategy assigned to the Contractor for the works is ‘A’. 

4.3.1 

The programme must conform to clause A1.2.7.1 (Scheme 1) ‘Programme of Work’ of 
the Standard Specifications for Road and Bridge Works for South African Road 
Authorities (COTO), Draft Standard (DS), October 2020 and clause 5.6 ‘Programme’ of 
the ‘General Conditions of Contract 2015’. 

4.3.3 
The Contractor must give 24 hours’ notice for inspection of work that is to be covered 
up. 

4.7.3 
Where applicable, the Contractor is afforded the opportunity of pricing an item to cover 
costs of unavoidable over-break. 

4.12.2 

The samples of materials, workmanship and finishes that the Contractor is to provide 
and deliver to the Employer/Employer’s Agent are to be as described in clause A1.2.8 
‘Workmanship and Quality Control’ of the Standard Specifications for Road and Bridge 
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 
and clause 7 ‘Quality and Related Matters’ of the ‘General Conditions of Contract 2015’. 

4.12.2 The fabrication drawings that the Contractor is to provide to the Employer are: none. 

4.14.5 
The Contractor is to provide latrine and ablution facilities as described in Part C 
‘Environmental Management Plan’ in Section C3.3 Particular Specifications of these 
Project Specifications. 

4.14.6 

The requirements for the provision and erection of signboards are as described in 
clause A1.2.3.10 ‘Notices, Signs and Advertisements’ of the Standard Specifications for 
Road and Bridge Works for South African Road Authorities (COTO), Draft Standard 
(DS), October 2020, and as detailed in the ‘Example of Contract Signboard Details’ in 
Section C4: Site Information of these Project Specifications. 

4.17.1 

The requirements for the termination, diversion or maintenance of existing services are 
described in clause A1.2.7.3 and Chapter 2 of the Standard Specifications for Road and 
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 
2020. 

4.17.3 
Services that are known to exist on the site are described in clause A1.2.7.3 and 
Chapter 2 of the Standard Specifications for Road and Bridge Works for South African 
Road Authorities (COTO), Draft Standard (DS), October 2020. 

4.17.4 The requirements for detection apparatus for locating underground services are:  none. 

4.18 
The additional health and safety requirements are described in Part D ‘OHSA 1993 
Health and Safety Specification’ in Section C3.3 Particular Specifications of these 
Project Specifications. 

 
5.1.1.1 Additional clauses: 
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(a) Site meetings and procedures 

 

Site meetings shall be convened as described in clause A1.2.3.16 ‘Monthly Site Meetings’ of the 

Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), 

Draft Standard (DS), October 2020.  The Contractor shall keep on site a set of minutes of all site 

meetings, daily records of resources (people and equipment employed), a site memoranda book, a 

complete set of contract working drawings and a copy of the procurement document, and shall 

make these available at all reasonable times to all persons concerned with the contract. 

 

(b) Water and electricity 

 

The Contractor is to provide water and electricity as described in clauses A1.2.3.21 ‘Water’ and 

A1.4.7.3 ‘Services’ of the Standard Specifications for Road and Bridge Works for South African 

Road Authorities (COTO), Draft Standard (DS), October 2020. 

 
5.1.2 SANS 1921-6 Part 6: HIV/AIDS awareness 

Specification data associated with SANS 1921-6 

Clause No. Essential data 

4.2.1(a) 

A qualified service provider is one that is an accredited or provisionally accredited 
training service provider in the HIV/AIDS field.  A list of accredited service providers can 
be obtained from the Construction SETA (CETA) (tel. 011 265 5900), Health and 
Welfare SETA (HWSETA) (011 622 6852) or on the Health and Welfare SETA website: 
www.hwseta.org.za. 

4.2.1(a) 
The HIV/AIDS awareness programme is to be repeated at four monthly intervals 
throughout the duration of the contract. 

 

5.1.2.1 Additional clauses: 

 

(a) Workshops 

 

The duration of each workshop shall not be less than 2½ hours. 

 

5.2 Recording of weather 

 

The Contractor shall erect a rain gauge and record the rainfall as described in clause A1.2.3.4 of 

the Standard Specifications for Road and Bridge Works for South African Road Authorities 

(COTO), Draft Standard (DS), October 2020.  This information together with other details of the 

prevailing weather conditions shall be recorded in the daily site diary. 

 

5.3 Unauthorised persons 

 
The Contractor shall keep unauthorised persons away from the Works at all times.  Under no circumstances 
may the Contractor’s personnel be accommodated on the site. 
 

5.4 Management meetings 
 
Management meetings are to be held weekly at a time convenient to all concerned, to discuss planning and 
health and safety amongst other things.  Attendance by the Construction Manager and the Employer’s 
Agent’s Representatives on site is mandatory, and attendance by other interested parties will be by 
invitation. 
 

5.5 Forms for contract administration 
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The Employer’s Agent’s Representative will provide standard forms for ‘Site Diary’, ‘Site Memoranda’, 
‘Requests for Inspection’ and any others deemed to be necessary during the contract. 

 

5.6 Electronic payments 

 

Payments of approved payment claims will be made electronically upon submission of the 

Contractor’s banking details. 
 

5.7 Daily records 

 

A site diary is to be compiled jointly by the Construction Manager and the Employer’s Agent’s 

Representatives on site and is to be agreed and signed by both parties.  The original signed copy is 

to be retained by the Employer’s Agent’s Representative. 

 

The Contractor is to keep daily records of people and equipment on site in a format to be agreed by 

the Employer’s Agent’s Representative and is to provide copies to the Employer’s Agent’s 

Representative when requested. 

 

5.8 Payment certificates 

 

Details of measurements, proof of payment for items contained in provisional sums and prime cost 

sums, proof of ownership of Plant and materials on site and documentation pertaining to contract 

price adjustment and special materials, are required as substantiation of claims for payment. 

 

5.9 Permits 

 

No security/entrance permits are required by the Contractor’s personnel to enter the site. 

 

5.10 Proof of compliance with the law 

 
There are no requirements for the Contractor to verify compliance with any legislation. 

 

5.11 Submission of reports 

 

The contractor shall submit monthly reports in accordance with the specifications in Part E: 

Expanded Public Works Programme and Part F: Small Contractor Development. 
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C3.2: PROJECT SPECIFICATIONS 

 

 

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

 

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS 

AND OTHER ADDITIONAL SPECIFICATIONS 

 

In certain clauses in the Standard Specifications for Road and Bridge Works for South African 

Road Authorities (COTO), Draft Standard (DS), October 2020, allowance is made for a choice to 

be specified in the Project Specifications between alternative materials or methods of construction, 

and for additional requirements to be specified to suit a particular contract.  Details of such 

alternatives or additional requirements applicable to this Contract are contained in this part of the 

Project Specifications.  It also contains the necessary additional specifications required for this 

Contract. 

 

The clauses and payment items dealt with in this part of the Project Specifications are numbered 

‘PS’ with a number corresponding to the relevant clause or item number in the Standard 

Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft 

Standard (DS), October 2020. 

 

New clauses and payment items not covered by clauses or items in the Standard Specifications for 

Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), 

October 2020 have been included here and have also been designated with the prefix ‘PS’.  Such 

clauses and items have been given a new number following upon the last number used in the 

particular chapter referred to in the Standard Specifications for Road and Bridge Works for South 

African Road Authorities (COTO), Draft Standard (DS), October 2020. 
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CHAPTER 1.2 GENERAL REQUIREMENTS AND PROVISIONS 

 

PART A: SPECIFICATION 

 

PSA1.2.3.4 EXTENSION OF TIME FOR DELAYS BY RAINFALL 

 

Add the following to the end of A1.2.3.4(b) Method 2 (Critical path method with consequential 

delays): 

 

The value of “n” working days expected delay caused by normal rainy weather as referred to in 

Method (ii) shall be as given in the table below for each respective calendar month of any year: 

  
Month 

 
Expected delay of "n" 

working days due to 

normal rainy weather 

 
Month 

 
Expected delay of "n" 

working days due to 

normal rainy weather   
January*** 

February 

March 

April 

May 

June 

  
5 

4 

4 

3 

2 

1 

  
July 

August 

September 

October 

November 

December**

* 

  
1 

1 

2 

3 

4 

5 

  *** Includes the whole month of December / January. 

 

 

PSA1.2.3.11 ORDERING OF DAYWORKS 

 

Replace Clause A1.2.3.11 with the following: 

 

PSA1.2.3.11 DAYWORKS 

 

a. Scope 

 

Rates for daywork shall be entered in the under item C1.2.8.1 in accordance with the 

following specifications. 

 

b. Daywork Rates 

 

According to Clause 6.5 of the General Conditions of Contract 2015, certain work may be 

carried out using rates tendered in the daywork schedule.  A schedule of personnel, 

construction equipment and vehicles which may be required to perform work on a daywork 

basis is included in the Bill of Quantities.  The quantities used in the Bill of Quantities are 

for tender evaluation purposes only and the use or not of these items shall not constitute a 

variation in terms of Clause 6.3 of the General Conditions of Contract 2015. 

 

No work will be paid for as daywork without the written instruction or approval of the 

Employer’s Agent. 
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c. Type of Work 

 

The Employer’s Agent may order daywork in certain cases where it is necessary to vary or 

to extend the works due to new or unforeseen circumstances to such an extent that the 

tendered rates for specific items of work are no longer applicable, or where no suitable 

combination of tendered rates can be used to pay for such work. 

 

As a general rule, applicable rates for additional work items will be agreed between the 

Contractor and the Employer’s Agent.  Daywork will only be used in exceptional 

circumstances. 

 

d. Materials 

 

Materials for use in works carried out under daywork shall be purchased by the Contractor 

who shall also arrange for delivery to site and shall be responsible for any other 

requirements associated with specific materials.  A Provisional Sum has been allowed in 

C1.2.8 of the Bill of Quantities for daywork materials.  The Contractor shall enter a 

tendered percentage in the Bill of Quantities to cover his handling costs and profit, as per 

other provisional and prime cost sums in this Contract. 

 

Materials shall be paid for using the method described in C2.1, ‘Pricing Assumptions’.  No 

contract price adjustment will be applicable to materials. 

 

The Contractor shall submit proof of ownership for any materials used in daywork with his 

daywork claim to the Employer’s Agent.  Further, if specific materials are required for 

daywork, quotations will be called for as per Clause 6.5.2 of the General Conditions of 

Contract 2015. 

 

e. Construction Equipment 

 

Where daywork is ordered, the tendered rates for construction equipment in C1.2.8 of the 

Bill of Quantities shall be used in calculating the payment due for any construction 

equipment required to execute the daywork.  If no rate is included in the Bill of Quantities 

for a particular item of construction equipment, and where no other rate or combination of 

rates would provide suitable compensation, then the daywork method of payment described 

in Clause 6.5.1.3 of the General Conditions of Contract 2015 will be used. 

 

The tendered rates for each item of construction equipment shall include for all operating 

costs associated with the said item of construction equipment.  Such costs are deemed to 

include fuel, re-fuelling costs, lubrication and routine servicing / maintenance, breakdowns 

and spares, all overhead costs, site management costs and administration costs.  The 

tendered rates shall also include the construction equipment operator and the general 

supervision of the construction equipment while it is engaged in the daywork. 

 

f. Salaries and Wages of Workmen 
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The salaries and wages of workmen executing daywork shall be paid for using the tendered 

rates in the Bill of Quantities.  The tendered rates shall include for all costs associated with 

the employment of personnel, including salaries, wages, allowances, workmen’s 

compensation, medical aid and pension contributions, government levies and taxes, training 

costs and any costs associated with living on the site.  The tendered rates shall also include 

for the transportation of the workmen to the site of the daywork. 

 

All overhead costs, administration costs, site management costs and the Contractor’s profit 

are deemed to be covered by the daywork rates and no additions or mark ups will be made 

to the tendered rates. 

 

The tendered rates shall also include any hand tools normally associated with the 

workmen’s job description e.g. picks, shovels, hammers, saws and spirit levels.  The 

tendered rate for labourers shall also include for the casual supervision by a gang leader or 

foreman.  Only when specifically called for by the Employer’s Agent, will payment be 

made for the use of a gang leader or foreman supervising on a continuous basis. 

 

g. Measurement and Payment 

 

The following principles shall also apply to the measurement and payment of daywork. 

 

The unit of measurement for construction equipment shall be the number of Vibroclock 

hours worked and each item of construction equipment shall be fitted with a Vibroclock, 

the cost of which shall be included in the rates.  Excessive non-productive time when the 

engine is idling will not be paid for.  Where there is ambiguity between the flywheel 

horsepower and mass of the machine, the flywheel horsepower shall govern the 

measurement category.  Where width and mass are specified, mass shall govern the 

measurement category. 

 

The Contractor’s attention is drawn to the requirements of Clauses 6.5.3 and 6.5.4 of the 

General Conditions of Contract 2015 with regard to the submission of lists and statements 

of personnel, materials and construction equipment used for daywork. 

 

The payment items under C1.2.8 in the Standard Specifications for Road and Bridge Works 

for South African Road Authorities (COTO), Draft Standard (DS), October 2020 will be 

applicable. 

 

 

PSA1.2.3.15 Routine maintenance 

 

Add the following to Clause 1.2.3.15: 

 

Where the Contractor has been appointed by the Employer as part of the contract to carry 

out routine maintenance activities over the newly constructed section of the road during the 

defects liability period, the Contractor shall be required to identify all the maintenance 

activities required timely and shall submit this to the Employer for approval in writing 

before undertaking the work. This routine maintenance responsibility shall include only the 

maintenance of the newly constructed road, and shall include maintenance of road 
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furniture, fixtures and the like and shall typically comprise of grass cutting, the clearing and 

maintenance of drainage systems, repair of guardrails, repair of signs, replacement of road 

studs and road marking. 

 

This routine maintenance shall exclude any repairs of defects in the works. Repairs of 

defects in the works shall remain the responsibility of the Contractor as per the contractual 

obligations.   

 

Add the following new payment item.  

 

PSC1.2 MEASUREMENT AND PAYMENT 

 

Item Description Unit 

 

PSC1.2.11  Maintenance of the new road during the defect liability period: 

 

PSC1.2.11.1 (i) Grass cutting       Prov sum 

 

(ii) Handling costs and profit in respect of item PSC1.2.11.1(i) %  

  

PSC1.2.11.2 (i) Drain cleaning                 Prov sum 

 

  (ii) Handling costs and profit in respect of item PSC1.2.11.2(i) % 

   

PSC1.2.11.3 (i) Cleaning out culverts      Prov sum 

 

(ii) Handling costs and profit in respect of item PSC1.2.11.2(i) % 

 

PSC1.2.11.4 (i) Repair of Guardrails      Prov sum 

 

(ii) Handling costs and profit in respect of item PSC1.2.11.2(i) % 

 

PSC1.2.11.5 (i) Replacement of Road Studs     Prov sum 

 

(ii) Handling costs and profit in respect of item PSC1.2.11.2(i) % 

 

PSC1.2.11.6 (i) Road Marking                 Prov sum 

 

(ii) Handling costs and profit in respect of item PSC1.2.11.2(i) % 

 

PSC1.2.11.7  (i) Repair of Road Signs      Prov sum 

 

(ii) Handling costs and profit in respect of item PSC1.2.11.2(i) % 

 

Payment will only be made under items PSC1.2.11.1 to PSC1.2.11.7 when the relevant 

item of routine maintenance work has been submitted by the Contractor to the Employer for 

approval and the Employer has confirmed in writing the scope, quantity and/or frequency 

of work that is to be carried out.  
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The provisional sum allowed under item PSC1.2.11.1 shall provide for grass cutting. The 

contract rate shall include full compensation for tools, transport and labour required for 

cutting and removing grass in restricted and steep access areas with hand tools in addition 

to mowing and removing grass in more accessible areas.  

 

The provisional sum allowed under item PSC1.2.11.2 shall provide for drain cleaning. The 

rate shall be based on the kilometre of side or median drain cleaned. Each drain shall be 

measured separately. The contract rate shall include full compensation for the removal of 

all silt, mud, gravel, rocks and any other obstructions in the drain as well as for loading and 

hauling the removed material to spoil regardless of the haul distance.  

 

The provisional sum allowed under item PSC1.2.11.3 shall provide for cleaning of culverts. 

The contract rate shall include full compensation for the removal of all silt, mud, gravel, 

rocks and any other obstructions from inside the culvert or from the culvert entrance and 

exit as well as for loading and hauling the removed material to spoil regardless of the haul 

distance.  

 

The provisional sum allowed under item PSC1.2.11.4 shall provide for the repair of 

guardrails. The contract rate shall include maintenance and repairs to any part of the 

guardrail including the timber posts, end wings, bullnoses, end treatments, bridge adapters 

and reflectors.  The tendered rates shall include full compensation for furnishing all 

materials and labour for erecting and galvanizing the guardrails, complete with posts, 

spacer blocks, bolts, nuts, washers and reinforcing plates, and excavating holes in all 

classes of material, concrete, backfilling and removing any surplus material. It shall also 

include full compensation for incidentals in respect of supplying and erecting guardrails, 

end treatments, and turned down sections. The rate shall also include reflective plates to 

guardrails and drilling and blasting of holes 

 

The provisional sum allowed under item PSC1.2.11.5 shall provide for the replacement of 

road studs. The rate shall include full compensation for establishing specialist teams and 

equipment, and for procuring and furnishing all the necessary material, labour and 

equipment, and for fixing and maintenance as specified. The road studs to be installed shall 

match that of the specifications in under payment item C11.7.7. 

 

The provisional sum allowed under item PSC1.2.11.6 shall provide for the reapplication of 

road marking. 

The unit of measurement for applying the road marking material for the lettering, symbols, 

transverse lines, islands and arrestor bed markings shall be the square metre, and the 

quantity to be paid for shall be the actual surface area of the lettering, symbols, transverse 

lines, islands and arrestor bed markings, completed in accordance with the specifications 

and on instructions of the Engineer. 

 

The rate for applying the road marking material shall include full compensation for 

establishing specialist teams and equipment, and for procuring and furnishing all material, 

including the retro-reflective beads and all necessary equipment, and for applying, 

protecting and maintenance as specified, including the setting out of lettering, symbols, 

transverse lines, islands and arrestor bed markings. 

 

The provisional sum allowed under item PSC1.2.11.7 shall provide for the reinstatement or 

replacement of regulatory or warning road signs. The rate for item PSC1.2.11.7 shall 
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include full compensation for procuring and furnishing all the materials, and for 

manufacturing and supplying the completed road signboard, including amongst others the 

supporting framework, reinforcement, cross bracing, struts, fixing brackets, angle-irons, 

channel profiles, galvanizing (if specified), painting, retro-reflective or semi-matt black 

lettering, symbols, numbers, arrows, emblems and borders, for attaching the road signboard 

to a road sign support structure and for all materials, equipment, labour, supervision, nuts, 

bolts, transport, handling, etc necessary for the manufacture, completion, delivery, 

installation of the road sign board complete as specified, the removal and disposal of all 

vegetation obstructing the motorists’ view of the new or replaced sign board, and shall 

include payment for road sign supports. 

 

All the provisional sum under items PSC1.2.11.1 TO PSC1.2.11.7 shall be in accordance w 

‘[-ith the General Conditions of Contract applicable to Provisional Sums. 

 

 

The Handling Costs and Profits tendered percentage under subitem PSC1.2.11.1 to PSC 

1.2.11.7 (ii) is a percentage of the total amount of expenditure approved by the Employer’s 

Agent under the provisional sum subitems PSC1.2.11.1(i) to PSC 1.2.11.7 (i) and shall 

include full compensation for attendance by the Contractor, for the handling costs of the 

Contractor, and for the profit in connection with payments made by the Contractor with 

respect to the provision of each maintenance activity as indicated in the schedule. 

 

 

 

PSA1.2.3.18 Stakeholder liaison 

 

Add the following to Clause A1.2.3.18: 

 

a. Project Liaison Committee 

 

The process of implementing infrastructure projects will be undertaken by means of 

structured engagement between those responsible for the delivery of the project and the 

community. 

 

A Project Liaison Committee (PLC) is a vital means of communication between the parties 

involved with the project.  A PLC may be formed if the project is such that a specific 

community can be identified. 

 

The PLC comprises representatives of the employer, the engineer and formal structures 

within the community.  The contractor shall make use of these communication channels 

and shall appoint from amongst his site personnel a responsible person to participate in the 

affairs of the PLC, and this representative shall also attend the monthly PLC meetings when 

so requested. 

 

The PLC shall meet at least once every month until such time as it is of the opinion that it 

could fulfil its tasks by meeting less frequently. 

 

The PLC deals with local labour on the project, and is tasked with: 
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• assisting with community liaison and the resolution of community disputes. 

• devising fair and transparent procedures that will assist the contractor in the 

engagement of labour. 

• advising on and monitoring labour issues; and 

• assisting in the resolution of labour disputes. 

 

All labour recruitment, employment and associated risks shall remain the sole responsibility 

of the contractor. 

 

A new pay item is included in Chapter 1.2 of the schedule of quantities relating to the 

payment of the PLC on a provisional sum basis.  Payment under this item shall be made 

only for the period for which the duties of the PLC are required, and not necessarily for the 

full duration of the contract. 

b. Community Liaison Officer (CLO) 

 

The contractor, after consultation with the Project Liaison Committee (PLC), shall appoint 

a ccompetent local person as a Community Liaison Officer (CLO).  The contractor shall 

appoint the CLO as part of his site personnel and shall direct all his liaison efforts with the 

local community through the appointed CLO. 

 

The period of employment and the remuneration of the CLO shall be determined jointly by 

the contractor, the engineer and the employer. 

 

The CLO shall: 

 

i. represent the community and assist the contractor, the engineer and the employer 

with communication between them and the community. 

ii. work an 8-hour day with a total of 40 hours worked per week and shall be present 

on site each day except when performing off-site community liaison activities. 

iii. communicate daily with the contractor on labour related issues such as numbers and 

skill. 

iv. assist in the identification and screening of local labourers from the community in 

accordance with the contractor’s requirements. 

v. inform local labour of their conditions of employment, including their period of 

employment. 

vi. attend disciplinary proceedings involving local labour and ensure that hearings are 

fair and reasonable. 

vii. attend all meetings at which the community and/or local labour are present or are 

required to be represented. 

viii. attend monthly site meetings to report on community and local labour matters. 

ix. keep a daily written record of interviews and community liaison. 

x. submit monthly returns regarding community liaison; and 

xi. carry out all such other duties as agreed upon between all parties concerned. 

 

A new pay item is included in Chapter 1.2 of the schedule of quantities relating to the 

payment of the CLO on a provisional sum basis.  Payment under this item shall be made 

only for the period for which the duties of the CLO are required, and not necessarily for the 

full duration of the contract. 

Add the following new Clause A1.2.3.24: 
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PSA1.2.3.24 Compliance with the Road Traffic Act 

 

When a service necessitates vehicles or plant travelling or working on a public road, the following 

shall apply: 

 

• The vehicles and plant shall be licensed in terms of the National Road Traffic Act 

1996 (Act No. 93 of 1996) as amended. 

• Every driver and operator of a vehicle or an item of plant shall be in possession of a 

valid permit in respect of the class of vehicle or item of plant he / she is driving or 

operating. 

 

The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and 

guarding as may be necessary or required by the Employer’s Agent or by any act, regulation or 

statutory authority in order to minimise the danger and inconvenience caused to vehicle and 

pedestrian traffic.  The Contractor by accepting this contract shall be deemed to have indemnified 

the Employer and the Employer’s Agent against any claims, damages and / or costs that may arise 

in this regard. 

 

Add the following new payment item. 

 

PSC1.2 MEASUREMENT AND PAYMENT 

 

Item   Unit 

 
PSC1.2.10 Community Participation 

 

(a) Cost for community Participation (PLC and CLO) ........................... Prime Cost Sum 

 

(b) Handling costs and profit in respect of sub-item PSC1.2.10(a) above percentage (%) 
 

Expenditure under this item shall be made in accordance with clause 6.6 of the General Conditions 

of Contract 2015. 

 

The tendered percentage is a percentage of the amount of expenditure approved by the Employer’s 

Agent under sub-item PSC1.2.10(a) and shall include full compensation for the handling costs of 

the Contractor and the profit in connection with the provision of a Community Liaison Officer.” 
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C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS 

 

PART C: MEASUREMENT AND PAYMENT 

 

PSC1.3.1.3 Time-related obligations 

 

Add the following at the end of clause C1.3.1, Under Item C1.3.1.3 

 

“The amount payable to the contractor for time-related general obligations arising from extensions 

of time granted in accordance with Clause 5.12.1.and Clause 5.12.2 of the GCC 2015, shall be 

calculated as follows: 

 

(i) The Contractor shall apply for the extension of time in terms of the number of days delay 

incurred calculated in accordance with Clause 5.1 of the GCC 2015. 

 

(ii) The number of days extension of time calculated in accordance with Clause 5.1 of the GCC 

2015, finally granted shall then be added to the due completion date of the contract by 

the Engineer, commencing on the first working day after the day of the original due 

completion date. Non-working days and special non-working days as defined in the 

contract data shall not be counted as working days in calculating the extended 

completion date. 

 

(iii)The number of calendar days extension of time granted from the original completion date to 

the extended completion date as calculated in (ii) above shall then be calculated, 

commencing on the first calendar day after the day of the original completion date. 

 

The following formula shall then be used to calculate the number of months extension 

of time granted.  

 

No. of months extension of time granted  

= [(No. of calendar days extension of time granted / 365)] × 12  

 

(iv) The number of months extension of time granted calculated as in (iii) above shall be the 

number of additional months measured for payment for time-related general obligations 

under item PSC1.3.1.3 and in accordance with Clause 5.12.3 of the GCC 2015 as a 

result of the extensions of time granted.  

 

NOTE:  The number of months extension of time granted calculated as in (iii) above shall 

also be included in the measurement of any other items scheduled under Sections C1.3, C1.4 and 

C1.5 or elsewhere in the schedule of quantities that involve the unit of measurement "month" and 

that were provided on site for the full duration of the extended period. Where such items were 

provided for a portion of the extended period only, a pro rata payment shall be made, based on the 

number of calendar days the item was provided on site after the original completion date divided 

by the number of calendar days as calculated in (iii) above for the extension of time granted." 
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CHAPTER 1.5 ACCOMMODATION OF TRAFFIC 

 

PART C: MEASUREMENT AND PAYMENT 

 

Add the following new payment item. 

 

PSC1.5 MEASUREMENT AND PAYMENT 

 

Item   Unit 

 
PSC1.5.13 Blading by road grader 

 

PSC1.5.13.1. Blading by road grader of >6m  

a) Machine Trimming: Normal Blading – 3% - without Watercart  kilometre (km) 

b) Machine Trimming: Dry Road Blading using Watercart – 3% kilometre (km) 

PSC1.5.13.2 Blading by road grader of <6m 

a) Machine Trimming: Normal Blading – 3% - without Watercart  kilometre (km) 

b) Machine Trimming: Dry Road Blading using Watercart – 3% kilometre (km) 

 

The tenderer is to assume that it will take 4 passes with a grader to achieve the desired road profile, 

a further 4 passes with the grader to spread the fines and a further 2 passes to achieve the required 

finish. The rate for Dry Road Blading shall include the utilisation of a Water sprinkler to 

thoroughly water the full width of gravel layer by making sufficient passes as required, ahead of 

the grader. The rate shall include for Travelling to and from the Contractor camp. The 

measurement will be the km of completed road. The rate shall further include for the removal and 

cleaning of any spillage of material into existing structures and catch pits. 

 

CHAPTER 8.8 PATCHING AND EDGE BREAK REPAIR 

 

Add the following new payment item. 

PSC8.8.7.4. Temporary cold mix plug 

a) Patches less than 1m2 square meter (m2) 

b) Patches greater than 1m2 but not exceeding 2m2 square meter (m2) 

The tendered rate shall include full compensation for providing all the material, transport, work in 

restricted areas, machinery, equipment, labour, supervision, excavating and removing the existing 

premix surface  and lose material to an overall depth of approximately 100mm, scarifying and 

removal of all loose material and dust by means of sweeping/brushing. Prepare the surface with 

0.55l/m2 of 60% anionic Bitumen emulsion tack coat to be verified with the engineer and 

backfilling the area with approved cold mix Asphalt with a maximum aggregate size of 10mm and 

in accordance with TRH 8, compacted to a density of 97 % Rice – design voids, to 5mm above the 

existing road surface level. All Potholes are required to be patched within 24 hours from the time 

that the pothole is reported to the contractor. 
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CHAPTER 11.3 GUIDE BLOCKS AND KILOMETRE MARKER 

 

Add the following new payment item. 

 

PSC11.3 MEASUREMENT AND PAYMENT 

 

Item   Unit 

 
PSC11.3.4 Repainting of Kilometre Post  Number (No) 

 

The unit of measurement shall be the number of Kilometre posts painted. 

 

The tendered rate shall include full compensation for all labour and material and painting, as may 

be necessary for completing the work in accordance with the details shown on the drawings 

(SD1003/B). 
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Add the following new chapter. 

 

CHAPTER 15.1 CHEMICAL CONTROL OF UNDESIRABLE VEGETATION 

 

PS PART A: SPECIFICATION 

 

PSA15.1.1 SCOPE 

 

This specification covers the chemical eradication of declared and undesirable vegetation as well 

as the chemical control of vegetation growth, through the application of herbicide. 

 

PSA15.1.2 EXECUTION OF WORK  

 

The Contractor’s attention is drawn to the requirement that, prior to carrying out any spraying with 

herbicide, he/she, together with 3 assistants, shall be required to attend a 3- to 5-day accredited 

training workshop. 

 

The registered Contractor shall always be at the site of application during spraying and shall ensure 

that no damage is caused to other plants inside or adjacent to the treated areas as a consequence of 

the application of herbicides. 

 

Application shall not be carried out in high winds or wet weather. 

 

The Contractor shall assess the number of different types of places where application of chemicals 

will be required and to make provision accordingly for the fluctuating chemical demand per section 

of road.  The herbicide shall be strictly applied at the rate recommended by the manufacturer. 

 

a. Control of vegetation growth 

 

Subject to approval by the Engineer beforehand, spraying shall be executed in the following 

designated areas: 

 

i. Shoulder weed spray shall involve the spraying of a 300 mm wide strip of herbicide, 

100mm of which will be on the surfaced shoulder and 200 mm on the gravel 

shoulder. 

ii. Vegetation under guard-rails shall be controlled by spraying under the guard-rail to 

a minimum width of 500 mm. 

iii. Openings, cracks and joints between the road pavement and concrete, on joints and 

cracks of concrete drainage channels as well as between paving stones and concrete 

blocks, to a minimum width of 100 mm. 

iv. Up to a minimum distance of 300mm around the poles at kilometre markers, road 

signs and guard-rail posts.  

v. On block paved areas; and 

vi. Between the road and the road reserve fence or neighbouring fence or wall. 

  

b. The eradication of undesirable vegetation 

 



Province of KwaZulu-Natal  Contract No. ZNB02662/00000/00/DUN/INF/25/T 

Department of Transport 

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO C86 

 

The eradication of declared and undesirable vegetation shall take place in the road reserve 

over the whole length of the section of road involved and may include localised patches of 

noxious weeds, invader plants and other undesired vegetation. 

 

The Contractor shall ensure that no damage whatsoever is caused to any plants inside or 

adjacent to the areas treated because of the application of the herbicides, either during or 

after application.  This also includes areas outside the road reserve. 

 

Below is a list of preferred chemicals to be used in the various applications. 

Verge Application 

Product Active ingredients: 

Tumbleweed (L4781) Glyphosate 240g/L 

Invade (L10093) Imazapyr 250g/L 

Outpace Flo (L4760) 

Simazine 250g/L + Terbuthylazine 

250g/L 

Booster AS (L6182) Ammonium Sulphate 500g/L 

Noxious weed Control 

Frixon (L8399) Fluroxypyr 200g/L 

Picloram (L8299) Picloram 240g/L 

Viroaxe (L6663) Triclopyr 480g/L 

Ambition (L7678) Metsulfuron - Methyl 600g/L 

Booster Oil (L6148) Vegetable Oil 851g/L 

Cutstump Treatment 

Invade (L10093) Imazapyr 250g/L 

Booster Oil (L6148) Vegetable Oil 851g/L 

Dye (Stump marker) Pigment dye 

 

Prior to commencement with application of any herbicide, a registration document from the 

Department of Agriculture must be provided to the Employers Agent for each chemical to 

be used. The Employers Agent will approve the use of the specific chemical prior to 

commencement. 

 

PSA15.1.3 ACCEPTANCE CRITERIA 

 

Eradication of undesired vegetation shall be carried out as specified and to the satisfaction of the 

Engineer.  The herbicide shall be applied at the correct rate to prevent re-growth and the 

application confined to the undesired vegetation. 

 

Areas shall be left neat and tidy and all vegetation cuttings removed unless otherwise instructed. 

 

PSA15.1.4 CONSTRUCTION EQUIPMENT 

 

Vegetation shall be eradicated using knapsacks or portable weed-spray machines. 

 

It is important that the equipment be in good working condition.  The equipment shall distribute 

the herbicide evenly without spilling.  The nozzle shall be able to move close to the ground in 

order to prevent mist spray blowing away and killing plants which gave to be maintained.  The 
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equipment shall also be safe for the workers as well as for the travelling public. The Contractor 

shall ensure that all persons dealing with herbicides are supplied with hats, gloves, boots, goggles, 

face masks and safety vests and that they always wear them whilst working.  

 

PS PART B: MEASUREMENT AND PAYMENT 

 

Add the following payment items: 

 

Item   Unit 

 

PSC15.1.1: Chemical Control of undesirable vegetation 

 

a) Shoulder Weed Spray: 300mm wide meter (m) 

b) Under Guardrails: 500mm wide meter (m) 

c) Openings, crack and joints: 100mm wide meter (m) 

d) Around poles, Kilometre markers, road signs, guardrail posts. The area around the signs 

and kilometre posts are required to be a 2m radius.  number (No) 

e) Blocked paved and other paved areas square meter (m2) 

f) Along the Road Reserve 

i. Isolated Areas square meter (m2) 

ii. Dense areas (areas more than 20% infested)hectare (ha)The unit of measurement for 

sub-items PSC15.1.1(a) to (c) shall be the metre of control of weeds to the specified 

width. 

 

The unit of measurement for sub-items PSC15.1.1(d) shall be the number of poles, road markers, 

road signs and guard-rail posts sprayed around. 

 

The unit of measurement for sub-items PSC15.1.1(e) and (f) shall be the square metre of control of 

vegetation and eradication of weeds.   

 

The unit of measurement for sub-item PSC15.1.1(g) shall be the hectare of control of vegetation 

and eradication of weeds.  The areas will be measured by dense hectare (the percentage of 

infestation per hectare).  For payment, the rate per hectare will be that multiplied by the percentage 

infestation.  

 

The tendered rates shall include full compensation for all labour, equipment and minor material 

(herbicide shall be supplied by the Employer) required for control of vegetation and eradication of 

weeds in accordance with the manufacturer’s specifications and inclusive of any costs arising from 

restricted working conditions due to the nature of the site or traffic flow.  

 

Payment shall be made as follows: 

 

(a) 60% shall be payable when visible results are obtained 

(b) The remaining 40% shall be payable when at least 90% of the treated vegetation has been 

controlled in the opinion of the Engineer 
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C3.3: PARTICULAR SPECIFICATIONS 
 
In addition to the Standard Specifications and the Project Specifications, the following Particular 
Specifications shall apply to this contract and are bound in hereafter: 
 
PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION  .................................................  C89 

PART D: OHSA 1993 HEALTH AND SAFETY SPECIFICATION ..................................................  C96 

PART E: EXPANDED PUBLIC WORKS PROGRAMME................................................................  C106 

PART F: SMALL CONTRACTOR DEVELOPMENT .......................................................................  C135 

PART G: CONTRACT SKILLS DEVELOPMENT GOAL .................................................................  C172 
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3.3 PARTICULAR SPECIFICATIONS 

 

 

 

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
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PART C:  ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

C1. SCOPE 

 

The Employer recognises environmental management as a key component of road infrastructure 

development and as part of its environmental policy has developed this environmental management 

specification as a tool for continual improvement in environmental performance. 

 

This environmental management specification prescribes the methods by which proper 

environmental controls are to be implemented by the Contractor. The duration over which the 

Contractor’s controls shall be in place cover the construction period of the project as well as the 

limited time after contract completion defined by the General Conditions of Contract 2015 as the 

Defects Notification Period (maintenance period). 

 

C2. ENVIRONMENTAL MANAGEMENT PLAN  

 

In order to ensure that the construction work is carried out in an environmentally sensitive manner, 

strict compliance with the Environmental Management Plan (EMP) guidelines is required.  The 

purpose of the EMP is to: 
 

▪ Encourage good management practices through planning and commitment to environmental 
issues, 

▪ Provide rational and practical environmental guidelines to: 
(i) Minimise disturbance of the natural environment, 
(ii) Prevent pollution of land, air and water, 
(iii) Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

▪ Develop waste management practices based on prevention, minimisation, recycling, treatment 
or disposal of wastes, 

▪ Train employees and contractors with regard to environmental obligations. 
 

C3. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 
 

The Contractor is responsible for the implementation of this EMP to ensure sound environmental 

management during the construction phase of a project. 
 

The Contractor shall receive and implement any instruction issued by the Employer’s Agent 

relating to compliance with the EMP including the removal of personnel or equipment.  
 

Compliance with the provisions contained herein or any condition imposed by the environmental 

approvals, shall become the responsibility of the Contractor through an approved Environmental 

Officer (EO). The Contractor shall nominate a person from among his site personnel to fulfil this 

function and submit to the Employer’s Agent for his approval the curriculum vitae of the proposed 

EO. This request for approval shall be given, in writing, at least fourteen days before the 

commencement of any construction activity clearly setting out reasons for the nomination, and 

with sufficient detail to enable the Employer’s Agent to make a decision. 
 

Once a nominated representative of the Contractor has been approved as the EO, the EO shall be 

the responsible person for ensuring that the provisions of this EMP are complied with for the 

duration of the contract. The EO shall submit monthly written reports of compliance with the EMP 

to the Employer’s Agent. 
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In addition to the compliance duties relating to this EMP, the EO shall also provide full 

cooperation whenever the Contractor is subjected to regular environmental audits. 
 
 
C4. TRAINING AND INDUCTION OF EMPLOYEES 

 
The Contractor has a responsibility to ensure that all those people involved in the project are aware of and 
familiar with the environmental requirements for the project (this includes subcontractors and local labour).  
The EMP shall be part of the terms of reference for all contractors, subcontractors and suppliers. 
 
C5. COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK 
 

Any complaints received by the project team from the public will be recorded.  The complaint 

should be brought to the attention of the Construction Manager, who will respond.  

 

The following information must be recorded: 

▪ Time, date and nature of the complaint, 

▪ Type of communication (telephone, letter or email), 

▪ Name, contact address and telephone number of the complainant, 

▪ Response and investigation undertaken, and 

▪ Actions taken and by whom. 

 

All complaints received will be investigated and a response given to the complainant within 

14 days. 

 

All environmental incidents occurring on the site will be recorded.  The following information will 

be provided: 

▪ Time, date, location and nature of the incident, and 

▪ Actions taken and by whom. 

 

C6. SITE CLEANLINESS AND NEATNESS 

 

▪ Location of a construction camp is to be approved by the Employer’s Agent and is to be 

restored to its previous condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1,8m Bonnox fence or similar 

approved. 

▪ All materials, equipment, plant and vehicles must be stored within the construction 

camp. 

▪ A dedicated area must be made available for construction staff to change and store their 

personal belongings. 

 

C7. ACCESS 

 

▪ Access to existing roads, schools, buildings, shops and residential properties must not be 

impeded during construction. 

▪ Access roads utilised by the Contractor must be maintained in good condition. 
 

C8. BORROW PITS 

 

▪ Mining authorisations (permits) for borrow pits must be obtained from the Department 

of Mineral Resources (DMR) in consultation with the Department of Water and 

Sanitation (DWS). 
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▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface 

drainage. 

▪ Borrow pits must be rehabilitated after use in accordance with the requirements of DMR 

and DWS. 
 

C9. DUST CONTROL / AIR QUALITY 

 

▪ Dust suppression measures must be implemented during construction by ensuring that 

all surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working condition and that emissions are 

not excessive. 

▪ Special care must be taken in areas where the route passes close to schools and 

residential areas. 

▪ The speed of construction vehicles must be reduced. 

 

 

C10. FAUNA 

 

▪ Contractors’ and subcontractors’ staff and workers may not chase, catch or kill animals 

encountered during construction. 

 

C11. FIRE PREVENTION AND CONTROL 

 

▪ Smoking is prohibited in the vicinity of flammable substances. 

▪ The Contractor must ensure that fire-fighting equipment is available on site, particularly 

where flammable substances are being stored or used, and that construction staff are 

aware of where it is kept and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 

adjacent property owners’ lands. 

 

C12. GRAVE SITES 

 

▪ Grave sites in close proximity to the road must not be disturbed during construction.  

 

C13. MATERIALS HANDLING AND SPILLS MANAGEMENT 

 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel and paint) are to 

be stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel or petrol tanks) must be placed on 

an impermeable surface and surrounded by a bund wall, in order to ensure that 

accidental spillage does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with 

any hazardous substances used (e.g. smoking near fuel tanks), and must be provided 

with appropriate protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of 

equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and other 

chemicals. 

▪ Any spill of potentially hazardous materials must be cleaned up immediately (potentially 

hazardous materials on site include paint, oil, grease, fuel and turpentine). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste 
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container(s). 

▪ The Contractor should keep Peat Sorb or a similar absorbent on site to clean up any 

spills.  The absorbent must be stored in a designated area and be available for inspection. 

▪ All spills are to be recorded in the environmental incident book. 

 

C14. NOISE  

 

▪ Noise generating activities must be restricted to between 07:00 and 17:00 Monday to 

Friday, unless otherwise approved by the appropriate competent person in consultation 

with adjacent landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be 

equipped with sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary noise 

such as hooting and shouting. 
 

C15. POLLUTION CONTROL 

 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 

substances must be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to prevent 

soil or water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 

C16. RIVERS AND STREAMS 

 

▪ During construction of bridge structures, there must be no obstruction of the water flow 

of rivers and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 

sedimentation occurring. 

▪ Erosion control measures must be employed both during and after construction. 

▪ No impediments to natural surface water flow, other than approved erosion control 

measures, must occur. 

 

C17. SAFETY 

 

▪ Safety measures, such as detour signs, must be implemented during construction to 

ensure the safety of workers, pedestrians and drivers/passengers in vehicles in the 

vicinity of construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children 

wishing to cross the road under construction. 

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road during 

the operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during the 

construction and operation phases.  

 

C18. SOIL MANAGEMENT 

 

▪ Storm water drainage pipes must be installed alongside the road in all areas susceptible 

to soil erosion. 

▪ Erosion should be minimised by the construction of meadow drains and the planting of 

indigenous vegetation on the side slopes and drains to reduce flow velocity of storm 
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water. 

▪ Spoil from cuts may be used in existing erosion gullies. 

▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 

▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals 

should be removed together with the contaminated soil. 

▪ If necessary, an absorbent such as Peat Sorb should be used to aid in cleaning up the 

spill.  The contaminated soil should be disposed of in an appropriate container, 

depending on its classification. 

▪ Servicing and refuelling of vehicles must only be carried out at the construction camp. 

 

C19. WORKER CONDUCT 

 

Code of Conduct for Construction Personnel: 
 

▪ Do not leave the construction site untidy and strewn with rubbish which will attract 

animal pests. 

▪ Do not set fires. 

▪ Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 

designated worker collection/drop off points. 

▪ Do not drive a construction-related vehicle under the influence of alcohol. 

▪ Do not exceed the national speed limits on public roads or exceed the recommended 

speed limits on the site. 

▪ Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy 

vehicles must be reported and repaired as soon as possible). 

▪ Do not litter along the roadsides, including both the public and private roads. 

▪ Do not pollute any water bodies (whether flowing or not). 

▪ No member of the construction team is allowed to enter the areas outside the 

construction site. 
 

C20. TRAFFIC DISTURBANCES AND DIVERSIONS 

 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities 

and in accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas and 

remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 

 

C21. VEGETATION 

 

▪ Only vegetation falling directly on the route must be removed where necessary. 

▪ Alien vegetation within the road reserve must be eradicated, and management measures 

must be implemented for future control of these species. 

▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been 

completed. 

 

C22. WASTE MANAGEMENT 
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(C) ALL GENERAL, NON-HAZARDOUS WASTE MUST BE PLACED IN A SKIP 

CONTAINER AND DISPOSED OF AT A REGISTERED WASTE DISPOSAL SITE.  

(D) THE CONTRACTOR IS TO ENSURE THAT THE PORTABLE TOILET FACILITIES AT 

THE CAMPSITE ARE PROPERLY MAINTAINED AND IN WORKING ORDER. 

(E) NO DISPOSAL, OR LEAKAGE, OF SEWAGE MUST OCCUR ON OR NEAR THE SITE. 

(F) ALL HAZARDOUS WASTE (E.G. OIL, PAINT, EMPTY LIME BAGS, AND 

CONTAMINATED WASH WATER) MUST BE STORED IN LEAKPROOF CONTAINERS 

AND DISPOSED OF AT A REGISTERED HAZARDOUS WASTE DISPOSAL SITE. 

(G) THE CONTENTS OF WASTE STORAGE CONTAINERS MUST, UNDER NO 

CIRCUMSTANCES, BE EMPTIED TO THE SURROUNDING AREA.  IN GENERAL, 

LITTERING, DISCARDING OR BURYING OF ANY MATERIALS IS NOT ALLOWED ON 

SITE OR ALONG THE ROUTE. 

(H) ADEQUATE WASTE RECEPTACLES MUST BE AVAILABLE AT STRATEGIC 

POINTS AROUND THE CONSTRUCTION CAMP AND SITE FOR ALL DOMESTIC 

REFUSE AND TO MINIMISE THE OCCURRENCE OF LITTERING. 

(I) CONCRETE RUBBLE MUST BE COLLECTED AND DISPOSED OF AS DIRECTED BY 

THE EMPLOYER’S AGENT. 

(J) EACH WORKING AREA MUST BE CLEARED OF LITTER AND BUILDING WASTE 

(E.G. RUBBLE, WOOD AND CONCRETE PACKETS) ON COMPLETION OF THE DAY’S 

WORK. 

(K) ANY SPILL AROUND THE CONTAINER(S) SHOULD BE TREATED AS PER CLAUSE 

C13 AND C18. 

 

C23. MEASUREMENT AND PAYMENT 

 

The contractor shall make provision in the various rates and prices for all costs related to the 

environmental management specification and measures required in terms of legislation.  Provision 

is made in item C1.2.1 of the Bill of Quantities for the contractor’s general obligations, risks and 

liabilities in accordance with the environmental management specification. 
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C3.3 PARTICULAR SPECIFICATIONS 

 

 

 

PART D: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
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PART D:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

 

D1. SCOPE 

 

This part covers the health and safety requirements to be met by the Contractor to ensure a 

continued safe and healthy working environment for all employees, subcontractors, the Employer, 

the Employer’s Agent, inspectors and all other persons entering the site of works. 

 

This specification shall be read in conjunction with the Occupational Health and Safety Act, 1993 

(Act No 85 of 1993 and amendment Act No 181 of 1993) and the corresponding Construction 

Regulations 2014, and all other safety codes and specifications referred to in the said Act and 

Construction Regulations. 

 

In terms of the OHSA Agreement in Section C1.4 of the Contract document, the status of the 

Contractor as mandatary to the Employer (client) is that of an employer in his own right, 

responsible for compliance with all provisions of OHSA 1993 and the Construction 

Regulations 2014. 

 

This specification and the Contractor’s own Health and Safety Plan as well as the Construction 

Regulations 2014, shall be displayed on site or made available for inspection by inspectors, the 

Employer, the Employer’s Agent, the Construction Health and Safety Agent, subcontractors, 

employees, representatives of trade unions and any other persons entering the site of works. 

 

D2. DEFINITIONS 

 

For the purpose of this contract the following shall apply: 

 

D2.1  “Construction Health and Safety Agent” (CHSA) means any competent person who acts 

as a representative for the Employer in managing health and safety on a construction project for the 

Employer and who has satisfied the registration criteria of the SACPCMP to perform the required 

functions. 

 

D2.2 “Contractor” where used in the contract documents and in this specification, means the 

Contractor as defined in the General Conditions of Contract 2015, and it shall have the exact same 

meaning as “principal contractor” as defined in the Construction Regulations 2014. 

“Contractor” and “principal contractor” are therefore interchangeable and shall be read in the 

context of the relevant document. 

 

In this specification the terms “principal contractor” and “contractor” are replaced with 

“Contractor” and “subcontractor” respectively. 

 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatary, 

without derogating from his status as an employer in his own right. 

 

D2.3 “Employer” where used in the contract documents and in this specification, means the 

Employer as defined in the General Conditions of Contract 2015 and it shall have the exact same 

meaning as “client” as defined in the Construction Regulations 2014.  “Employer” and “client” 

are therefore interchangeable and shall be read in the context of the relevant document. 
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D2.4 “Employer’s Agent” where used in this specification, means the Employer’s Agent as 

defined in the General Conditions of Contract 2015. 

 

D3. EMPLOYER’S BASELINE RISK ASSESSMENT 

 

D3.1 Risk information 

 

The information presented in this clause is based on the Employer’s baseline risk assessment 

prepared specifically for this contract. 

 

This information describes the type of work required in terms of this contract that will be 

accompanied by dangers, hazards and risks which the Contractor shall be required to identify, 

analyse, manage, monitor and review in terms of the Health and Safety Plan and risk assessments. 

 

This information is neither prescriptive nor exhaustive and is provided as a guideline to Tenderers 

in preparing their tender submissions, and to the successful Contractor as a basis for the 

preparation of the site-specific risk assessments to be performed by the Contractor in terms of 

Construction Regulation 9. 

 

Tenderers shall make their own assessment of the dangers, hazards and risks that can be expected 

during the course of this contract, which may include dangers, hazards and risks not identified in 

the baseline risk assessment, including those that may arise from specific methods of construction 

employed by the Contractor, and shall make due allowance in their tendered rates and prices for all 

costs related to complying with the provisions of the Act and Construction Regulations. 

 

This information is given in good faith for the guidance of Tenderers, and no additional payment 

shall be made as a result of any inaccuracies, discrepancies or omissions contained therein. 

 

D3.2 Baseline risk assessment 

 

The following is a list of risks identified which forms the Baseline Risk Assessment for the project 

prepared by the Employer in terms of Construction Regulation 5(1)(a) 
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D4. APPLICATION FOR CONSTRUCTION WORK PERMIT 

 

Where the contract meets the requirements of Construction Regulation 3, the Employer must at 

least 30 days before commencement of the work and in accordance with the requirements of 

Construction Regulation 3, apply to the Provincial Director of the Department of Labour in writing 

for a construction work permit to perform construction work. The Employer’s application must be 

done in a form similar to Annexure 1 of the Construction Regulations, and submitted with the 

required documentation, some of which the Contractor shall provide as stated in the Contract Data. 

 

A copy of the construction work permit must be kept on site in the occupational health and safety 

file, available for inspection by inspectors, the Employer, the Employer’s Agent, the Construction 

Health and Safety Agent, subcontractors, employees, representative trade unions and any other 

persons on the site. The Provincial Director will assign a site-specific number for each construction 

site, which must be conspicuously displayed at the main entrance to the site.    

 

D5. NOTIFICATION OF CONSTRUCTION WORK 

 

Where the contract meets the requirements of Construction Regulation 4, the Contractor shall, 

before commencement of the work and in accordance with the requirements of Construction 

Regulation 4, notify the Provincial Director of the Department of Labour of the intention to carry 

out the construction work, using the pro forma form included as Annexure 2 to this Health and 

Safety Specification. 

 

A copy of the notification form must be kept on site, available for inspection by inspectors, the 

Employer, the Employer’s Agent, the Construction Health and Safety Agent, subcontractors, 

employees, representative trade unions and any other persons on the site.  A copy of the 

notification form shall also be kept on the health and safety file, and a further copy shall be 

forwarded to the Employer for his records. 

 

D6. HEALTH AND SAFETY PLAN 

 

Before commencement of any construction work, the Contractor shall prepare a project specific 

Health and Safety Plan complying with the requirements of Construction Regulation 7(1)(a) and 

this Health and Safety Specification. 

 

The Health and Safety Plan must include a risk assessment performed and recorded in writing by a 

competent person as required in terms of Construction Regulation 9.  The risk assessment shall 

identify and evaluate the risks and hazards that may be expected during the execution of the work 

under the contract, and it shall include a documented plan and applicable safe work procedures to 

mitigate, reduce or control the risks and hazards identified. 

 

The Health and Safety Plan shall be available on site for inspection by inspectors, the Employer, 

the Employer’s Agent, subcontractors, employees, representative trade unions, and health and 

safety representatives and committee members, and must be monitored and reviewed periodically 

by the Contractor. 

 

D7. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

 

D7.1 Appointments 
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The Contractor shall appoint in writing all employees. 

 

The Contractor shall appoint in writing all subcontractors, and such appointments shall be in 

compliance with the requirements of Construction Regulation 7. 

 

D7.2 Health and safety induction training 

 

No person shall be allowed or permitted to enter the site of the works unless such person has 

undergone health and safety induction training pertaining to the hazards prevalent on the site. 

 

The Contractor shall ensure that all employees under his control, including subcontractors and their 

employees, undergo health and safety induction training by a competent person before 

commencement of construction work in compliance with Construction Regulations 7(5) and 9(3) 

and (4). 

 

The Contractor shall ensure that all visitors to the construction site undergo health and safety 

induction and are provided with the necessary personal protective equipment in compliance with 

Construction Regulation 7(6). 

 

D7.3 Medical certificate of fitness 

 

The Contractor shall ensure that every employee, including subcontractors and their employees, 

has a valid medical certificate of fitness issued in compliance with Construction Regulation 7(1)(g) 

or 7(8) as applicable. 

 

D8. APPOINTMENT OF SAFETY PERSONNEL 

 

D8.1 Construction manager 

 

Refer to Construction Regulation 8(1), (2), (3) and (4). 

 

The Contractor shall appoint a full-time Construction Manager with the duty of managing all the 

construction work on the site, including the duty of ensuring occupational health and safety 

compliance. 

 

The Contractor may also have to appoint one or more assistant construction managers to assist 

the Construction Manager where justified by the scope and complexity of the works. 

 

D8.2 Construction health and safety officer 

 

Refer to Construction Regulation 8(5) and (6). 

 

Taking into consideration the size of the project and the dangers, hazards or risks that can be 

expected, the Contractor shall appoint in writing a full-time or part-time construction health and 

safety officer to assist in the control of all health and safety related aspects on the site.  The 

construction health and safety officer shall be registered as required by the Chief Inspector of the 

Department of Labour and shall have the necessary competencies and resources to assist the 

Contractor. 
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D8.3 Construction supervisor 

 

Refer to Construction Regulation 8(7), (8), (9) and (10). 

 

The Contractor shall appoint a construction supervisor responsible for construction activities and 

ensuring occupational health and safety compliance on the construction site. 

 

The Contractor may also have to appoint one or more competent employees to assist the 

construction supervisor where justified by the scope and complexity of the works. 

 

D8.4 Health and safety representatives 

 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in 

terms of the Act for the execution of the contract, shall appoint a health and safety representative 

whenever he has more than 20 employees in his employment on the site of the works.  The health 

and safety representative must be selected from employees who are employed in a full-time 

capacity at a specific workplace. 

 

The number of health and safety representatives for a workplace shall be at least one for every 50 

employees. 

 

The function of health and safety representative(s) will be to review the effectiveness of health and 

safety measures, to identify potential hazards and major incidents, to examine causes of incidents 

(in collaboration with his employer, the Contractor), to investigate complaints by employees 

relating to health and safety at work, to make representations to the employer (Contractor) or 

inspector on general matters affecting the health and safety of employees, to inspect the workplace, 

plant, machinery, etc. on a regular basis, to participate in consultations with inspectors and to 

attend meetings of the health and safety committee. 

 

D8.5 Health and safety committee 

 

In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one or 

more health and safety committees where there are two or more health and safety representatives 

at a workplace.  The persons selected by the Contractor to serve on the committee shall be 

designated in writing. 

 

The function of the health and safety committee shall be to hold meetings at regular intervals but at 

least once every three months, to review the health and safety measures on the contract, to discuss 

incidents related to health and safety with the Contractor and the inspector, to make 

recommendations regarding health and safety to the Contractor and to keep record of 

recommendations and reports made by the committee. 

 

D8.6 Competent persons 

 

The Contractor shall appoint in writing designated competent employees and/or other competent 

persons as required by the Act and Regulations.  Such appointments shall be in accordance with 

the relevant applicable sections of the Act and Regulations as determined by the requirements of 

the contract. 
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A competent person may be appointed for more than one part of the construction work with the 

understanding that the person must be suitably qualified and able to supervise at the same time the 

construction work in all the work situations for which he has been appointed. 

 

The appointment of competent persons to supervise parts of the construction work does not relieve 

the Contractor from any of his responsibilities for compliance with all requirements of the 

Construction Regulations. 

 

D9. RECORDS AND REGISTERS 

 

The Contractor shall keep records and registers related to health and safety on site as required by 

the relevant applicable sections of the Act and Regulations as determined by the requirements of 

the contract.  Such records and registers shall be available for periodic inspection by inspectors, the 

Employer, the Employer’s Agent, the Construction Health and Safety Agent, subcontractors, 

employees and representatives of trade unions. 

 

D10. CONTRACTOR’S RESPONSIBILITIES 

 

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the 

Act (OHSA 1993), which means that the Contractor has the status of employer in his own right in 

respect of the contract.  The Contractor is therefore responsible for all the duties and obligations of 

an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2014. 

 

Before commencement of work under the contract, the Contractor shall enter into an agreement 

with the Employer (Client) in terms of C1.4 ‘Agreement in terms of Section 37(2) of the 

Occupational Health and Safety Act No. 85 of 1993’, to confirm his status as mandatary 

(employer) for the contract under consideration. 

 

The Contractor is advised in his own interest to make a careful study of the Act and the 

Construction Regulations, as ignorance of the Act and the Regulations will not be accepted in 

any proceedings related to non-conformance to the Act and the Regulations. 

 

D11. MEASUREMENT AND PAYMENT 

 

It is a condition of this contract that contractors who submit tenders for this contract shall make 

provision in their various tendered rates and prices for all costs related to the health and safety 

measures required in terms of the Act and Regulations during the construction process. 

 

(e) Health and safety plan 

 

The Contractor shall assess the risks associated with the Works when preparing the health and 

safety plan. In addition, the Contractor shall implement the health and safety plan, including the 

provision of a dedicated, full time health and safety officer, carrying out all the required site health 

and safety training and briefings, staff medical evaluations, monitoring and administrating the 

health and safety plan and for supplying all transport, personal protection safety items, other health 

and safety equipment, safety notices and any other health and safety related items that are required 

on site. Provision is made for the costs of preparing and implementing the health and safety plan in 

item C1.2.5 of the Bill of Quantities. 

 

(f) Safety appointments 
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No separate additional payment will be made to cover the costs related to persons appointed as 

required in terms of the Act and Regulations to fulfil the various health and safety functions.  Such 

persons include the Construction Manager, any assistant construction managers, the construction 

health and safety officer, the construction supervisor, any assistant construction supervisors, health 

and safety representatives, health and safety committee members and competent persons, all as 

referred to in subclauses E8.1 to E8.6 above.  The Contractor shall therefore make provision in the 

various tendered rates and prices for all costs related to such persons, and for which no separate 

additional payment will be made except to the extent provided in item C1.2.5 of the Bill of 

Quantities. 

 

(g) Records and registers 

 

The keeping of records and registers related to health and safety on site as described in clause E9 

above shall be regarded as a normal duty of the Contractor for which payment shall be deemed to 

be included in the Contractor’s various tendered rates and prices, and for which no separate 

additional payment will be made except to the extent provided in item C1.2.5 of the Bill of 

Quantities. 

 

(h) Medical certificates 

 

No separate additional payment will be made to cover the costs related to obtaining the medical 

certificates of fitness required for every employee, including subcontractors and their employees, 

issued in compliance with Construction Regulation 7(1)(g) or 7(8) as applicable.  The Contractor 

shall therefore make provision in the various tendered rates and prices for all costs related to such 

medical certificates, and for which no separate additional payment will be made except to the 

extent provided in item C1.2.5 of the Bill of Quantities. 
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ANNEXURE 2 

 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

(Regulation 4 of the Construction Regulations, 2014) 

 

NOTIFICATION OF CONSTRUCTION WORK 

 

 

1. (a) Name and postal address of principal contractor: 

   ...........................................................................................................................................................  

   ...........................................................................................................................................................  

 (b) Name and telephone number of principal contractor’s contact person: 

   ...........................................................................................................................................................  

2. Principal contractor’s compensation registration number: 

   ...........................................................................................................................................................  

3. (a) Name and postal address of client: 

   ...........................................................................................................................................................  

   ...........................................................................................................................................................  

 (b) Name and telephone number of client’s contact person or agent: 

   ...........................................................................................................................................................  

4. (a) Name and postal address of designer(s) for the project: 

   ...........................................................................................................................................................  

   ...........................................................................................................................................................  

 (b) Name and telephone number of designer’s(s’) contact person(s): 

   ...........................................................................................................................................................  

   ...........................................................................................................................................................  

5. Name and telephone number of principal contractor’s construction manager on site appointed in terms 

of regulation 8(1): 

  ......................................................................................................................................................................  

6. Name(s) of principal contractor’s assistant construction manager(s) on site appointed in terms of 

regulation 8(2): 

   ......................................................................................................................................................................  

   ......................................................................................................................................................................  

   ......................................................................................................................................................................  
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ANNEXURE 2 - Continued 

 

 

7. Exact physical address of the construction site or site office: 

   ......................................................................................................................................................................  

   ......................................................................................................................................................................  

   ......................................................................................................................................................................  

8. Nature of the construction work: 

   ......................................................................................................................................................................  

  ......................................................................................................................................................................  

  ......................................................................................................................................................................  

9. Expected commencement date:   ..................................................................................................................  

10. Expected completion date:   .........................................................................................................................  

11. Estimated maximum number of persons on the construction site: 

 Total:   .......................................  Male:   .....................................  Female:   ........................................  

12. Planned number of contractors on the construction site accountable to principal contractor: 

  ......................................................................................................................................................................  

13. Name(s) of contractors already selected: 

  ......................................................................................................................................................................  

  ......................................................................................................................................................................  

  ......................................................................................................................................................................  

 ______________________________________________________________________________________  

 

 

  

 .................................................................................   .......................................................................  

Principal Contractor    Date 

 

 .................................................................................   .......................................................................  

Client’s Agent (where applicable)    Date 

 

 .................................................................................   .......................................................................  

Client     Date 

 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 

LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 
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C3.3 PARTICULAR SPECIFICATIONS 

 

 

 

 

PART E: EXPANDED PUBLIC WORKS PROGRAMME 
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PART E:  EXPANDED PUBLIC WORKS PROGRAMME 

 

E1. SCOPE 

 

This part provides the specifications with regard to the following: 

 

(a) The Expanded Public Works Programme (EPWP) 

(b) National Youth Service (NYS) 

 

 

The Contractor shall be required to participate in job creation (employment of local labour) by 

executing various portions of the Works using local labour (unskilled or semi-skilled), recruited 

from the local community, who are South African Citizens or foreigners in possession of a work 

visa issued by the Department of Home Affairs (only one such foreigner may be employed on any 

project).  Such local labour shall be the targeted participants in the EPWP. 

 

 
E2. EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 

 

E2.1 Labour enhanced construction, supervision and management for the Expanded Public 

Works Programme (EPWP) 

 

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to 

create jobs.  In the case of the infrastructure sector, existing government expenditure is realigned 

using labour enhanced technologies to create job opportunities.  This involves the use of both 

labour and construction equipment, where labour is preferred and construction equipment is used 

appropriately. 

 

All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be 

implemented using labour enhanced construction methods to the extent economically feasible, in 

accordance with the “Guidelines for the Implementation of Labour-Enhanced Infrastructure 

Projects under the Expanded Public Works Programme (EPWP) Third Edition 2015”. 

 

The aforementioned guidelines can be downloaded from the EPWP website of the Department of 

Public Works (http://www.epwp.gov.za/). 

 

Items scheduled for labour-intensive construction are marked with the letters “LI” in the bill of 

quantities in the manner described in C2.1 Pricing Assumptions. 

 

Contractors shall note that they shall employ in labour-enhanced works only the following 

supervisory and management staff that have completed the required Skills Programme in terms of 

Appendix C of the aforementioned guidelines: 

 

(a) Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil 

Engineering Construction Processes”; 

 

(b) Site Agent / Construction Manager at NQF level 5 "Manage Labour-Enhanced 

Construction Processes" or equivalent Quality Council for Trades and Occupations 

(QCTO) qualifications at NQF level 5 or 7. 

 

http://www.epwp.gov.za/
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In addition to their normal supervisory and management functions, the aforementioned supervisory 

and management staff shall also be responsible for setting the workers’ daily tasks in accordance 

with labour-enhanced construction principles, and for ensuring that the EPWP job creation 

reporting data is accurately recorded on a daily basis and compiled and submitted to the Employer 

each month in accordance with clause E4 of this PART E. 

 

E2.2 Labour laws applicable to the Expanded Public Works Programme (EPWP) 

 

The work to be undertaken on this contract by unskilled or semi-skilled workers under the 

Expanded Public Works Programme (EPWP) shall be implemented in accordance with: 

 

(e) the Code of Good Practice for Employment and Conditions of Work for Expanded Public 

Works Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act 

of 1997 by the Minister of Labour in Government Notice No. 129 of 18 February 2011 

(Government Gazette No. 34032 of 18 February 2011); and 

(f) Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the 

Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government 

Notice No. R347 of 4 May 2012. 

 

The aforementioned Government Notice No. R347 contains the standard terms and conditions for 

workers employed in elementary occupations on an Expanded Public Works Programme (EPWP).  

These terms and conditions do not apply to persons employed in the supervision and management 

of an Expanded Public Works Programme (EPWP). 

 

The above documents can be downloaded from the EPWP website of the Department of Public 

Works (http://www.epwp.gov.za/). 

 

E2.3 Persons to be employed under the Expanded Public Works Programme (EPWP) 

 

All local labour required for the execution of labour-enhanced works shall be engaged strictly in 

accordance with prevailing legislation. 

 

The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the 

Community Liaison Officer (CLO), inform the local community of the labour-enhanced works 

proposed and the employment opportunities thereby presented. 

 

The Contractor shall determine the minimum education level / skills required to undertake the 

works specified.  In consultation with the PLC and the War Room convener for each relevant ward, 

selection of the local labour shall be made from households on the Operation Sukuma Sakhe (OSS) 

database profiled through the War Room for each ward.  The list obtained from the OSS database 

must be accompanied by a letter from the War Room convener confirming that all the information 

provided was sourced from the War Room and that all listed incumbents reside within the relevant 

ward.  The Contractor must maintain records of household profiles as part of the portfolio of 

evidence for selection.  Selection shall be based on the minimum education level / skills required 

and the most-needy households, as determined by the household profiling.  Preference shall be 

given for at least one person from each household in the community to be employed before further 

persons are considered for selection. 

 

The Contractor shall endeavour to ensure that the number of temporary jobs using local labour 

(unskilled or semi-skilled), recruited from the local community, who are South African Citizens or 

http://www.epwp.gov.za/
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foreigners in possession of a work visa issued by the Department of Home Affairs (only one such 

foreigner may be employed on any project), shall include for a minimum allocation of: 

 

(a) 60% women; 

(b) 55% youth who are between the ages of 18 and 35; and 

(c) 2% persons with disabilities. 

 

All labour recruitment, employment and associated risks shall remain the sole responsibility of the 

contractor. 

 

The contractor shall comply with the minimum supervisor to worker ratio stated below, required to 

ensure the effective supervision of the labour-enhanced works for all LI activities undertaken on 

this project: 

 

 Minimum supervisor to worker ratio = 1:10 

 

E2.4 Contract of employment with persons employed under the Expanded Public Works 

Programme (EPWP) 

 

The Contractor shall enter into a formal contract of employment with each person employed under 

the Expanded Public Works Programme (EPWP), using the pro forma contract of employment 

attached at the end of this PART E of section 3.3 Particular Specifications. 

 

The Contractor shall note that all such formal contracts of employment entered into with persons 

employed under the Expanded Public Works Programme (EPWP) shall expire on 31 March each 

year, and the Contractor shall therefore be required to enter into new contracts with such persons as 

of 1 April each year. 

 

E2.5 Employment of targeted labour under the Expanded Public Works Programme 

(EPWP) 

 

The Contractor shall be contractually obliged to: 

 

(h) brief EPWP workers on the conditions of employment; 

(i) enter into a formal contract of employment with each EPWP worker, which contract will 

form part of the Employment Agreement; 

(j) keep personnel files for all EPWP workers and make copies available to the Employer if 

and when requested; and 

(k) ensure that payments to EPWP workers are made in accordance with Government Notice 

No. R347. 

 

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall 

be the gazetted rate: 

 

(i) per task (for task-rated workers); or  

 

(ii) per day (for time-rated workers).  
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6 

 

During those periods when an EPWP worker is engaged in formal classroom training (other than 

in-service training), the rate of pay shall be equal to the minimum wage rate as set on an annual 

basis in the Ministerial Determination for the Expanded Public Works Programme.   

 

Tasks set by the Contractor shall be such that: 

 

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and 

(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less. 

 

The Contractor shall revise the time taken to complete a task whenever it is established that the 

time taken per week to complete the tasks set does not fall within the limits indicated in (a) and (b) 

above. 

 

E2.6 Training of persons employed under the Expanded Public Works Programme 

(EPWP) 

 

The training of persons employed under the Expanded Public Works Programme (EPWP) is 

described in clause E4 below. 

 

E2.7 Contractor’s obligations towards persons employed under the Expanded Public 

Works Programme (EPWP) 

 

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the 

EPWP work to be undertaken on this contract, it shall be the responsibility of the Contractor to 

carry out the following functions with respect to the EPWP workers: 

 

(l) ensure that all participants are covered by the Compensation for Occupational Injuries and 

Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in full to 

the Compensation Commissioner such amounts as are due in terms of the Act; 

(m) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution 

amounts as are due in terms of the Unemployment Insurance Act, 2001, as amended, and 

the Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of 

such UIF payments upon request; 

(n) ensure that all participants are paid their wages on time through the pre-agreed payment 

method as stipulated in the participant contract of employment; 

(o) implement health and safety procedures with respect to the participants, ensuring that the 

health and safety regulations are adhered to; 

(p) ensure that all participants receive induction on site safety prior to commencing with work 

on site; 

(q) provide all participants with the necessary protective clothing and equipment as required by 

law for the specific tasks in which the participants are involved, in addition to the branded 

overalls stipulated for EPWP workers; 

(r) provide safe on-site storage facilities for apparel and tools issued to the participants; 

(s) assist in the assessment of participants with regard to their competencies; 

(t) provide overall supervision and day-to-day management of participants; and 

(u) implement strict quality control to ensure that the work carried out by the participants is of 

the required standard, and, where necessary, to train and mentor the participants to assist 

them in achieving the standards required. 
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E2.8 Apparel and tools for persons employed under the Expanded Public Works 

Programme (EPWP) 

 

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in 

accordance with the requirements arising from PART D: OHSA 1993 Health and Safety 

Specification and the Contractor’s site-specific health and safety plan and accompanying risk 

assessments. 

 

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers 

shall include branded EPWP markings in accordance with the attached branding requirements. 

 

PPE shall comprise the following: 

 

(a) Compulsory PPE issued to all EPWP workers for use during general work activities: 

 

(i) Protective overalls (two sets), Pentone Yellow in colour, with EPWP branding. 

(ii) Lime green reflective safety vest with EPWP branding. 

(iii) Protective footwear; and 

(iv) Protective gloves. 

 

(b) PPE issued to EPWP workers for specific activities where required in terms of the 

Contractor’s site-specific health and safety plan and accompanying risk assessments, such 

as: 

 

 

(i) Protective headwear, green in colour, with EPWP branding. 

(ii) Protective eyewear such as spectacles and goggles. 

(iii) Protective face shields. 

(iv) Protective earplugs and earmuffs. 

(v) Respiratory masks. 

(vi) Disposable safety apparel. 

(vii) Kidney belts. 

(viii) Safety harnesses; and 

(ix) Any other protective equipment identified. 

 

The Contractor shall replace any item of issued PPE that becomes unserviceable. 

 

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except 

under the following circumstances: 

 

(i) where the employee requests the issue of additional PPE in excess of what is 

prescribed; 

(ii) where the employee has patently abused or neglected the issued PPE leading to 

early failure; or 

(iii) where the employee has lost the issued PPE. 

 

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall 

ensure that they use the prescribed equipment. 
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EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the 

Contractor.  If it is not possible for an EPWP worker, through health or any other reason, to use or 

wear the prescribed PPE issued, such employee shall not be allowed to continue working under the 

hazardous conditions for which the equipment was prescribed.  Under such circumstances an 

alternative solution shall be found, and this may include relocating or discharging the employee. 

 

The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the 

type required to carry out the assigned tasks safely and efficiently. 

 

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all hand 

tools issued. 

 

The Contractor shall maintain the issued tools in a serviceable and safe working condition. 

 

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to 

them, using the storage facilities provided on site by the Contractor. 

 

No separate payment shall be made for providing the EPWP workers with PPE, or for providing 

relevant items of PPE in the specified colours with branded EPWP markings.  Furthermore, no 

separate payment shall be made for providing the EPWP workers with hand tools or for providing 

them with safe storage facilities on site for PPE and tools.  The Contractor shall therefore make 

provision for all costs related to providing the PPE, tools and safe storage facilities in the tendered 

rates and prices for the various items of work scheduled throughout the bill of quantities. 

 

E2.9 EPWP contract signboard 

 

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating 

that this project is part of the Expanded Public Works Programme (EPWP).  Provision for the costs 

related to the provision, erection and subsequent removal of the contract signboard is made in pay 

item provided in chapter 1.3 of the bill of quantities for this purpose. 

 

E2.10 Payment matters relating to the EPWP work 

 

E2.10.1 General 
 
No separate pay items shall be provided in terms of PART E of the bill of quantities for the construction 
work activities carried out by EPWP participants.  Payment for such work activities shall be made only 
indirectly, in terms of the pay items scheduled for the work activities in which such persons are engaged. 
 

Furthermore, no direct payment will be made to cover the Contractor’s costs associated with 

implementing the on-site work programme for the EPWP participants, for planning, organising, 

directing, controlling and administrating their day to day activities, including the setting of daily 

tasks, record keeping and any on-site liaison, training and mentoring required, and for the 

associated job creation reporting, and such costs shall therefore be built into the rates tendered for 

the various items of work scheduled throughout the bill of quantities. 
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E2.10.2 Payment for labour-enhanced components of the work 
 

Payment will be made for items which are designated for labour-enhanced construction in the bill 

of quantities only in those instances where such items are constructed using labour-enhanced 

methods. 

 

Any unauthorised use of construction equipment to carry out work which was scheduled to be 

carried out using labour-enhanced methods will not be condoned and any Works so constructed 

will not be certified for payment.  Any non-payment for such Works shall not relieve the 

Contractor in any way from his obligations either in contract or in delict. 

 

During the course of construction, as a result of unforeseen site conditions or operating conditions 

encountered, it may happen that an item designated for labour-enhanced construction can no longer 

be carried out in a safe and economically feasible manner, either in full or in part, using 

labour-enhanced methods.  In such instances the Employer’s Agent shall, where necessary, order a 

variation in terms of clause 6.3 of the of the General Conditions of Contract 2015 with respect to 

that portion of the item quantity that cannot be carried out using labour-enhanced methods. 

 

E2.11 Penalty applicable to any shortfall in the local labour content achieved 

 

The amount spent on wages for local labour (excluding VAT) for this project, as certified by the 

Employer’s Agent, shall equal or exceed the specified minimum percentage of the contract amount 

which is the Contract Price (adjusted to exclude penalties and value added tax). 

 

The Contractor is obliged to commit to or exceed the specified minimum percentage of local 

labour content stated in section C1.2.2 Data Provided by the Employer. 

 

In the event that the Contractor fails to substantiate that any failure to achieve the minimum 

required local labour content for this project is due to quantitative underruns, the elimination of 

items contracted to local labour, or any other reason beyond the Contractor’s control which may be 

acceptable to the Employer, the Contractor shall be liable for a financial penalty as prescribed in 

clause SCC 4.1.1 of section C1.2.1.2 Special Conditions of Contract.  The financial penalty shall 

be calculated as follows: 

 

 P = 0,05 x [ (E - Eo)/100 ] x CA 

 

 where: 

 

 E is the specified minimum percentage for local labour content 

 Eo is the local labour content percentage which the Employer’s Agent certifies as being 

achieved upon completion of the contract 

 CA is the contract amount which is the Contract Price (adjusted to exclude penalties and 

value added tax) 

 P is the monetary value of penalty payable 

 

The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e., 

Women/Youth/Disabled as per clause F1.3 above), only to shortfalls in the total local labour 

content achieved. 
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The evaluation of the Contractor’s achievement of the local labour content percentage shall be 

undertaken monthly by the Employer’s Agent, based on the accumulative achievements in 

comparison to the programmed utilisation of local labour, as a means of monitoring the 

Contractor’s performance in achieving the Contract Participation Goal.  

 

Failure by the Contractor to achieve the Contract Participation Goal target by the time of Practical 

Completion, shall result in the financial penalty being applied as prescribed in this clause.  The 

Employer’s Agent shall make a final determination of the Contractor’s achievement of the 

Contract Participation Goal based on the value of the Final Payment Certificate. 

 

E3. NATIONAL YOUTH SERVICE (NYS) 

 

E3.1 The National Youth Service (NYS) programme 

 

The National Youth Service (NYS) programme aims to train young people and provide them with 

practical onsite work experience. The NYS shall only be applicable to projects with a duration of 

12 months and above. 

 

The Contractor shall not be required to directly employ and provide theoretical training to NYS 

workers in terms of this contract. An NYS Service Provider has been employed by the Employer to 

facilitate all the necessary employment and training of NYS participants. The Contractor shall be 

expected to liaise with the NYS Service provider and shall be expected to provide any practical 

training requirements on the project as may be required by the NYS Service Provider/Employer to 

fulfil the NYS programme requirements or other accredited training programme requirements. This 

may include work suitable for both unskilled or semi-skilled workers.  

 

No additional payments shall be made for medical assessments pertaining to the NYS workers. The 

medical assessments for the NYS workers shall be covered under Payment item C1.2.5. Therefore, 

the tendered rates shall include the medicals for the number of NYS workers as indicated in E3.2. 

 

E3.2 Persons to be employed under the NYS programme 

 

For purposes of this contract, the Contractor shall be required to provide practical training 

opportunities to 10 youths at a given time aged between 18 and 35 for a period of 12 months each 

under the NYS programme. 

 

E3.3 Payment matters relating to the NYS work 

 

No direct or additional payment will be made to cover the Contractor’s costs associated with 

implementing the on-site work programme for the NYS workers, for planning, organising, 

directing, controlling and administrating their day to day activities, including the setting of daily 

tasks, record keeping and any on-site liaison, training and mentoring required, and for the 

associated job creation reporting, and such costs shall therefore be built into the rates tendered for 

the various items of work scheduled throughout the bill of quantities for the number of NYS 

workers as indicated in E3.2. 

 

 

 

E3.4 Contractor’s obligations towards persons employed under the NYS programme 
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Over and above implementing in accordance with Government Notice Nos. 129 and R347 the NYS 

programme work to be undertaken on this contract, it shall be the responsibility of the Contractor 

to carry out the following functions with respect to the NYS programme workers: 

 

(a) implement health and safety procedures with respect to the participants, ensuring that the 

health and safety regulations are adhered to; 

(b) ensure that all participants receive induction on site safety prior to commencing with work 

on site; 

(c) provide safe on-site storage facilities for apparel and tools issued to the participants; 

(d) assist in the assessment of participants with regard to their competencies in their respective 

trades; 

(e) provide overall supervision and day-to-day management of participants; and 

(f) implement strict quality control to ensure that the work carried out by the participants is of 

the required standard, and, where necessary, to train and mentor the participants to assist 

them in achieving the standards required. 

 

E3.5 EPWP-NYS contract signboard 

 

Where work takes place under the National Youth Service (NYS) programme, the NYS logo shall 

also be displayed on the EPWP contract signboard referred to in clause F2.9 above, indicating that 

this project is part of both the Expanded Public Works Programme (EPWP) and the NYS 

programme.  Provision for the costs related to the provision, erection and subsequent removal of 

the contract signboard in the pay item provided in chapter 1.3 of the bill of quantities for this 

purpose. 

 

 
E4. JOB CREATION REPORTING FOR EPWP 

 

In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the 

Contractor must provide the information specified in clause E4.1 below for reporting purposes. 

 

In addition, the Contractor's payment certificates shall be accompanied by the information 

specified in clause E4.2 below. 

 
E4.1 Type of project data required per project 
 
Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting 
on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the 
Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this PART E of the 
Particular Specifications). 
 
The data that is required to be kept, maintained and reported on a monthly basis for each project includes: 
 
E4.1.1 Participant (local labour) data 
 
A participant list of the local labour employed must be maintained for every EPWP project.  The data 
required in this participant list is indicated below.  This data shall be recorded, checked and signed off by 
the Contractor, and shall be submitted to the Employer at each monthly site meeting.  The participant list 
shall contain the following data and shall be kept and maintained on site for audit purposes: 
 
(a) Participant identity – name, surname, initials, date of birth and identity number (or other unique 

identifier) plus certified copy of ID book. 



Province of KwaZulu-Natal  Contract No. ZNB02662/00000/00/DUN/INF/25/T 

Department of Transport 

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO C116 

 

(b) Participant profiles – nationality, gender, age, education level and disability status. 

(c) Work data for participants – daily wage to be received, number of calendar days training attended 
and number of calendar days worked. 

(d) Records of training – as required in terms of the EPWP Data Collection Tool template. 
 
In addition, the signed contracts of employment between the Contractor and each EPWP participant shall 
be kept and maintained on site for audit purposes. 
 
E4.1.2 Project work data 
 
The project work data generally seeks to confirm the number of people at work daily on the project.  This 
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at 
each monthly site meeting.  The data shall be maintained on site by the Contractor, in order that it can be 
provided by the Employer to the National Department of Public Works upon request when the latter is 
undertaking sample auditing.  These records shall be kept by the Contractor for a period of three years after 
contract completion should they be required for audit purposes. 
 
The data shall include: 
 
(a) Daily attendance register – register for each day showing all the workers that were registered as 

being at work on that day.  Attendance registers shall be completed on site on a daily basis and 
signed off by the Contractor on a weekly basis. Refer to pro forma attendance register attached at 
the end of this PART E of section 3.3. 

(b) Summary of monthly attendance. 
 
E4.1.3 Project payment data 
 
The project payment data generally seeks to confirm what was paid, for how much work and to whom.  This 
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at 
each monthly site meeting. 
 
It is required that the Contractor adopt one of the following methods as standard procedure for recording 
and maintaining this information: 
 
(a) Payment register – this is a list of the workers showing the wages paid to each worker and signed 

off by each worker as proof of receipt and acceptance of payment.  Information on this register must 
include the name of the worker, either an identity number or other unique identifier, the number of 
calendar days that the pay period covers, the wage rate and the total wages paid; or 

 
(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of 

payment – these bank records must specifically show the name of the worker, either an identity 
number or other unique identifier, the period which the pay covers and the total wages paid. 

 
The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above, 
must be available and applicable for the entire period for which the Employer claims an incentive reward for 
person-days of work created in terms of the project. 
 
E4.1.4 Employment output data 
 
The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing 
production output compared to the programme of works, together with the data necessary to enable the 
Employer to calculate the following employment output data in accordance with the EPWP Data Collection 
Tool template: 
 
(a) Number of work opportunities created (where one work opportunity = paid work created for one 

individual on an EPWP project, for any period of time). 

(b) Number of person-days of work created (where one person-day = one day of work carried out by 
one individual).  The total number of person-days of work created on a particular EPWP project 
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shall be obtained by summing the total number of person-days worked by each individual employed 
during the course of that EPWP project. 

(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on 
the EPWP project divided by 230 working days).  In terms of EPWP policy, one year of work 
created for one individual is assumed to comprise a total of 230 days of paid work carried out by 
that individual. 

(d) Average duration of work opportunities created (= total number of person-days of work created on 
the EPWP project divided by the number of work opportunities created on that EPWP project). 

(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on 
an EPWP project divided by the total number of person-days of work created on that EPWP 
project). 

(f) Training information. 
 

E4.2 Project data to be submitted with the Contractor’s payment certificates 

 

The Contractor's payment certificates shall be accompanied by labour returns providing the labour 

information for the corresponding period in a format specified by the Employer. 

 

Should the Contractor choose to delay submitting payment certificates, the labour returns shall 

nevertheless still be submitted as per the frequency and timeframes stipulated by the Employer.  

The Contractor's payment certificates shall not be paid by the Employer until all pending labour 

information has been submitted. 

 

The following information shall be maintained on site and submitted with each payment certificate 

in the format specified by the Employer: 

 

(a) Copies of the signed contracts between the Contractor and any new EPWP participants (the 

Contractor shall note that all such formal contracts of employment entered into with 

persons employed under the Expanded Public Works Programme (EPWP) shall expire on 

31 March each year, and the Contractor shall therefore be required to enter into new 

contracts with such persons as of 1 April each year, and shall be required to submit copies 

of all such new contracts with the first payment certificate thereafter); 

(b) Certified ID copies of all local labour employed as EPWP participants; 

(c) Attendance registers for the EPWP participants; 

(d) Proof of payment of EPWP participants; and 

(e) Information as required in terms of the EPWP Data Collection Tool template. 
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT 
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EPWP DATA COLLECTION TOOL TEMPLATE  

(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETS) 

EPWP REGISTRATION FORM 

Field requested Description if needed 
Please complete the sections 

in white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project   

Project Reference Number Contract number   

Project description 

Full description of what is happening in the project (as 

per the appointment letter) and the community benefiting 

from the project 

  

Duration 

Project Start Date Planned Start date of the particular contract   

Project End Date Planned End date of the particular contract   

Estimated Budget  
Overall Contract budget (excluding professional fees) for 

Current Financial Year  
  

Project Location 

Province In which province is the project implemented? KZN 

District  Municipality Under which District Municipality does this project falls?   

Local Municipality Under which Local Municipality does this project falls?   

Latitude (in decimal format) Is generated by the system   

Longitude (in decimal format) Is generated by the system   

Project Location per site 

Locality name Where exactly is the project implemented? (Ward name)   

Subplace Town / Village    

Ward The project site is located in which ward?   

Government facility 
Landmark near the project (Post 

office/school/clinic/library) 
  

Spatial Data Type Geopoint (structure)/ Line (road)/ Polygon(area)   

Site physical address Physical address of the site office   

Public Body Details 

Public body sphere 
In which sphere is the project implemented? (National, 

Provincial or Municipal)  
Provincial  

Reporting public body that is 

the project owner (and will 

report on the project) 

Which Institution or Department that owns / approved this  

project (Education, Health, City of Tshwane Metro etc.) 

KZN Department of 

Transport  

Department in the Public body 

that is responsible for the 

project 

Which department /unit is responsible for this project? 

(e.g. Roads & storm water, Education, Community safety 

etc.) 

KZN Department of 

Transport  

Implementing public body 

type 

In which sphere is this project implemented? 

(Metro,Distr,Mun, National or Provincial Dept.) 
Provincial  

Public body that will 

implement the project 
Which institution that implements the project? 

KZN Department of 

Transport  

Project Implementation 

Is this the project on the 

municipal IDP 
Yes / No N/A 

IDP reference number 

allocated to the project 
The number reflected in your Municipal IDP document N/A 

EPWP Details 

EPWP Sector 

The project is implemented in which sector?                         

(Infrastructure, Environment & culture, Non-state or 

Social) 

Infrastructure 

EPWP Programme The project is implemented under which programme?   

EPWP Sub Programme The project is implemented under which sub-programme?   

EPWP BUSINESS FORM 

Field requested Description if needed Please complete the sections in white 

Project Details 
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Profile ID Generated by the system   

Project Name The name of the project  

Project 

Reference 

Number 

Contract number  

Project 

description 

Full description of what is happening in the project (as per the 
appointment letter) and the community benefiting from the 

project 
 

Duration 

Project Start 

Date 
   

Project End 

Date 
   

Estimated 

Budget  
Project Budget  

Project Location 

Province   KZN 

District  

Municipality 
Under which District Municipality  does this projects falls  

Local 

Municipality 
Under which Local Municipality  does this projects falls  

Latitude (in 

decimal format) 
GPS coordinates  

Longitude (in 

decimal format) 
   

Public Body Details 

Public body 

sphere 
Such as Municipal or Provincial Provincial  

Reporting 

public body that 

is the project 

owner (and will 

report on the 

project) 

Which Department approved the project in (education, Health 

etc.) 
KZN Department of Transport  

Department / 

Unit  in the 

Public body that 

is responsible 

for the project 

Which Department budgeted for the project e.g. Education, 

Health Directorate 
KZN Department of Transport  

Implementing 

public body 

type 

Example(Local Municipality, Distr. Mun or Provincial Dept. Provincial  

Public body that 

will implement 

the project 

Infrastructure, Environment or Social KZN Department of Transport  

Is this project 

on the 

Municipal IDP 

Municipal projects N/A 

IDP reference 

number 

allocated to the 

project 

  N/A 

EPWP Details 

EPWP Sector 
The project is implemented in which sector?                         

(Infrastructure, Environment & culture, Non-state or Social) 
Infrastructure 

EPWP 

programme 
The project is implemented under which programme?  

EPWP Sub 

Programme 
The project is implemented under which sub-programme?  

Budget Amount-(Allocations for the project duration) 

Funding Body Which Dept. is funding the project KZN Department of Transport  

Funding Year Financial year/s for the project   

Total Budget (Exclude Professional Fees)  
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Amount 

Incentive 

Grant(e.g. 

landcare / 

EPWP grant) 

Grant funding received  

Total wages 

paid for the 

duration of the 

projects 

What amount will be spent on wages  

during the duration of the project 
 

Wage Rate Daily Wage rate to be paid during productive work   

Stipend Rate  Daily wage rate to be paid during training   

UIF The amount being paid to UIF (if applicable)  

COIDA The amount being paid to COIDA(if applicable)  

Training What amount will be spent on training  

Administration The Administration costs  

Equipment and 

materials 
Budget for Materials and Equipment  

Other 
If other where chosen describe the other Such as Professional 

fees) 
 

Describe other     

Project Outputs and Training 

Planned 

Primary Output 
eg walkways, gabions, kerb * channel, km of road constructed   

Description of 

Planned 

Primary Output  

Describe the project output (end product and not the 

milestone) (e.g. kms of tar road constructed)  Start with the 

unit of measure such as number of,  kms, ha, sqms etc 
  

Unit of measure 

of primary 

output  

Eg. m, m², m³, km, no, ha etc   

Planned primary 

output quantity 
Specify the quanity of output planned   

Number of 

persons to be 

trained 

How many persons are targeted for on  

job training 
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Contact person 

Title 

Person responsible for the Project in the Public Body (Project 

Manager) 

  

Initials   

First Name   

Surname   

Email   

Tel (Office)   

Fax Number   

Cell Number   

Physical 

Address 1 
  

Physical 

Address 2 
  

Physical 

Address 3 
  

Physical 

Address 4 
  

Postal Address 

1 
  

Postal Address 

2 
  

Postal Address 

3 
  

Postal Address 

4 
  

Position of 

person 
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Participant's personal details 
Grants 

Experience/L
iteracy 

Location 
Details 

Nation-
ality 

Household Details 
Quality Check  

No 

F
ir

st
 N

am
e 

as
 p

er
 

ID
 d
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Participant Training Data 

Course ID 
Course 

Name 
Code 

Training 

category 

(Accredited / 

non-accredited) 

Type of 

training 

course 

(Unit 

standard, 

Trade Titles, 

Short 

courses, 

Public body 

specific) 

Start  

End 

(for the 

entire 

training 

duration) 

Number of 

Trainees 

Number of 

Days 

Cost 

(for the 

entire 

training 

course) 

Status of 

training 

(Not started, In 

progress, 

Completed) 

Training 

Provider 

Name  

Training 

Provider 

Contact 

Number 

Training 

Provider 

Address 
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EPWP Monthly Progress Form 

Field requested Description if needed  

Please complete the 

sections  

in white 

Project Details 

Profile ID 
full descripton of what is happening in the project (as per the 

appointment letter) and the community benefiting from the 

project 
 

Project Name The name of the project  

Project Reference Number Contract number  

Project description 
Full descripton of what is happening in the project (as per the 

appointment letter) and the community benefiting from the 

project 
 

Month  

Reporting Month   April  

Budget Expenditure 

Cumulative Expenditure Amount What is the Overall amount spend on this project?  

Current Expenditure Amount What is the amount spend including all grants for this month?  
Wages  How much paid on wages for this month only?  
UIF How much paid on UIF for this month only?  
COIDA How much paid on COIDA for this month only?  

Stipends for training  
Amount paid to participants whilst on training (this month 

only)  

Amount spent on service providers for 

training 
How much paid to service providers for training for this 

month only?    

Training 
Total Cost of training for this month? (number captured on 

ERS)  

Administration How much paid on administration for this month only?  

Equipment and materials 
How much paid on equipment and materials for this month 

only?  

Other How much paid on other?  

Describe other Be specific e.g. Consulting fees, Transport etc. 
 

Project output description 
Describe the project output (end product and not the 

milestone) (e.g. kms of tar road constructed)              Start 

with the unit of measure such as number of,  kms, ha, sqms etc 

 

Unit of measure of primary output  Eg. m, m², m³, km, no, ha etc 
 

Cumulative primary output achieved  Since the onset of the project  

Quantity Achieved enter numeric output for this month only  

Percentage achieved How much work done / achieved in percentages?   

EPWP Branding 

Branding compliant Yes / No   

Date that the branding was provided When was the project branded?    
Has a photo of project branding been 

provided? 
Yes / No   

First name of Official Who Branded Project Official Name    

Surname of Official Who Branded Project Official Surname    

Phone number of official who erected 

branding for the project 
Official contact number   

Give the public body reference and name, 

and organisational details of the person that 

provided branding. 

Public body details ( reference & name)   
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The Attendance Register for on-site Workers  
 

Reporting month: _______________________                                               Mobile No: 

______________ 

Project Name: _____________________________                                        Contract no: 

______________ 

Surname: _________________________________                     

First Name: __________________________ 

 

IDENTITY 

NUMBER:    

             

 

Day  Date  Time 

In  

Signature Time 

Out 

Signature Report On Any Formal 

Training Provided In 

The Reporting Month 

WEEK 1       

MONDAY       

TUESDAY       

WEDNESDAY       

THURSDAY       

FRIDAY       

       

       

WEEK 2        

MONDAY       

TUESDAY       

WEDNESDAY       

THURSDAY       

FRIDAY       

       

       

WEEK 3       

MONDAY       

TUESDAY       

WEDNESDAY       

THURSDAY       

FRIDAY       

       

       

WEEK 4       

MONDAY       

TUESDAY       
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WEDNESDAY       

THURSDAY       

FRIDAY       

       

WEEK 5       

MONDAY       

TUESDAY        

WEDNESDAY       

THURSDAY       

FRIDAY       

       

       

Total Days worked   
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C3.3 PARTICULAR SPECIFICATIONS 

 

 

 

PART F: SMALL CONTRACTOR DEVELOPMENT 
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PART F:  SMALL CONTRACTOR DEVELOPMENT 

 

F1. SCOPE 

 

This part provides the procedures that relate to the Contractor implementing the CIDB 

B.U.I.L.D Standard for Indirect Targeting for Enterprise Development through construction 

Works Contracts, the Employer’s policies and initiatives, enabling the Employer to realise its 

social and development objectives through the participation of Targeted Enterprises and 

Labour in the construction of the Works. The approach adopted enables the delivery of a 

wide range of social and economic deliverables, including the employment of local resources, 

employment opportunities for labour enhanced works, business opportunities, enterprise 

support and development programmes, and skills development. 

 

The participation of Targeted Enterprises and Labour, measured in monetary terms, is 

specified as a contract participation goal by the Employer, for the Contractor to achieve.  

 

The Contractor shall:  

▪ Subcontract a minimum of 30% of the scope of works to targeted enterprises;  

▪ Perform needs analysis on the targeted enterprise to identify developmental goals; 

▪ Provide internal mentorship support to improve the targeted enterprise/s 

performance; 

▪ Develop a project specific enterprise development plan to improve the targeted 

enterprise/s performance in the identified developmental areas to the CIDB Competence 

Standard for Contractors Gazette No. 41237, 10 November 2017 

▪ Monitor and report the progress of the agreed development areas with the 

targeted enterprise/s 

▪ Submit a project completion report to the Employer’s representative for each 

targeted enterprise. 

 

 

F2. DEFINITIONS 

 

Unless inconsistent with the context, in these specifications the following terms, words or 

expressions shall have the meanings hereby assigned to them: 

 

F2.1 “Black People”  has the meaning assigned to it in section 1 of the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No 53 of 2003), and the Broad-Based Black 

Economic Empowerment Amended Act, 2013 (Act No 46 of 2013). 

 

F2.2 “Contract Participation” means a process whereby the Employer sets a target to 

achieve its social and development objectives through the participation of Targeted 

Enterprises and Labour in the construction of the Works. 

 

F2.3 “Contract Participation Goal (CPG)” means the value of goods, services and works 

for which the Contractor contracts Targeted Enterprises and Labour exclusive of any value 

added tax which the law requires the Employer to pay to the Contractor, expressed as a 

percentage of the Contract Price (adjusted to exclude penalties and value added tax). 
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F2.4 “EME” means an exempted micro enterprise in terms of a code of good practice on 

black economic empowerment issued in terms of section 9(1) of the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No 53 of 2003). 

 

F2.5 “Military Veteran” has the meaning assigned to it in section 1 of the Military 

Veterans Act, 2011 (Act No 18 of 2011). 

  

F2.6 “people with disabilities” has the meaning assigned to it in section 1 of the 

Employment Equity Act, 1998 (Act No 55 of 1998). 

 

F2.7 “Project Management Team (PMT)” means a team established at the 

commencement of the contract, comprising a representative from each of the Employer, the 

Employer’s Agent and the Contractor, that will be responsible for various functions related to 

the implementation of the Contract Participation process. 

 

F2.8 “QSE” means a qualifying small enterprise in terms of a code of good practice on 

black economic empowerment issued in terms of section 9(1) of the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No 53 of 2003). 

 

F2.9 “Target Area” means the geographic area stated in the Contract Data. 

 

F2.10 “Targeted Enterprise” means an entity to which the Contractor subcontracts a 

percentage of the contract value as a condition of contract and which is: 

 

(i) an EME or QSE which is at least 51% owned by black people; 

(ii) an EME or QSE which is at least 51% owned by black people who are youth; 

(iii) an EME or QSE which is at least 51% owned by black people who are women; 

(iv) an EME or QSE which is at least 51% owned by black people with disabilities; 

or 

(v) an EME or QSE which is at least 51% owned by black people who are military 

veterans.  

F2.11 “Targeted Labour” means individuals, employed by the Contractor and 

subcontractors in the performance of the contract, who permanently reside in the target area 

or who are recognised as being residents of the target area on the basis of identification and 

association with and recognition by the residents of the target area, and excludes any labour 

employed by suppliers and manufacturers. 

 

F2.12 “Youth” means persons between the ages of 18 and 35. 

 

F3. CONTRACT PARTICIPATION 

 

F3.1 Objective 

 

In order for the Employer to realise its social and development objectives, the Contractor is 

required to provide business and labour opportunities through the participation of Targeted 

Enterprises and Labour in the construction of the Works.  The participation of Targeted 
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Enterprises and Labour, measured in monetary terms, is specified by the Employer as a 

contract participation goal, for the Contractor to achieve. 

 

F3.2 Contract Participation process 

 

The Contractor shall engage Targeted Enterprises and Labour in the performance of the 

contract to the extent that the total monetary value of such engagements exclusive of any 

value added tax, expressed as a percentage of the Contract Price (adjusted to exclude 

penalties and value added tax), is not less than the Contract Participation Goal specified in 

the contract. 

 

F3.2.1 Contract Participation plan 

 

The Contractor shall submit to the Employer’s Agent details of his plan to achieve the 

Contract Participation Goal with his initial programme in terms of which he will carry out the 

Works.  The Contract Participation plan shall be submitted with all subsequent adjusted 

programmes. The tender process for the procurement of Targeted Enterprise subcontractors 

shall be indicated on the programme. 

 

The Contract Participation plan shall indicate the expected delivery dates of goods provided 

by Targeted Enterprises, and the commencement and completion dates of work and services 

to be performed by all the Targeted Enterprises and Labour engaged on the contract for the 

purpose of securing credits towards the Contract Participation Goal.   

 

The information contained in the Contract Participation plan facilitates, in the first instance, 

the monitoring by the Employer’s Agent of the performance of the Contractor in terms of his 

Contract Participation Goal obligations and, in the second instance, the making of any 

adjustments by the Contractor to compensate for quantitative underruns, the elimination of 

items contracted to Targeted Enterprises or Labour, or any other reason beyond the 

Contractor’s control which may be acceptable to the Employer 

 

F3.2.2 Targeted Enterprises 

 

The Contractor shall engage Targeted Enterprises comprising subcontractors and suppliers 

directly or indirectly in the performance of the contract. Prior to such Targeted Enterprises 

being engaged, the Contractor shall submit to the Employer’s Agent documentation in a form 

approved by the Employer’s Agent, to confirm that the enterprise satisfies the eligibility 

criteria for recognition as a targeted enterprise. 

 

The Contractor shall enter into written contractual agreements with all the Targeted 

Enterprises, in a form approved by the Employer’s Agent.  Copies of such agreements and 

the written acceptance thereof shall be submitted to the Employer’s Agent.  

 

In the case of Targeted Enterprise subcontractors, only those subcontractors procured through 

a tender process as specified in clause G6 Tender Process for Targeted Enterprise 

Subcontractor Procurement, shall qualify to have their contribution count towards the 

Contract Participation Goal. 

 

The Contractor may not subcontract more than 25% of the Contract Price to Targeted 

Enterprises whose B-BBEE status level of contributor is lower than the Contractor’s. 
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F3.2.3 Targeted Labour 

 

The Contractor shall engage Targeted Labour directly or indirectly in the performance of the 

contract. It is a requirement of the contract that such Targeted Labour be engaged by means 

of a written contract, in a form approved by the Employer’s Agent.  

 

The requirements for the engagement of such Targeted Labour is contained in PART E: 

Expanded Public Works Programme. 

 

F3.3 Contract Participation Goal 

 

The Contract Participation Goal comprises two targets, namely subcontracting of the Works 

to Targeted Enterprises, and employment of Targeted Labour. The Contract Participation 

Goal targets are stated as a percentage unit of measure in the Contract Data, for the 

Contractor to achieve to the extent that the total monetary value of such subcontracting and 

employment engagements exclusive of any value added tax, expressed as a percentage of the 

Contract Price (adjusted to exclude penalties and value added tax), are each not less than the 

respective Contract Participation Goal target stated in the contract. 

 

F3.3.1 Monthly submission of supporting documentation 

 

The Contractor shall prepare and submit on a monthly basis to the Employer’s Agent in a 

form approved by the Employer’s Agent, the following: 

 

(i) a brief report which describes the commercially useful functions performed by 

the Targeted Enterprises and Labour in the performance of the contract, both 

during the interim period and on a cumulative basis; 

(ii) a schedule reflecting the estimated total value of the contracts, the cumulative 

value of the contracts, and the value of goods provided, and work and services 

performed over the period for which payment is claimed with respect to each 

and every Targeted Enterprise; and 

(iii) a schedule which lists the names, identity numbers, gender, trade/occupation, 

period of employment, employment number and the like, as directed by the 

Employer’s Agent, together with the respective wage rates payable in respect of 

Targeted Labour, including the monetary value of wages paid both on a 

cumulative basis and over the period for which payment is claimed. 

(iv) Project interim reports in the specified format (ED105P) detailing interim value of the CPG 
that was achieved. Such a report shall also contain  a monthly progress report, compiled by 
the employer’s representative and the contractor, detailing an assessment of the enterprise 
development support provided. 

 
(v) Project completion report, in the specified format (ED101P), to the Employer’s Representative 

for acceptance within 15 days of achieving practical completion. The report shall include the 
value of the CPG that was certified in accordance with the contract, cidb registration numbers 
of each and every targeted enterprise and the value of the subcontracted works or the 
participation parameter of the joint venture entered into; and 

 
(vi) Enterprise development declaration (ED104P). 
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Should random inspections conducted by the Employer’s Agent on Targeted Enterprise and 

Labour activities indicate that such Targeted Enterprises and Labour are not performing in 

accordance with the requirements of the contract, the Contractor shall provide, in addition to 

the monthly reporting requirements, separate weekly resource returns and any other relevant 

information with respect to such Targeted Enterprises and Labour in a form approved by the 

Employer’s Agent. 

 

F3.3.2 Contract Participation Goal credits 

 

F3.3.2.1 Granting of credits 

 

The Employer’s Agent shall certify the value of the credits counted towards the Contract 

Participation Goal whenever a claim for payment is issued to the Employer, and shall notify 

the Contractor of the amount. The value of the credits counted shall not include any 

expenditure on Goods and Labour which forms part of the monetary value of the 

contributions made by Targeted Enterprise subcontractors.  

 

Credits towards the Contract Participation Goal shall be granted by converting the value of 

the following (including contract price adjustment and rise/fall on special materials, but 

excluding value added tax) to a percentage of the Contract Price (adjusted to exclude 

penalties and value added tax), as relevant: 

 

(i) subcontracting CPG: 

• the total monetary value of the contributions made by Targeted Enterprise 

subcontractors in fulfilling contractual obligations; and 

• expenditure on Goods required for the contract, which are obtained from 

Targeted Enterprise suppliers. 

(ii) employment CPG: 

• the total monetary value of wages paid to Targeted Labour. 

 

F3.3.2.2 Denial of credits 

 

No credits shall be granted should the Contractor make a direct payment to a supplier or 

manufacturer on behalf of a Targeted Enterprise when such payment is recovered by making 

deductions from payments to the Targeted Enterprise in connection with the contract; or 

should the Contractor fail to enter into a written agreement with the relevant Targeted 

Enterprise.  

 

In addition, credits claimed towards the Contract Participation Goal shall be denied where 

written contractual agreements contain any of the following: 

 

(i) a right to set off in favour of the employing Contractor not provided for by law; 

(ii) authoritarian rights given to the employing Contractor or his agent, with no 

recourse to independent adjudication in the event of a dispute arising; 
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(iii) payment procedures based on a pay-when-paid system; 

(iv) a dispute resolution process which does not include inexpensive alternative 

dispute resolution procedures, such as mediation or adjudication, but which 

only makes use of formal proceedings such as arbitration or litigation; or 

(v) conditions which are more onerous than those which exist in the main contract. 

 

Credits shall be denied should Targeted Enterprises not adhere to statutory labour practices or 

fail to perform commercially useful functions. 

 

F3.3.3 Contract Participation Goal evaluation 

 

The Contractor shall, upon completion of each individual Targeted Enterprise’s contract, 

issue a completion certificate and certify the amount paid to such Targeted Enterprises. The 

Contractor shall submit the certificates, counter-certified by the relevant Targeted 

Enterprises, to the Employer’s Agent for record-keeping purposes. The Contractor shall 

furnish justification to the Employer’s Agent whenever it is not possible to obtain such 

counter-certification. 

 

The Contractor shall, upon termination of the services of the individuals classed as Targeted 

Labour engaged in activities relating to the performance of the contract, certify the amount 

paid to such individuals and submit the certificate, counter-certified by the relevant 

individual, to the Employer’s Agent for record-keeping purposes. The Contractor shall 

furnish justification to the Employer’s Agent whenever it is not possible to obtain such 

counter-certification. 

 

On completion of the contract, the Employer’s Agent shall determine the final credits to be 

granted towards the Contract Participation Goal targets, by converting the value of credits 

(including contract price adjustment and rise/fall on special materials, but excluding value 

added tax) to a percentage of the Contract Price (adjusted to exclude penalties and value 

added tax) 

 

F3.3.4 Sanctions 

 

In the event that the Contractor fails to substantiate that any failure to achieve any of the 

Contract Participation Goal targets, is due to quantitative underruns, the elimination of items 

contracted to Targeted Enterprises, or any other reason beyond the Contractor’s control 

which may be acceptable to the Employer, the Contractor shall be liable for a financial 

penalty as prescribed in clause SCC 4.1.1 of section C1.2.1.2 Special Conditions of Contract. 

The subcontracting financial penalty shall be calculated as follows: 

 

 P = 0,05 x [ (D - Do)/100 ] x CA 

 

 where  

 

 D is the Contract Participation Goal percentage 

 Do  is the Contract Participation Goal percentage which the Employer’s Agent 

certifies, based on the credits passed, as being achieved upon completion of the 

contract 
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 CA contract amount which is the Contract Price (adjusted to exclude penalties and 

value added tax)  

 P is the monetary value of penalty payable 

 

The evaluation of the Contractor’s achievement of the Contract Participation Goal for the 

subcontracting of the Works to Targeted Enterprises, shall be undertaken monthly by the 

Employer’s Agent based on the accumulative achievements in comparison to the 

programmed utilisation of Targeted Enterprises, as a means of monitoring the Contractor’s 

performance in achieving the Contract Participation Goal.  

 

Failure by the Contractor to achieve the Contract Participation Goal target by the time of 

Practical Completion, shall result in the financial penalty being applied as prescribed in this 

clause.  The Employer’s Agent shall make a final determination of the Contractor’s 

achievement of the Contract Participation Goas based on the value of the Final Payment 

Certificate. 

 

F4. DUTIES OF THE EMPLOYER AND ENGINEER 
 

The Employer, Engineer, and the Contractor, or their representatives, are parties to the 

Project Liaison Committee and are co-responsible for successful project Stakeholder and 

Community liaison. The Employer and the Engineer also play a supporting role in the 

successful implementation of the Employer’s Targeted Labour and Targeted Enterprise 

utilisation and development goals. 

 

To implement the Employer’s Targeted Labour and Targeted Enterprise goals, the Employer 

and the Engineer shall provide support to the Contractor by executing the following duties: 

 

(i) Make recommendations to the Contractor in the identification and structuring of 

the work packages to be subcontracted to Targeted Enterprises, and agree to the 

scope and extent of the work packages. 

(ii) Verify that the Targeted Enterprise Database(s), have been updated prior to the 

letting of every new set of subcontracts. 

(iii) Endorse all Databases, and approve tender procedures, tender documents, tender 

submission requirements and adjudication processes for the subcontracting of 

Targeted Enterprises. 

(iv) Review all tender adjudication reports and monitor that the criteria and 

procedures applied by the Contractor to subcontract work to Targeted 

Enterprises are executed in a fair and transparent manner and are in accordance 

with the Employer’s standards. 

(v) Endorse subcontract agreements and ensure that the conditions of 

subcontracting with Targeted Enterprises are fair and transparent and within the 

prescripts of the Contract requirements. 

(vi) Monitor the management of Targeted Enterprise subcontracts and ensure that 

conditions such as the application of penalties and the termination of contracts, 

are applied in a fair and transparent manner and within the prescripts of the 

agreement. 
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(vii) Verify that the Labour Database(s) from which Targeted Labour will be 

employed is updated prior to every new Labour intake. 

(viii) Monitor that the criteria and procedures applied by the Contractor to employ 

Targeted Labour are executed in a fair and transparent manner and is within the 

Contract requirements. 

(ix) Monitor that the conditions of employment of Targeted Labour are applied in a 

fair and transparent manner and within the prescripts of the current and relevant 

Labour legislation. 

(x) Make recommendations to the Contractor in the identification of the training 

requirements of Targeted Enterprises and Targeted Labour and approve the 

proposed training programmes. 

(xi) Monitor that training programmes and support programmes, which the 

Contractor committed to, are implemented and executed as intended. 

 

F5. SPECIFIC WORK TO BE CARRIED OUT BY TARGETED 

ENTERPRISE SUBCONTRACTORS 

 

F5.1 Subcontract scope of work 

 

It is a requirement of the contract that only those Targeted Enterprise subcontractors procured 

through a tender process by the Contractor, shall qualify to have their contribution count 

towards the Contract Participation Goal. 

 

For this particular contract, the following listed work has been identified in terms of this 

Particular Specification, PART F, as suitable for execution by Targeted Enterprise 

subcontractors in order to assist the Contractor in achieving the Contract Participation Goal: 

 

(v) Clearing and grubbing. 

(vi) Construction and clearing of drains. 

(vii) Installation of prefabricated culverts including inlet and outlet structures. 

(viii) Concrete channelling and concrete linings for open drains. 

(ix) Pitching, stonework and protection against erosion. 

(x) Construction of gabions. 

(xi) Erection of guardrails. 

(xii) Erection of road signs. 

(xiii) Landscaping. 

(xiv) Finishing the road and road reserve. 

(xv) Other work identified by the Employer to be executed in the community area 
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The work to be carried out by Targeted Enterprise subcontractors is not limited to the work 

listed above, and the Contractor may need to engage Targeted Enterprises and Labour on 

other aspects of the Works in order to achieve the Contract Participation Goal. 

F5.2 Subcontract work packages 

The work activities shall be grouped into varying sizes of work packages according to the 

CIDB contractor grading designation and class of construction works.  The typical scope of 

work may include the following class of construction works and specialist works: 

 

(i) Class of construction works – Civil Engineering (CE); and 

(ii) Specialist Works: 

• Asphalt works (SB); 

• Demolition and blasting (SE); 

• Piling (SJ); 

• Road marking and signage (SK); and 

• Structural steelwork fabrication and erection (SL). 

  

For this contract the minimum number of prescribed work packages for execution by 

Targeted Enterprise subcontractors is indicated in table F1/1 according to the CIDB 

contractor grading designation and the scope of work according to the Chapters of the 

Standard Specifications for Road and Bridge Works for South African Road Authorities 

(COTO), Draft Standard (DS), October 2020.  

 

Provision is made for each of the work packages to include Chapter 1.3 Contractor’s 

Establishment on Site and General Obligations to cover the costs of the Targeted Enterprise 

subcontractors’ own establishment and general obligations. 

 
 

TABLE F1/1: PRESCRIBED MINIMUM NUMBER OF WORK PACKAGES ACCORDING TO CIDB 

CONTRACTOR GRADING DESIGNATION TO BE DETERMINED IN CONJUNCTION WITH THE PMT 
  

TARGETED ENTERPRISE SUBCONTRACTOR 
CIDB CONTRACTOR GRADING DESIGNATION 

CHAPTER DESCRIPTION 

1 
 

Max: 
R0,5 m 

2 
 

Max: 
R1 m 

3 
 

Max: 
R3 m 

4 
 

Max: 
R6 m 

5 
 

Max: 
R10 m 

6 
 

Max: 
R20 
m 

C4.1 BORROW MATERIALS    X(1)   

C4.3 EXISTING MATERIALS X(1)      

C8.1 PRIME COAT X(1)      

C8.8 
PATCHING AND EDGE BREAK 
REPAIR 

   
X(1) 

  

C11.2 NON-STRUCTURAL GABIONS  X(1)     

C11.7 
ROAD MARKING AND ROAD 
STUDS 

X(1)   
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 MINIMUM TOTAL NUMBER OF 
TARGETED ENTERPRISE 
SUBCONTRACTORS 

PRESCRIBED FOR EACH CIDB 
CONTRACTOR GRADING DESIGNATION 

3 1 0 2   

 
NOTE:   
All work packages must include Chapter 1.3 
X(1) denotes “one” prescribed subcontract work package according to the respective CIDB contractor 

grading designation and the scope of work according to the Chapter of the Standard 
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft 
Standard (DS), October 2020.  

 

For subcontractors with a higher CIDB contractor grading designation, it may be possible for 

the work package to comprise more than one chapter which is shown as “X” in the above 

table. The minimum total number of targeted enterprise subcontractors prescribed for each 

CIDB contractor grading designation is listed in the above table. 

 

 

F5.3 Subcontract bill of quantities 

 

The items of work identified for execution by Targeted Enterprise subcontractors is shown in 

the bill of quantities at the end of Part F: Small Contractor Development. The quantities of 

work shown for each item of work, is the anticipated work to be subcontracted, and the 

Contractor is not required to tender rates and prices for these items of work.  

 

Payment of the works executed by Targeted Enterprise subcontractors will be made under the 

provisional sum allowed for in clause F10 Measurement and Payment and included in 

Schedule F: Small Contractor Development in Section C2.2 Bill of Quantities.   

 

F6. TENDER PROCESS FOR TARGETED ENTERPRISE SUBCONTRACTOR 

PROCUREMENT 

 

F6.1 Subcontract scope of work 

 

The Contractor shall refer to Table F1/1 for the work packages identified to be subcontracted, 

the bill of quantities contained in these Particular Specifications, and to any other 

construction activities required to execute the Works in terms of the contract, to determine 

how he intends to unbundle or package specific subcontracts for execution by Targeted 

Enterprise subcontractors, and shall present his proposal to the Employer and Employer’s 

Agent for approval. 

 

F6.2 Compilation of subcontract tenders 

 

The Contractor shall be responsible for compiling the tender documents that will enable him 

to engage the Targeted Enterprise subcontractors for the various work packages, according to 

the contractor grading designation and class of construction works or specialist works. The 

Contractor shall compile each subcontract tender document in such a manner that it shall 

facilitate the achievement of all objectives and principles pertaining to the development of the 

Targeted Enterprise subcontractors. 
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The tender documentation shall comply with the Employer’s standards, including its standard 

conditions of tender. The following returnable schedules shall form part of the tender 

document for submission by tenderers: 

 

(i) certificate of registration of the tenderer in the required CIDB contractor 

grading designation, confirming the tenderer’s registration Status as “Active” at 

the closing date of tender submission; 

(ii) tax compliance status report; 

(iii) B-BBEE verification certificate or sworn affidavit; 

(iv) proof of registration on the Central Supplier Database; and 

(v) compliance with the COID Act. 

 

The tender documents shall also contain the proposed subcontract agreement in accordance 

with clause F8.1. 

 

The draft tender documents shall be subject to approval by the Employer and Employer’s 

Agent. The Contractor may then proceed with the preparation of tender documents for the 

work packages.  

 

F6.3 Tender process 

 

The Contractor shall be responsible for advertising the tenders for the work packages, and 

inviting tenders from Targeted Enterprise subcontractors in consultation with the Employer 

and Employer’s Agent and the local PLC. 

 

The Employer shall identify the number of work packages which are to be executed by 

Targeted Enterprise subcontractors from specific designated groups. 

 

The Contractor shall conduct a compulsory briefing session for tenderers, attended by the 

Employer and Employer’s Agent, to explain the Works required and the tender process to the 

Targeted Enterprise subcontractors. 

 

Tenders for the subcontracted works must close at a stipulated time and date.  Tenders shall 

be placed in a suitable formal Tender Box, located at the Contractor’s site office.  The tender 

opening shall be conducted by the Project Management Team. 

 

F6.4 Tender evaluation 

 

The Project Management Team shall evaluate the tenders according to the Employer’s 

standards. The Contractor shall prepare the tender adjudication report for each subcontract 

and submit it to the Project Management Team for review prior to award of each subcontract. 

 

F6.5 Allocation of subcontract work packages 

 

The Project Management Team shall identify responsive tenders received for the various 

work packages from Targeted Enterprises in the following designated groups: 
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(i) an EME or QSE which is at least 51% owned by black people; 

(ii) an EME or QSE which is at least 51% owned by black people who are youth; 

(iii) an EME or QSE which is at least 51% owned by black people who are women; 

(iv) an EME or QSE which is at least 51% owned by black people with disabilities; 

or 

(v) an EME or QSE which is at least 51% owned by black people who are military 

veterans.  

 

The selection of subcontract work packages shall then be made, in consultation with the 

Employer in accordance with the provisions of clause 4.4.4 of the General Conditions of 

Contract 2015, in order to comply with the Employer’s targeted procurement objectives. 

 

F6.6 Award of subcontract work packages 

 

Following the selection of the Targeted Enterprise subcontractors for the various work 

packages in consultation with the Employer in accordance with clause 4.4.4 of the General 

Conditions of Contract 2015, the Employer’s Agent shall provide written confirmation of the 

Targeted Enterprise subcontractor selected for each work package, to the Contractor.  The 

Contractor shall award each work package to the respective Targeted Enterprise 

subcontractor.  

 

F7. GENERAL RESPONSIBILITIES OF THE CONTRACTOR TOWARDS 

TARGETED ENTERPRISES 

 

F7.1 Obligations 

 

The Contractor shall ensure that he complies with the following obligations: 

 

(i) institute a quality assurance system; 

(ii) provide adequate training, coaching, guidance, mentoring and assistance to 

Targeted Enterprises; 

(iii) provide financial support and other assistance to ensure that Targeted 

Enterprises are able to meet their obligations and commitments with respect to 

their subcontracts, including acquisition of labour, construction equipment and 

materials; 

(iv) ensure that the contract participation goals and objectives are achieved; and 

(v) make provision for Targeted Enterprises to be established within the 

Contractor’s own camp facilities, and be responsible for the provision of site 

offices, common camp facilities, medical, security, safety, electricity, water, 

sewage services, waste disposal and all other camp services. 

(vi) be responsible for developing subcontractors in accordance with the cidb 

Standard for Indirect Targeting for Enterprise Development. 
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(vii) be responsible for the appointment of the Enterprise Development 

Coordinator. 

F7.2 Subcontracts 

 

In the subcontracts arranged by the Contractor involving Targeted Enterprises, the following 

shall apply: 

 

(i) the appointment of Targeted Enterprises by the Contractor shall be made in 

accordance with the provisions of clause 4.4 of the General Conditions of 

Contract 2015; and  

(ii) no provision or requirements set out in the specifications shall be deemed to 

relieve the Contractor of any liability or obligation under the contract, and in 

accordance with the provisions of clause 4.4.3 of the General Conditions of 

Contract 2015, the Contractor shall be liable for the acts, defaults and 

negligence of any Targeted Enterprise, his agents or employees as fully as if 

they were the acts, defaults or negligence of the Contractor. 

 

F8. MANAGEMENT OF TARGETED ENTERPRISE SUBCONTRACTS 

 

The Contractor shall conclude the subcontract agreements and provide the necessary 

management support to the Targeted Enterprises.  Failure by a Targeted Enterprise to comply 

with the terms and conditions of the subcontract agreement shall result in penalties being 

applied or the subcontract terminated. 

 

F8.1 Compilation of subcontract conclusion agreement 

 

(a) The Contractor in liaison with the Employer and Employer’s Agent shall be 

responsible for the conclusion of each subcontract agreement.  The agreement shall be 

in accordance with the provisions of clause 4.4 of the General Conditions of Contract 

2015 and shall be consistent with the terms and conditions in this contract.  The 

agreement shall be subject to approval by the Employer and Employer’s Agent. 

 

(b) The terms and conditions of the subcontract agreement shall also specify the 

following: 

 

(i) an entitlement of the Targeted Enterprise to receive such training as is 

contemplated in this contract; 

(ii) an obligation on the Targeted Enterprise to participate and co-operate in such 

training as is provided for in this contract; 

(iii) the allowable sources from which workers may be drawn in terms of the 

contract;  

(iv) the terms and conditions relating to the recruitment, employment and 

remuneration of workers engaged on the contract; 

(v) the training to be provided to the workers; and 

(vi) the terms and conditions relating to payment of the Targeted Enterprise. Such 

terms and conditions shall also include a clause stipulating that payment to a 

Targeted Enterprise for work done shall be made within 30 days of submission 
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of the invoice by the Targeted Enterprise to the Contractor.  In the event of 

failure by the Contractor to make the payment by the due date, he shall pay to 

the Targeted Enterprise interest, at the prime overdraft rate charged by the 

Targeted Enterprise’s bank, compounded monthly, on all overdue payments 

from the date on which the same should have been paid to the date when 

payment is effected, without prejudice to the Targeted Enterprise’s other rights 

under the contract or by law. 

  

F8.2 Quality of work and performance of the Targeted Enterprise 

 

(a) The Contractor shall closely monitor and supervise all Targeted Enterprises and shall 

train, mentor, guide and assist each Targeted Enterprise in all aspects of management, 

execution and completion of his subcontract.  This shall typically include assistance 

with planning of the works, sourcing and ordering of materials, labour relations, 

monthly measurements and invoicing procedures.  The extent and level of such 

training, mentoring, guidance and assistance to be provided by the Contractor shall be 

commensurate with the basic level of subcontract applicable and shall be directed at 

enabling the Targeted Enterprise to achieve the successful execution and completion 

of their subcontract. 

 

(b) The Contractor shall closely monitor and supervise all Targeted Enterprises and shall 

give reasonable warning to the Targeted Enterprise when any contravention of the 

terms and conditions of the subcontract has occurred or appears likely to occur.  The 

Contractor shall, whenever feasible, give the Targeted Enterprise reasonable 

opportunity to make good any such contravention, or to avoid such contravention, and 

shall render all reasonable assistance to the Targeted Enterprise in this regard. 

 

F8.3 Dispute avoidance and resolution procedures 

 

(a) When taking any disciplinary action or imposing a penalty as provided for in the 

subcontract, the Contractor shall explain fully to the Targeted Enterprise that such 

actions are provided for in the subcontract.  If such action is contemplated this shall 

be discussed with the Employer’s Agent before any action is taken. 

 

(b) If the Targeted Enterprise, in the opinion of the Employer’s Agent, fails to comply 

with any of the criteria listed below, the Employer’s Agent shall issue a written 

warning to the Contractor, stating all the areas of non-compliance.  A copy of the 

letter of warning shall be forwarded to the Employer.  The criteria are as follows: 

 

(i) acceptable standard of work as set out in the specifications; 

(ii) progress in accordance with the time constraints in the Targeted Enterprise’s 

contract; 

(iii) punctual and full payment of the workforce and suppliers; 

(iv) site safety; and 

(v) accommodation of traffic. 

 

(c) The Targeted Enterprise shall have 21 days from the date of receipt of the letter of 

warning by the Contractor to address and rectify the issues raised by the Employer’s 

Agent, with the exception of the above subclauses (b)(iv) and (v) for which the 

reaction time shall be in accordance with the relevant specifications for those aspects 
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of the Works but shall not be longer than 24 hours.  Failure by the Targeted Enterprise 

to comply with the deadline set, will be sufficient grounds for the Contractor to apply 

a penalty, or terminate the subcontract provided that the Employer’s Agent is satisfied 

that the Contractor has made every effort to correct the performance of the Targeted 

Enterprise. 

 

(d) The Targeted Enterprise shall have the right to dispute any ruling given or deemed to 

have been given by the Contractor, Employer’s Agent or Employer.  Provided that, 

unless the Targeted Enterprise shall, within 21 days after his receipt of a ruling or 

after a ruling shall have been deemed to be have been given, give written notice 

(hereinafter referred to as a Dispute Notice) to the Contractor, referring to this clause, 

disputing the validity or correctness of the whole or a specified part of the ruling, he 

shall have no further right to dispute that ruling or the part thereof not disputed in the 

said notice. 

 

F9. TRAINING, COACHING, GUIDANCE AND MENTORING 

 

F9.1 Obligations 

 

This section provides details of the Contractor's obligations of implementing the National 

Skills Development Strategy.  This strategy sets priorities for the skills development of 

workers.  The Sector Education and Training Authorities (SETA) and provincial offices of 

the Department of Labour will play key roles in transforming the vision of the strategy into 

reality. 

 

Supervision is included as part of the contractor’s general obligations for the administration 

and management of the Targeted Enterprises.  However, training, coaching, guidance and 

mentoring are not included as part of the Contractor’s general obligations unless specific 

provision to that effect has been made in the project specifications. 

 

The Contractor shall, from the commencement of the contract, provide a structured 

development programme designed to improve the entrepreneurial and basic business 

management skills of identified Targeted Enterprises and hired labour, as well as to improve 

their specific task skills (construction skills) commensurate with the applicable levels of 

subcontract that will enable the Targeted Enterprises to achieve the successful execution and 

completion of their subcontracts.  The ultimate objective of training, coaching, guidance and 

mentoring is to develop the Targeted Enterprises as far as their potential allows. 

 

F9.2 Definitions 

 

F9.2.1 Training 

 

Training refers to the process of teaching a learner – usually in a classroom or simulated 

work environment situation.  Training usually takes place with one teacher/trainer and several 

learners.  Principles and theory are taught.  Demonstrations are given.  Assignments are then 

set to ensure that the learner is able to apply what has been taught.  Training is done by a 

specialist in the subject, who is also qualified to train. 

 

Example:  Use of a dumpy level 
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Training would involve the theory of how a dumpy level works and how to calculate levels.  

A demonstration of how to set up and read a level could be given. 

 

F9.2.2 Coaching 

 

Coaching refers to hands-on training and is mostly on a one-on-one basis of tangible and 

measurable skills. It is typically on-site training, or learning-on-the-job.  Coaching is training 

by the process of “watch-do-correct-practice”.  The coach does the task while the learner 

watches and asks questions.  Then the learner does the same task while the coach watches.  

The learner is corrected until the coach feels that he has the gained competence in the 

function.  The learner is then left to practise the task or skill, which the coach oversees.  

Coaching is imparting a skill – usually manual or physical.  A coach is usually a person doing 

the same type of work on a higher or more competent level, or a person who has a mastery of 

the skill/task.  While training gives the theory or shows/explains the principles, coaching 

helps the learner become competent and master a skill.  A coach is often in the direct 

reporting line, i.e. someone in authority.  Coaching could be part of the management function 

and would make the job run more smoothly. 

 

Example:  Use of a dumpy level 

 

Coaching would involve taking the learner onto site, setting up a dumpy level, reading levels.  

Then the coach would get the learner to do the job, while the coach checked the setting up 

and reading.  Once the learner understands and can do the tasks, the coach checks 

periodically to ensure the learner is still doing the job properly. 

 

The desired outcome of coaching is for the learner to “fit-the-mould”, and to do things the 

same way and to the same standard as the coach. 

 

F9.2.3 Guidance 

 

Guidance is anticipating where one might go wrong, or where one is doing a task in a 

complicated, inefficient or ineffective way, and giving advice as to how to achieve a better 

result.  Guidance is mostly given by a person in the direct reporting line, but can be given by 

anyone.  Guidance is not imparting skills, but suggesting ways to improve performance. 

 

Example: Use of a dumpy level 

 

A person who knows how to use a dumpy level would be given guidance as to where he 

would next set up the level to limit the number of set-ups.  Guidance could be an extension of 

coaching. 

 

F9.2.4 Mentoring 

 

Mentoring is developing a person on a long-term career path. It is mostly about imparting 

skills that are often intangible and non-measurable.  A mentor is seldom anyone in the direct 

reporting line – although he could be a person several levels higher in that reporting line.  

Mentoring is more about developing a relationship and taking a personal interest in an 

individual.  A mentor looks out for that individual and gives him advice that cannot be found 

in a book or in the normal course of business.  The sort of issues a mentor discusses with the 

protégé include company politics, how to pick up work before others get wind of it, how to 
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position one’s company to get a better competitive advantage, how to tender such that the 

tender is lowest but the profit is as good as or better than the next person, how to determine 

and assess risk.  Mentoring helps the protégé think strategically, sharpen entrepreneurial 

skills and grow – both personally and in terms of the company.  A mentor helps the protégé 

to develop insight and shrewdness.  It is more about business skills to survive long-term than 

the technical, tactical or day-to-day activities of doing business. 

 

The desired outcome of mentoring is for the protégé to develop his own style, i.e., to shape 

his own “mould”. 

 

F9.2.5 Supervision 

 

Supervision is instruction regarding the work to be performed, and ensuring it is carried out 

to specification and to the satisfaction of the supervisor.  It is not instruction on how the work 

is to be performed, but rather on what work has to be performed, and usually has specific 

time frames. 

 

F9.3 Assessment of Targeted Enterprise potential 

 

It is the responsibility of the Contractor to determine the level of development required by 

each Targeted Enterprise.  This will require that the Contractor determine the level at which 

the Targeted Enterprise can operate competently and determine the skills already acquired by 

the Targeted Enterprise in terms of training and on-the-job experience.  In some 

circumstances Adult Basic Education Training (ABET) will need to be started before any 

formal training can commence.  The assessment of each appointed Targeted Enterprise is to 

be produced by the Contractor for discussion with the Employer and Employer’s Agent at a 

meeting following the appointment of the Targeted Enterprise. 

 

F9.4 Development Plan 

 

Within a month of the meeting with the Employer and Employer’s Agent on the Targeted 

Enterprise assessments, the Contractor is to present a development plan, specific to each 

Targeted Enterprise.  The development plan is to be reviewed by the Employer and 

Employer’s Agent for appropriateness before being implemented. 

 

The development plan is to include the following: 

 

(i) specify the development needs of each Targeted Enterprise contracting entity 

– the systems the entity lacks; 

(ii) specify the development needs of the individuals comprising the entity – the 

skills the individuals within the entity lack; 

(iii) the level to which that activity will be developed within the period of the 

contract; 

(iv) whether training, coaching, guidance and/or mentoring is to be given in each 

activity; and 

(v) the person/s responsible for each activity. 

 

F9.5 Identification and general training of potential Targeted Enterprises 
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(a) The progression of training, coaching and mentorship may need to start with the 

identification and general training of identified Targeted Enterprises and hired labour, 

and should end with their acquisition of sufficient management skills that will equip 

them to compete confidently for subcontract work beyond the duration of this 

contract.  In addition, generic skills shall be taught where the need for these has been 

identified as being necessary amongst Targeted Enterprise workforces and hired 

labour. 

 

(b) Before commencing with any structured training, the Contractor shall submit his 

intended programme to the Employer and Employer’s Agent for approval of its 

subject content and proposed trainers, and the Contractor shall, if so, instructed by the 

Employer and Employer’s Agent, alter or amend the programme and/or course 

content. 

 

The Contractor shall be responsible for the provision of everything necessary for the delivery 

of the various training workshops and modules including: 

 

(i) provision of a suitable fully serviced training venue facility. 

(ii) procurement of suitable accredited trainers. 

(iii) provision, in conjunction with the accredited trainers, of all the necessary 

training materials, including stationery and study materials; and 

(iv) transportation of the learners to and from the training venue facility (it is 

therefore in the Contractor’s interest that the training venue facility be 

provided on the site in order to reduce these transportation costs). 

 

Payment to the Contractor for carrying out the training function shall be affected through the 

pay items provided in this PART F, using the training facility provided under PART E: 

Expanded Public Works Programme. 

 

F9.6 Activities 

 

The tasks for each of the activities making up the development plan include material, 

equipment and general tasks, for training on technical, contractual, financial, human 

resources, legislative and general administrative functions. 

 

The Construction Manager, site clerk and HR Manager will train/coach or mentor the above 

listed functions as part of on-site training. 

 

F9.7 Portfolio of Evidence 

 

The Contractor is to develop and/or maintain a portfolio of evidence for each Targeted 

Enterprise.  The Portfolio of Evidence is a collection of proof of the training, coaching, 

guidance and mentoring inputs provided to the Targeted Enterprise and is similar to a log 

book used by technical students completing experiential training.  It is a living document 

which records the development progress of the Targeted Enterprise and will need to be 

updated continually throughout the duration of the contract.  It remains the property of the 

Targeted Enterprise who must take it to their next contract. 

 

The Portfolio of Evidence should include the following documentation: 
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(i) the development path designed for each Targeted Enterprise. 

(ii) the training courses completed by the Targeted Enterprise. 

(iii) the hours of guidance, coaching and mentoring received for each activity listed 

in the development plan. 

(iv) a list of outcomes achieved at each level for each activity. 

(v) six-monthly progress reports on the development provided (inputs) versus the 

actual progress made (output) by the Targeted Enterprise; and 

(vi) a list of competencies. 

 

F9.8 Training Requirements 

 

Only qualified trainers employed by training agencies that are accredited by the relevant 

Sector Education and Training Authorities (SETA), or other institutions recognised by the 

Department of Labour shall deliver any training.  “Accredited training” refers to both the 

trainers as well as to the training material.  Certificates affirming the successful participation 

in the various courses shall be presented to each attendant. 

 

The Contractor shall facilitate in the delivery of training by instructing and motivating the 

hired labour and relevant Targeted Enterprises regarding attendance and participation.  All 

training shall take place within normal working hours, or as agreed with the trainees. 

 

F9.9 Development training 

 

The Contractor will arrange training to support the development of the Targeted Enterprise.  

This training must be provided by training providers accredited with the relevant SETA 

pertaining to the course material being presented.  The training will take place at hours 

agreed with the trainees, possibly on a part time basis after hours. 

 

The following training courses are recommended to support the development programme 

detailed in the contract document: 

 

(i) NQF Level 2: Construction Contractor - Business owner and administration 

officer. 

(ii) Tender training NQF Level 3 – Business owner / Technical expert. 

(iii) Computer literacy training - Business owner and admin officer – Microsoft 

Windows, email, Microsoft Word and Microsoft Excel. 

(iv) General bookkeeping relevant to construction - Business owner and admin 

officer. 

(v) Tendering NQF Level 4 and 5 – Business owner / Technical expert; and 

(vi) Construction supervision (Roadworks) NQF Level 4 – Business owner / 

Technical expert. 

 

F9.10 Safety Training 
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The Targeted Enterprise’s safety representative is to be fully trained in all aspects of safety 

and his duties in this regard.  The owner of the Targeted Enterprise is to be trained on his 

responsibilities regarding safety regulations. 

 

F9.11 Construction skills training 

 

The focus of training provided on the contract should be to support the development of the 

Targeted Enterprise subcontractor.  Construction skills training will only be approved by the 

Employer’s Agent when appropriate. 

 

The Targeted Enterprise, their workforce and hired labour that are selected will be entitled to 

receive structured training that will improve on-task skills necessary for the execution and 

successful completion of the works.  The Contractor, in conjunction with the Employer’s 

Agent, shall monitor the progress of the hired labour and each Targeted Enterprise closely 

and shall identify those who, in their collective opinion, will benefit from structured 

construction skills training as may be provided for in the contract, and where required by the 

Employer’s Agent shall make recommendations in this regard.  The final list of candidates 

shall be decided between the Contractor and the Employer’s Agent, and those selected shall 

receive formal construction skills training in a programmed and progressive manner 

throughout the duration of the contract. 

 

The training programme shall offer complete courses that could comprise some or all of the 

following modules: 

 

(i) Use and maintenance of hand tools; 

(ii) Operation of equipment; 

(iii) Manufacture and installation of minor precast concrete units; 

(iv) Erect, dismantle and maintain formwork; 

(v) Basic concrete skills; 

(vi) Excavation, backfill and compaction; 

(vii) Bricklaying; and 

(viii) Erosion protection using stone pitching, gabions or renos. 

 

F9.12 Training venue facility 

 

The training venue facility to be provided by the Contractor shall be constructed, furnished 

and fully serviced for the duration of the contract in accordance with Chapter 1.4 of the 

Standard Specifications for Road and Bridge Works for South African Road Authorities 

(COTO), Draft Standard (DS), October 2020. 

 

In order to minimise the cost of transporting the learners for training, the facility shall be 

located in secure premises on the Site, or in close proximity thereto. 

 

This facility shall be used to deliver all training requirements associated with the project. The 

Training Facility, all the finishings, fixtures and furniture for the facility shall become the 

sole property of the Employer and shall be relocated by the Contractor to a location as 

directed by the Employer at the end of the Contract. 

The facility shall accommodate a class of up to 25 learners and shall comprise the following: 
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(a) Lecture room (interior area) = 48 m2 

(b) Ablutions (male) = 6 m2 

(c) Ablutions (female) = 6 m2 

(d) Chairs for learners (individual chairs, with backs) = 25 off 

(e) Desk area for 25 learners (500 mm width) = 12,5 m2 

(f) Chairs for trainers and management (individual chairs, with backs) = 5 off 

(g) Table area for trainers and management = 3 m2 

(h) 220/250 volt power points = 6 off 

(i) Double 80 watt fluorescent light fittings complete with ballast and tubes = 6 

off 

(j) Single incandescent light fittings complete with 100 watt globes = 4 off 

(k) Wash hand basins complete with taps and drains = 4 off 

(l) Fire extinguishers, 9,0 kg, all-purpose dry powder type, 

complete, mounted on wall with brackets = 2 off 

(m) Air conditioning units with 2,2 kW minimum capacity, 

mounted and with own power connection = 4 off 

(n) Voltage stabilizers = 2 off 

(o) Floodlights complete with poles and 500 watt minimum 

globes and controlled by photocells = 2 off 

(p) White boards (3 m x 1,5 m) = 1 off 

(q) Venetian blinds = 12 m2 

 

The minimum specifications for the structure of the training facilities shall be of minimum 

park homes with minimum floors of 18mm thick exterior grade timber floor boards on steel 

cross bearers. The Walls shall be of minimum 50mm thick polystyrene/high density foam 

core with insulation properties ( U-value = 0.6W/M² ºC) and minimum 0.5mm white pre-

painted galvanized Chromadek sheets on both sides. The roof shall be constructed from 

50mm Polystyrene (EPS) core composite panel with Standard Chromadek on the ceiling side 

and an IBR Chromadek Roof of min 0.5mm thickness pre painted on the outside. 

 

At the end of the Contract, the facilities shall be handed over to the Employer fully serviced, 

functional, clean and in a neat manner. 

 

 

 

F9.13 Enterprise Development Co-ordinator 

 

The contractor shall appoint an Enterprise Development Co-Ordinator who shall: 

 

a) develop a project specific Enterprise Development plan to improve the 

targeted enterprise’s performance in the identified developmental areas and 

shall allocate resources to monitor progress in relation to improved 

performance; and  

 

b) shall, submit to the employer’s representative a monthly enterprise 

development report (Performa – ED105P) which documents all mentoring 

activities that have taken place during that month and the progress made in 

improving the targeted enterprise’s performance in the agreed developmental 

areas, countersigned by the targeted enterprise.  
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Competence Criteria for an Enterprise Development Co-ordinator 

 

The enterprise development co-ordinator shall have the following competencies: 

 

1.1 Minimum experience of 5 years in the construction industry at Managerial level as 

a Site Agent, Contracts Manager, Site Manager, Construction Manager, Business 

Development Manager or Enterprise Development Manager. 

 

1.2 Minimum experience of 2 years in training and development in Building or 

Construction; and 

 

1.3 National Diploma or B Degree in the Built Environment or Business Management 

 

 

 

F10. MEASUREMENT AND PAYMENT 

 

Item Unit 

 

F10.01 Procurement of Targeted Enterprises: 

 

(a) Management and execution of Targeted Enterprise 

procurement process: 

 

(i) Procurement process for the appointment of CIDB 

contractor grading designation 1 Targeted Enterprise 

subcontractor (100 copies of the tender document 

required for each individual tender) ............................................................. number (No) 

 

(ii) Procurement process for the appointment of CIDB 

contractor grading designation 2 Targeted Enterprise 

subcontractor (80 copies of the tender document 

required for each individual tender) ............................................................. number (No) 

 

(iii) Procurement process for the appointment of CIDB 

contractor grading designation 3 Targeted Enterprise 

subcontractor (60 copies of the tender document 

required for each individual tender) ............................................................. number (No) 

 

(iv) Procurement process for the appointment of CIDB 

contractor grading designation 4 Targeted Enterprise 

subcontractor (50 copies of the tender document 

required for each individual tender) ............................................................. number (No) 

 

(v) Procurement process for the appointment of CIDB 

contractor grading designation 5 Targeted Enterprise 

subcontractor (40 copies of the tender document 

required for each individual tender) ............................................................. number (No) 
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(vi) Procurement process for the appointment of CIDB 

contractor grading designation 6 Targeted Enterprise 

subcontractor (40 copies of the tender document 

required for each individual tender) ............................................................. number (No) 

 

 

The unit of measurement shall be the number of individual subcontract agreements concluded 

with Targeted Enterprise subcontractors according to the CIDB contractor grading 

designation for all classes of construction works, in accordance with the procurement process 

described in this PART F. 

 

Each tendered rate shall be in full compensation for the management and execution of the 

Targeted Enterprise procurement process in the relevant CIDB contractor grading designation 

scheduled, including for the compilation, printing, binding and issue of the tender documents 

for each tender, for the advertising of each tender, for the provision of the venue and the 

conducting of each compulsory briefing session for tenderers, for the conducting of each 

tender opening process, for the adjudication of the tenders received for each tender, for the 

preparation of each tender adjudication report and the review thereof in conjunction with the 

Employer and Employer’s Agent, for the award of each tender and for the conclusion of the 

subcontract agreement with each successful Targeted Enterprise subcontractor tenderer. 

 

Item Unit 

 

F10.02 Construction Works for Targeted Enterprise subcontractors: 

 

(a) Payments associated with the construction 

Works carried out by Targeted Enterprise 

subcontractors ....................................................................... provisional sum (Prov sum) 

 

(b) Handling costs and profit in respect of 

subitem F10.02(a) ..................................................................................... percentage (%) 

 

(c) Supply of materials and small construction 

equipment to assist Targeted Enterprise 

subcontractors ....................................................................... provisional sum (Prov sum) 

 

(d) Handling costs and profit in respect of 

subitem F10.02(c) ..................................................................................... percentage (%) 

 

(e) Management of the Targeted Enterprise 

subcontractors 

 (i) Needs Analysis and Enterprise Development Plan 

per Targeted Enterprise ............................................................................... Number (No) 

 

 (ii) Monitoring and Interim reporting per Targeted 

Enterprise  ....................................................................................................... Per Quarter 

 

 (iii) Project Completion report per Targeted 

Enterprise ..................................................................................................... Number (No) 
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 (iv) Skills Development Co-Ordinator 

……………………………………………… 

(No/month) 

 

Expenditure under subitems F10.02(a) and (c) shall be in accordance with clause 6.6 of the 

General Conditions of Contract 2015. 

 

 

The provisional sum for subitem F10.02(a) is provided to cover the total cost of the 

construction Works carried out by the Targeted Enterprises subcontractors. This is based on 

the current works as certified by the Employer’s Agent. For subsequent payments by the 

Employer to the Contractor, the Contractor shall be required to submit proof of payment to 

the Targeted Enterprise subcontractors in separate payments for each Targeted Enterprise 

subcontractor, for the previous invoice of the work done and certified by the Employers 

Agent in accordance with PART F of the Particular Specifications.   

 

 

The tendered percentage for subitem F10.02(b) is the percentage of the amount actually spent 

under subitem F10.02(a), and shall include full compensation for the handling costs of the 

Contractor and the profit in connection with the construction Works carried out by the 

Targeted Enterprise subcontractors. 

 

The provisional sum for subitem F10.02(c) is provided to cover the total cost of the materials 

and small construction equipment supplied by the Contractor to assist the Targeted Enterprise 

subcontractors based on proof of payment made by the Contractor, as certified by the 

Employer’s Agent, in separate payments for each Targeted Enterprise subcontractor in 

accordance with PART F of the Particular Specifications. 

 

The tendered percentage for subitem F10.02(d) is the percentage of the amount actually spent 

under subitem F10.02(c), and shall include full compensation for the handling costs of the 

Contractor and the profit in connection with the supply of materials and small construction 

equipment by the Contractor to assist the Targeted Enterprise subcontractors. 

 

The unit of measure for subitem F10.02(e)(i) shall be the Number of Needs analysis and 

enterprise development plan per Targeted Enterprise. Only one (1) plan will be developed per 

Targeted Enterprise. The rate shall include full compensation for the development of the 

Needs Analysis Plan to the satisfaction of the Employer, meeting all the CIDB requirements 

and shall including any consultations undertaken by the contractor in the development of the 

plans.  

 

The unit of measure for subitem F10.02(e)(ii) shall be Per Quarter of Monitoring and Interim 

Reporting per Targeted Enterprise. Payment shall only be made for the period the appointed 

Targeted Enterprise subcontractors are on site in the execution of the works. The tendered 

rate shall include full compensation for the conclusion of all the subcontract agreements and 

the management of all Targeted Enterprise subcontractors, including for the provision of the 

necessary management support, coaching, guidance and mentoring to the Targeted Enterprise 

subcontractors. 

 

The unit of measure for subitem F10.02(e)(iii) shall be the Number of Project Completion 

Reports Completed per Targeted Enterprise. Only one (1) report will be developed per 
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Targeted Enterprise. The rate shall include full compensation for the development of the 

Completion Report to the satisfaction of the Employer, meeting all the CIDB requirements 

and shall including any consultations undertaken by the contractor in the development of the 

report. 

 

The Skills Development Co-Ordinator under subitem F10.02(e)(iv) shall be compensated as 

per the Number (No) of Targeted Subcontractors currently employed and actively working on 

site only for the month. The rate shall include full compensation for all costs associated with 

developing a project specific Enterprise Development plan and submitting to the employer’s 

representative a monthly enterprise development report (Performa – ED105P) all as per the 

provisions of F9.13. This rate shall also include any travelling, incidentals, communication 

costs and any other costs deemed as a requirement for the Skills Development Co-Ordinator 

to execute their duties. No other claims may be made anywhere else which shall be 

associated with the Skills Development Co-Ordinator. 

 

 

 

 

Item Unit 

 

F10.03 Training of Targeted Enterprise subcontractors: 

 

(a) Generic skills: 

 

(i) Training costs ....................................................................... provisional sum (Prov sum) 

 

(ii) Handling costs and profit in respect of 

subitem F10.03(a)(i) ................................................................................. percentage (%) 

 

(b) Entrepreneurial skills: 

 

(i) Training costs ....................................................................... provisional sum (Prov sum) 

 

(ii) Handling costs and profit in respect of 

subitem F10.03(b)(i) ................................................................................. percentage (%) 

 

(c) Construction skills: 

 

(i) Training costs ....................................................................... provisional sum (Prov sum) 

 

(ii) Handling costs and profit in respect of 

subitem F10.03(c)(i) ................................................................................. percentage (%) 

 

(d)  Transportation and accommodation costs of 

selected learners only, while receiving off-site 

training: 

 

(i) Transportation and accommodation costs ...........................  provisional sum (Prov sum) 
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(ii) Handling costs and profit in respect of 

subitem F10.03(d)(i) ................................................................................. percentage (%) 

 

Expenditure under subitems F10.03(a)(i), (b)(i), (c)(i) and (d)(i) shall be in accordance with 

clause 6.6 of the General Conditions of Contract 2015. 

 

The provisional sum for each of subitems F10.03(a)(i), (b)(i) and (c)(i) is provided to cover 

the total costs of the required training in generic skills, entrepreneurial skills and construction 

skills respectively, including for the procurement of the services of the accredited trainers and 

their delivery of the training courses to the learners employed by Targeted Enterprise 

subcontractors, the provision of all training materials including all stationery and study 

materials, and the wages of the learners for the duration of the courses.  The payment of 

wages to learners in terms of subitems F10.03(a)(i), (b)(i) and (c)(i) will only be made to 

those learners who attend and successfully complete each course of the approved training 

programme.  Payment shall not be made to learners who, once selected, do not attend or only 

partially complete structured training courses. 

 

The Contractor’s own personnel shall be permitted to attend the training courses provided for 

the learners employed by the Targeted Enterprise subcontractors only to the extent that the 

venue and its facilities can efficiently and comfortably accommodate the additional number 

of learners.  All additional costs relating to such attendance by the Contractor’s own 

personnel shall be carried by the Contractor and shall not be considered for payment in terms 

of item F10.03, including for any additional costs related to the accredited trainers and their 

delivery of the training courses, the provision of additional training materials, and the wages 

of the learners from the Contractor’s own personnel for the duration of the courses. 

 

The tendered percentage for each of subitems F10.03(a)(ii), (b)(ii) and (c)(ii) is the 

percentage of the amount actually spent under each of subitems F10.03(a)(i), (b)(i) and (c)(i) 

respectively, and shall include full compensation for the handling costs of the Contractor, and 

the profit in connection with the provision of the training in generic skills, entrepreneurial 

skills and construction skills respectively, including for the costs of record keeping and 

reporting with respect to the training received by each learner, and the costs of the 

compilation of the portfolio of evidence with respect to each Targeted Enterprise 

subcontractor. 

 

The provisional sum for subitem F10.03(d)(i) is provided to cover all costs related to the 

transportation and accommodation costs of selected learners only, while receiving off-site 

training, where such learners have been specifically selected in conjunction with the 

Employer’s Agent to receive such off-site training and where such training cannot be 

delivered using the training venue facility provided by the Contractor. 

 

The tendered percentage for subitem F10.03(d)(ii) is the percentage of the amount actually 

spent under subitem F10.03(d)(i), and shall include full compensation for the handling costs 

of the Contractor, and the profit in connection with the transportation and accommodation 

costs of selected learners only, while receiving off-site training. 
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Item Unit 

 

F10.04 Provision of the training venue facility, including 

the cost of transporting the learners to and from 

this facility ............................................................................................. lump sum (Sum) 

 

The tendered lump sum for subitem F10.04 shall include full compensation for the provision 

of the training venue facility complete and serviced as specified, including for the provision 

of power, water, sewerage and cleaning services for the duration of the contract, for lighting, 

power points and voltage stabilizers, for air conditioning, blinds, fire extinguishers, 

floodlights, furniture and whiteboards, for the provision of security at the facility, for all other 

costs necessary to maintain the facility for the duration of the contract, and for the removal of 

the facility on completion of the contract to a site as directed by the Employer. The training 

facility shall be bought and not rented. The facility shall become the sole property of the 

Employer and shall be transported to a final location by the Contractor as directed by the 

Employer at the end of the Contract. 

 

The tendered lump sum shall also include full compensation for transporting the learners on 

each day of training from their place of work to this training venue facility, and back again 

after the training for the day has been delivered by the accredited trainers. 

 

Payment of the lump sum shall be made in three instalments as follows: 

 

The first instalment, 50% of the lump sum, shall be paid after the Contractor has met all his 

obligations regarding the provision of the training venue facility, complete and serviced as 

specified, and the facility has been successfully commissioned for use. 

 

The second instalment, 35% of the lump sum, shall be paid when 75% of the training courses 

proposed in accordance with the Contractor’s approved structured training programme have 

been delivered to the learners by the accredited trainers. 

 

The third and final instalment, 15% of the lump sum, shall be paid when all training has been 

concluded and the facility has been removed from the site, transported to the final location as 

directed by the Employer and fully re-erected where the facility may had been dismantled for 

transportation purposes. 
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BILL OF QUANTITIES 

PART F:  SMALL CONTRACTOR DEVELOPMENT 
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SCHEDULE A: ROADWORKS CHAPTER 
C4.1 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS  OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

             

C4.1 BORROW MATERIALS          

             

C4.1.4 Removing of the overburden     
 

 

          

C4.1.4.1 In the borrow pit 
 

m³  
7371.43 

 
 

    
 

 

C4.1.5 
Excavation of materials in the borrow 
pits and quarries, material obtained from 

  
 

 

      
      

C4.1.5.1 Soft excavation m³ 44228.57   

      

C4.1.5.3 Boulder excavation Class B m³ 2764.29 
 

 

    
 

 

C4.1.5.4   Hard excavation (other than by blasting) m³ 8292.86   

      

      

C4.1.15.1 
Shaping and finishing the borrow pit and 
quarry areas, and the stockpile sites: 

  
 

 

      

      

(a) Borrow pits ha 3.7   

      

      

C4.1 TOTAL CARRIED FORWARD TO SUMMARY 171   
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SCHEDULE A: ROADWORKS 

CHAPTER 
C4.3 CPG 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS  OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

C4.3 
 

EXISTING ROAD MATERIALS 
 

 
 

 
 

        

C4.3.6 
 

Milling and removal of existing asphalt 
layers with an average milling depth 
(Contractor takes ownership) : 
 

 
 

 
 

 

 

  
C4.3.6.1 

 

  
Not exceeding 50 mm 
 

m3 
 

1560,09 
 

 
 

    
 

 

        

    
 

 

      

    
 

 

      

          

C4.3 
CPG 

TOTAL CARRIED TO SUMMARY 171       
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SCHEDULE A: ROADWORKS CHAPTER 
C8.1 CPG 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS  OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

          

        

        

C8.1 PRIME COAT 

     

 

          

  C8.1.1 Prime Coat       

          

C8.1.1.2 MC Cut-back bitumen (0.8l/m2 spray rate l 2862.3   

          

      

      

          

          

          

          

          

          

          

          

          

          

          

          

C8.1 
 CPG 

TOTAL CARRIED TO SUMMARY PAGE  171       
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SCHEDULE A: ROADWORKS CHAPTER 
C8.8 CPG 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS  OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

C8.8 
PATCHING AND EDGE BREAK 
REPAIR 

    
  

  

            

C8.8.1 
Saw cutting pavement layers for 
patching 

    
  

  

          

8.8.1.1 
Asphalt or bituminous surfacing to 
an average depth  

    
 

 

(a) 
  
Not exceeding 50 mm  

m 2  609.00 
 

 

8.8.2 
Excavation in existing pavements 
for patching (non-milling)  

  
 

 

          

8.8.2.1 Asphalt layers  
    

(a) 
Not exceeding 10 m2, including for 
edge repairs wider than 250mm m 4.22 

 
 

(b) 

  
Exceeding 10 m2 but not exceeding 
50 m2, including for edge repairs 
wider than 250 mm  

m 3 
150.9 

   

 

        
 

 

(c) 
Exceeding 50 m2 up to 100 m2, 
including for edge repairs wider than 
250 mm  

m 3  59.42  
 

 

          

(b) Exceeding 100 m2   m 3 110.62    

          

C8.8 TOTAL CARRIED TO SUMMARY C171        
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SCHEDULE A: ROADWORKS CHAPTER 
C8.8.3 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS  OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

C8.8.3 
Compacting the floor of 
excavations for patching( 98% 
MOD AASHTO) 

m 2   1717.38 
  

  

            

C8.8.4 
Backfilling of excavation for 
patching with: 

    
  

  

          

8.8.4.1 

Chemically stabilised pavement 
material (G2 stabilised with 1% 
cement compacted to 98% MOD 
AASHTO) for a patch with a surface 
area  

    

 

 

(a) 
Not exceeding 10m, including for 
edge repairs wider than 250 mm 

m3 3.17 
 

 

(b) 

  
Exceeding 10 m2 but not exceeding 
50 m2, including for edge repairs 
wider than 250 mm  

m 3 
100 

   

 

          

(c) 
Exceeding 50 m2 up to 100 m2, 
including for edge repairs wider than 
250 mm  

m 3  44.57  
 

 

          

(b) Exceeding 100 m2   m 3 82.96  
 

 

          

 C8.8.4.3 

Asphalt for a patch with a surface 
area (Continuously graded medium 
asphalt with a 50/70 Pen Grade 
binder with a maximum aggregate 
size of 14mm and compacted to a 
density of  97% RICE):  

    

 

 

      

(a)  
Not exceeding 10 m2, including for 
edge repairs wider than 250 mm 

t 2.53 
 

 

       

(b) 
Exceeding 10 m2 but not 

exceeding 50 m2, including for edge 
repairs wider than 250 mm 

t 50.6 

 

 

       

© 
Exceeding 50 m2 up to 100 m2, 
including for edge repairs wider than 
250 mm 

t 35.66 
 

 

      

(d) Exceeding 100m² t 1500.0   

C8.8.3 TOTAL CARRIED TO SUMMARY C171        
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SCHEDULE A: ROADWORKS CHAPTER 
C11.2 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS  OF MSINGA AREA 
(P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN 
MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

               C11.2 NON-STRUCTURAL GABIONS         

            

C11.2.1 Foundation trench excavation:         

          

C11.2.1.1 Excavating all material situated 
within the following depth ranges 
below the surface level      

 

          

(a) 0 m to 1,5 m m³ 495   

          

          

          

C11.2.2 
Surface preparation for bedding the 
gabion boxes and mattresses 

 

m² 396  
 

          

C11.2.3 Gabion boxes and mattresses:       

          

C11.2.3.1 
Galvanized gabion boxes 
(dimensions of box) 

  
   

 

          

  

(i) 2,0m long x 1,0m wide x 1,0m deep 
(mesh size 80mm x 100mm, with 2,7mm 
OD frame wire & 2,2mm OD mesh wire) 

m³ 90  

 

          

C11.2.3.3 
Galvanized gabion mattresses 
(dimensions of mattress) 

  
   

 

          

  

(i) 2,0m long x 1,0m wide x 0,3m deep 
(mesh size 80mm x 100mm, with 2,5mm 
OD frame wire and 2,2m OD mesh wire, 
diaphragm spacing 1,0m) m³ 600  

 

           
        

C11.2.4 
Geotextile (Nonwoven continuous 
filament needle punched geotextile 
grade A4) 

 
 

m² 220  

 

          

            

            

C11.2 TOTAL CARRIED TO SUMMARY C171        
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SCHEDULE A: ROADWORKS CHAPTER 
C11.7 

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS  OF MSINGA 
AREA (P281, P363, P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN 
ZONE 2 IN MSINGA AREA OFFICE. 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  TOTAL BROUGHT FORWARD        

          

C11.7 
 

C11.7.2 

ROAD MARKING AND ROAD STUDS 
 
Retro-reflective Road marking:       

 

          

C11.7.2.1 

White lines broken or unbroken 
(Retro-reflective Road marking and 
100-200mm) km 36  

 

         

C11.7.2.2 

Yellow lines broken or unbroken 
(Retro-reflective Road marking and 
100-200mm) 

km 30 
 

 

         

         

C11.7.2.4 
White lettering and symbols (Retro-
reflective Road marking) 

 
m 2 28  

 

         

 Yellow lettering and symbols (Retro-
reflective Road marking) 

 
m 2 28  

 

  
  

    
 

C11.7.7 Road Studs      

  
  

    
 

       

         

C11.7.7.1 
Permanent road studs compliant to 
SANS 1442 (Cat eye, all colours) 

 
 

No 130  
 

      

      

      
      

      

      

C11.7 TOTAL CARRIED TO SUMMARY C171      
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SUMMARY OF BILL OF QUANTITIES  

PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON ROADS OF MSINGA AREA (P281, P363, 
P6/4, P752, D1272, L1845, P361, L2083, D1269, D1284) WITHIN ZONE 2 IN MSINGA AREA OFFICE. 

  

  DESCRIPTION 
FROM 
PAGE 

 AMOUNT  

C4.1 ROADWORKS 164  

C4.3 EXISTING ROAD MATERIAL 165  

C8.1 PRIME COAT 166  

C8.8   PATCHING AND EDGE BREAK REPAIR 167-168  

C11.2 NON-STRUCTURAL GABIONS 169  

C11.7 ROAD MARKING AND ROAD STUDS 170  

Subtotal 1    

VAT (15% of Subtotal 1)    

Subtotal 2    

TOTAL CARRIED FORWARD TO FORM OF OFFER    

    

Signed on behalf of the Tenderer: ……………………………………………………. (Signature) 
 
Date: ………………………………………………….. 
 
Tenderer’s Name: ………………………………………………………………. (Company Name) 
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PART G: CIDB CONTRACT SKILLS DEVELOPMENT GOAL 

(CSDG) 
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PART G: CIDB CONTRACT SKILLS DEVELOPMENT GOAL (CSDG) 

 

PART G: CIDB CONTRACT SKILLS DEVELOPMENT GOAL (CSDG) 

 

G1. SCOPE 

 

This part provides the specifications with regard to the following: 

 

(a) The Contract Skills Development Goals as per the Standard for developing skills 

through infrastructure contracts,2020 as gazetted in the Government Gazette No. 

43495, 3 July 2020. 

 

The below specifications are intended as a guide and are to be read in conjunction with the 

above-mentioned standards for the implementation of the programme.  

 
G2. STANDARD FOR DEVELOPING SKILLS THROUGH INFRASTRUCTURE CONTRACTS 

 

The South African government requires that its considerable expenditure on the delivery, 

maintenance and operation of infrastructure (fixed assets that are constructed or result from 

construction operations) contribute to an increase in the number of people who have part or 

full occupational qualifications registered on the NQF or professional designations awarded 

by professional bodies or statutory councils.  

 

The CIDB B.U.I.L.D Standard for developing skills through infrastructure contracts has been 

prepared to leverage contributions towards the increase of the pool of qualified skilled 

people, and where required professionally registered, through training on professional 

services, services, design and build or engineering and construction works contracts 

associated with such expenditure. This standard establishes a minimum contract skills 

development goal which is to be achieved in the performance of a contract in relation to the 

provision of different types of workplace opportunities linked to work associated with a 

contract which culminate in or lead to: 

a) a part or full occupational qualification registered on the National Qualification 

Framework; 

b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012); 

c) a national diploma registered on the National Qualification Framework; and 

d) registration in a professional category by one of the professional bodies listed in Table 1 

below. 

 

Table 1: Categories of registration 
 

PROFESSION CATEGORY OF 

REGISTRATION 

ACT 

Construction project management Construction Project Manager Project and Construction 

Management Professions 

Act of 2000 (Act No. 48 of 

2000) 
Engineering Engineer, Engineering 

Technologist, Engineering 

Technician or Certificated 

Engineer 

Engineering Profession Act 
of 2000 (Act No. 46 of 2000) 
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The Contractor shall be responsible for achieving the contract skills development goal and 

are provided with a number of methods for measuring their achievements. They may, if need 

be, devolve their obligations onto subcontractors. 

 

 

G3.  REQUIREMENTS 

 

G3.1  CONTRACT SKILLS DEVELOPMENT GOAL (CSDG) 
 

G3.1.1 The contractor shall attain or exceed the contract skills development goal OF 0.25% 

in the 

performance of the contract or the execution of an order. 
 

G3.1.2 Where required in terms of the contract, a specified proportion of the learners 
and candidates 
            shall be selected from persons in the employ of the state who meet the 
relevant eligibility 
            criteria for the relevant programme. 
 
G3.1.3 Where required in terms of the contract or order, the employer shall advise 
the contractor of 
  the types of training to be undertaken by the learners and candidates based 
on the needs and 

requirements of the candidate’s qualifications. 
 

G3.2  ACHIEVING THE CONTRACT SKILLS DEVELOPMENT GOAL (CSDG) 

 

G3.2.1 The contractor shall achieve the measurable contract skills development goal 
by providing opportunities to learners requiring structured workplace learning 
using one or a combination of any of the following in relation to work directly 
related to the contract 
 

Method 1: structured workplace learning opportunities for learners towards the attainment of 

a part or a full occupational qualification; 

 

Method 2: structured workplace learning opportunities for apprentices or other artisan 

learners towards the attainment of a trade qualification leading to a listed trade (GG No. 

35625, 

31 August 2012) subject to at least 60% of the artisan learners being holders of public TVET 

college qualifications; 

 

Method 3: work integrated learning opportunities for University of Technology or 

Comprehensive University students completing their national diplomas; 

 

Method 4: structured workplace learning opportunities for candidates towards registration in 

a professional category by a statutory council listed in Table 1 above. 
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G3.2.2  Employed learners may not account for more than 33 percent of the contract 

skills 

development goal. 

 

G3.2.3  Not more than one method may be applied to any individual concurrently in the 

calculation of the contract skills development goal.  

 

G3.3 CONTRACT SKILLS DEVELOPMENT GOAL CREDITS 

 

G3.3.1  Contract skills development credits will not be awarded for learners enrolled 

as 

beneficiaries of other funded or subsidised programmes. 

 

G3.3.2  In the case of engineering and construction works, design and build and 

services contracts: 

 

a) The contract skills development goals shall be granted by multiplying the number 

of people 

employed by the contractors and placed for continuous training opportunities in a 

three-month period by the notional values contained in Table 3 as published in the 

Standard for developing skills through infrastructure contracts,2020 as gazetted in 

the Government Gazette No. 43495, 3 July 2020, or as revised in a Gazette notice. 

b)   The contractor may source beneficiaries of the contract skills development goal 

      from the cidb Skills Development Agency (SDA). 

c) All beneficiaries of the Standard must be registered with the cidb SDA. 

 

 

G3.4 DENIAL OF CREDITS 

 

Credits towards the contract skills development goal shall be denied should: 

 

a) the opportunities not be provided on site or the opportunities cannot be directly 

linked to the contract; 

b) Failure to register all beneficiaries of the Standard be with the cidb SDA; 

 

c) Failure to submit a copy of the final contract compliance training report within 15 

days of practical completion; 

 

 

d) the following not be provided: 

1)  the required contract compliance baseline plan, an interim contract compliance 

report or a final contract compliance report; 

2)  the required mentorship plan for a candidate not be provided; 

3)  the required training plan for learners not be provided; 

4)  the training reports covering a period not be provided; 

5)  the required records, specified documents and signatures not be provided; 

6)  the structured mentorship is found not to be in accordance with the 

requirements of the applicable professional body, statutory council or 

qualifying authority; 
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7)  the structured workplace learning is found not to be in accordance with the 

curriculum  

requirements of the part qualification or occupational qualification or 

prescription for professional registration for which the learner is registered; 

 

e) conditions of employment and rates of allowances for learners not be in 

accordance with legislative provisions; and 

f) the contractor does not maintain the required training records, or an audit reveals 

that there is insufficient information to substantiate claims for credits. 

g) the contractor claims credits for learners enrolled as beneficiaries on programmes 

that are funded or subsidised from another source. 

h) the contractor fails to provide sufficient evidence of disciplinary actions taken 

against a learner who fails to present their interim reports or credentials for 

assessment when they have had sufficient structured work experience or 

structured mentorship to do so. 

 

 

G4 COMPLIANCE WITH REQUIREMENTS 

 

G 4.1 GENERAL 

 

G 4.1.1 The contractor shall submit to the employer’s representative: 

 

a) within 30 days of the contract coming into effect or the issuing of an order, a 

contract compliance baseline training plan taking into account the skills mix and 

type of workers that are to be engaged; 

interim contract compliance training reports at intervals which do not exceed 3 

months; and 

b) a final contract compliance training report within 15 days of reaching practical 

completion of the construction works. 

 

G4.1.2   The information contained in the final contract compliance training report shall 

include 

               the contract skills development goal achieved (in Rands or in hours) in the 

performance 

              of the contract and a breakdown of the goal achieved in respect of the following: 

 

a) the name and contact details of the SDA, 

b) the skills mix and skills types achieved on the contract; and 

c) c) the names, ID numbers and period of employment of each learner and 

d) candidate. 

 

G4.1.3 The contractor shall keep records of the hours worked and registration particulars 

towards  

compliance with this standard. The contractor shall allow the employer’s 

representative to inspect or audit such training records at any time. 

 

G4.1.4 The employer’s representative shall undertake suitable random audits on records to 

confirm  

compliance with requirements. 
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G4.1.5 The learners shall be directly employed by the contractor or SDA. The contractor 

shall enter into 

a contract agreement with the cidb SDAs, training provider or skills development 

facilitator of their choice participating in the implementation of this standard to: 

 

a) prepare training plans for registered learners, including details of the scope of 

experiential 

work to be covered and expected outcomes; 

b) register learners with the appropriate Sector Education and Training Authority 

established  

interms of the Skills Development Act of 2008 (Act 37 of 2008); 

c) manage learner registration with appropriate trade testing authorities as well as 

preparation  

for the trade test; 

d) liaise with the supervisor to monitor onsite training progress of learners; 

e) liaise with the supervisor to arrange for summative assessments at appropriate 

stages of the training; and 

f) liaise with the supervisor to prepare reports for the employer or employer’s 

representative.  

 

 

G4.2 STRUCTURED WORKPLACE LEARNING OPPORTUNITIES FOR 

LEARNERS 

 

G4.2.1 Structured workplace learning opportunities shall be aligned to the curriculum 

requirements set  

for the particular part or full occupational qualification or professional designation for 

which the 

learner is registered. 

 

G4.2.2 A responsible supervisor will be appointed to allocate learning tasks, under the 

guidance of a 

competent person, to learners in line with their training plans. 

 

G4.2.3  Mentoring associated with structured workplace learning for artisan learners shall be  

Undertaken by an artisan in the applicable trade with a minimum of 3 years of trade 

specific 

experience. The number of artisan learners mentored by a single mentor shall, unless 

otherwise permitted by the National Artisan Moderation Body, not exceed 4 at any 

one time. 

 

G4.2.4  Supervision associated with structured workplace learning for learners 
leading to a part 

or full occupational qualification other than artisan learners shall be 
undertaken by a person qualified in the applicable discipline with a minimum 
of 3 years of post qualification experience. 
 

G4.2.5  The contractor shall submit to the employer’s representative, in respect 
of each learner: 
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a) within one month of commencing work directly related to the contract or 
order, a workplace training plan together with name of the learner’s mentor 
and supervisor; 

 
b) within one month of commencing work directly related to the contract or 

order: 
1) proof of registration as a learner with the relevant SETA where 

applicable; and 
2) a copy of the mentorship agreement entered into with the learner or 
the company mentorship agreement entered into with the relevant 
qualified agency; 
 

c) within two weeks of updating a workplace training plan, the revised 
workplace training plan; 

d) a quarterly progress report and a final report at the end of the structured 
mentorship period including a log of exposure and interactions with the 
mentor in sufficient detail to demonstrate compliance with requirements, 
signed off by the mentor, the supervisor and the learner. 
 

G4.2.6  Learners shall be required by the mentor to complete training reports 
required by the relevant qualifying authority whenever a substantial activity or 
training period has been completed. 

 
G4.2.7  The mentor and supervisor shall sign off all reports and logbooks to allow the 
learner to 

move to other projects or employment and continue the path towards a 
qualification. 
 

G4.3 STRUCTURED WORKPLACE LEARNING FOR CANDIDATES 
 

G4.3.1  Mentoring associated with structured workplace learning for 
candidates shall be In accordance with the prescripts of the relevant 
professional body or statutory council. 

 
G4.3.2 The contractor shall: 

a)   appoint a supervisor who is actively engaged in work directly 
associated with the contract  to issue tasks, oversee their 
implementation and provide input to the candidate on an on-going 
basis; 

 

b) identify a suitable mentor for the candidate. If the contractor does not have an 

inhouse mentor, the contractor shall enter into a mentoring agreement with the 

candidate and an external company as required by the professional body or 

statutory council; and 

 

c) issue each candidate with a portfolio of evidence file which is to be kept up to 

date with all 

the documentation issued or prepared including the workplace training plan and 

all revisions thereof as well as copies of the logbook entries and training 

experience reports. 
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G4.3.3  The mentor shall from time to time provide an updated workplace training 

plan for a candidate outlining the activities in which the candidate will be involved, 

including activities required by the relevant professional body or statutory council. 

The mentor shall require candidates to maintain a logbook issued by the relevant 

professional body or statutory council. The mentor shall sign off such logbook at 

quarterly presentations and progress review meetings. 

 

NOTE: The mentor should ensure where the duration of the contract or order exceeds the 

minimum time to register in a professional category of registration that candidates are 

exposed to the full range of activities and work towards assuming the full level of 

responsibility recommended by the relevant professional body or statutory council. This may 

require rotations and secondments. 

 

G4.3.4  The contractor shall submit to the employer’s representative, in respect of 

each candidate: 

a) within one month of commencing work directly related to the contract or order: 

1) a workplace training plan together with name of the candidates’ mentor and 

supervisor; 

2) proof of registration as a candidate with the relevant professional body or 

statutory council; and 

3) register all beneficiaries of the Standard  with the cidb SDA 

 

b) within one month of commencing work directly related to the contract or order a 

copy of the mentorship agreement entered into with the candidate or the company 

mentorship agreement entered into with a professional body or statutory council; 

 

c) within two weeks of updating a workplace training plan, the revised workplace 

training plan; 

d) quarterly progress reports and a final report at the end of the structured mentorship 

period   including a log of exposure and interactions with the mentor in sufficient 

detail to demonstrate compliance with requirements, signed off by the mentor, the 

supervisor and the candidate. 

 

G4.3.5  Candidates shall be required by the mentor to complete training reports required by 

the relevant 

professional body or statutory council whenever a substantial activity or training 

period has been completed. 

 

G4.3.6  The mentor and supervisor shall sign off all reports and logbooks to allow the 

candidate to move to other projects or employment and continue on the path towards 

registration where the work related to the contract ends for whatever reason prior to 

the candidate gaining sufficient experience for registration. 

 

G5 RECORDS 

 

G5.1  The contractor shall submit all the documentation required in terms of clause 4 in a 

timely manner and according to a prescribed format where applicable. The contractor 

shall submit to the Employer’s Representative the following proformas: 

• Form A2 Baseline Training Plan 
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• Form A3 Project Interim Report 

• Form A5 Project Completion Report 

 

G5.2  The employer's representative shall certify the value of the credits counted towards 

the contract 

skills development goal, if any, whenever a claim for payment is issued to the 

employer and shall notify the contractor of this amount. 

 

G5.3  The contractor shall, upon termination of the opportunities provided in order to satisfy 

the contract skills development goal, certify the quantum and nature of the 

opportunity 

and submit the certificate, counter-certified by the relevant individual, to the 

employer's 

representative for record-keeping purposes. 

 

G5.4 PRO-FORMA DOCUMENTS 

 

The following Annexures are contained at the end of Part G Specifications and shall 

be used by the contractor in relation to all the reporting requirements.  

 

Annexure 1 - Form A1 List of Recognised Skills Development Agencies 

Annexure 2 - Form A2 Baseline Training Plan 

Annexure 3 - Form A3 Project Interim Report 

Annexure 4 - Form A4 Supervisor Agreement 

Annexure 5 - Form A5 Project Completion Report 

 

G6 SANCTIONS 

 

G6.1 In the event that the contractor fails to substantiate that any failure to achieve the 

contract skills 

development goal was due to reasons beyond the contractor's control which may be 

acceptable 

to the employer, the sanctions provided for in the contract shall apply. 

 

 

G7 MEASUREMENT AND PAYMENT 

 

 

Item Unit 

 

G7.01  Payments associated with the Contract Skills 

Development Goals: 

 

(a) Employment of Leaners employed under Method 1 

  

(i) ........................................................................................................................ P
rovision for stipends ....................................................................... Number (No.) 

 

(ii) ....................................................................................................................... P
rovision for additional Costs .......................................................... Number (No.) 
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(b) Employment of Leaners employed under Method 2 

  

(i) ........................................................................................................................ P
rovision for stipends ....................................................................... Number (No.) 

 

(ii) ....................................................................................................................... P
rovision for additional Costs .......................................................... Number (No.) 

 

(c) Employment of Leaners employed under Method 3 

  

(i) ........................................................................................................................ P
rovision for stipends ....................................................................... Number (No.) 

 

(ii) ....................................................................................................................... P
rovisions for mentorship ................................................................. Number (No.) 

 

(iii) ...................................................................................................................... P
rovision for additional Costs .......................................................... Number (No.) 

 

 

(d) Employment of Candidates employed under Method 4 

  

(i) ........................................................................................................................ P
rovision for stipends ....................................................................... Number (No.) 

 

(ii) ....................................................................................................................... P
rovisions for mentorship ................................................................. Number (No.) 

 

(iii) ...................................................................................................................... P
rovision for additional Costs .......................................................... Number (No.) 

 

 

The payment items under subitem G7.01(a)(i), (b)(i), (c)(i) and (d)(i) shall be the stipends 

associated with each Number of Students/Learners/Candidates employed under each methods 

for the duration of the projects and shall be used to cover the cost of stipend payments made 

by the Contractor to the participants of the Skills Development Programme, including any 

associated COIDA and UIF payments, all as authorised by the Employer’s Agent. 

 

Where an unemployed learner is employed directly by the contractor, the contractor shall pay 

the stipend directly to the learner. 

 

Where an unemployed learner is sourced through an SDA, training provider or skills 

development facilitator the contractor must pay the stipend to the SDA, training provider or 

skills development facilitator who in turn will pay the learner. 

 

The notional cost of providing training opportunities will be increase by CPI on an annual 

basis. The new, revised costs will be published on the cidb website on the 1st April in each 

year. 
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The provisional sum under subitem G7.01(a)(ii), (b)(ii), (c)(iii) and (d)(iii) shall be used to 

cover all costs associated with the provision personal protective equipment, insurance, 

medical assessments, course fees and trade tools (where applicable) and storage thereof, 

assessment, moderation and monitoring of learners., all as authorised by the Employer’s 

Agent. 

 

The unit of measure for subitems G7.01 (c)(ii) and (d)(ii) shall be the Number (No) of 

mentors employed by the contractor to provide any mentorship for students and candidates 

employed under method 3 and 4, all as authorised by the Employer’s Agent, and shall cover 

all associated costs for mentorship including travelling, preparation of reports, preparation 

and review of training plans and any other costs associated with the Mentor fulfilling the 

requirements of Clause G4.3. 

 

 

 

The costs for providing 

training opportunities 

for this contract shall 

be as  detailed in Table 

3, and as published by 

CIDB on the Standards 

for Skills 

Development.   
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Annexure 1 Form A1 List of Recognised Skills Development Agencies 
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Annexure 2 - Form A2 Baseline Training Plan 

 

 

 

CIDB SKILLS STANDARD 

BASELINE TRAINING PLAN 

 

Contractor Details 

Contractor Name:  

CRS Number:  

Estimated start date  

Estimated Completion 

date 

 

Size of Organisation Small  

(1-49 

employees) 

 Medium 

(50-149 

employees) 

 Large 

(≥150 

employees) 

 

       

 

Contractor Contact Details 

Name of Contact 

Person 

 

Designation of Contact 

Person 

 

Contact Details  Cell Number:  

Landline Number:  
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Contractor Contact Details 

Email address:  
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Contract Data 

Project Name   

CIDB Contract Number   

Name of Client:  

Project Description   

 

Final Tender Sum (at 

tender  award) 

 

Project Location  

Project duration   

Estimated start date  

Estimated Completion 

date 

 

Description  Designation Project 

Value 

CSDG % Min CSDG 

Target 

Civil Eng. CE  0.25  

General Building GB  0.50  

Civil & General 

Building 

CE & GB  0.375  

Electrical 

Eng.(Building) 

EB  0.25  

Electrical 

Eng.(Infrastructure) 

EP  0.25  

Mechanical Eng. ME  0.25  

Specialist SW  0.25  

Total     



 

 

 

 
CIDB OPEN TENDER: Contract Ver 00-03-2025: COTO C188 
 

 

 

 
 

 

Construction Skills Development Goal (CSDG) Baseline Training Plan 

Training Method 

Number of 

Employed 

Learners 

Number of 

Unemployed 

Learners 

Area/s of Specialisation/Trade 

Duration 

of 

Placement 

Total 

Notional 

Cost 

Method 1: 

Skills Programme 

 
 

   

Method 2: 

FET College 

Graduates/ 

Apprenticeship 

 

 

   

Method 3: 

P1 and P2 learners or a  

240 credit qualification 

 

    

Method 4: 

Candidacy with 360 

credit 

qualification 

     

Total      

Note: Refer to Table 3 in the Standard for Developing Skills through Infrastructure Contracts Government Gazette 43495 of 3 July 

2020 for the notional costs 

 

 

Contractor’s Representative _______________________________________ Designation: _________________________ 
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Name: 

    

Signature: _______________________________________ Date: _________________________ 

    

Employer’s Representative 

Name: 

_______________________________________ Designation: _________________________ 

    

Signature: _______________________________________ Date: _________________________ 
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For Office Use for SDA 

Action  Status 

Project verified on CIDB Register of Projects (RoP) Yes  No  

Training plans developed  Yes  No  

Appropriate learners available  Yes  No  

Target learners sent to contractor  Yes  No  

SDA processes explained to contractor  Yes  No  

Placement plan developed Yes  No  

Training Method Percentage (%) 

contribution to the CSDG 

Method 1  

Method 2  

Method 3  

Method 4  

Total   

 

CIDB SDA Contact Person: Mr Pranveer Harriparsadh or Thabelo Ramaru 

Email address: pranveerh@cidb.org.za or thabelor@cidb.org.za Tel.  012 482 

7230/7249 
 

 

SDA Representative 

Name: 

_______________________________ Designation: ___________________ 

    

Signature: _______________________________ Date: ___________________ 

 

mailto:pranveerh@cidb.org.za
mailto:thabelor@cidb.org.za


Province of KwaZulu-Natal  Contract No. ZNB02662/00000/00/DUN/INF/25/T 

Department of Transport 

 

 

 

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO C191 

 

 

 

E
m

p
lo

y
e

r 
N

a
m

e

c
id

b
 C

o
n

tr
a

c
t 

N
u

m
b

e
r

C
o

n
tr

a
c
t 
T

it
le

T
e

n
d

e
r 

V
a

lu
e

 (
R

)

C
o

n
tr

a
c
t 
S

k
ill

s
 D

e
v
e
lo

p
m

e
n

t 
G

o
a

l 
(R

)

S
IP

 N
u

m
b

e
r 

(I
f 

A
p

p
lic

a
b

le
)

S
IP

 P
ro

je
c
t 

C
o

d
e

 (
If
 A

p
p

lic
a

b
le

)

M
e

th
o

d
 1

(M
1

):
 s

tr
u
c
tu

re
d
 w

o
rk

p
la

c
e
 l
e
a
rn

in
g
 o

p
p
o
rt

u
n
it
ie

s
 f
o
r 

le
a
rn

e
rs

 t
o
w

a
rd

s
 t
h
e
 a

tt
a
in

m
e
n
t 
o
f 
a
 p

a
rt

 o
r 

a
 f
u
ll 

o
c
c
u
p
a
ti
o
n
a
l 
q
u
a
lif

ic
a
ti
o
n
; 

Male

Female

Black

White

Coloured 

Indian

Other

M
1

M
2

M
3

M
4

Training Plan

Attendance 

Register

Signed 

Logbooks/POE

Entry Medical 

Assessments

Exit Medical 

Assessment

Conducted 

Sumative 

Assessment

Site Induction 

Health and Saftey 

Induction

Registered with 

Relevant SETA

PPE Register

Register 

Beneficiaries with 

CIDB SDA

R
e

a
d

 a
n

d
 i
n

te
rp

re
t 

d
ra

w
in

g
s

C
o

m
p

le
te

d

S
e
t 
o
u
t 
b
u
ild

in
g
 a

s
 p

e
r 

d
ra

w
in

g
In

 p
ro

g
re

s
s

T
ra

n
s
fe

r 
le

v
e

ls
 u

s
in

g
 d

u
m

p
y
 l
e

v
e

l
In

 p
ro

g
re

s
s

B
a
tc

h
 a

n
d
 m

ix
 c

o
n
c
re

te
C

o
m

p
le

te
d

N
a
m

e
 o

f 
C

o
n
tr

a
c
to

r 
R

e
p

T
itl

e
In

iti
a
ls

S
u
rn

a
m

e

D
e
s
ig

n
a
tio

n

e
-m

a
il

M
o
b
ile

0
-

-

O
ff
ic

e
 T

e
le

p
h
o
n
e

0
-

-

D
a
te

Y
Y

Y
Y

-
M

M
-

D
D

S
ig

n
a
tu

re

D
a
te

 c
o
m

p
le

te
d

Y
Y

Y
Y

-
M

M
-

D
D

N
a
m

e
 o

f 
R

e
p
re

s
e
n
ta

tiv
e

T
itl

e
In

iti
a
ls

S
u
rn

a
m

e

D
e
s
ig

n
a
tio

n

e
-m

a
il

M
o
b
ile

0
-

-

O
ff
ic

e
 T

e
le

p
h
o
n
e

0
-

-

D
a
te

Y
Y

Y
Y

-
M

M
-

D
D

S
ig

n
a
tu

re

D
a
te

 c
o
m

p
le

te
d

Y
Y

Y
Y

-
M

M
-

D
D

N
o

N
o

S
e

c
ti

o
n

 B
: 

C
o

n
tr

a
c

t 
D

a
ta

5
6

Y
e
s

Y
e
s

Y
e
s

Y
e
s

Y
e
s

2
0
2
1
/0

9
/3

1
3

Y
e
s

Y
e
s

S
u

p
p

o
rt

in
g

 d
o

c
u

m
e

n
ts

 a
v

a
il
a
b

le
 o

n
 r

e
q

u
e

s
t 

(Y
e

s
,N

o
 o

r 
N

/A
) Y

e
s

B
ri
c
k
la

y
in

g
1

1
2

4

T
ra

in
in

g
 M

e
th

o
d

s
:

5
6

7
8

9
1

X

c
id

b
 E

m
p

lo
y
e

r 
N

u
m

b
e

r

F
O

R
M

 A
3
: 

P
R

O
J
E

C
T

 I
N

T
E

R
IM

 T
R

A
IN

IN
G

 R
E

P
O

R
T

S
e

c
ti

o
n

 A
: 

E
m

p
lo

y
e

r 
In

fo
rm

a
ti

o
n

S
E

C
T

IO
N

 C
:D

e
fi

n
it

io
n

s
 a

n
d

 B
e

n
e

fi
c
ia

ry
 I
n

fo
rm

a
ti

o
n

G
e

n
d

e
r

E
th

n
ic

 G
ro

u
p

Id
e

n
ti

ty
 N

u
m

b
e

r
L

e
a

rn
e

r/
C

a
n

d
id

a
te

s
 F

u
ll

 N
a

m
e

 a
n

d
 

S
u

rn
a

m
e

S
ta

tu
s

O
c
c
u

p
a
ti

o
n

/T
ra

d
e

 

D
e

s
c

ri
p

ti
o

n
 

P
la

c
e

m
e

n
t 

S
ta

rt
 D

a
te

P
la

c
e

m
e

n
t 

E
n

d
 

D
a

te

T
ra

in
in

g
 

M
e

th
o

d
 

(P
le

a
s

e
 t

ic
k

)

M
e

th
o

d
 3

(M
3

):
 w

o
rk

 i
n

te
g

ra
te

d
 l
e

a
rn

in
g
 o

p
p

o
rt

u
n

it
ie

s
 f

o
r 

U
n

iv
e
rs

it
y
 o

f 
T

e
c
h

n
o

lo
g

y
 o

r 
C

o
m

p
re

h
e

n
s
iv

e
 U

n
iv

e
rs

it
y
 s

tu
d
e

n
ts

 c
o
m

p
le

ti
n

g
 t

h
e

ir
 n

a
ti
o

n
a
l 
d

ip
lo

m
a

s
; 

M
e

th
o

d
 4

(M
4

):
 s

tr
u
c
tu

re
d
 w

o
rk

p
la

c
e
 l
e
a
rn

in
g
 o

p
p
o
rt

u
n
it
ie

s
 f
o
r 

c
a
n
d
id

a
te

s
 t
o
w

a
rd

s
 r

e
g
is

tr
a
ti
o
n
 i
n
 a

 p
ro

fe
s
s
io

n
a
l 
c
a
te

g
o
ry

 b
y
 a

 s
ta

tu
to

ry
 c

o
u
n
c
il 

lis
te

d
 i
n
 T

a
b
le

 1
 i
n
 t
h
e
 C

ID
B

 S
ta

n
d
a
rd

 f
o
r 

D
e
v
e
lo

p
in

g
 S

k
ill

s
 T

h
ro

u
g
h
 I
n
fr

a
s
tr

u
c
tu

re
 C

o
n
tr

a
c
ts

 G
a
ze

tt
e
 N

o
. 
4
3
4
9
5
 

M
e

th
o

d
 2

(M
2

):
 s

tr
u

c
tu

re
d

 w
o

rk
p

la
c
e

 l
e

a
rn

in
g

 o
p
p
o
rt

u
n
it
ie

s
 f
o
r 

a
p
p
re

n
ti
c
e
s
 o

r 
o
th

e
r 

a
rt

is
a
n
 l
e
a
rn

e
rs

 t
o
w

a
rd

s
 t
h
e
 a

tt
a
in

m
e
n
t 
o
f 
a
 t
ra

d
e
 q

u
a
lif

ic
a
ti
o
n
 l
e
a
d
in

g
 t
o
 a

 l
is

te
d
 t
ra

d
e
 s

u
b
je

c
t 
to

 a
t 
le

a
s
t 
6
0
%

 o
f 
th

e
 a

rt
is

a
n
 l
e
a
rn

e
rs

 b
e
in

g
 h

o
ld

e
rs

 o
f 
p
u
b
lic

 T
V

E
T

 c
o
lle

g
e
 q

u
a
lif

ic
a
ti
o
n
s
; 

D
e

s
c

ri
p

ti
o

n
 o

f 
P

ra
c

ti
c

a
l 
T

a
s

k
 

C
o

m
p

le
te

d
 (

a
s

 p
e

r 
lo

g
b

o
o

k
 o

r 

P
O

E
)

I, 
th

e
 u

n
d
e
rs

ig
n
e
d
 w

a
rr

a
n
t 
th

a
t:

• 
I a

m
 d

u
ly

 a
u
th

o
ri
s
e
d
 t
o
 s

u
b
m

it 
th

is
 n

o
tic

e
 o

n
 b

e
h
a
lf 

o
f 
th

e
 C

o
n
tr

a
c
to

r

• 
T

h
e
 c

o
n
te

n
ts

 o
f 
th

is
 n

o
tic

e
 a

re
 w

ith
in

 m
y 

p
e
rs

o
n
a
l k

n
o
w

le
d
g
e
, 
a
n
d
 a

re
 t
o
 t
h
e
 b

e
s
t 
o
f 
m

y 
b
e
lie

f 
b
o
th

 t
ru

e
 a

n
d
 c

o
rr

e
c
t.
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 

S
e

c
ti

o
n

 E
: 

D
e

c
la

ra
ti

o
n

; 
E

m
p

lo
y

e
r'

s
 R

e
p

re
s

e
n

ta
ti

v
e

I, 
th

e
 u

n
d
e
rs

ig
n
e
d
 w

a
rr

a
n
t 
th

a
t:

• 
T

h
e
 c

o
n
te

n
ts

 o
f 
th

is
 n

o
tic

e
 a

re
 w

ith
in

 m
y 

p
e
rs

o
n
a
l k

n
o
w

le
d
g
e
, 
a
n
d
 a

re
 t
o
 t
h
e
 b

e
s
t 
o
f 
m

y 
b
e
lie

f 
b
o
th

 t
ru

e
 a

n
d
 c

o
rr

e
c
t.
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 

N
/A

S
e

c
ti

o
n

 D
: 

D
e

c
la

ra
ti

o
n

; 
C

o
n

tr
a

c
to

r 
R

e
p

re
s

e
n

ta
ti

v
e

2
0
2
1
-0

6
-0

1
4

E
g

. 
X

o
la

n
i 
S

m
it
h

1

Annexure 3 - Form A3 Project Interim 

Report 

 



Province of KwaZulu-Natal  Contract No. ZNB02662/00000/00/DUN/INF/25/T 

Department of Transport 

 

 

 

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO C192 

 

 

Annexure 4 - Form A4 Supervisor Agreement 

 

Memorandum of understanding between Supervisor and Learner 

The Contractor is responsible for the effective management of the learning opportunities provided through 

the cidb Standard for the Development of Skills through Infrastructure Contracts (cidb Skills Standard).  

The attainment of successful learning outcomes and professional development of the learners is largely 

dependent on the relationship between the assigned Supervisor and the Learner. As a participant in the 

implementation of the cidb Skills Standard you agree to the Supervisor relationship and commit to 

endeavour through the challenges of a construction project to give value to the training programme.  

The Responsibilities of a Supervisor to the Learner include: 

 

• stimulating a passion for construction 

• sharing technical and practical knowledge 

• fostering the development of technical and leadership skills 

• facilitating networking within the working community 

• instilling an expectation of personal growth and learning by the Learner 

• developing knowledge and understanding in the areas of health, safety, environment, quality and 

production 

• inculcating professionalism and a desire for continual improvement by the Learner 

• creating a nurturing relationship that instils a sense of discipline and professional pride  

• giving constructive feedback and  

• signing the Learners logbook. 

 

 

Supervisor’s name ______________________________________________________ 

Signature: __________________________________________Date: _________________________ 
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The Responsibilities of a Learner are: 

• adhere to the Host Employer’s onsite rules and policies  

• have an expectation of personal growth and learning 

• to be enthusiastic and motivated 

• to be open and accept supervision from the Supervisor and other colleagues 

 

• to develop a thorough understanding of health, safety, environment, quality and production 

• to have a positive attitude 

• to display a strong sense of discipline and to be conscious of time 

• to operate within the team 

• to take the time to learn and practice new skills 

• to make time to fill in your logbook and obtain the Supervisor’s signature for completed tasks 

 

Intern’s Name: _____________________________ ID No: ______________________________ 

Signature: ___________________________________Date: _____________________________________ 
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C4.1 LOCALITY PLAN 

 
 

 



Province of KwaZulu-Natal  Contract No. ZNB02662/00000/00/DUN/INF/25/T 

Department of Transport 

 

 

 

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO C197 

 

C4.2 EXAMPLE OF CONTRACT SIGNBOARD DETAILS 

 

 

 

C4.2.1 CONTRACT SIGNBOARD FOR USE WHEN THE NYS PROGRAMME IS NOT 

REQUIRED: 

 

Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for 

Provincial Road Maintenance Grant (PRMG) contracts only.  In all other cases it shall be 

omitted. 
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C4.2.2 CONTRACT SIGNBOARD FOR USE WHEN THE NYS PROGRAMME IS 

REQUIRED: 

 

Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for 

Provincial Road Maintenance Grant (PRMG) contracts only.  In all other cases it shall be 

omitted. 
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C4.3 EXISTING SERVICES REPORT 
 
 

1. Location of services 

 

The known services on the site include: 

 

The following services are scheduled for relocation under this contract: 

 

It is also expected that unknown buried domestic services crossings requiring relocation or 

protection may be encountered along the route as the work proceeds.  The Contractor shall 

therefore make every effort to establish the location of any such unknown services in a particular 

area prior to excavations commencing in that area.  Such efforts shall include the Contractor 

conducting a thorough visual surface inspection for services in the area, and also diligently 

enquiring of local landowners as to whether there are any known services which have not been 

shown on the drawings but which may be affected by the construction activities in that area, and 

any such services shall be brought to the attention of the Employer’s Agent immediately.  

Exploratory hand excavation trenching work shall be carried out where necessary to establish the 

exact position of buried services. 

 

The Contractor shall take note of the requirements of clause A2.1 of the COTO 2020 DS standard 

specifications regarding services. 

 

2. Liaison with service owners 

 

Immediately after the site has been handed over to the Contractor and prior to the commencement 

of any construction work on the site, the Contractor shall arrange a meeting with the relevant 

authorities to establish the exact location of the various services affected (if any), to plan the 

necessary services relocations (if required) and to obtain contact details for the service owners’ 

technical and emergency staff. 

 

Where services relocations are required, the Contractor shall arrange regular planning meetings 

with the service owners until such time as the services have been relocated and commissioned and 

the existing services uplifted and removed. 

 

3. Protection of existing services 

 

Prior to the commencement of any construction work on the site, the Contractor shall establish 

markers at 50 m centres (or closer where necessary), clearly delineating the routes traversed by the 

services within the road reserve as confirmed by the service owners. 

 

Excavation operations shall commence only after the existing services within or in the near vicinity 

of the excavations have been suitably protected against damage. 

 

The Contractor shall take particular care when carrying out blasting, pneumatic or mechanical 

breaking, and general excavation operations in the vicinity of the services, and subcontractors, 

foremen and plant operators shall be fully briefed on precautionary measures to be taken before 

excavation commences in these areas 
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4. Relocation of services 

 

Should any services need to be relocated, the Contractor shall be required to assist the service 

owner with programming, organising and carrying out the relocation work, in order to minimise 

any delays in the construction. 

 

5. Payment for the services relocation work 

 

A provisional sum has been provided under section C2.1 of the bill of quantities to cover the costs 

of any protection, relocation, realignment, removal or replacement of services that may arise.
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C4.4.1 DISCLAIMER 

 

The information in this document records the results of investigations done and various 

tests carried out on materials encountered in the existing road. The results are given in 

good faith and there is no warranty that the results are entirely representative of all the 

materials that may be encountered, the intention being to give an indication of the 

materials likely to be encountered. 

 

No responsibility for any consequence arising from variation between the actual 

material properties and those indicated in this document will be accepted. 

 

The specification and contract drawings shall always overrule this part of the contract 

documents. 

 

C4.4.2 GENERAL DESCRIPTION OF ROAD 

 
The various roads are located within the Msinga Zone 2 in the Msinga Local Municipality. 

 

C4.4.3 BORROW PIT INVESTIGATION 

 

Five test pits were excavated in the weathered granite borrow area at km 35,0 RHS. G5 

material was found in the test pits at the crest of the ridge and G8 quality material 100m 

downhill of the ridge. 

 

Five test pits were excavated in the weathered dolerite borrow area located 4 kilometres 

south-east of km 39,0.  G6 material was found in 4 of the 5 test pits excavated to 

approximately 2m depth.  The average thickness of overburden was 350mm.   

 

Further testing will determine the optimum cementing agent and proportions to be 

mixed with the natural material to produce C3 quality subbase. 

 

The borrow pit test results are given in Appendix B. 
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C4.4.4 MATERIAL FOR CONSTRUCTION 

 

C4.4.4.1 Selected subgrade and subbase layers 

 

Results of tests on material sampled from the cuttings for use in the construction of 

pavement layers are provided in Appendix A4. 

 

Tests on tillite and sandstone materials excavated in the cuttings from km 32,760 to 

km 33,020 and from km 34,250 to km 34,550 have proved the material durable, in 

terms of the Venter test and 10% FACT test, for G9 lower selected subgrade, G7 upper 

selected subgrade and G6 natural subbase. 

 

Stabilisation tests have been undertaken on tillite materials sampled from the cutting at 

km 32,880 and km 32,900.  It was found that the use of cement rather than lime as the 

stabilising agent resulted in higher Unconfined Compressive Strengths and Indirect 

Tensile Strengths.  Strengths required for C3 chemically stabilised subbase were 

achieved by the addition of 3% by mass of cement. 

 

Stabilisation tests on material stockpiled at km 33,620 demonstrated that C3 strengths 

were achievable by the addition of 1% by mass of lime and 1% by mass of cement. 

 

Material sampled from the cutting at km 34,360 achieved a CBR of 30% at 95% of 

modified AASHTO density but the CBR swell was in excess of 1% and the material 

was thus classified as G7.  Stabilisation tests on the material demonstrated that the 

addition of a blend of lime and cement resulted in higher UCS and ITS strengths when 

compared to the strengths achieved by the addition of only cement or only lime.   

 

It is expected that the following materials for pavement layers can be obtained from the 

cutting km 33,600 and km 34,020:  

o 13 500 m3 intermediate material for LSSG. 

o 12 800 m3 hard to intermediate material for USSG. The material may 

require single stage crushing and additional grid rolling. 

o 11 850 m3 hard tillite proven suitable for subbase for crushing. 

 

Alternative sources of layer work materials are the proposed borrow area on the right-

hand side of the road near km 35,0 and the additional area located 4 kilometres south-

east of km 39,0. 

 

C4.4.4.2 Crushed stone base 

 

The G2 required for the construction of the crushed stone base shall be obtained from 

commercial sources. 

 

The nearest commercial sources are Lancaster Crushers near Ulundi and Lafarge at 

Empangeni (Bay Stone/Ninians). 
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Results of tests done by site laboratories on material supplied from these sources are 

supplied in Appendix A4. 

 

Test results showed that the gradings of the G2 material from Lancaster Crushers and 

the G1 material from Lafarge were on the coarse side of the specified grading 

envelopes.  Blending with fines is likely to be required to ensure the material conforms 

to the standard specifications. 

 

C4.4.4.3 Concrete and surface seal aggregate, gabion stone and stone for erosion 
 protection works 

 
Crushed stone shall be obtained from commercial source.  The nearest commercial sources are 
Afrimat near Ladysmith. 

 

Results of tests done by site laboratories on material supplied from these sources are 

supplied in Appendix A4. 

 

Test results showed that the grading of the 20,0mm surfacing stone sampled from 

Lafarge is oversize with respect to the requirements of Table 4302/8 of the Standard 

Specifications for Road and Bridge Works for South African Road Authorities (COTO), 

Draft Standard (DS), October 2020. 
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C4.4.4.4 Natural sand 

 

No specific source of sand was identified.  The Contractor will have to make his own 

arrangements for the procurement of suitable sand for concrete, drainage and other 

construction purposes from commercial sources.  

 

C4.4.4.5 Water 

 

No specific source of water for construction purposes is identified. The Contractor will 

have to make his own arrangements in this regard.  Water may be available from local 

rivers and streams but the Contractor will have to make suitable arrangements for 

access as required as well as for the necessary testing to prove its suitability. 
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C4.5 TRAFFIC INFORMATION 
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C4.6 ANY OTHER RELEVANT TECHNICAL REPORTS 

 

 

 

 

 

 
 


