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DOCUMENT CHECKLIST

This document checklist is provided to assist the Tenderer.

ITEMS CHECKED
1 Returnable Schedules in Section T2.2
2 Correct Tender Offer carried forward to C1.1 Form of Offer and Acceptance
and the Form of Offer duly completed and signed.................cooooiiiiiinins.
3 Bill of Quantities:

i) Completed in legible INK ONly...........coooiiiiiiii e,

ii) Corrections crossed out and initialled ..o,

4 Contract specific data provided by the Contractor ................c.ccoei i iiiiennn

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T3



Province of KwaZulu-Natal Contract No. ZNB02744/00000/00/DUN/INF/25/T
Department of Transport

PART T1: TENDERING PROCEDURES

TABLE OF CONTENTS

T1.1  TENDER NOTICE AND INVITATION TO TENDER ... T5
T1.2  TENDER DATA L e 17

PLEASE NOTE:

Any appeals regarding the award of this bid should be lodged within 5 working days from the date of
the publication of bid results in the which is published every week on Friday and may be downloaded

from the website (select platforms that is available for publication)

The address provided for the lodging of appeals is:

The Chairperson

Bid Appeals Tribunal
Private Bag X9082
Pietermaritzburg
3200

Email: batsecritariat@kzntreasury.gov.za

*NOTE: Part T1 in its entirety must form part of the electronic submission.
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Province of KwaZulu-Natal Contract No. ZNB02744/00000/00/DUN/INF/25/T
Department of Transport

CONTRACT NO. ZNB02744/00000/00/DUN/INF/25/T: BETTERMENT AND REGRAVELLING OF D1272
FROM CHAINAGE KM 6+000 TO KM 10+000 IN MSINGA AREA OFFICE, UNDER DUNDEE COST
CENTRE

The Province of KwaZulu-Natal, Department of Transport, invites tenders from contractors, experienced in
roadworks, for The ZNB02744/00000/00/DUN/INF/25/T: Betterment and Regravelling Of D1272 From
Chainage Km 6+000 To Km 10+000 In Msinga Area Office, Under Dundee Cost Centre, in Msinga Local
Municipality. This project is in the province of KwaZulu-Natal in the district municipality of Mzinyathi. The
duration of the project is 3 months.

Only tenderers that satisfy the eligibility criteria stipulated in clause C.2.1 of the Tender Data are eligible to
have their tenders considered.

Tenders must have a minimum CIDB contractor grading designation of 3CE OR HIGHER.

Tenderers shall be required to demonstrate that they will have in their employment during the contract period
the necessary personnel satisfying the requirements of the Scope of Work for labour-enhanced
competencies for management and supervisory personnel.

Preference points are offered to tenderers who comply with the requirements of PPPFA stipulated in clause

C.3.11.1 of the Tender Data.

Free download of tender documents will be available on the www.kzntransport.gov.za and
www.etenders.gov.za website and must be downloaded.

Queries relating to this tender may be addressed to:

Bidding procedure enquiries: Technical enquiries:
Mrs S.M Vilakazi Mr. MK Mthethwa
Telephone: 034 299 8600 Telephone: 034 299 8600

E-mail: Simangele.Vilakazi@kzntransport.gov.za | E-mail:Mfanafuthi.Mthethwa@kzntransport.gov.za

Deadline for the submission of athigical enquiries thel4 November 2025 at 16:00.

A compulsory Clarification Meeting with representatives of the Employer will take place at the Department of
Transport, Msinga Area Office- Cwaka Camp R33 Pomeroy, 3320, Msinga Local Municipality, KwaZulu-Natal
Tuesday, 28 October 2025 at 10:00am.

Tenderers shall be required to submit both an electronic and hard copy of the tender document as per the
provisions of Clause C.2.13 of the Tender Data.The closing time for receipt of both the electronic and hard

copies of the tenders is Tuesday, 18 November 2025.

Late tenders and tenders submitted in any other format or form not as detailed in the Tender Data shall not
be accepted. Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated
in the Tender Data.
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Province of KwaZulu-Natal Contract No. ZNB02744/00000/00/DUN/INF/25/T
Department of Transport

CLARIFICATION MEETING VENUE PLAN

A compulsory clarification Meeting with representative of the employer will be held at:

Venue: The Department of Transport, Msinga Area Office- Cwaka Camp R33 Pomeroy, 3320,
Msinga Local Municipality, KwaZulu-Natal, on

Date: Tuesday, 28 October 2025

Time: 10h00.

GPS co-coordinates: (28.74875 °S, 3044104°E)

Lat 28.66142° S
Lon: 30.40250° E

o Lat 28.74875° S
Lon: 30.44104° E
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Province of KwaZulu-Natal Contract No. ZNB02744/00000/00/DUN/INF/25/T
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T1.2 TENDER DATA

The conditions of tender are the standard conditions of tender contained in Annex C of the Construction
Industry Development Board Standard for Uniformity in Engineering and Construction Works Contracts,
published in Government Gazette No. 42622 dated 8 August 2019.

The standard conditions of tender make several references to the tender data for details that apply
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity or
inconsistency between the tender data and the standard conditions of tender.

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which
it mainly applies.

Clause
Number Data
C1.2 The Tender Documents consist of the following:

(a) This Project Document, which contains the following:

PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Performance Guarantee

C1.4 Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
No. 85 of 1993

C1.5 Retention Money Guarantee

C1.6 Transfer of Rights

PART C2: PRICING DATA
C2.1 Pricing Assumptions
C2.2 Bill of Quantities

PART C3: SCOPE OF WORK
C3.1 Standard Specifications
C3.2 Project Specifications
C3.3 Particular Specifications

PART C4: SITE INFORMATION
C4.1 Locality Plan
C4.2 Example of Contract Signboard Details

(b) Drawings (issued separately by the Employer’s Agent).

(c) ‘General Conditions of Contract for Construction Works, Third Edition (2015)’
issued by the South African Institution of Civil Engineering (abbreviated title ‘General
Conditions of Contract 2015’ — ‘GCC 2015’). This document is obtainable separately
and Tenderers shall obtain their own copy.

(d) ‘Standard Specifications for Road and Bridge Works for South African Road
Authorities (Draft Standard) (October 2020). This document is obtainable separately
and Tenderers shall obtain their own copy.
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Clause
Number Data
(e) ‘Occupational Health and Safety Act No. 85 of 1993°, ‘Occupational Health and
Safety Amendment Act No. 181 of 1993’°, and the ‘Construction Regulations, 2014’
(Government Notice No. R. 489 published in Government Gazette No. 40883 of 2 June
2017,y. These documents are obtainable separately and Tenderers shall obtain their

own copies.

(f) ‘Construction Industry Development Board Act No. 38 of 2000’ as amended and
the ‘Regulations in terms of the Construction Industry Development Board Act
No. 38 of 2000’ (Government Notice No. R. 692 published in Government Gazette No.
26427 of 9 June 2004, as amended).

In addition, Tenderers are advised, in their own interest, to obtain their own copies of the
relevant Acts, Regulations and Standards referred to in this document as they are essential
for the Tenderer to become acquainted with the basics of construction management, the
implementation of preferential construction procurement policies, and participation of targeted
enterprises and labour.

C14 The Employer’s Agent is:
The Employer’s Agent is:

Name of the firm: Department of Transport

Contact person: Mr MK Mthethwa

Telephone: 034 3299 8600

Fax:

E-mail: Mfanafuthi.Mthethwa@Kzntransport.gov.za

c.21 Only those tenderers who satisfy the following criteria are eligible to submit tenders.
(a) CIDB registration

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations, for a Grade 3 CE class of construction work, are eligible to have
their tenders evaluated.

Only contractors whose CIDB status is “Active” at the time of tender evaluation will be
considered for further evaluation. Contractors whose status is “Suspended” or “Expired” will
not be considered for evaluation and will be disqualified from the bidding process.

Joint ventures are eligible to submit tenders provided that:

(i) every member of the joint venture is registered with the CIDB;

(i) the lead partner has a contractor grading designation in the 3CE class of construction
work; not lower than one level below the required grading designation in the class of
construction work under consideration and possesses the required recognition status; and

(iii) the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than 2 for a CE
class of construction work or a value determined in accordance with Regulation 25
(1B) or 25(7A) of the Construction Industry Development Regulations.

(b) Central Supplier Database (CSD)
Tenderers, or in the event of a joint venture, each member of the joint venture, must be

registered on the Central Supplier Database at the time of evaluation. Tenders received from
such tenderers who do not comply with this requirement, will be considered non-responsive.
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Clause
Number

Data

Prospective suppliers should self-register on the CSD website www.csd.gov.za.

c.27 This will be a compulsory physical briefing meeting.
The arrangements and venue for the compulsory Clarification Meeting are:
Venue: The Department of Transport, Msinga Area Office- Cwaka Camp R33
Pomeroy, 3320, Msinga Local Municipality, KwaZulu-Natal.
Date: Tuesday, 28 October 2025
Contact person: Mr. MK Mthethwa
Telephone: 034 299 8600
Fax: N/A
E-mail: Mthethwa.Mfanafuthi@kzntransport.gov.za
Cc.2.10 All Tenderers that are registered for Value Added Tax (VAT) with the South African Revenue
Service (SARS) must include VAT in their tender offer.
Cc.2.11 The tenderer shall not retype the tender document.
Any tender submitted using a document that has been retyped shall be considered
non-responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender.
C.212 The requirements are as described in clause A2.1.4.2°ALTERNATIVE DESIGNS’ of the
‘COTO Standard Specifications for Road and Bridge Works for South African Road Authorities
(Draft Standard) (October 2020 edition)’.
C.2.13 C.2.13.3 Tender offers shall be submitted as an original only. Under no circumstances

whatsoever may the tender forms be retyped or redrafted. Photocopies of the original tender
documentation may be used, but an original signature must appear on such photocopies.

An electronic copy of the Tender offers shall be submitted in conjunction with the hard copy in
a non-editable PDF format . The electronic submission shall consist of the following sections
only:

(a) Part T1 — Tendering Procedures

(b) Part T2 — Returnable Documents

(c) Part C1.1- Form of Offer and Acceptance

(d) Part C2.2 - Bill of Quantities

(e) All supporting documentation required as part of the returnable documents.

The electronic copy shall be an exact duplication of the hard copy submitted and may not vary
in any form. Any variance between the two copies shall result in the tender being considered
non-responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender.

C.2.13.5 The Employer’s address for delivery of tender offers and identification details to be
shown on each tender offer package are:

Location of Tender Box: Department of Transport, Ladysmith Regional Office
Physical Address: 12 Hyde Road
Ladysmith

3370
Identification Details: Contract No. ZNB02744/00000/00/DUN/INF/25/T

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T9
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Clause
Number

Data

Electronic copies of the tender offers must be submitted in conjunction with the hard copies via
a USB Memory Stick. The USB memory stick shall be clearly marked with the Tender’s Name
and Contract No. ZNB02744/00000/00/DUN/INF/25/T.

Unsuccessful Tenderers are at liberty to collect their USB memory sticks upon the
Department’s completion of the bid evaluation processes.

C.2.13.6 A two-envelope system will NOT be followed.

C.2.15

The closing time for submission of Tender offers in both electronic and hard copy is:
Tuesday, 18 November 2025 at 11:00am

Late tenders and tenders submitted in any other format or form not as detailed in the Tender
Data shall not be accepted.

C.2.16

The tender offer validity period is twenty-four (24) weeks, calculated from the date of bid
closure.

C.2.18

The tenderer must submit to the Employer the names of all management and supervisory staff
that will be employed to supervise the labour-enhanced portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirement (refer to
Returnable Schedule H).

C.2.19

Access shall be provided for inspections and testing by personnel acting on behalf of the
Employer.

C.2.23

The certificates as required in the Returnable Schedules and Forms must be provided with the
tender for each party to a consortium / joint venture.

C34

The time and location for opening of the tender submissions are:
Time: 11:00 Date: Tuesday, 18 November 2025

Location / Venue: KZN Department of Transport, 12 Hyde Road, Ladysmith, 3370
BROWN TENDER BOX

C.3.5

A two-envelope system will NOT be followed.

C3.8

C.3.8.1

C.3.8.2

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or
qualification is one which, in the Employer’s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer’s or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T10
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Clause
Number Data
be rectified.

Reject a non-responsive tender offer and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

C3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in
figures. Where there is a discrepancy between the amounts in figures and the amount in
words, the amount in words shall govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with C.3.11 for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c¢) arithmetic errors in:

(i) line-item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
(i) the summation of the prices.

C.3.93 Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.

C.3.94 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as
follows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern and
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be
corrected.
b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the prices
shall govern and the tenderer will be asked to revise selected item prices (and their rates if
bills of quantities apply) to achieve the tendered total of the prices.

C.3.10 Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a
contract arising from the tender offer.

C.3.11.1 | The evaluation of tender offers will be based on administrative compliance, price and

preference in accordance with the Preferential Procurement Regulations, 2022, the KwaZulu-
Natal Department of Transport (KZNDOT) Interim Preferential Procurement Policy — January
2023, as amended and the CIDB Inform Practice Note #5, Version 3 - September 2020, or as
amended.

The scope of work for this contract is classified in the following table.

Please mark appropriate: YES /NO
Simple/straightforward/routine work - where the tasks or activities are of
a straightforward nature in terms of which inputs are relatively well known YES

and outputs can be readily defined.

Complex work - characterised by requirements for higher levels of skills,
greater resources or not well-defined inputs and outputs. (if this evaluation NO
criteria is selected please include functionality)

Specialist work - requiring considerable innovation, creativity, and
expertise or skill (or both) or work that has a high downstream impact. (if NO
this evaluation criteria is selected please include functionality)

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T11



Province of KwaZulu-Natal Contract No. ZNB02744/00000/00/DUN/INF/25/T
Department of Transport

Clause

Number Data

This table is applicable to Complex |/ Specialist Road projects, ie
Upgrade/Rehabilitation/Reseal/Bridges/

Functionality Criteria Weighting
Key Personnel: Contracts Manager (Maximum points = 25):
Detailed Curriculum Vitae and Must be professionally registered with ECSA and / or
Qualifications SACPCMP (Pr Eng / Pr Tech Eng / PrTechni /
Pr CPM or Pr CM only)
Projects Implementation Experience Years of Road Upgrade/Rehabilitation/Reseal/Bridges
experience - calculated post
Construction Experience qualification:
10 years and above =25
9 years =20
8 years =15
7 years =10
6 years =5
0-5 years =0

Construction Manager (Senior Site Agent)
(Maximum points = 20):

LIC NQF 5 "Manage Labour-Intensive Construction
Processes" or equivalent Quality Council for Trades and
Occupations (QCTO) qualifications at NQF level 5 or
7(SAQA Qualification ID 15162, as amended).

Years of Road Upgrade/Rehabilitation/Reseal/Bridges

experience:

13 years and above =20
11-12 years =16
9-10 years =12
7-8 years =8
5-6 years =4
0-4 years =0

Foreman / Supervisor (Maximum points = 15):

LIC NQF level 4 “National Certificate: Supervision of Civil
Engineering Construction Processes”; (SAQA Qualification
ID 23682, as amended)

Years of Road Upgrade/Rehabilitation/Reseal/Bridges

experience:

5 years and above =15
4 years =12
3 years =9
2 years =

1 years =

0 years =0

Score =25 + 20 + 15 = 60 points
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Clause
Number

Data

Tenderers Road
Rehab/Reseal/Bridges/Road Upgrade
projects

Experience:

Previous Projects

The evaluation will consider the nature
of the reference projects, scope of
services provided, and Employer
completion cettificate.

(Final Approval Certificates/
Completion Certificates to be provided
with contact details of references.

(Final Approval Certificates/
Completion Certificates for projects
completed older than 15 years and
not signed by the Employer will not
be considered as proof of
experience)

List number of completed Rehab/Reseal/Bridges/Road
Upgrade projects

CONSTRUCTION EXPERIENCE
(Maximum points = 40):

Final Approval Certificates/ Completion Certificates for 5
projects and above = 40

Final Approval Certificates/ Completion Certificates for 4
projects and above = 32

Final Approval Certificates/ Completion Certificates for 3
projects = 24

Final Approval Certificates/ Completion-Certificates for 2
projects = 16

Final Approval Certificates/ Completion Certificates for 1
project =8

Final Approval Certificates/ Completion Certificates for 0
projects = 0

TOTAL

Maximum score.= 100 points

Maximum score = sum of all individual scores

evaluation.

NB: Tenderers scoring 65% and above of the functionality score will qualify for further

Note: All personnel to-be in employ of the bidding enterprise. Bidding with multiple
enterprises will not be allowed. The Department will disregard all experience of duplicated
personnel. The Department reserve the right to assess the functionality ongoing to ensure
compliance. The Department must be apprised immediately if there is any change to the
personnel identified in the tender document. Failure to comply with this requirement shall
lead to contract termination. Any replacement must have equal or higher experience.

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO
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Clause
Number Data
(b) Price and preference

Tenders will be evaluated on price and preference in accordance with the Preferential
Procurement Regulations, 2022 and KZNDOT Interim Preferential Procurement Policy-
January 2023.

Specific goals points must be claimed using Returnable Schedule D - SDB 6.1 in accordance
with the tenderer's Company and Intellectual Property Commission (CIPC) company
registration documents, Central Supplier Database report, B-BBEE status level of contributor
or Sworn affidavit as per construction sector code and proof of participation on job creation
that is provided as returnable schedule K. The Acceptable Proof for the Allocation of Specific
Goals Points, as detailed in Section Q - Acceptable Proof & Right to Award, must be attached
to Returnable Schedule D - SBD6.1. For proof of disability, an official letter from a Doctor
certified by the Department of Health Occupational Doctor confirming the disability is required
to be attached.

The tenderer's B-BBEE Status Level Verification Certificate must comply with the
requirements of Returnable Schedule E and be submitted as an attachment to the returnable
schedule.

The Employer may perform a risk analysis on the preferred tenderer as per the provisions of
Section 3.6 of the CIDB Inform Practice Note #5 Version 3 - September 2020 or as amended.

Total Score for Price and Preference

The points scored for a Tenderer in respect of Price will be added to the points scored in
respect of Preference. Only the tender with the highest number of points may be selected,
except in those instances permissible by legislation, practice notes or relevant policies.

C.3.13

(e) The legal requirements for acceptance of the tender offer are:

(a) Tender Defaulters Register - the Tenderer or any of its principals is not listed on the
register of Tender Defaulters in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with the public
sector.

(b) Abuse of the SCM System - the Tenderer has not abused the Employer's Supply
Chain Management System and has not been given a written notice to the effect that
he has failed to perform on any previous contract.

(c) Declaration - the Tenderer has indicated and declared whether a spouse, child or
parent of the Tenderer is in the service of the State.

(d) Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his
principals have not influenced the tender offer and acceptance by the following
criteria:

(a) having offered, promised or given a bribe or other gift or remuneration to any
person in connection with the obtaining of this Contract;

(b) having acted in a fraudulent or corrupt manner in obtaining this Contract;

(c) having approached an officer or employee of the Employer or the Employer’s
Agent with the object of influencing the award of a Contract in the Tenderer’s
favour;

(d) having entered into any agreement or arrangement, whether legally binding or
not, with any other person, firm or company to refrain from Tendering for this
Contract or as to the amount of the Tender to be submitted by either party; or

(e) having disclosed to any other person, firm or company other than the
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Clause
Number

Data

Employer, the exact or approximate amount of his proposed Tender.

The Employer may, in addition to using any other legal remedies, repudiate the Tender offer
and acceptance and declare the Contract invalid should it have been concluded already.

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is one (1).
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PART T2: RETURNABLE DOCUMENTS
T2.1 LIST OF RETURNABLE DOCUMENTS

The following schedules and forms are contained in this document and are to be properly completed
as required:

1 Returnable Schedules in T2.2.
1 C1.1 Form of Offer and Acceptance, C1.1.1: Offer, on page C3.
1 Contract Specific Data Provided by the Contractor in C1.2.3.

9 Pricing Data in C2.2: Bill of Quantities.

This tender applies to both the;
(a) Skills Development Standard and the
(b) Indirect Targeting Standard.

Although in the case of these two standards there are no returnable documents, tenderers are sensitised
that the proforma documents as listed below, shall be completed by the successful contractor after award of
the contract within the stipulated period. (The proforma documents are provided in the tender data for
information purposes only).

a) Form A 1 List of Recognised Skills Development Agencies
b) Form A 2 Baseline Training Plan

c) Form A 3 Project Interim Report

d) Form A 4 Supervisor Agreement

e) Form A 5 Project Completion Report.

f) Project Interim Report

g) Project Completion Report and Declaration.

NOTE: The Tenderer is required to complete each schedule and form listed above to the best of his ability
as the evaluation of tenders and the eventual contract will be based on the information provided by
the Tenderer. Failure of a Tenderer to complete the schedules and forms to the satisfaction of the
Employer will lead to rejection on the grounds that the tender is non-responsive.

*NOTE: Part T2 in its entirety must form part of the electronic submission.
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T2.2 RETURNABLE SCHEDULES

1. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING ......ccocoiiiii e T18
2. RECORD OF ADDENDA TO TENDER DOCUMENTS...... ..o T19
3. COMPULSORY ENTERPRISE QUESTIONNAIRE .......cooiiiiii e T20
4. STANDARD BIDDING DOCUMENTS ... .ottt T21
SBD 1: INVITATION TO BID ...t T21
SBD 4: BIDDER'S DISCLOSURE ........oooiiiiitieiiee et T24
SBD 5: THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME ...... ..o T27
SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 .......oooiiiieieeee e T29
5. B-BBEE VERIFICATION CERTIFICATE ...t T37
6. CERTIFICATE OF AUTHORITY FOR SIGNATORY ...ttt T38
7. CONSTRUCTION EXPERIENCE .......oooiiieee et T41
8. KEY PERSONNEL........eiiie ettt e e r e e s e e s e e s e e e smeeesneeenneeas T42
9. CONSTRUCTION EQUIPMENT .....coiiiiiiiie e T44
10. PROPOSED SUBCONTRACTORS ..ottt T45
11. PARTICIPATION IN JOB CREATION USING LOCAL LABOUR ......cccooiiiiiieiieeee e T46
12. BIDDERS HEALTH AND SAFETY DECLARATION ...ttt T48
13. DEVIATIONS AND QUALIFICATIONS ... ..ot T50
14. SCHEDULE OF ALTERNATIVE TENDERS ... T51
15. TECHNICAL PROPOSAL ... e e T52
16. NOTICES TO TENDERERS REGARDING THE COMPLETION OF FORMS .........cccooiiiiiiiiieeen. T54
17. ACCEPTABLE PROOF & RIGHT TO AWARD .....ooiiiiiiiie e T55

NOTE: The Tenderer is required to complete each schedule and form listed above to the best of his ability
as the evaluation of tenders and the eventual contract will be based on the information provided by
the Tenderer. Failure of a Tenderer to complete the schedules and forms to the satisfaction of the
Employer will lead to rejection on the grounds that the tender is non-responsive.

*NOTE: Part T2 in its entirety must form part of the electronic submission.
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A. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

This is to certify that (TENAErer) ... e

Lo €= o [0 [¢= 13 ) PRI

was represented by the person(s) named below at the compulsory clarification meeting
held for all Tenderers at the Department of Transport, Msinga Area Office-Cwaka Camp
R33 Pomeroy, 3320. Clarification Meeting Venue Plan in Section T6) on Tuesday, 28
October 2025 starting at 10h00.

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves
with the site of the works and / or matters incidental to doing the work specified in the
tender documents in order for me / us to take account of everything necessary when
compiling our rates and prices included in the tender.

Particulars of person attending the meeting:

NaME: . oo, Signature: ..o
Capacity: .ooooeeeee e

Attendance of the above person at the meeting is confirmed by the Employer's
Agent, namely:

Name: ... SIGNATUET

Capacity: ..o Dateand Time: ......ccooviiiiiiiinn.

Departmental Stamp

Any tender submitted that does not bear the signature of the Employer’s Agent on
this page shall be considered non-responsive in terms of Clause C.3.8 of the
Conditions of Tender and shall be rejected.
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS

The undersigned confirm that the following communications received from the Employer or his representative
before the date of submission of this tender offer, amending the tender documents, have been considered in
this tender offer. (Addenda can only be issued following approval from the Employer. The Employer’s
representative is not allowed to issue addenda to bidders without prior approval in terms of the SCM
Delegations).

ADDENDUM NO. DATE TITLE OR DETAILS
Signed Date
Name
Position
Bidder

Failure to complete, sign and date this form or failure to acknowledge receipt and effect
changes of each Addendum issued shall result in the tender being considered
non-responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender.
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C. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of
each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships:

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue Services that it is
in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

i) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control
over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could
cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both
true and correct.

Signed Date
Name Position
Enterprise

name

Failure to complete, sign and date this form shall result in the tender beinqg considered non-
responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender.

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T20



Province of KwaZulu-Natal
Department of Transport

Contract No. ZNB02744/00000/00/DUN/INF/25/T

D. STANDARD BIDDING DOCUMENTS

SECTION A
INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF THE KWAZULU-NATAL DEPARTMENT OF

TRANSPORT

BID ZNB02744/00000/00/DUN/INF/2 | CLOSING DATE: 18 | CLOSING

NUMBER: | 5/T November 2025 TIME: 11:00

DESCRIP | BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO KM 10+00 IN
TION MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE.

TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Ladysmith Regional Office: Technical Block

Monday to Friday: 08:00 until 16:00

12 Hyde Road

Ladysmith

3370

Under no circumstances must suppliers submit their Tender
offers/ responses to the official whose name appears on the

enquiries.

BIDDING PROCEDURE ENQUIRIES MAY BE

DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON

Mrs S.M Vilakazi

CONTACT PERSON

Mr MK Mthethwa

TELEPHONE 034 299 8600 034 299 8600
NUMBER TELEPHONE NUMBER

FACSIMILE

NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS

Simangele.Vilakazi@kzntrans
port.gov.za

E-MAIL ADDRESS

Mfanafuthi.Mthethwa@kzntran
sport.gov.za

SUPPLIER INFORMATION

NAME OF
BIDDER
POSTAL
ADDRESS
STREET
ADDRESS
TELEPHONE
NUMBER CODE NUMBER
CELLPHONE
NUMBER
FACSIMILE
NUMBER CODE NUMBER
E-MAIL
ADDRESS
VAT
REGISTRATIO
N NUMBER
SUPPLIER TAX COMPLIANCE
COMPLIANCE | SYSTEM PIN: CENTR
STATUS o |AL
R | SUPPLI | MAAA

ER

DATAB

ASE NO
B-BBEE TICK APPLICABLE BOX] B-BBEE STATUS [TICK APPLICABLE BOX]
STATUS LEVEL LEVEL SWORN
VERIFICATION O Yes I No AFFIDAVIT [ Yes J No
CERTIFICATE

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EME & QSE) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR SPECIFIC GOALS]
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ARE YOU THE
ACCREDITED ARE YOU A
REPRESENTA FOREIGN BASED
TIVE IN SOUTH SUPPLIER FOR
AFRICA FOR THE GOODS
THE GOODS /SERVICES
JSERVICES /WORKS [dYes [INo
/WORKS [Yes [INo OFFERED?
OFFERED? [IF YES, ANSWER THE
[IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O YES
CINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES
O NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES
O NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? O YES
CINO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? O YES

CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF
NOT REGISTER AS PER 2.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

A BID SUBMISSION:

1.2. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NO7
CONSIDERATION.

1.3. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS NROVIDEDBE REYPED) OR IN THE MANN
PRESCRIBED IN THE BID DOCUMENT.

1.4. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACPREFERENDIA
PROCUREMENT REGULATIOIRE, IOE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE
SPECIAL CONDITIONS OF CONTRACT.

1.5. IF THE BID WAS INVITED THROUGH A CLOSE QUPRATE®BHERE SUPPLIERS WERE SOURCED FROM CSD
COMMODITY PROCESS; SUPPLIERS WHO WERE NOT INVITED WILL NOT BE CONSIDERED.

1.6. USE OF OMISSION IN THE DOCUMENT IS PROWUIRITEDRRECTIONS MUSINBEALLED BY TENDERR AND U

CORRECTION FLUID IS PROHIBITED

FAILING TO COMPLY WITH THE ABOVE REQUIREMENTS WILL RESULT IN THE-RESBEIN&GWON

1.7.
1.8. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT

A TAX COMPLIANCE REQUIREMENTS

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.
BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY S
hwD!'b hC {¢!¢9 ¢h +£9wLC, ¢19 ¢! -t! 9wQ{ twhCL[9 !b5 ¢!
APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADEGVIEHROUGH THE SARS WE
WWW.SARS.GOV.ZA

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURESNSRBCTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SE
CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSO
BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTQ
Lb ¢19 {9wxL/9 hC ¢19 {¢!¢9% hw /[h{9 /hwthw! ¢Lhb{ 2L¢

A COMPLIANCE AND RETURNABLES: THE FOLLOWING RETURNABLE DOCUNHENRESTWRISED WITH THENDER
DOCUMENT

SCM APPENDIX 1 INVITATIONENDERSBD1 PART A)

SCM APPENDIX ZERMS AND CONDITIONS FOR BIDDING (SBD1 PART B)

SCM APPENDIX ®FFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

SBD 4 DECLARATION OF INTEREST FORM

SBD 6.1 PREFERENCE POINTS CLAIM FORM IN TERMBREFERENTIAL PROCUREMENT REGULATIONS 2022

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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2.1

211

2.2

SBD 4

BIDDER’S DISCLOSURE

A PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

A Bidder’s declaration
Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution? YES/NO

! the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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2.21

2.3

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

3.4

3.4

3.5

I, the undersigned,
(MBI e in submitting the
accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the products
or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the
official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this
bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

Every question must be answered individually on this form, whether a relationship is present or not:
Failure to do so and any non-disclosure on this Declaration will invalidate your tender/bid
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This document must be signed and submitted together with your bid.

THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME
INTRODUCTION

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement
contracts that have an imported content, became effective on the 1 September 1996. The NIP policy and
guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and
parastatal purchases / lease contracts (for goods, works and services) entered into after this date, are
subject to the NIP requirements. NIP is obligatory and therefore must be complied with. The Industrial
Participation Secretariat (IPS) of the Department of Trade and Industry (DTI) is charged with the
responsibility of administering the programme.

1 PILLARS OF THE PROGRAMME
1.1 The NIP obligation is benchmarked on the imported content of the contract. Any contract having an

imported content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will
have a NIP obligation. This threshold of US$ 10 million can be reached as follows:

1. Any single contract with imported content exceeding US$10 million.
or
(b) Multiple contracts for the same goods, works or services each with imported content
exceeding US$3 million awarded to one seller over a 2-year period which in total exceeds
US$10 million.
or
(c) A contract with a renewable option clause, where should the option be exercised the total
value of the imported content will exceed US$10 million.
or
(d) Multiple suppliers of the same goods work or services under the same contract, where the

value of the imported content of each allocation is equal to or exceeds US$ 3 million worth of
goods, works or services to the same government institution, which in total over a two (2)
year period exceeds US$10 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will
amount to 30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30 % of
the total NIP obligation on a pro-rata basis.

1.3 To satisfy the NIP obligation, the DT would negotiate and conclude agreements such as investments,
joint ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research
and development (R&D) with partners or suppliers.

1.4 A period of seven years has been identified as the time frame within which to discharge the obligation.
C2. REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

2.1 In order to ensure effective implementation of the programme, successful bidders (contractors) are
required to, immediately after the award of a contract that is in excess of R10 million (ten million Rands),
submit details of such a contract to the DTI for reporting purposes.

22 The purpose for reporting details of contracts in excess of the amount of R10 million (ten million
Rands) is to cater for multiple contracts for the same goods, works or services; renewable contracts
and multiple suppliers for the same goods, works or services under the same contract as provided
for in paragraphs 1.1.(b) to 1.1. (d) above.
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Cs. BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF BIDDERS AND
SUCCESSFUL BIDDERS (CONTRACTORS)

3.1 Bidders are required to sign and submit this Standard Bidding Document (SBD 5) together with the bid
on the closing date and time.

3.2 In order to accommodate multiple contracts for the same goods, works or services; renewable contracts
and multiple suppliers for the same goods, works or services under the same contract as indicated in sub-
paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful
bidders (contractors) are required, immediately after being officially notified about any successful bid with a
value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the following
information:

Bid / contract number.

Description of the goods works or services.

Date on which the contract was accepted.

Name, address and contact details of the government institution.

Value of the contract.

Imported content of the contract, if possible.

ogakrwnE

3.3 The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry,
Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias Malapane within five (5) working days after
award of the contract. Mr Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394
2401 or e-mail at Elias@thedti.gov.za for further details about the programme.

C4. PROCESS TO SATISFY THE NIP OBLIGATION

4.1 Once the successful bidder (contractor) has made contact with and furnished the DTI with the
information required, the following steps will be followed:

the contractor and the DTI will determine the NIP obligation;

the contractor and the DTI will sign the NIP obligation agreement;

the contractor will submit a performance guarantee to the DTI;

the contractor will submit a business concept for consideration and approval by the DTI;
upon approval of the business concept by the DTI, the contractor will submit detailed
business plans outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

®oo oD

4.2 The NIP obligation agreement is between the DTI and the successful bidder (contractor) and, therefore,
does not involve the purchasing institution.

Bid number ... Closingdate: ........coooiiiiiiiiiiin,

NAME OFf DIAAET .. ..o e e

POSTal AAArESS ... e

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T28



Province of KwaZulu-Natal Contract No. ZNB02744/00000/00/DUN/INF/25/T
Department of Transport

SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all the tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
a) The following preference point systems are applicable to invitations to tender:

FORM A. the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

b) To be completed by the organ of state

80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

c) Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:
1. Price; and

2. Specific Goals.
To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
d) Failure on the part of a tenderer to submit proof or documentation required in

terms of this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

e) The organ of state reserves the right to require of a tenderer, either before a
tender is adjudicated or at any time subsequently, to substantiate any claim regarding
preferences, in any manner required by the organ of state.

2. DEFINITIONS

o “tender” means a written offer in the form determined by an organ of
state in response to an invitation to provide goods or services through
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3.

a.

price quotations, competitive tendering process or any other method
envisaged in legislation;

“price” means an amount of money tendered for goods or services,

and includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand,
calculated at the time of bid invitation, and includes all applicable taxes;
“tender for income-generating contracts” means a written offer in the
form determined by an organ of state in response to an invitation for the
origination of income-generating contracts through any method envisaged in
legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes,
but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public
auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

(b)

80/20
Ps = 80 (1 . Pt—Pr.nm )
P min
Where,
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1
below as may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an
organ of state must, in the tender documents, stipulate in the case of—

an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T30



Province of KwaZulu-Natal Contract No. ZNB02744/00000/00/DUN/INF/25/T
Department of Transport

2 any other invitation for tender, that either the 80/20 preference point system will apply and
that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where 80/20 preference point system is applicable, corresponding
points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

Number of points Number of points
allocated claimed (80/20
The specific goals allocated points in terms of system)

(80/20 system)

this tender (To be completed

(To be completed by  [SFETH o
the organ of state)

(a) A Tenderer who is at least 51% owned by
Max points = 12 points

(i) Black people 6 points
(i) Black people who are youth 2 points
(iii) Black people who are women 2 points
(iv) Black people with disabilities 2 points
(b) Promotion of Tenderer’s located in a Specific Max points =
Area .
4 points
For CIDB grade 1 -3 work: Operating business 4 points

address located within the Local municipality

For CIDB grade 4 -6 work: Operating business 4 points
address located within the District municipality

For CIDB grade 7 work: Operating business address 4 points
located within the Province

(c) The creation of new jobs or the intensification Max points =
of labour absorption

4 points

DECLARATION WITH REGARD TO COMPANY/FIRM

C. Name of company/firm. ... ...
d. Company registration nUMber: ... . ..o
e. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]
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f. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the

company!/ firm for the preference(s) shown and | acknowledge that:

The information furnished is true and correct;

2. The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form;

3. In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof

to the satisfaction of the organ of state that the claims are correct;

4. If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to

any other remedy it may have —

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: .. ... e,
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.
2 | am a member / director / owner of the following enterprise and am duly authorised to act
onits behalf:

Enterprise Name

Trading Name (If
Applicable):

Registration Number

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business: BEP Contractor Supplier
(Built Environment

Professional)

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —

a) who are citizens of the Republic of South Africa by birth or descent;

or
b) who became citizens of the Republic of South Africa by
naturalisationi-

(a) before 27 April 1994; or

(b) onor after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that date;”

Definition of “Black “Black Designated Groups means:

Designated Groups” 1 unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

2 Black people who are youth as defined in the National Youth
Commission Act of 1996;

3 Black people who are persons with disabilities as defined in the
Code of Good Practice on employment of people with disabilities
issued under the Employment Equity Act;

4 Black people living in rural and under developed areas;

5 Black military veterans who qualifies to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;”
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Construction Sector Affidavit
3 | hereby declare under Oath that:

(a) The Enterprise is % Black Owned as per Amended Code Series 100 of the
amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
amended by Act No 46 of 2013,

(b) The Enterprise is % Black Female Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

(c) The Enterprise is % Black Designated Group Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

(d) Black Designated Group Owned % Breakdown as per the definition stated above:
(e) Black Youth % = %
(f) Black Disabled % = %
(g) Black Unemployed % = %
(h) Black People living in Rural areas % = %
(i) Black Military Veterans % = %
BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million
If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification
Professional Regulator appointed by the Minister of Trade and Industry.
() Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-endof [/ , (dd/mm/yyyythe annual Total Revenue was

R3,000,000.00 (3 Million Rands) or less
(k) Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)
Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

4. | know and understand the contents of this affidavit and | have no objection to take the prescribed oath
and consider the oath binding on my conscience and on the Owners of the Enterprise, which | represent in
this matter.

5.The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner

Deponent Signature:

Date: / /

Stamp

Signature of Commissioner of Oaths
FAILURE TO FULLY COMPLETE DATE AND SIGN THIS FORM WILL REUSLT TO NON-AWARD OF
POINTS
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E. B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE

Notes to tenderer:

1. The tenderer shall submit proof of B-BBEE Status Level of Contributor by submitting a copy of a
valid B-BBEE Verification Certificate issued in accordance with the Amended Construction Sector
Code published in Notice 931 of 2017 of Government Gazette No. 41287 of 1 December 2017.

2. The certificate shall:
1. have been issued by a verification agency accredited by the South African National
Accreditation System (SANAS); or
2. in the case of an Exempted Micro Enterprise (EME) with a total annual revenue of R3 million

and less, be in the form of a sworn affidavit, in respect of their ownership and annual
turnover, for the year ending not earlier than 12 (twelve) months prior to the tender closing

date; and
3. have a date of issue not earlier than 12 (twelve) months prior to the tender closing date.
3. A consortium or joint venture (including unincorporated consortia and joint ventures) must submit a

consolidated B-BBEE Status Level Verification Certificate. In addition, the consolidated B-BBEE
Status Level Verification Certificate for unincorporated joint ventures shall only be applicable to this
project (Tender No. to be indicated on the certificate).

4. An enterprise will qualify as an Exempted Micro Enterprise (EME) if it has a total annual revenue of
R3 million or less, and is deemed to have the following B-BBEE Status in accordance with their black
ownership levels:

(i) if less than 30% Black Owned then “Level Five Contributor”;

(ii) if at least 30% Black Owned but less than 51% Black Owned then “Level Four
Contributor”;

(iii) if at least 51% Black Owned but less than 100% Black Owned, then “Level Two
Contributor”; and

(iv) if 100% Black Owned then “Level One Contributor”.

5. Tenderers are advised that any misrepresentation in the affidavits is a criminal offence.
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F. CERTIFICATE OF AUTHORITY FOR SIGNATORY

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.

U] (In) () (V) (V)

SOLE CLOSE PARTNERSHIP COMPANY JOINT VENTURE /
PROPRIETOR | CORPORATION CONSORTIUM
Incorporated

Unincorporated

Note:

The following document must be attached to this form according to the status of the enterprise, in the form of
a resolution authorising the signatory to sign all documents and any contract resulting therefrom on behalf of
the enterprise, and such resolution shall include a specimen signature of the signatory.

Cooperative: ‘Resolution of the Members’

Close Corporation: ‘Resolution of the Members’

Company: ‘Resolution of the Board’ signed by the chairperson

Joint Venture / Consortium: ‘Resolution/agreement  passed/reached’ signed by the authorised

representatives of the enterprises
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MEMBERS RESOLUTION

Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader Name:

Registration
Number: RESOLUTION OF THE
DIRECTORS OF THE COMPANY etc RESOLVED that

, in his/her capacity as

, is authorised to make applications on behalf of
the Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader for: any documentation
relating to the business (which is not necessarily a change of ownership). The nominated person will also
have access to webpage for the business.

Signature(s) for Close Corporation / Company / Partnership / Trust/ Sole proprietor or sole trader.
(sole member still must sign this resolution)

Signature of members:
Name Signature Date

Specimen signature of the signatory:

Failure to complete, sign and date the relevant certificate(s) set out hereafter or failure to
provide the certificate(s) in the form of a resolution as described above shall result in the
tender being considered non-responsive and rejected in terms of Clause C.3.8 of the
Conditions of Tender.
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G. CONSTRUCTION EXPERIENCE

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

. , DATE
Eé"Sh?XCE? ' EM:'{;(;EEB S VALUE OF | COMPLETED
PERSON AND | CONTACT PERSON | NATURE OF WORK (im‘:’:’&?v': of EXPgETED
TELEPHONE AND TELEPHONE P To BE
NUMBER NUMBER COMPLETED

Attach additional pages if more space is required

SIGNATURE: ...ooiiiiiiiieee e DATE: .. e,

(Of person authorised to sign on behalf of the Tenderer)
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H. KEY PERSONNEL

H1. KEY PERSONNEL - MANAGEMENT

The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the
management of the construction of the Works, together with a resume of their experience with particular

reference to the construction of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key management personnel to the page included
below for this purpose.

YEAR

DESIGNATION NAME PROJECT TYPE VALUE OF WORK COMPLETED

CONTRACTS
MANAGER

CONSTRUCTION
MANAGER

FOREMAN/
SUPERVISOR

Attach additional pages if more space is required

SIGNATURE: ...oiiiiiiieeeeeeee e DATE: . e

(Of person authorised to sign on behalf of the Tenderer)

CIDB OPEN TENDER: Tender Ver 16-04-2025: COTO T40



1)

2)

Province of KwaZulu-Natal Contract No. ZNB02744/00000/00/DUN/INF/25/T
Department of Transport

H2. KEY PERSONNEL - LABOUR ENHANCED ACTIVITIES

Contractors shall employ in labour-enhanced works only those supervisory and management staff that have
completed the required Skills Programme in terms of Appendix C of the “Guidelines for the implementation of
labour-enhanced infrastructure projects under the Expanded Public Works Programme (EPWP) Third Edition
2015”:

Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering Construction
Processes”; (SAQA Qualification ID 23682, as amended, with 12 Credits)

Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or
equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF level 5 or 7. (SAQA
Qualification ID 15162, as amended, with 8 Credits)

The details shown on the certification submitted as proof of qualification must clearly detail the SAQA
Qualification ID and Credits.

Tenderers’ attention is drawn to the required minimum supervisor to worker ratio for this project stated in
clause E2.3 of Part E of the Particular Specifications.

The Tenderer must insert in the spaces provided below the relevant details of the personnel to be employed
in the construction of the Works possessing the required qualifications in the supervision or management of
LIC projects. A copy of the relevant qualification certificate for each such person shall be attached to the
next page below.

DESIGNATION | NAME NAME OF QUALIFICATION YEAR
TRAINING OBTAINED IN THE QUALIFICATION
INSTITUTION SUPERVISION OR OBTAINED
MANAGEMENT OF LIC
PROJECTS

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...

(Of person authorised to sign on behalf of the Tenderer)

Failure to list the names, designations, relevant qualification certificates and CVs of the key
personnel for Labour Enhanced Activities will result in tender being evaluated as non-
responsive
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CURRICULUM VITAE OF KEY PERSONNEL - MANAGEMENT

Refer to H1.

Curriculum Vitae of key management personnel to be attached to this page.

and

QUALIFICATIONS OF KEY PERSONNEL — LABOUR ENHANCED ACTIVITIES

Refer to H2.

Relevant qualification certificates to be attached to this page for each person possessing the
required qualifications in the supervision or management of LIC projects.
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. CONSTRUCTION EQUIPMENT

The following are lists of major construction equipment that | / we presently own or will acquire for this
contract if my / our tender is accepted.

1. Details of major construction equipment owned by me / us:

YEAR OF

DESCRIPTION (type, size and capacity) QUANTITY MANUFACTURE

Attach additional pages if more space is required

2. Details of major construction equipment that will be acquired:

HOW ACQUIRED
HIRE / BUY SOURCE

DESCRIPTION (type, size and capacity) QUANTITY

Attach additional pages if more space is required

SIGNATURE: ...ooiiiiiii e DATE: ...,

(Of person authorised to sign on behalf of the Tenderer)
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J. PROPOSED SUBCONTRACTORS

I/'We hereby notify you that it is my/our intention to employ the following subcontractors for work under this contract. If I/we am/are awarded a contract |/we
agree that this notification does not change the requirement for me/us to submit the names of proposed subcontractors in accordance with the requirements

of the contract for such appointments.

Acceptance of this tender shall not be construed as approval of any or all of the listed subcontractors.

Should any or all of the subcontractors not be

approved subsequent to the acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall
remain final and binding, even in the event of a subcontractor not listed below being approved by the Employer.

NAME OF SUBCONTRACTOR CSD NUMBER

DESIGNATED
GROUP AND
OWNERSHIP %

B-BBEE
LEVEL

NATURE OF WORK

PERCENTAGE TO BE
SUBCONTRACTED

Attach additional pages if more space is required.

NB: The subcontractors listed above will not contribute to the achievements of the objectives specified in Section C3.3 Part F of this tender document.

SIGNATURE: ...

(Of person authorised to sign on behalf of the Tenderer)

DATE: ...
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K. PARTICIPATION IN JOB CREATION USING LOCAL LABOUR

The Tenderer shall be required to participate in job creation (employment of local labour) by executing
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local
community, who are South African Citizens or foreigners in possession of a work visa issued by the
Department of Home Affairs (only one such foreigner may be employed on any project). Proof of citizenship
or work visa may be audited during the contract period.

The creation of one job shall mean the employment, for any period of time, of one such unskilled or
semi-skilled labourer from the local community.

The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out in
Part E: Expanded Public Works Programme (EPWP) of the project specifications.

The number of jobs to be created using such local labour is inclusive of the local labour employed to execute
various portions of the Works by both the main Contractor and any subcontractors, including the small
development subcontractors in terms of Part F: Small Contractor Development of the project specifications.

The number of jobs to be created using such local labour shall include for a minimum percentage allocation
to the following individual targeted groups:

i) 60% Women,;

ii) 55% Youth; and

iiil) 2% Disabled.

The minimum required content of such local labour for this project shall be calculated as follows:

Minimum required content of such local labour (%)

= (100 x amount spent on wages for such local labour (excluding VAT))
(Subtotal 1* (excluding contingencies, contract price adjustment and VAT))

*Subtotal 1 is obtained from the Tender Summary under C2.2 Bill of Quantities
The minimum required content of such local labour for this project shall be 2.69%.

For purposes of completing the table on the next page containing the Tenderer’s declaration with respect to
participation in job creation using local labour, the value of Subtotal 1* (excluding contingencies, contract
price adjustment and VAT) which is obtained from the Tender Summary under C2.2 Bill of Quantities, shall
be used.
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TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION USING LOCAL
LABOUR:

The Tenderer shall complete the table below reflecting the anticipated local labour force to be employed on
this contract, including such local labour employed by subcontractors.

I/We hereby tender to participate in job creation through the employment of local labour by creating the
following number of jobs using unskilled or semi-skilled labourers, recruited from the local community, who
are South African Citizens or foreigners in possession of a work visa issued by the Department of Home
Affairs (only one such foreigner may be employed on any project), including for a minimum allocation of 60%
Women, 55% Youth and 2% Disabled:

Local labour comprising Anticipated Total number Wage rate per Total wage cost
unskilled or semi-skilled number of of days person-day (excluding VAT)
labourers recruited from the jobs to be anticipated (excluding VAT)

local community created (Rand) (Rand)

Contractor’s local labour content

Subcontractors’ local labour

content
Total anticipated wage cost of local labour content (excluding VAT) | R
Subtotal 1* (excluding contingencies, contract price adjustment and VAT) | R
Hence anticipated local labour content expressed as a percentage of
Subtotal 1* (excluding contingencies, contract price adjustment and VAT)) o
()
Note: Should this percentage not equal oot exceed the specified minimum percentage, Trenderwill be considered

non-responsivein terms ofClauseC.3.8 of the Conditions of Tender and such a tender shall be rejected.

Specified minimum local labour content 2.69%

A penalty shall be applied to any shortfall in the local labour content achieved when measured
against the specified minimum local labour content, as set out in Part E: Expanded Public Works
Programme (EPWP) of the project specifications. The penalty shall not apply to shortfalls in the
allocations to the individual target groups (i.e., Women/Youth/Disabled), only to shortfalls in the total
local labour content achieved.

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms
that he/she understands the conditions for such participation and confirms that the tender satisfies the
conditions for participation in job creation through the employment of local labour.

Duly authorized to sign on behalf Of: ...

SIGNATURE: ... DATE: . s

(Of person authorised to sign on behalf of the Tenderer)

Failure to complete, sign and date this form shall result in the tender being considered non-
responsive and rejected in terms of Clause C.3.8 of the Conditions of Tender.
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L. BIDDERS HEALTH AND SAFETY DECLARATION

In terms of Regulation 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as ‘the
Regulations’ hereafter), a Contractor may only be appointed to perform construction work if the Employer is
satisfied that the Contractor has the necessary competencies and resources to carry out the work safely in
accordance with the Occupational Health and Safety Act No 85 of 1993, as amended and the OHSA 1993
Construction Regulations 2014.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1. I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No. 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No. 181 of 1993), and the OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely carry
out the construction work under this contract in compliance with the Construction Regulations and
the Employer's Health and Safety Specification.

3. | propose to achieve compliance with the Regulations by one of the following:

(a) From my own competent resources as detailed in 4(a) hereafter: ........ccccoceevviinnnnee. *Yes | No

(b) From my own resources or still to be appointed, and trained until competency is
achieved, as detailed in 4(b) hereafter: ........cccooviiii i *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors as
detailed in 4(c) hereafter: ... *Yes / No

(* = delete whatever is not applicable)
4. Details of resources | propose:
Note: Competent resources shall include safety personnel such as the construction manager,
construction health and safety officer and construction supervisor as defined in Regulation
8, and competent persons as defined in the OHSA 1993 Construction Regulations 2014, as

applicable to this contract.

(a) Details of the competent and qualified key persons from my company's own resources, who will
form part of the contract team:

NAME OF COMPETENT PERSONS | POSITION TO BE FILLED BY COMPETENT PERSONS
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(b) Details of training of persons from my company's own resources (or to be hired) who still have
to be trained to achieve the necessary competency:

(i) By whom will training be provided? ..o

(i)  When will training be undertaken? .............oooiii i

(iii) List the positions to be filled by persons to be trained or hired: .............cccceeeeeiinnnnnen.

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot
be supplied from own company:

Name of proposed SUDCONIFACION: ..........oocuiiiiiiiiie e

Qualifications or details of competency of the subcontractor: ...........cccccccevviiiieiiiieeeiiiennn,

5. | hereby undertake, if my tender is accepted, to provide, before commencement of the works under
the contract, a suitable, sufficiently documented and coherent site-specific Health and Safety Plan in
accordance with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject to
approval by the Employer.

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Health and
Safety Specification as well as the OHSA 1993 Construction Regulations 2014 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Employer's
personnel, the Employer's Agent, Construction Health and Safety Agent, visitors, and officials and
inspectors of the Department of Labour.

7. | hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any
penalties that may be applied in terms of the said Regulations (Regulation 33) as a result of
contravening or failing to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will
mean that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations

2014 and accept that my tender will be prejudiced and may be rejected at the discretion of the
Employer.

SIGNATURE: ...oiiiiiiiii e DATE: ..,

(Of person authorised to sign on behalf of the Tenderer)
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M. DEVIATIONS AND QUALIFICATIONS

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of
Contract, Specifications, Bill of Quantities, or Drawings, or should he wish to qualify the tender in any way,
he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original tender
documentation which shall be attached to this page.

Please note: The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permissible in terms of the Conditions of Tender. Please also refer to
Returnable Schedule N.

SECTION PAGE DEVIATION OR QUALIFICATION, INCLUDING REFERENCE CLAUSE
OR ITEM NUMBER

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...

(Of person authorised to sign on behalf of the Tenderer)
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N. SCHEDULE OF ALTERNATIVE TENDERS

The attention of tenderers is specifically drawn to clause C.2.12 Alternative tender offers of Annex C
Standard Conditions of Tender and to clause C.2.12 of section T1.2 TENDER DATA in this project
document.

An alternative tender offer or design shall be considered only if the main tender offer has also been
submitted in accordance with the requirements of clauses C.2.12.1 and C.2.12.2 of Annex C and such
main tender offer is the winning tender as stated in clause C.2.12.3 of Annex C.

The requirements for alternative offers are as described in clause A2.1.4.2°ALTERNATIVE DESIGNS’ of
the ‘COTO Standard Specifications for Road and Bridge Works for South African Road Authorities
(Draft Standard) (October 2020 edition)’.

Such alternative offers shall be described, measured and priced in sufficient detail to enable the Employer to
evaluate the alternative. The Tenderer shall set out the proposal clearly hereunder or alternatively on
photocopies of the original tender documentation which shall be attached to this page.

SECTION PAGE ALTERNATIVE OFFER,
INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

SIGNATURE: ...oiiiiiiiie e DATE: .. s

(Of person authorised to sign on behalf of the Tenderer)
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O. TECHNICAL PROPOSAL

The tenderer is required to submit a technical proposal which covers the following criteria.
0O1. Experience of key personnel

The experience of assigned staff member in relation to the scope of work will be evaluated from three different
points of view:

1) General experience (total duration of professional activity), level of education and training and positions held
of each discipline specific team leader.

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, etc
which is directly linked to the scope of work.
3) The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the project

e.g. local conditions, affected communities, legislation, techniques etc.
A CV of the Contract Manager, Construction Manager and foreman should be attached.to this schedule:

Each CV should be structured under the following headings:
1 Personal particulars
- name
- date and place of birth
- place (s) of tertiary education and dates associated therewith
- professional awards
2 Qualifications (degrees, diplomas, grades of membership of professional societies and professional
registrations)
3 Skills
4 Name of current employer and position in enterprise
5 Overview of post graduate / diploma experience (year, organization and position)
6 Outline of recent assignments / experience that has a bearing on the scope of work

The undersigned, who warrants that-he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both
true and correct.

Signed Date

Name Position
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02. Tenderer’s Road Rehabilitation/Reseal/Bridges/Upgrade Experience

List number of completed Road Rehabilitation/Reseal/Bridges/Upgrade projects.

The evaluation will consider the nature of the reference projects, scope of services provided, and Employer
completion certificate.

Final Approval Certificates/ Completion Certificates not older than 15 years per project to be provided with
contact details of references.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and ‘are to the best of my belief both
true and correct.

Signed: Date:

Name: Position:
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P. NOTICES TO TENDERERS REGARDING THE COMPLETION OF FORMS

PLEASE NOTE THAT THIS TENDER IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN
TERMS OF THE PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN
MANAGEMENT POLICY FRAMEWORK AND THE GENERAL CONDITIONS OF CONTRACT.

A

Unless inconsistent with or expressly indicated otherwise by the context, the singular
shall include the plural and vice versa and with words importing the masculine gender
shall include the feminine and the neuter.

Under no circumstances whatsoever may the tender forms be retyped or redrafted.
Photocopies of the original tender documentation may be used, but an original
signature must appear on such photocopies.

The tenderer is advised to check the number of pages and to satisfy himself that none
are missing or duplicated.

Tender submitted must be complete in all respects.

Tender shall be lodged at the address indicated not later than the closing time specified
for their receipt, and in accordance with the directives in the tender documents.

Each tender shall be addressed in accordance with the directives in the tender
documents and shall be lodged in a separate sealed envelope, with the name and
address of the tenderer, the tender number and closing date indicated on the envelope.
The envelope shall not contain documents relating to any tender other than that shown
on the envelope. If this provision is not complied with, such tender may be rejected as
being invalid.

All tenders received in sealed envelopes with the relevant tender numbers on the
envelopes are kept unopened in safe custody until the closing time of the tender.
Where, however, a tender is received open, it shall be sealed. If it is received without a
tender number on the envelope, it shall be opened, the tender number ascertained, the
envelope sealed, and the tender number written on the envelope.

A specific box is provided for the receipt of tenders, and no tender found in any other
box or elsewhere after the closing date and time of tender will be considered.

No tender sent through the post will be considered if it is received after the closing date
and time stipulated in the tender documentation, and proof of posting will not be
accepted as proof of delivery.

No tender submitted by telefax, telegraphic or other electronic means will be
considered.

Tender documents must not be included in packages containing samples. Such tenders
may be rejected as being invalid.

Any alteration made by the tenderer must be initialled. If not initialled the tenderer may
be disqualified.

Use of correcting fluid is prohibited

Tenders documents will be opened in public as soon as practicable after the closing
time of tender.

Where practical, prices are made public at the time of opening tender documents.
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Q. ACCEPTABLE PROOF, RIGHTS TO AWARD & PRICE NEGOTIATION

A Acceptable Proof for the allocation of Specific Goals Points

The specific goals allocated points in
terms of this tender

(i.) A Tenderer which
is at least 51%
owned by

(a) black people

(b) black people who are youth

(c) black people who are women

(d) black people with disabilities

Acceptable Proof for Allocation of Points

CIPC company registration documents and BBB-EE Certificate or
Sworn affidavit and a Letter from a Doctor certified by the
Department of Health Occupational Doctor confirming the

disability.

Promotion of
Tenderer's located in a Specific
Area

For CIDB grade 1-3 work: Operating
business address located within the
Local municipality

For CIDB grade 4 -6 work: Operating
business address located within the
District municipality

For CIDB grade 7 and above work:
Operating business address located
within the Province

CIPC company registration documents and Municipal Bill or
Lease Agreement or Permission to Occupy land.

The creation of
new jobs or the intensification of
labour absorption

Proof of participation on job creation as per the returnable
schedule K must be at least 2 % above the Specified minimum
local labour content

A Rights to Award

KwaZulu-Natal Department of Transport reserves the right to call for presentations from shortlisted

To withdraw or amend any of the tender conditions by notice in writing to all tenderer prior to closing of

1
suppliers or Reserves the Right to accept bid In Whole or In Part.”
2 Not to make any award in this bid or accept any tender submitted,
3 Request further technical information from any tenderer after the closing date,
4  Verify information and documentation of the tenderer(s),
5 Not to accept any of the tender proposals submitted,
6
the bid and post award, and
7

If an incorrect award has been made to remedy the matter in any lawful manner it may deem fit.
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A Price Negotiation at quotation stage.

KwaZulu-Natal Department of Transport reserves the right to negotiate with the shortlisted tenderer
prior and/or post award.

The terms and conditions for negotiations will be communicated to the shortlisted tenderers prior to
invitation to negotiations.

The negotiation terms and conditions may include presentations and/or site visits. This phase is
meant to ensure the conditions of tender and projects will be implementable.

KwaZulu-Natal Department of Transport supports the spirit of economic empowerment and
recognizes that real empowerment can only be achieved through individuals and businesses
conducting themselves in accordance with the Constitution and in an honest, fair, equitable,
transparent and legally compliant manner. Against this background the KwaZulu-Natal Department
of Transport does not support any form of fronting.
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PART C1: AGREEMENTS AND CONTRACT DATA

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

CONTRACT NO. ZNB02744/00000/00/DUN/INF/25/T: BETTERMENT AND REGRAVELLING OF D1272
FROM CHAINAGE KM 6+00 TO KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST
CENTRE

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

Amount in Words

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

(of person authorised to SigN the tENAEN) ......c.ooviiviieeeeeeeeeeeee e

(Of SIgNALOFY IN CAPITAIS) ....veeveeeeeeictieeee ettt et e ae e eas
(OF SIGNALOTY) ..ttt ettt ettt ettt ete e b e sbesbeeseensesreessennens
(OFQANISALION) ...cviveceieeiecee ettt ettt et ettt ettt et re e aeanas

[Failure of a Tenderer to sign this form will invalidate the tender]
Part C1.1 1n its entirety must form part of the electronic submission.
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This form is to be completed by the Employer only

By signing this part of the Form of Offer and Acceptance, the Employer, identified below, accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions
contained in this Agreement and in the Contract, that is the subject of this Agreement.

The terms of the contract are contained in

Part C1 Agreements and Contract Data (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid
unless contained in this Schedule, which must be duly signed by the authorised representatives of both
parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s Agent (whose details are given in the Contract
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to
be provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date
this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms
shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when
the Tenderer receives one fully completed original copy of this document, including the Schedule
of Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this
Agreement, this Agreement shall constitute a binding contract between the parties.
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This form is to be completed by the Employer and the
successfutenderer only, upon acceptance thfe successful
tenderero6s offer

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here shall
also be incorporated into the final draft of the Contract.
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.

FOR THE TENDERER:

ST o g E=T (1] £ TP PPPPOOTP PR
I F= T 0= S O PT SO PPPPPP
1071 oY= Tor | 1Y/ PP OU PP PPPPPR

Tenderer: (Name and address Of 0rganiSation) ...............oucueui it

Witness:
ST (o] 1= 1 (U= PP OO PPPPPR

V= 2 =TT

FOR THE EMPLOYER:

ST lo g E= T (1] =PSRRI
N = 0 = PO PP PP PPUPPPPPPPP
LO7=T o= Lo | 17PN PRRPPR

Employer: (Name and address Of 0rganiSation) ............c..c.ouiueiiiiiiiee i

Witness:
RS T [o 4 F= 100 =P PPURPR

V= T2 TR
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This Contract will be based on the ‘General Conditions of Contract for Construction Works,
Third Edition (2015)’, issued by the South African Institution of Civil Engineering
(abbreviated title: ‘GCC 2015°).

It is agreed that the only variations from the GCC 2015 are those set out hereafter under
“C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT”.

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special
Conditions of Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to
the extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each
case by the number of the applicable clause or subclause in the GCC 2015, and the applicable
heading, or (where a new special condition that has no relation to the existing clauses is
introduced) by a number that follows after the last clause number in the GCC 2015, and an
appropriate heading.

SCC 1.1.1.14: delete “Commencement Date” in the definition and substitute “date of
commencement of the Works”.

Add the following to the end of Clause 1.1:

“SCC 1.1.1.35 “Construction Manager” means the person approved of in writing by the
Employer’s Agent, as the Contractor’s representative on Site.

SCC 1.1.1.36 “Targeted Enterprise” means an enterprise as defined in PART F: Small Contractor
Development of section C3.3 Particular Specifications in Part C3: Scope of Work.

SCC 1.1.1.37 “Targeted Labour” means labour as defined in PART F: Small Contractor
Development of section C3.3 Particular Specifications in Part C3: Scope of Work.”

Add the following new paragraphs to the end of Clause 4.1.1:
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“If the Contractor fails to achieve the monetary value of the contract participation goal stated in the
Contract Data for local labour content in terms of PART E: Expanded Public Works Programme
of section C3.3 Particular Specifications in Part C3: Scope of Work, the Contractor shall be liable
to the Employer for a sum calculated in accordance with the Contract Data and the aforementioned
Scope of Work as a penalty for such underachievement.

If the Contractor fails to achieve the monetary value of the contract participation goal stated in the
Contract Data for contract participation by Targeted Enterprises in terms of PART F: Small
Contractor Development of section C3.3 Particular Specifications in Part C3: Scope of Work, the

Contractor shall be liable to the Employer for a sum calculated in accordance with the Contract
Data and the aforementioned Scope of Work as a penalty for such underachievement.”

Add the following to Clause 4.4.2:

“The Contractor shall comply with the subcontracting restrictions stated in the Contract Data.”

Add the following to Clause 4.10.1:
“The contractor shall pay rates and wages, and observe conditions of labour, which are not lower

than those established for the trade or industry where the work is carried out, as stated in the
Contract Data.”

Delete the first sentence of Clause 5.3.1 and substitute the following:

“The Employer’s Agent shall give the Contractor not less than 7 days’ notice of the date of
commencement of the Works on which date the Contractor is instructed to commence carrying out
the Works, save as may be otherwise provided in the Contract, or be legally or physically

impossible. The date of commencement of the Works shall be within the period after the
Commencement Date stated in the Contract Data.”

Delete Clause 5.3.3.

Insert the following in the first sentence after the words fihas been duly completed,0:

“and the Contractor has submitted the information stated in the Contract Data,”.

Add the following to Clause 5.14.6:
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“The use of any completed roadway or parts of the Works, whether for unhindered use by the
public or for accommodation of traffic, while other parts are being constructed, shall not constitute
occupation of the Works by the Employer.”

In the last two lines of Clause 6.2.1, delete the words “the type of security for the due performance
of the Contract, as selected in the Contract Data” and replace them with the words “a fixed
performance guarantee as security for the due performance of the Contract in accordance with the
Contract Data Part A: Data Provided by the Employer”.

Delete the entirety of Clause 6.2.2 and replace it with the following:

If the Contractor fails to provide the required fixed performance guarantee within the time period
stated in the Contract Data, or if the performance guarantee shall differ substantially from the pro
forma, it shall legally be deemed that the Contractor has selected a security of ten per cent retention
of the value of the Works without limiting the Employer’s right to terminate the Contract in terms
of Clause 9.2.”

Delete the entirety of the first sentence of Clause 6.2.3 and replace it with the following:

“The Contractor shall ensure that the performance guarantee remains valid and enforceable until
the Certificate of Completion is issued. The performance guarantee shall specify an expire date. If
the Contractor has not become entitled to receive the Certificate of Completion of the Works 30

days prior to the expire date of the performance guarantee, the Contractor shall extend the validity
of the performance guarantee until he reaches the Works completion”

Delete fiwithin 28 days” in the third sentence and substitute “within 30 days”.

Delete fiwithin 28 days” in the third sentence and substitute “within 30 days”.

Delete fiwithin 28 days” in the second sentence and substitute “within 30 days”.

Delete fiwithin 28 days” in the first sentence and in Clause 10.1.5.1, and substitute “within 56
days”.
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Cl.2.2:

The following contract specific data are applicable to this contract.

1.1.1.13 The Defects Liability Period is 0 months.

SCC 1.1.1.14 | The time for achieving Practical Completion is 3 months from the date of
commencement of the Works, including non-working days and special non-
working days. This duration also includes the procurement of all contracts as
part of the Indirect Targeting for Enterprise Development.

1.1.1.26
Pricing Strategy: The Contract is to be a Re-measurement Contract.

1.1.1.15

Province of KwaZulu-Natal represented by Head of
Department: Department of Transport

1.2.1.2
Physical: Postal:

73 Karellandman street Private Bag X2002

Dundee Dundee

3000 3000

E-mail:Mfanafuthi.Mthethwa@kzntransport.gov.za

Telephone No: 034 299 8600 Fax No: (034) 212 2002
1.1.1.16 Mr MK Mthethwa

1.2.1.2 Address of Employer’s Agent: 73 Karellandman street

Dundee
3000
E-mail: Mfanafuthi.Mthethwa@kzntransport.gov.za
The contract participation goal for local labour content is 2.69%.
SCC4.1.1

The penalty for failing to achieve the monetary value of the above target set the
Employer for local labour content in terms of PART E: Expanded Public Works
Programme of section C3.3 Particular Specifications in Part C3: Scope of Work,
1s 5% of the monetary value by which the achieved monetary value falls short of
the target monetary value.

The contract participation goal for Targeted Enterprises is 0%.
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SCC4.4.2

SCC4.10.1

The successful tenderer must subcontract a minimum of of the value of the
Constructions Works to Targeted Enterprises through Contract Participation
Goals (CPQG) for a bidder that is BEE Level 1 EME or QSE that is more than
51% owned by black person(s) in terms of the requirements of the cidb
B.U.LLL.D Programme with respect to Indirect Targeting for Enterprise
Development.

The implementation of the Indirect Targeting for Enterprise Development shall
be as per PART F:SMALL CONTRACTOR DEVELOPMENT of section C3.3
Particular Specifications in Part C3: Scope of Work and the Standard for
Indirect Targeting for Enterprise Development through Construction Works
Contracts, published in the Government Gazette No. 36190 of 29 January 2013,
issued in terms of sections 5(2) of the Construction Industry Development
Board Act, 2000(Act no. 38 of 2000).

The penalty for failing to achieve the monetary value of the above target set by
the Employer for contract participation by Targeted Enterprises in terms of
PART F: Small Contractor Development of section C3.3 Particular
Specifications in Part C3: Scope of Work, is 5% of the monetary value by which
the achieved monetary value falls short of the target monetary value.

The Contractor may not subcontract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status
level of contributor than the Contractor, unless the contract is subcontracted to
an EME that has the capability and ability to execute the subcontract.

The Contractor and his subcontractors shall be registered with the Bargaining
Council for the Civil Engineering Industry, and comply with the wage rates and
conditions of labour agreed by the Bargaining Council for the Civil Engineering
Industry, except where a specific industry publishes its own wage rates and
conditions of labour.

The wage rates and conditions of labour employed under the Expanded Public
Works Programme, shall comply with the Ministerial Determination 4, issued in
terms of the Basic Conditions of Employment Act of 1997 by the Minister of
Labour in Government Notice No. R347 of 4 May 2012.

The Standard for Skills Development is set at a maximum development support
0f 0.25/% of the project’s contract value as per the cidb B.U.I.LL.D Programme.

The successful tenderer must employ Learners from TVET colleges and
universities by providing them with opportunities for workplace learning
through placements, thereby acquiring work experience and young professionals
seeking candidacy and registration through work placements.

The wage rates and the implementation shall be as per the Standard for
Developing Skills through Infrastructure Contracts, published in the
Government Gazette No. 43495 of 3 July 2020, issued in terms of sections 5(2)
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of the Construction Industry Development Board Act, 2000(Act no. 38 of 2000).

The penalty for failing to achieve the monetary value of the above target set by
the Employer for Skills Development in terms of PART G: Contract Skills
Development Goals of section C3.3 Particular Specifications in Part C3: Scope
of Work, is 5% of the monetary value by which the achieved monetary value
falls short of the target monetary value

SCC 5.3.1 and
5.3.2

5.8.1

The date of commencement of the Works shall be within 28 days, or 56 days if a
construction work permit is required, after the Commencement Date.

The following documentation shall be submitted within 14 days of the
Commencement Date by the Contractor before commencing to carry out the
Works:

(i) Health and Safety Plan (refer to Clause 4.3);

(i) Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational
Health and Safety Act No. 85 of 1993 to be signed by the Contractor
and the Employer (refer to Clause 4.3);

(i) Proof of registration and good standing with the compensation fund or
with a licensed compensation insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act, 1993 (Act
No. 130 of 1993) (refer to Clause 4.3);

(iv) Initial Programme (refer to Clause 5.6);

(v) Security (refer to Clause 6.2); and

(vi) Insurance (refer to Clause 8.6);

and if the Employer is required to apply for a construction work permit to
perform construction work in terms of regulation 3(1) of the Construction
Regulations 2014, the following documentation shall also be submitted:

(viiy Temporary works designer's appointment duties in terms of Regulation
6(2) as have been agreed upon plus proof of registration with ECSA [CR
3(5)(b)(iii) read with CR 5(1)(e) and CR 6(2)];

(viii) Evidence that the Principal contractor has made adequate provision for
the cost of Health and Safety, i.e., bill of quantities [CR 3(5)(b)(iii) read
with CR 5(1)(g)]; and

(ix) Evidence that the Principal contractor has the necessary competencies to
carry out construction work safely, namely, schedule of activities,
relevant appointments and proofs of competency [CR 5(1)(h)].

The non-working days are Sundays.

The special non-working days are:
(i) the statutory public holidays in terms of the Public Holidays Act;
(i) the foreseeable election days declared as a statutory public holiday; and
(iii) the annual year-end shutdown period as recommended by the Bargaining
Council for the Civil Engineering Industry.
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5.13.1

5.14.1

SCC5.14.4

5.16.3

The penalty for failing to complete the Works is 0,05% of the Contract Sum per
day, up to a maximum limit of twenty-five thousand rand per day (R25 000,00
per day).

The requirements for achieving Practical Completion are as stated in General
Conditions of Contract 2015.

The Contractor shall submit the following:

(i) evidence that the local labour has been paid, and that the Targeted
Enterprise subcontractors have received all amounts due in terms of their
respective subcontract agreements; and

(i) the survey and materials information which the Employer’s Agent
requires to complete the as-built drawings and records.

The latent defects period is 10 years.

SCC6.2.1

6.5.1.2.3

6.8.2

The security to be provided by the Contractor shall be:

Fixed Performance Guarantee of 8% of the first One Million Rand plus
3,5% of the balance of the Contract Sum. If the Contractor provides the
performance guarantee after the date specified in the Contract Data, the
acceptance of such performance guarantee shall be to the discretion of
the Employer, considering the progress of the project at the time of
submission of the performance guarantee.

The percentage allowance to cover overhead charges is 10%.

The value of payment certificates issued shall be adjusted in accordance with
the Contract Price Adjustment Schedule with the following data.

The values of the coefficients for calculating the Contract Price Adjustment
Factor are:

Routine maintenance — upgrade (Schedules A, D, F and G):
a=0,48 b=10,37 c=0,05 d=0,1
“L”, “P”, “M” and “F” are defined as follows:
"L" is the “Labour Index” and shall be the Consumer Price Index for
“Geographic Indices > CPI per province > KwaZulu-Natal” as published in

Table A of the Statistical Release P0O141 of Statistics South Africa.

“P” is the “Construction Equipment Index” and shall be the Construction
Materials Price Index for “Plant and equipment” as published in Table 4 of the
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6.8.3

6.10.1.5

6.10.3

Statistical Release PO151.1 of Statistics South Africa.

“M?” is the “Materials Index” and shall be the Construction Materials Price
Index as published in Table 6 of the Statistical Release PO151.1 of Statistics
South Africa for:

Road works (Schedules A, E and F):
“Civil engineering material — roads, general (excluding bitumen)”

Structures (Schedule B):
“Civil engineering material — structures (excluding bitumen)”

“F” is the “Fuel Index” and shall be the Producer Price Index for “Coke,
petroleum, chemical, rubber and plastic products > Coal and petroleum products
> Diesel” as published in Table 1 of the Statistical Release PO142.1 of Statistics
South Africa.

The base month is the month preceding the month of tender closure.

Any index calculated by means of a linking factor between an old and new
index, shall be rounded to one decimal place.

Price adjustments for variations in the cost of bitumen as a special material are
allowed.

Only the net bitumen content of asphalt and bituminous products shall be subject to

variations in cost, and no account shall be taken of transport, emulsifiers, diluents or
modifiers that may be supplied ex refinery or added later.

The percentage advance on Plant and materials not yet built into the Permanent
Works is 80%.

The percentage retention on the amounts due to the Contractor is 10%.
The limit of retention money is 5% of the first One Million Rand plus 1,6% of
the balance of the Contract Sum excluding contingencies, contract price

adjustment, and VAT.

A retention guarantee in lieu of a cash retention is permitted.

8.6.1.1.2

The value of Plant and materials supplied by the Employer to be included in the
insurance sum is nil.
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8.6.1.1.3 The amount to cover professional fees for repairing or reinstatement of damage to
the Works to be included in the insurance sum is nil.

8.6.1.2 Special Risks Insurance issued by SASRIA is required.

8.6.1.3 The limit of indemnity for liability insurance is R10 000 000,00 (ten million Rand
only) for any single liability claim. Liability insurance shall include spread of fire
risk.

10.5.2 Disputes shall be referred to ad-hoc adjudication.

10.5.3 The number of Adjudication Board members to be appointed shall be one.

10.8.1 Unresolved disputes shall be determined by court proceedings.

F2.9 The target area for local labour is Msinga Local Municipality — KZ244.

The target area for Targeted Enterprises is Msinga Local Municipality — KZ244.
and uMzinyathi District Municipality- DC24.
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The following contract specific data are applicable to this contract.

1.1.1.9
1.2.1.2
Physical: Postal
6.8.3 The tenderer shall complete the table below with respect to each of the special

materials listed. This information shall be used to calculate the variation in
cost of the special materials.

The rates and prices for the special materials for the base month which is the
month preceding the month of tender closure, shall exclude VAT but shall
include all other obligatory taxes and levies.

The tenderer shall append to this page a letter from the supplier confirming
the supply price for the net bitumen content of asphalt and bituminous
products.

A change of supplier due to circumstances beyond the control of the
Contractor may be considered, subject to the submission of supporting
documentation to the Employer’s Agent for valuation to calculate the
difference between the rate or price of the special material entered in the
table below and the equivalent rate or price actually paid by the Contractor,
and for approval.

SPECIAL MATERIALS UNIT RATE OR PRICE FOR THE BASE MONTH
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Signed on behalf of the Tenderer:
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For use with the General Conditions of Contract for Construction Works, Third Edition (2015).

CGUATANTOL™ TNCANIS. ...vvvvvveeeeeeeeeieiitrreeeeeeeeeesiiirrreeeeeeeeeestarseeeseeeeeeaaatsraaeeeeeeeeanaasrrnseseseeeennnsrrrreeeeeees
PRyYSICAl AAAT@SS: ..iovviiiiiiiieciie ettt ettt ettt e et e e et e e sbeesebeeabeeesbeenbeessaeensaennaeenseennns
B 2310100 (0} 73 W T2 14 LTSRS
B 010331 ¢ Tel 1) il 04 171 4 < SRR
“EMPIOYEI’S AZENE” TMEANS: ..eueieutieiiieetieeiteetie et ettesteeteesateeteesnbeeseeeabeesseesaseeseeenseenseesnseesseeenseenns
CWOTKS™ IMMCAIIS: ...eeiiieiiiie et ettt et eee e e e e et e e e eeaae e e e eeaaeeeeeeaaeeeeeeateseeeeseseeeensaeeeeennnseeeean
B L 01 17z 1 0 OO PP

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R ........ccccoviiviiiiiiiiiniiies
AMOUNE TN WOTAS: 1.ttt ettt ettt et et e st e et e e s et e et e e saeeenbeesateeabeesnseenseasneeenseesaseenseannne
“Guaranteed Sum” means: The maximum aggregate amount of R ...........cccccooviiiiniiiiniiiniieeees
AMOUNT TN WOTAS: 1.ttt ettt et ettt et e e bt e st e e bt e s et e eabeeeaeeenbeesateeabeesnseenseesnseenseesnseenseennne

“EXpiry Date” Means: .......oo.eiuuiiiiiiiiiii i or any other later date set by
the Contractor and/or Employer provided such instruction is received prior to the Expiry Date as
indicated here.

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the
Certificate of Completion of the Works as defined in the Contract.

3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

3.2 The Guarantor’s period of liability shall be from and including the date on which the
Performance Guarantee is signed, up to and including the Expiry Date, or the date of issue by
the Employer’s Agent of the Certificate of Completion of the Works, or the date of payment in
full of the Guaranteed Sum, whichever occurs first.
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3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date
on which the Certificate of Completion of the Works has been issued.

4.1 The Guarantor hereby acknowledges that:

4.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship.

4.1.2 Tts obligation under this Performance Guarantee is restricted to the payment of money.

4.2 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in
4.2.1t04.2.3:

4.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Employer’s Agent in an Interim or Final Payment
Certificate has not been made in terms of the Contract and failing such payment within
seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment
in terms of 4.2.2;

4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed
since the first written demand in terms of 4.2.1 and the sum certified has still not been paid;

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment
in terms of the Contract of the sum certified in 4.2.

4.3 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes to
pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first
written demand from the Employer to the Guarantor at the Guarantor’s physical address
calling up this Performance Guarantee, such demand stating that:

4.3.1 the Contract has been terminated due to the Contractor’s default and that this Performance
Guarantee is called up in terms of 4.3; or

4.3.2 aprovisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 4.3; and

4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or
the provisional/final sequestration and/or the provisional liquidation court order.

4.4 Tt is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 4.2 and 4.3 shall not exceed the Guarantor’s maximum liability in terms of 3.1.

4.5 Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended and shall
refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms
of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s
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4.6

4.7

4.8

4.9

bank compounded monthly and calculated from the date payment was made by the Guarantor
to the Employer until the date of refund.

Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 4.3 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer may consider fit and the Guarantor shall not have the right to
claim his release from this Performance Guarantee on account of any conduct alleged to be
prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

4.10This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of

3.2, where after no claims will be considered by the Guarantor. The original of this Guarantee
shall be returned to the Guarantor after it has expired.

4.11This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be

regarded as a liquid document for the purposes of obtaining a court order.

4.12Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor

hereby consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in
terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed
the jurisdiction of the Magistrate’s Court.

GUArantor’s SIZNALOTY (1) .veeeiiiiiieiieeiiie ettt e et e et e e et e e et eeetaeeebeeessseeessseeeesseeesnseeennseennns

CAPACILY ettt ettt b et a e bttt e a e bt bt e a e bttt ea e e bbbt b et she e bttt eat e b enee

GUArantor’s SIZNATOTY (2) .veeeecureeriiieeiitieeiteeesteeesteeesereeestteeasteeseseeansseeasaeessseeeasssessssesessseessseesssseesnns

(O T 13| PSPPSR

WINESS SIZNALOTY (1) eiviieiiiieeiiie ettt e et e et e e et e e st e e aeeessaeeessaeeesssaeesssaeansseessseeessseeensseennns

WINESS SIZNALOTY (2) 1.uvieuiieeiieeiieeieeieeete et te et e et este e bt e sateebeessbeenseeesseenseesaseenseessseenseessseenseesaseenseennns
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THIS AGREEMENT is made between The Province of KwaZulu-Natal represented by Head of
Department: Department of Transport
(hereinafter called the EMPLOYER) of the one part, herein represented by:

TN NS CAPACIEY @S 1uviieiiieiiieiieitie et et e et et e et e tee e bt e teesateesteeesbeessaeenseeseeasseensseenseessseesseessseenseens

duly authorised to sign on behalf of the Contractor.

the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an
agreement between the CONTRACTOR and the EMPLOYER in respect of:

CONTRACT NO. ZNB02744/00000/00/DUN/INF/25/T: BETTERMENT AND REGRAVELLING OF D1272
FROM CHAINAGE KM 6+00 TO KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST
CENTRE, UNDER UMZINYATHI LOCAL MUNICIPALITY.

for the construction, completion and maintenance of the works;

the EMPLOYER and the CONTRACTOR have agreed to enter into an
agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act
No 85 0f 1993, as amended by the Occupational Health and Safety Amendment Act No 181 of
1993 (hereinafter referred to as the ACT);

the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated
in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such
arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the
relevant duties, obligations, prohibitions, arrangements and procedures, if any, imposed by
the ACT and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER
and the EMPLOYER’S AGENT from being obliged to comply with any of the aforesaid
duties, obligations, prohibitions, arrangements and procedures in respect of the work
included in the contract.
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The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1
and 2 above, which steps may include, but shall not be limited to, the right to inspect any
appropriate site or premises occupied by the CONTRACTOR, or to take such steps the
EMPLOYER may deem necessary to remedy the default of the CONTRACTOR at the cost
of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any
investigation, complaint or criminal charge which may arise as a consequence of the
provisions of the ACT and Regulations, pursuant to work performed in terms of this
agreement, and shall, on written demand, provide full details in writing of such
investigation, complaint or criminal charge.

Thus signed at .........ccooiiiiiiii e for and on behalf of the

onthisthe .................. dayof ...ovevieiiiii 20.........
SIGNATURE: ...ttt sttt e et s et e e b et e sbeebe e st eneentensensensessesseeneens
NAME AND SURNAME: ...ttt ettt st ettt esaesbesaeeneeneens

CAPACTTY o et ettt e a e sttt et s bbbt e sa e e nee

WITNESSES: 1. e

Thus, signed at .......cooiiiiiii for and on behalf of the

onthisthe ................... dayof ..., 20.........
SIGNATURE ... et e et e e e et e e e e s aetaeeeessaeeeessbaaeesnssaeeeenssaeeeannsseeens
NAME AND SURNAME: .. ettt e et e e e sttt e e e esba e e e e s aseeeeensaeeesessaeaeanns

CAP A CTT Y o ettt ettt ettt et e sbt e et e bt e et esb et saneesbeeeareenaeesaneens

WITNESSES: 1. oo
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C1.5: RETENTION MONEY GUARANTEE

RETENTION MONEY GUARANTEE

THE HEAD: TRANSPORT
PROVINCE OF KWAZULU-NATAL
PRIVATE BAG X9043
PIETERMARITZBURG

3200

CONTRACT NO. FOR

the , represented by
(hereinafter referred to as “the Employer™)

(hereinafter referred to as
“the Contractor”)

In connection with

(hereinafter referred to as
“the Contract”)

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a
guarantee in lieu of the whole or portion of the retention monies provided for under the Contract.

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions,
to pay the Employer such amounts as the Employer may, from time to time, demand from us.

18. Each demand by the Employer shall be in writing signed by the Employer and delivered to us
at

or such other address as we shall in writing notify to the Employer and shall be accompanied
by a certificate complying with Clause 2, signed by the Employer’s Agent as such in terms of
the Contract.

19. The Employer’s Agent’s certificate referred to in Clause 1 shall certify
(a) that he is the Employer’s Agent in terms of the Contract,

(b) that the Contractor is in breach of his obligations under the Contract, and
(c) that the amount demanded, which amount the certificate shall specify,
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20.

21.

22.

23.

24.

(1) does not exceed the amount of retention monies which, but for this guarantee, would
have been retained by the Employer in terms of the Contract at the date of the
certificate, less the aggregate of the amounts of retention money actually retained by
the Employer and the amounts previously paid by us to the Employer in terms hereof,
and

(i1) does not exceed a genuine estimate of the cost to the Employer of having the breach
referred to in paragraph (b) remedied less the aggregate of any amounts withheld by the
Employer from payments due the Contractor in terms of the Contract by reason of the
breach referred to, and any amount in retention money actually held by the Employer
save to the extent that the same had been deducted from any previous demand in terms
hereof.

We shall within 28 days after our receipt of a demand complying with the provisions of
Clauses 1 and 2 make payment to the Employer of the amount demanded at 172 Burger Street,
Pietermaritzburg or at such other address as the Employer shall in writing notify us.

Subject to compliance with the provisions thereof, our liability to make the payments herein
referred to shall be unconditional and shall not be affected nor diminished by any disputes,
claims or counterclaims between the Employer and the Contractor.

Our aggregate liability under this guarantee is limited to R ............... oo,

This guarantee shall expire on the date on which the last of the retention monies, which but for
this guarantee would have been retained by the Employer, becomes payable to the Contractor.

This guarantee is not transferable and must be produced for endorsement if any part payment is
made and must be returned to us against final payment of our aggregate liability or on the date
of the expiry of the guarantee in terms of Clause 6, whichever is the earlier.

Signed in the presence of the witnesses named hereunder:

.................................................. for and on behalf of

STZNATULE: ...ttt ettt bbb s bt et e st ebt e b e et e satenbe et e ebtenbeenteeaee e
L0 T2 13 | £ OSSPSR

ALATESS: ettt ettt et nnnn it it nn et nt e nnnnnn it et et nnnnnnnnnnnnnnnnnnnnnnnn

As Witnesses:
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C1.6: TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY
(To be completed during construction by successful Tenderer only)

I, the undersigned (name of SIZNALOTY) .....iviieiiini i e e in my
capacity as

....................................................... of (name of Contractor)

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the
Contractor’s rights, title and interest in and to the Plant and materials, for which evidence of bona
fide ownership is attached hereto, unto and in favour of (name of Employer)

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership
thereof passes to the Employer by constitutum possessorium.

[ herewith indemnify the Employer against any claim to and in respect of the said Plant and
materials by reason of the Contractor’s sequestration or liquidation or of any defect in the
Contractor’s title to the materials and agree that no payment for materials on site will be made by
the Employer until such time as I have submitted documentary proof of bona fide ownership of the
said Plant and materials.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the
Employer or from any other person on behalf of the Employer for the Plant and materials as Plant
and materials on Site, payment of retention money thereon excluded.

I further confirm that I am fully responsible for all Plant and materials listed under this Transfer of
Rights and that they have been insured adequately against all risks and will remain insured until
they are built into or used in the permanent works and taken over by the Employer.
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DESCRIPTION OF UNIT | QUANTITY | RATE | AMOUNT | SUPPLIER
ITEM

TOTAL VALUE OF PLANT AND MATERIALS

NOTE: This form, together with the documentary proof of ownership or proof of payment by the
Contractor to the supplier, shall accompany the Contractor’s claim for payment for Plant
and materials on site in terms of Clause 6.10.1.5 of the General Conditions of Contract
2015.
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The Bill of Quantities forms part of the Contract Documents and must be read and priced in
conjunction with all the other documents comprising the Contract Documents, which include the
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications)
and the Drawings.

The contractor shall determine the contract skills participation goals, expressed in Rand, which shall
not be less than the SUB-TOTAL 1 multiplied by a percentage factor given in Table 2 in the Standard
for the applicable class of construction works. For this contract, the percentage shall be 0.25%. This
is indicated by the percentage factor in the Final Tender Summary section. Minimum Contract Skills
Development Goal (CSDG) sum = Civil Engineering CE (0.25%) x SUB — TOTAL 1 of the tender
amount.

The Bill of Quantities has been drawn up generally in accordance with the relevant
provisions of the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020.

The short descriptions of the items in the Bill of Quantities are for identification purposes
only and the measurement and payment clause of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October
2020. and the Particular Specifications, read together with the relevant clauses of the
amendments and additions contained in the Project Specifications and directives on the
drawings, set out what ancillary or associated work and activities are included in the rates for
the operations specified.

The item numbers appearing in the Bill of Quantities refer to the corresponding item
numbers in the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020. Item numbers prefixed by the
letter PS refer to items of payment described in Part B Amendments to the Standard
Specifications.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work as defined in the specifications.

Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the
work.

Amount: The product of the quantity and the rate tendered for an item.




ZNB02744/00000/00/DUN/INF/25/T

Lump Sum: An amount tendered for an item, the extent of which is described in the Bill of
Quantities, the specifications or elsewhere, but the quantity of work of which is
not measured in any units.

The quantities given in the Bill of Quantities are estimates only and are subject to re-measure
during the execution of the work. The quantities finally accepted and certified for payment,
and not the quantities given in the Bill of Quantities, shall be used to determine payments to
the Contractor. The Contractor shall obtain the Employer’s Agent's detailed instructions for
all work before ordering any materials or executing work or making arrangements for it. The
quantities of material or work stated in the Bill of Quantities shall not be regarded as
authorisation for the Contractor to order material or to execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid
for as specified in the Bill of Quantities and in accordance with the Standard Specifications
for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard
(DS), October 2020, the Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made
for waste. The validity of the contract will in no way be affected by differences between the
quantities in the Bill of Quantities and the quantities finally certified for payment.

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities,
payment for the work done under such items will be made in accordance with Clause 6.6 of
the General Conditions of Contract 2015. The Employer reserves the right, during the
execution of the works, to adjust the stated amounts upwards or downwards according to the
work actually done under the item, or the item may be omitted altogether, without affecting
the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums
inserted by the Employer in the "Amount" column of the Bill of Quantities and in the
Summary of the Bill of Quantities unless so ordered or authorised in writing by the Employer
before closure of tenders. Any unauthorised changes made by the Tenderer to provisional
items in the Bill of Quantities, or to the provisional percentages and sums in the Summary of
the Bill of Quantities, at the Employer’s discretion, may invalidate the Tenderer’s offer or
may be treated as arithmetical errors and the provisional items and percentages corrected
without change to the Contract Sum.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full
inclusive prices to be paid by the Employer for the work described under the several items,
and shall include full compensation for all costs and expenses that may be required in and for
the completion and maintenance during the defects liability period of all the work described
and as shown on the drawings as well as all overheads, profits, incidentals and the cost of all
general risks, liabilities and obligations set forth or implied in the documents on which the
Tender is based. The rates and lump sums shall be comprehensive in accordance with
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Standard Specifications for Road and Bridge Works for South African Road Authorities
(COTO), Draft Standard (DS), October 2020.

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the
exception of the items for which only rates are required, or items which already have Prime
Cost or Provisional Sums affixed thereto. If the Tenderer omits to price any items in the Bill
of Quantities, then these items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by
the Tenderer will be regarded as having a nil rate which shall be valid irrespective of any
change in quantities during the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group
of items, this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities
during the execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the
"Amount" column. The provisions of subclause C1.1.3.6 of the Standard Specifications for
Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS),
October 2020 shall apply to rate only items. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated.

(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may
be required is not excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column, but the quoted rate
shall apply in the event of work under this item being required. The Tenderer shall, however,
note that in terms of the Tender Data the Tenderer may be asked to reconsider any such rates
which the Employer may regard as imbalanced.

Reasonable compensation will be received where no pay item appears in respect of work
required in terms of the Contract which is not covered in any other pay item.

All rates and amounts quoted in the Bill of Quantities shall be in Rands and cents and shall
include all levies and taxes (other than VAT). VAT will be added in the summary of the Bill
of Quantities. Note that fractions of a cent in all rates shall be omitted.

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed
out neatly. The correct figures must be entered above or adjacent to the deleted entry, and the
alteration must be initialled by the Tenderer.

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause
6.10 of the General Conditions of Contract 2015, in respect of "sum" items in the Bill of
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Quantities shall be by means of interim progress instalments assessed by the Employer’s
Agent and based on the measure in which the work actually carried out relates to the extent
of the work to be executed by the Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for
payment in accordance with the methods described in the contract documents under the various
items of payment.

Attention is directed to the provisions of Clause C1.1.2 of the Standard Specifications for Road
and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October
2020 regarding the measurement of quantities for payment. Except where specified otherwise,
the nett measurements or mass of the finished work in place shall be taken for payment, but
any quantity of work in excess of that prescribed shall be excluded.

Those parts of the Works to be constructed using labour enhanced methods are numbered
with the specific COTO, Draft Standard (DS), October 2020 Specifications items in the Bill
of Quantities.

The units of measurement described in the Bill of Quantities are metric units. The following
abbreviations are used in the Bill of Quantities:

mm = millimetre m>km = cubic metre kilometre Prov sum = provisional surr
m = metre 1 = litre kPa = kilopascal

km = kilometre kl = kilolitre MPa = megapascal
km.pass = kilometre pass kg = kilogram MN = meganewton

m? = square metre t = ton (1 000 kg) tkm = ton kilometre
m’.pass = square metre pass  No = number h = hour

ha = hectare % = percent dia = diameter

m’ = cubic metre PC sum = prime cost sum Sum = lump sum

kW = kilowatt MN.m = meganewton metre

In order to ensure that payments certified by the Employer’s Agent are reasonably consistent
with the market value of the work done, and that variations in quantities do not distort the
contract valuation, the rates, prices and amounts tendered in the Bill of Quantities are required
to be in balance.

A tender will be considered out of balance if:

(1)  the combined, extended total tendered for the item:
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C1.3.1.1  Fixed obligations
C1.3.1.2  Value-related obligations
PSC1.3.1.3 Time-related obligations
exceeds a maximum of 15% of the Contract Sum (excluding contingencies, contract price
adjustment and VAT).
(i) the rate, price or amount tendered for any other item differs by more than 20 (twenty)
percent from the average of the rates, prices or amounts for the same item as tendered

by those tenderers who submitted the lowest five responsive tender offers (or as
tendered by all the responsive tenderers if there are less than five responsive tenderers).

Any such out of balance tender may be rejected if, after three (3) working days of having been
given written notice by the Employer to adjust those rates or lump sums which are
unreasonable or out of balance, the Tenderer fails to make the necessary satisfactory
adjustments. These adjustments in rectification will be such that increases are balanced by
decreases, leaving the tender offer unchanged.







SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO CHQ,':EER
KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE )
ITEM NO DESCRIPTION UNIT | LI | QUANTITY | RATE AMOUNT
C1.2 GENERAL REQUIREMENTS AND
) PAYMENT
C1.2.2 | Programming and Reporting
Preparation and submission of all
C1.2.2.6 | information and reports specified in month 3
the Contract Documentation
C1.2.5 | Safety
Lump
C1.2.5.1 | Health and safety plan Sum 1
C125.2 Implementation of health and safety month 3
plan
C1.2 TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO
KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE

CHAPTER C1.3

ITEM NO DESCRIPTION UNIT LI | QUANTITY RATE AMOUNT
C13 CONTRACTOR'S SITE
ESTABLISHMENT AND
GENERAL OBLIGATIONS
C1.3.1 | The Contractor's general
obligations
C1.3.1.1 | Fixed obligations Lump 1
Sum
C1.3.1.3 | Time-related obligations month 3
C1.3.2 | Contract sign boards m2 11.75
C1.3 TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF P281 FROM CHAINAGE KM 19+00 TO
KM 23+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE

CHAPTER C1.5

ITEM NO

DESCRIPTION

UNIT

LI

QUANTITY

RATE

AMOUNT

C1.5

C1.5.7

C1.5.7.1

(b)

C1.5.7.3

C1.5.7.5

(c)

(d)

ACCOMMODATION OF
TRAFFIC

Temporary traffic control facilities

Delineators including mounting
bases and ballast:

Double sided, reversible left or
right (1000 mm x 250mm)

Flagmen

Provision of illuminated traffic
signs

llluminated road sign - R & TR
series (1200mm)

llluminated road sign - TW series
(1200mm)

No

man-shift

No

No

LI

42

132

C1.5

TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO CHAPTER C1.7
KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE

ITEM NO DESCRIPTION UNIT | LI | QUANTITY | RATE AMOUNT

C1.7 LOADING AND HAULING

C1.7.2 Hauling

C1.7.2.1 | Hauling material for use in the
works and off-loading it on the site
of the works:

(@) Soil, gravel, crushed stones and m3-km 38 400.00
pavement layer material.

C1.7 TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO
KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE

CHAPTER C3.1

ITEM NO DESCRIPTION UNIT | LI QUANTITY RATE AMOUNT
C3.1 DRAINS
C3.1.1 Excavation for open drains:

Excavating all material situated within
the following depth ranges below the

C3.1.11 . )
surface level using conventional
methods :

(@) Om to 1.5m m? 1837.50

C31

TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TOKM | “HAPTER
10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE '
ITEM NO DESCRIPTION UNIT | LI | QUANTITY | RATE AMOUNT
C3.2 CULVERTS
C3.21 Excavation for culvert structure:
Excavation in all material situated within
C3.2.1.1 the following depth ranges below the
surface level:
(@) Om to 1.5m m3 | LI 115.32
Extra over sub-item C3.2.1.1 for
C3.214 excavation in hand or boulder material, | m® | LI 23.06
irrespective of depth.
C3.2.2 Backfilling
C3.2.21 Using the excavated material m® | LI 98.47
C3.2.3 Concrete pipe culverts:
C3.2.3.3 (ii) 600mm diameter m LI 36.6
iii) 900mm diameter m L] 14.64
C3.2.7 Cast in situ concrete and formwork:
In inlet and outlet structures including
kerbs, chutes (30 MPa). And
downpipes, skewed ends, manholes, 3
C3.2.7.5 thrust and anchor blocks, excluding m LI 7,80
formwork but including Class U2
surfacing finish
Formwork of concrete under items
C32.7.6 | £327.3t0 5 (F1 finish) m* L 13,59
C3.2.10 | Reinforcement:
C3.2.10.3 | Welded steel fabric (Ref 193) kg | LI 97,67
C3.2.16 | Brickwork (Engineering bricks):
C3.2.16.2 | 230 mm thick m2 | LI 29,94

C3.2

TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO
KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE

CHAPTER C4.1

ITEM NO DESCRIPTION UNIT | LI | QUANTITY | RATE AMOUNT
C4.1 BORROW MATERIALS
C4.14 Removing of the overburden
C4.1.4.1 | In borrow pits m?3 640.00
Excavating of materials in the borrow pits
C4.15 and quarries, material obtained from
C4.1.5.1 | Soft excavation m? 3360.00
C4.1.5.4 | Hard excavation (other than by blasting) m? 840.00
Shaping and finishing the borrow pit and
C4.1.15.1 | quarry areas, and the stockpile sites:
ha 0.32

(@)

Borrow pits

C41

TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00
TO KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE

CHAPTER C5.1

ITEM NO DESCRIPTION UNIT | LI | QUANTITY | RATE AMOUNT
C5.1 ROADBED
C5.1.1 Roadbed. construction and
compaction
5112 | Compaction of in-situ material to 93% | 4 800,00

of MDD (150mm thickness)

C5.1

TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO CHAPTER C5.3
KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE

ITEM NO DESCRIPTION UNIT | LI | QUANTITY | RATE AMOUNT

C5.3 ROAD PAVEMENT LAYERS

C5.3.2 Construction of pavement layers

Construction of layers using conventional

€5.3.21 construction methods:
Gravel wearing course layer (150mm
(@ thickness) compacted to 95% of MDD m3 420000

C5.3 TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00
TO KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE

CHAPTER C11.9

ITEM NO DESCRIPTION UNIT | LI | QUANTITY | RATE AMOUNT
FINISHING THE ROAD AND
C11.9 ROAD RESERVE AND TREATING
OLD ROADS
C11.9.1 | Finishing the road and road
reserve: km 4.0

C11.9

TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO CH(';T:]ER
KM 10+00 IN MSINGA AREA OFFICE, UNDER DUNDEE COST CENTRE )
ITEM NO DESCRIPTION UNIT | LI | QUANTITY RATE AMOUNT
TESTING MATERIALS AND
C201 JUDGEMENT OF
WORKMANSHIP
C20.1.2 Spepial tests requested by the
Engineer
C2012.2 Emp[oyer’s contribution to other
special tests
. Prime
(a) Specify test Cost 1 R 15 000 R15 000
Handling costs and profit in
(a.i) respect of item C20.1.2.2(a) (Must
not exceed 10%) % R 15 000

C5.3 TOTAL CARRIED FORWARD TO SUMMARY




SCHEDULE A: ROADWORKS
SUMMARY OF SECTIONS

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO KM 10+00 IN MSINGA AREA
OFFICE, UNDER DUNDEE COST CENTRE

CHAPTER DESCRIPTION I;I;gl\él AMOUNT
C1.2 GENERAL REQUIREMENTS AND PAYMENT C34
c13 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL C35

OBLIGATIONS
C1.5 ACCOMMODATION OF TRAFFIC C36
C1.7 LOADING AND HAULING C37
C3.1 DRAINS C38
C3.2 CULVERTS C39
C4.1 BORROW MATERIALS C40
C5.1 ROADBED C41
C5.3 ROAD PAVEMENT LAYERS C42
c11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING ca3
OLD ROADS
C20.1 TESTING MATERIALS C44
TOTAL CARRIED FORWARD TO SUMMARY C46




PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT

C2.3 SUMMARY OF BILL OF QUANTITIES

BETTERMENT AND REGRAVELLING OF D1272 FROM CHAINAGE KM 6+00 TO KM 10+00 IN MSINGA
AREA OFFICE, UNDER DUNDEE COST CENTRE TENDER SUMMARY

FROM
DESCRIPTION PAGE AMOUNT

TOTAL SCHEDULE A : ROADWORKS C45
Subtotal 1
CONTINGENCIES (5% of Subtotal 1)
Subtotal 2
VAT (15% of Subtotal 2)
TOTAL CARRIED FORWARD TO FORM OF OFFER

Signed on behalf of the Tenderer: ......... ..o, (Signature)

Date: oo

Tenderer’s Name: ......o.ouiiiii i (Company Name)

DISCLAIMER

Kindly note that the responsibility lies with Tenderer to check the tender document and the tender
addenda (if issued) to verify that all the information is correct and all changes have been
incorporated as no claims will be entertained in this regard afterwards. Accordingly, we confirm that
the hard copies of the original tender document and the tender addendaare to be regarded to

contain the correct items and quantities.
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The Standard Specifications on which this contract is based are the

C3.2: PROJECT SPECIFICATIONS

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the
Standard Specifications.

Part A contains a general description of the Works, the Site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy
between the Specifications (including the Project Specifications) and the drawings and / or the Bill of
Quantities, the discrepancy shall be resolved by the Employer’s Agent before the execution of the work
under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.




This Project forms part of the Province of KwaZulu-Natal Department of Transport’s Upgrading
Programme. This Contract represents the Betterment and Re-gravelling and betterment of D1272
(KM 6+000 to KM 10+000)

The contract is located in a region of KwaZulu-Natal that has been historically impoverished by a
lack of infrastructure access. It is therefore mandatory that the Contractor shall interact with the
community via proactive project liaison with and project participation by its leaders and
constituted organisations and forums, as well as through the employment of its people, and these
activities shall constitute essential facets of the project.

The Employer’s objectives in delivering public infrastructure and services for this project include
the provision of temporary work opportunities to the local community through the application of
labour-enhanced to the maximum extent feasible, in accordance with the Expanded Public Works
Programme Guidelines.

The Contractor shall be required to attend meetings of the local Project Liaison Committee (PLC)
from time to time. The requirements of the Expanded Public Works Programme (EPWP) are
contained in Part F of section C3.3 Particular Specifications. These EPWP requirements also
include provisions for the National Youth Service programme where applicable. The requirements
in terms of Government’s initiatives for broad based black economic empowerment with respect to
small contractor development are contained in Part G of section C3.3 Particular Specifications

The Works are located under Msinga Local Municipality KZN 244. The GPS Coordinates for:
. 28°74'87.5"S and 30°41'40.4"E

The project comprises the construction of 4 kilometres of pavement layers and including the associated
road prism drainage.

The Works to be carried out include but are not limited to the following activities:

(A) The Works to be carried out include the following main activities:
(8) Establishment on site and clearing and grubbing.

(¢) Provision of traffic accommodation facilities.

(D) Construction of all pavement layers

(E) Road prism drainage.

(F) Construction of erosion protection measures (gabions, etc)




(G) Finishing and cleaning up of the road and road reserve.

(H) Continuous quality control over materials and workmanship, and compliance with the Particular
Specifications with regard to environmental management and occupational health and safety,
during all the above construction activities.

() Removal of all site establishment facilities and constructional plant on completion of the Works.

The following description is a broad outline of the works and does not limit the work to be executed by the
Contractor in terms of the contract. The description of some of the major items indicated in this section are
indicative, not absolute, and are provided to define in general terms the overall scope of the project.

No approximate quantities of each type of work to be carried out in accordance with the contract documents
are listed in the Schedule of Quantities on the following tables.

The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to
take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the
contract. The site includes all the land within the proclaimed limits of the road reserve along the extent of
the works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision
accommodation and any other location required for the execution of the Works.

Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the
owner’s written authority. Any such agreement reached with a private or tribal landowner (occupier) shall
include the proviso that any material or equipment on that site shall remain the exclusive property of the
Employer in terms of the contract.

The proposed can be accessed as follows: Provincial Road D1272 the section to be covered is from
km 6 to km 10 in Msinga and Access to site can be obtained from the Department of Transport
Area Office Msinga.

Throughout the duration of the contract, Roads shall be shared with other contractors engaged by
the KwaZulu-Natal Department of Transport on the identified projects whose construction
activities may affect access from time to time. The Contractor shall therefore be required to liaise
on an ongoing basis with these other contractors with respect to access related matters throughout
the duration of the contract.

The Contractor is not required to carry out any demolition work to existing structures.

Surplus material shall be spoiled in designated areas approved by the Employer’s Agent. The spoil
material shall be disposed of in accordance with subclause A4.1.7.2(1) of the COTO Standard
Specifications.




The approximate leading quantities for the permanent Works to be constructed is indicated in the Bill of
Quantities.

1.5.5 Material investigations

No Materials information is furnished in this document.

Where possible, the Contractor shall source material from within 7 km of the site, utilising local labour. The
material which may be sourced from site include rock for gabion and stones for stone pitching.

All layer works shall be obtained either from borrow pits.

Spoil areas and areas for the temporary stockpiling of construction materials shall be determined and
agreed on site in conjunction with the Employer's Agent, the PLC (where applicable) and the local
communities (where applicable). The Contractor shall be permitted to use only these agreed spoil and
stockpile areas, which shall be landscaped and vegetated on completion of the work.

All works adjacent to the road shall always be constructed in such a manner as to allow the safe passage of
traffic. The contractor shall keep the Engineer and the regional traffic police fully informed of any temporary
changes required in the normal traffic flow and shall obtain their approval for these changes.

The contractor shall nominate a member of his staff as site safety officer with specific responsibilities.
The accommodation of such traffic can be on the existing road, on deviations or on both.

The travelling public has the right of way on all public roads. The contractor shall employ suitable, approved
methods to control the movement of his equipment in such a way that the travelling public is not
endangered.

The Engineer has the right to stop the works should the contractor fail to erect and maintain traffic signs and
warning signs. Such stoppage of the works shall continue until the Engineer is satisfied that the necessary
items have been erected and that the defective items have been repaired or replaced.

All temporary road signs, devices, sequences, layouts and spacing shall also comply with the requirements
set out in the Road Traffic Act, (Act 29 of 1989) and its Regulations, the requirements of the relevant
authority and the drawings.

The overall responsibility of ensuring that adequate temporary traffic control and safety measure are in
place at all times shall be that of the contractor.

The contractor shall inspect all traffic control facilities at least once daily and immediately make good any
shortcomings. The contractor shall indemnify the Employer and Engineer against all proceedings, claims,
damages and costs which may arise from or be related to the absence of traffic control facilities.

The sub-contractors will have to include traffic accommodation in their tendered rates, unless it has been
agreed with the Main Contractor to provide traffic accommodation.

When the contractor is conducting Gravel Dumping or Processing, the Signposting must be in terms of
Annexure A13 which is attached at the end of this document.

When the contractor is Dumping Gravel Heaps, the Signposting must be in terms of Annexure A14 which is
attached at the end of this document.




In addition to the requirements of Clause 5.4.2 of the General Conditions of Contract for Construction Works
2015, the Contractor must take note of the presence of other Contractors on site and make allowance for
them in site. This may involve adapting the Contractor's Program to accommodate the work of other
Contractors and ensuring their access to site.

The Contractor shall make himself acquainted with the position of all existing services before any
excavation or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services caused by or arising out
of his operations and any damage shall be made good at his own expense. Damage to unknown services
shall be repaired as soon as possible and liability shall be determined on site when such damage should
occur.

Prior to commencing construction activities in a particular area, the Contractor shall also diligently enquire of
local landowners as to whether there are any other known services which have not been shown on the
drawings, but which may be affected by the construction activities in that area, and any such services shall
be brought to the attention of the Engineer immediately. The Contractor shall take note of the requirements
of clause 1202 of the standard specifications with regard to services.

The Contractor shall be required to provide furnished site office facilities, ablution facilities, and carports for
the Employer's Agent at a site located in close proximity to the Contractor’s office establishment and to the
Works. A possible area for such site establishment shall be indicated at the Site Clarification Meeting.

The road is located in a high summer rainfall region with a 30 year mean annual precipitation of
750 mm.

The Contractor’s attention is called to clause A1.2.3.3 of Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020
and to the requirements of Part C: Environmental Management Specification contained in section
C3.3 Particular Specifications.

A Project Liaison Committee (PLC) has been established and is a vital means of communication
between all parties involved with the project. The composition of the PLC comprises
representatives of the Employer, the Employer’s Agent and formal structures within the
community.

The Contractor shall make use of these communication channels and shall appoint from amongst
his site personnel a responsible person to participate in the affairs of the PLC, and this
representative will be also required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison
and project participation by its leaders and constituted organisations and forums, as well as through
the employment of its people, and these activities shall constitute essential facets of the project.




Local labour is to be used and the employment of such labour is to be done in conjunction with the
PLC. The PLC has formed a Labour Committee who shall assist the Contractor with the
recruitment of local labourers to ensure an equal distribution of people employed between the
various Amakhosi in the area.

Labour enhanced construction shall mean the economically efficient employment of as great a
portion of local labour as is technically feasible to produce a standard of construction as demanded
by the specifications with completion by the Due Completion Date, where local labour is the
primary resource, supported by plant for activities that cannot be carried out feasibly by labour
only.

Labour enhanced construction activities are to be planned as task-based work as a general rule. A
task means a fixed quantity of work, to be performed to a clearly defined quality. Task based work
means work in which a worker is paid a fixed rate for performing a task, which is clearly defined in
terms of quantity and quality. Typically, a particular task can be completed within a working day.

Appropriate portions of the Works included in the Contract shall be carried out using labour
enhanced construction methods.

Except where the use of equipment is essential in order, in the opinion of the Employer’s Agent, to
meet the specified requirements by the Due Completion Date, or where the use of equipment is
essential as a result of occupational health and safety considerations, the Contractor shall use only
hand tools and equipment in the construction of those portions of the Works that are required in
terms of these Project Specifications to be constructed using labour enhanced construction
methods.

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor
and/or the local labour of subcontractors, supplemented by the Contractor’s key personnel to the
extent necessary and unavoidable, unless otherwise instructed by the Employer’s Agent and in
accordance with the further provisions of the relevant sections of Part B of the Project
Specifications.

Subject to considerations of occupational health and safety, and subject to the nature of the in situ
materials being such that they can be excavated efficiently by hand, the portions of the Works to be
carried out under supervision using labour enhanced construction methods are listed under the
labour enhanced item numbers as per COTO -Draft Standard(DS) October 2020 specifications in
the bill of quantities, include, but are not limited to, the following:

Erection of the Contractor’s and Employer’s Agent’s site establishment facilities;

Provision of domestic services at the site establishment facilities;

Provision of flagmen and labour for erecting traffic accommodation facilities;

Clearing of the Site;

Excavation for structures and open drains up to 1,5 m deep where the depth of the water table
permits such excavation to be carried out safely, and the subsequent backfilling thereof;
Bedding, selected fill, backfilling and compaction of all trenches for prefabricated culverts
irrespective of depth, but assisted by mechanical compaction equipment in order to achieve the
specified densities;

I > >
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Transportation and spoiling of all trench materials, where the disposal site is located within 20
metres of the source;

Mixing and placing of concrete for the channel and backing to the prefabricated kerbs;
Mixing and placing of concrete for concrete lined drains and sidewalks;

Mixing and placing of concrete for minor drainage structures and road furniture structures;
Mixing and placing of concrete for concrete edge beams at gravel road access points;
Installation of prefabricated kerbs;

Construction of all brickwork required for drainage structures and manholes;

Erection of falsework and formwork;

Fixing of reinforcement;

Spreading of offloaded earthworks materials to the extent scheduled;

Spreading of offloaded pavement layers materials to the extent scheduled;

Spreading of stabilising agent;

Maintenance patching of surfacing;

Slurry seal surfacing;

Excavation for and construction of stone pitching, and subsequent backfilling;

Excavation for and construction of gabion boxes and mattresses, and subsequent backfilling;
Dismantling / erection of fences;

Excavation and subsequent backfilling for guardrail;

Dismantling / erection of guardrail;

Excavation and subsequent backfilling for road signs;

Dismantling / erection of road signs;

Spreading of topsoil;

Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and

Cleaning and tidying up of the Site.

T T I T D I T D I D D T DD I D D D

In respect of those portions of the Works which are not listed above, the construction methods
adopted and the equipment utilized shall be at the discretion of the Contractor, provided always
that the construction methods adopted and the equipment utilized by the Contractor are appropriate
in respect of the nature of the Works to be executed and the standards to be achieved in terms of
the Contract.

The Temporary Works required under this Contract shall include the traffic accommodation measures
implemented, the provision of drainage control, falsework and formwork during the construction of the minor
drainage structures, and the provision of any scaffolding or temporary propping used during the erection of
the road signs.

All Temporary Works shall be removed from the Site on completion of the Contract.

The Contractor shall take note of the various requirements of the General Conditions of Contract
2015 and the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020 with respect to the care and protection of
the Works.

The handing-over of the road reserve for this contract is described in clause A1.2.3 of Standard Specifications
for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.




The Contractor shall be responsible for maintaining this portion of the road from the date of hand-over until the
issue of the Certificate of Practical Completion.

A prime cost sum has been allowed in chapter 20 of the Bill of Quantities for all acceptance control
testing laboratory work to be carried out by the Employer’s Agent using the laboratory facilities
which may include and/or commercial laboratory facilities.

The Contractor shall carry out at his own cost the required process control testing as specified in terms of
the Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020.

The Contractor shall make his own arrangements concerning the supply of electrical power and all
other services. No direct payment shall be made for the provision of electrical and other services.
The cost thereof shall be deemed to be included in the rates and amounts tendered for the various
items of work for which these services are required.

It may be necessary for the Contractor to work within confined areas. Except where provided for in the
specifications, no additional payment shall be made for work done in restricted areas. In certain places the
width of the fill material and pavement layers may decrease to zero and the working space may be
confined. The method of construction in these confined areas largely depends on the Contractor's
constructional plant. However, the Contractor shall note that, unless otherwise provided for in terms of the
scheduled payment items in the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020 or these project specifications, measurement and
payment shall be in accordance with the specified cross sections and dimensions only, irrespective of the
method used for achieving these cross sections and dimensions, and that the tendered rates and amounts
shall include full compensation for all special equipment and construction methods and for all difficulties
encountered when working in confined areas and narrow widths, and at or around obstructions, and that no
extra payment shall be made nor shall any claim for additional payment be considered in such cases.

Possible locations for a campsite shall be pointed out at the clarification meeting. (Project Specific
Clarification meetings)

The Contractor shall make his own arrangements for the provision of his campsite and housing for
construction personnel but the chosen site shall be subject to the approval of the Employer’s Agent,
the local authorities and, where applicable, the Project Liaison Committee (PLC) associated with
the project.

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must
comply with the requirements of all local authority, environmental and industrial regulations
concerned. In establishing and maintaining his campsite, due cognisance is to be taken of the
requirements of clause A1.3.3 of the Standard Specifications for Road and Bridge Works for South
African Road Authorities (COTO), Draft Standard (DS), October 2020.

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for
the employment, transport and accommodation of labour on site.




The Contractor shall particularly note that there is a high risk of theft, vandalism and damage to
property in this area and strict security will be required for all plant, establishment, temporary
works and partially completed works. The Contractor shall be responsible for providing security
for all plant, establishment, temporary works and partially completed works. No separate payment
shall be made for the provision of such security since full compensation for these costs shall be
deemed to be included in the amount tendered for item C1.3.1.3 (The contractor’s general
obligations: Time-related obligations).

The travelling public shall have the right of way on public roads, and the Contractor shall make use
of approved methods to control the movement of his equipment and vehicles so as not to constitute
a hazard on the road.

The Contractor’s tendered rates shall include full compensation for all costs which may arise from
the construction and maintenance of deviations and construction under traffic. No claim for
additional costs which may arise from these methods of traffic accommodation and no additional
payment owing to inconvenience as a result of the Contractor’s method of working shall be
considered.

The Contractor shall submit a detailed time programme in accordance with clause 5.6.2 of the
General Conditions of Contract 2015, clause A1.2.7 of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.

In addition to any other restrictions accommodated by the Contractor in compiling the construction
programme, the following constraints shall be taken into account in the preparation thereof:

Q) The whole of the Works (and the portions of the Works if completion in portions is
required) shall be completed within the time period(s) stated (refer to the Contract Data in
section C1.2.2).

(m)  Working days lost due to abnormal rainfall shall be treated as set out in clause A1.2.3.4 (b)

(n) Allowance shall be made for non-working days and special non-working days (refer to the
Contract Data in section C1.2.2).

(0) Construction activities must comply with all the specified environmental requirements
including clause A1.2.3.3 of Standard Specifications for Road and Bridge Works for South
African Road Authorities (COTO), Draft Standard (DS), October 2020 and the
requirements of Part C: Environmental Management Specification contained in section
C3.3 Particular Specifications.

(p) Construction activities must comply with all the specified health and safety obligations
including the requirements of Part D: OHSA 1993 Health and Safety Specification
contained in section C3.3 Particular Specifications.




(@

Strict control of access to and from local public roads shall be required when construction
vehicles, plant or equipment leave or enter the site.

Throughout the contract period traffic must be accommodated through the site and all other
contractors engaged on the construction of identified roads must be accommodated.
(s) The Contractor’s programme of work shall take due cognisance of risks by limiting the
duration of the exposure of the various construction elements to natural phenomena.

Betterment and Regravelling
o Task Task Name |D|nm Start Firuzh Resource Names 25 Jun Bl |25 hug ) , F) s
Mode: il 1 ] Il % m_cnl_zslzzlzslos_nl_nlz?loalm_u_quns.rorlm_lz:_zs

1 - 6ldays  Thu2S/06/12  Thu25/09/04

2 * Contractual 7 days This 25/06/12 Fri 25/06/20  Contract Manager
Documentation

3 * Handowver- Accessto 1 day Mon 25/06/23  Mon 25/06/23  Contract
site Manager Foreman Site

4 + Site Establishment 3 days Tue 25/06/24 Thu 25/06/26  Contract Manager

5 * Borrow Pit Excavation 7 days Fri 25/06/27 Men 25/07/07 Excavater,Foreman

] # Pipe Instaliation 5 days Fri 25/06/27 Thu 25/07/03  Labours (x5) Skilled

7 + Roadbed-{Rip and 10 days Fri 25/07/04 Thu 25/07/17  Foreman,Grader, Roller, Wz
Recompact) tanks

8 * Density Test- Roadbe 1 day Fri 25/07/18 Fri 25/07/18  Lab

LI . Maulling and Tipping Bdays  Mon 25/07/21  Wed 25/07/30 Excavator,Truck [x5)

10 * Pavement- H0days  Thu25/07/31  Wed 25/08/27 Foreman Grader, Roller it
Processing of Hips Agent Water tanks

1 * Denisty Test- Paveme 1 day Thu 25/08/28 Thu 25/08/28  Lab

12 # Headwall Constructic 4days  Thu 25/08/28  Tue 25/09/02  Labours (x5),Skilled

13 , Finishing of the Road 2 days Fri 25/08/29 Mon 25/09/01  Grader,Smooth
Reserve Raller, Water tanks

14 + Final Handover 1 day Thu 25/09/04 Thu 25/09/04  Contract Manager
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APPENDIX E — Conditions of Service

b)

d)

e)

g)
h)

21,
22

23

3.1,

a)

3.2

3.3

4.1.

42

44

Introduction

1.1. This document contains the standard terms and
conditions for workers employed in elementary occupations
on an Expanded public Works Programme (EPWP). These
terms and conditions do NOT apply to persons employed in
the supervision and management of an EPWP.

1.2. In this document —

a) “department” means any department of the State,
implementing agent or contractor;

‘employer” means any depariment, implementing agency or
contractor that hires workers to work in elementary
occupations on an EPWP;

“worker” means any person working in an elementary
occupation on an EPWP;

“elementary occupation” means any occupation involving
unskilled or semi-skilled work;

‘management” means any person employed by a department
or implementing agency to administer or execute an EPWP;
“task” means a fixed quantity of work;

“task-based work™ means work in which a worker is paid a
fixed rate for performing a task;

“task-rated worker” means a worker paid on the basis of the
number of tasks completed;

“time-rated worker” means a worker paid on the basis of the
length of time worked.

Terms of Work

‘Workers on an EPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in
any five-year cycle on an EPWP.

Employment on an EPWP does not qualify as employment as
a contributor for the purposes of the Unemployment Insurance
Act 30 of 1966.

Normal Hours of Work

An employer may not set tasks or hours of work that require a
worker to work—

more than forty hours in any week

on more than five days in any week; and

for more than eight hours on any day.

An employer and worker may agree that a worker will work
four days per week. The worker may then work up to ten
hours per day.

A task-rated worker may not work more than a total of 55
hours in any week to complete the tasks allocated (based on
a 40-hour week) to that worker.

Meal Breaks

A worker may not work for more than five hours without taking
a meal break of at least thirty minutes duration.

An employer and worker may agree on longer meal breaks.
A worker may not work during a meal break. However, an
employer may require a worker to perform duties during a
meal break if those duties cannot be left unattended and
cannot be performed by another worker. An employer must
take reasonable steps to ensure that a worker is relieved of
his or her duties during the meal break.

A worker is not entitled to payment for the period of a meal
break. However, a worker who is paid on the basis of time
worked must be paid if the worker is required to work or to be
available for work during the meal break.

5.1.

52

8.
8.1.

8.2.
8.3.

a)
b)
8.4.
a)

b)

9.1.

9.2.

9.3.
9.4.
9.5.
9.6.
a9.7.

9.8.
a)

9.9.

9.10.

Special Conditions for Security Guards

A security guard may work up fo 55 hours per week and up to
eleven hours per day.

A security guard who works more than ten hours per day must
have a meal break of at least one hour or two breaks of at
least 30 minutes each.

Daily Rest Period

Every worker is entitled to a daily rest perod of at least eight
consecutive hours. The daily rest period is measured from
the time the worker ends work on one day until the time the
worker starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker
may only work on their day off to perform work which must be
done without delay and cannot be performed by workers
during their ordinary hours of work (“emergency work™).

Work on Sundays and Public Holidays

A worker may only work on a Sunday or public holiday to
perform emergency or security work.

Work on Sundays is paid at the ordinary rate of pay.

A task-rated worker who works on a public holiday must be
paid —

the worker’'s daily task rate, if the worker works for less than
four hours;

double the worker's daily task rate, if the worker works for
more than four hours.

A time-rated worker who works on a public holiday must be
paid —

the worker's daily rate of pay, if the worker works for less than
four hours on the public holiday;

double the worker's daily rate of pay, if the worker works for
more than four hours on the public holiday.

Sick Leave
Only workers who work four or more days per week have the
right to claim sick-pay in terms of this clause.
A worker who is unable to work on account of iliness or injury
is entitled to claim one day's paid sick leave for every full
month that the worker has worked in terms of a contract.
A worker may accumulate a maximum of twelve days’ sick
leave in a year.
Accumulated sick-leave may not be transferred from one
contract to another contract.
An employer must pay a task-rated worker the worker's daily
task rate for a day's sick leave.
An employer must pay a time-rated worker the worker’s daily
rate of pay for a day’'s sick leave.
An employer must pay a worker sick pay on the worker's
usual payday.
Before paying sick-pay, an employer may require a worker to
praduce a certificate stating that the worker was unable to
work on account of sickness or injury if the worker is —
absent from work for more than two consecutive days; or
absent from work on more than two occasions in any eight-
week period.
A medical certificate must be issued and signed by a medical
practitioner, a qualified nurse or a clinic staff member
authorised to issue medical certificates indicating the duration
and reason for incapacity.
A worker is not entitled to paid sick-leave for a work-related
injury or occupational disease for which the worker can claim
compensation under the Compensation for Occupational
Injuries and Diseases Act.

’ —
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10.1.

10.2.

10.3.

10.4.

10.6.

10.7.

1
1.1

0. Maternity Leave

A worker may take up to four consecutive months’ unpaid
matemity leave.

A worker is not entitled to any payment or employment-related
benefits during matemity leave.

A worker must give her employer reasonable notice of when
she will start maternity leave and when she will return to work.
A worker is not required to take the full period of maternity
leave. However, a worker may not work for four weeks before
the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or
qualified nurse certifies that she is fit to do so.

. Aworker may begin matemity leave —

four weeks before the expected date of birth; or

on an earlier date —

it a medical practitioner, midwife or certified nurse certifies
that it is necessary for the health of the worker or that of her
unbom child; or

if agreed to between employer and worker; or

on a later date, if a medical practitioner, midwife or certified
nurse has certified that the worker is able to continue to work
without endangering her health.

A worker who has a miscarriage during the third timester of
pregnancy or bears a stillborn child may take maternity leave
for up to six weeks after the miscarriage or stillbirth.

A worker who returns to work after matemity leave, has the
right to start a new cycle of twenty-four months employment,
unless the EPWP on which she was employed has ended.

1. Family responsibility leave

. Workers, who work for at least four days per week, are

entitied to three days paid family responsibility leave each
year in the following circumstances -

a) when the employee’s child is bomn;
b) when the employee’s child is sick;
c) inthe event of a death of —

the employee’s spouse or life partner;
the employee’s parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling.

2. Statement of Conditions

12.1.  An employer must give a worker a statement containing the
following details at the start of employment —
a) the employers name and address and the name of the
EPWP;
b) the tasks or job that the worker is to perform; and
c) the period for which the worker is hired or, if this is not certain,
the expected duration of the contract;
d) the worker's rate of pay and how this is to be calculated;
e) the training that the worker will receive during the EPWP.
12.2.  An employer must ensure that these terms are explained in a
suitable language to any employee who is unable to read the
statement.
12.3.  An employer must supply each worker with a copy of these

1

conditions of employment.

3. Keeping Records

13.1. Every employer must keep a written record of at least the

following —

a) the worker's name and position;

b) inthe case of a task-rated worker, the number of tasks
completed by the worker;

c) inthe case of a time-rated worker, the time worked by the
worker,

d) payments made to each worker.

13.2. The employer must keep this record for a period of at least
three years after the completion of the EPWP.

14.
14.1.

14.2.

14.3.

14.7.

a)
b)
0

e
14.8.

14.9.

15.
13.1.

15.2.

15.3.

15.4.
a)

0

16.
16.1.

17.

Payment

An employer must pay all wages at least monthly in cash or
by cheque or into a bank account.

A task-rated worker will only be paid for tasks that have been
completed.

An employer must pay a task-rated worker within five weeks
of the work being completed and the work having been
approved by the manager or the contractor having submitted
an invoice to the employer.

A time-rated worker will be paid at the end of each month.
Payment must be made in cash, by cheque or by direct
deposit into a bank account designated by the worker.
Payment in cash or by cheque must take place —

at the workplace or at a place agreed to by the worker;
during the worker's working hours or within fifteen minutes of
the start or finish of work;

in a sealed envelope which becomes the property of the
worker.

An employer must give a worker the following information in
writing —

the period for which payment is made;

the numbers of tasks completed or hours worked;

the worker's eamings;

any money deducted from the payment;

the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information
must be recorded on the envelope and the worker must
acknowledge receipt of payment by signing for it

I a worker's employment is temminated, the employer must
pay all monies owing to that worker within one month of the
termination of employment.

Deductions

An employer may not deduct money from a worker's payment
unless the deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenue
Services any income tax that the worker is required to pay.
An employer who deducts money from a worker's pay for
payment to another person must pay the money to that
person within the time period and other requirements
specified in the agreement law, court order or arbitration
award concemed.

An employer may not require or allow a worker fo —

repay any payment except an overpayment previously made
by the employer by mistake;

state that the worker received a greater amount of money
than the employer actually paid to the worker; or

pay the employer or any other person for having been
employed.

Health and Safety

Employers must take all reasonable steps to ensure that the
working environment is healthy and safe.

A worker must —

work in a way that does not endanger his/her health and
safety or that of any other person;

obey any health and safety instruction;

obey all health and safety rules of the EPWP;

use any personal protective equipment or clothing issued by
the employer;

report any accident, near-miss incident or dangerous
behaviour by another person to their employer or manager.

Compensation for Injuries and Diseases

Empiloyer Empioyee
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17.1.  Itis the responsibility of the employers (other than a
contractor) to arrange for all persons employed on an EPWP
to be covered in terms of the Compensation for Occupational
Injuries and Diseases Act, 130 of 1993.

17.2. A worker must report any work-related injury or occupational
disease to their employer or manager.

17.3.  The employer must report the accident or disease to the
Compensation Commissioner.

17.4.  An employer must pay a worker who is unable to work
because of an injury caused by an accident at work 75% of
their eamings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner.
This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.

18. Termination

18.1.  The employer may terminate the employment of a worker for
good cause after following a fair procedure.

18.2. A worker will not receive severance pay on termination.

18.3. A worker is not required to give notice to terminate
employment. However, a worker who wishes to resign should
advise the employer in advance to allow the employer to find
a replacement.

18.4. A worker who is absent for more than three consecutive days
without informing the employer of an intention to retum to
wiork will have terminated the contract. However, the worker
may be re-engaged if a position becomes available for the
balance of the 24-month period.

18.5. A worker who does not attend required training events,
without good reason, will have terminated the contract.
However, the worker may be re-engaged if a position
becomes available for the balance of the 24-month period.

19. Certificate of Service
19.1.  On termination of employment, a worker is entitled fo a
certificate stating —

a) the worker's full name;

b) the name and address of the employer,

c) the EPWP on which the worker worked;

d) the work performed by the worker;

e) any training received by the worker as part of the EPWP;

f)  the period for which the worker worked on the EPWP;

g) any other information agreed on by the employer and worker.
Either party can terminate this agreement with four weeks
written notice. In the case where an employee is illiterate
notice may be given by that employee verbally.

Employer Employee
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Description if needed
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CIDB SKILLS STANDARD
BASELINE TRAINING PLAN

Contractor Details

Contractor Name:

CRS Number:

Estimated start date

Estimated Completion
date

Size of Organisation

Small Medium
(1-49 (50-149
employees) employees)

Large
(=150
employees)

Contractor Contact Details

Name of Contact
Person

Designation of Contact
Person

Contact Details

Cell Number:

Landline Number:
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Contractor Contact Details

Email address:
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Contract Data

Project Name

CIDB Contract Number

Name of Client:

Project Description

Final Tender Sum (at
tender award)

Project Location

Project duration

Estimated start date

Estimated Completion

date

Description Designation | Project CSDG % | Min CSDG
Value Target

Civil Eng. CE 0.25

General Building GB 0.50

Civil & General CE & GB 0.375

Building

Electrical EB 0.25

Eng.(Building)

Electrical EP 0.25

Eng.(Infrastructure)

Mechanical Eng. ME 0.25

Specialist SwW 0.25

Total




Method 1:
Skills Programme

Method 2:

FET College
Graduates/
Apprenticeship

Method 3:
P1 and P2 learners or a
240 credit qualification

Method 4:
Candidacy with 360
credit

qualification

Note: Refer to Table 3 in the Standard for Developing Skills through Infrastructure Contracts Government Gazette 43495 of 3 July
2020 for the notional costs

Contractor’s Representative Designation:
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Name:
Signature:

Employer’s Representative
Name:

Signature:

Date:

Designation:

Date:
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Action Status

Project verified on CIDB Register of Projects (RoP) Yes No
Training plans developed Yes No
Appropriate learners available Yes No
Target learners sent to contractor Yes No
SDA processes explained to contractor Yes No
Placement plan developed Yes No

Training Method

Percentage (%)
contribution to the CSDG

Method 1

Method 2

Method 3

Method 4

Total

SDA Representative

Name:

Signature:

Designation:

Date:



mailto:pranveerh@cidb.org.za
mailto:thabelor@cidb.org.za
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The Contractor is responsible for the effective management of the learning opportunities provided through
the cidb Standard for the Development of Skills through Infrastructure Contracts (cidb Skills Standard).
The attainment of successful learning outcomes and professional development of the learners is largely
dependent on the relationship between the assigned Supervisor and the Learner. As a participant in the
implementation of the cidb Skills Standard you agree to the Supervisor relationship and commit to
endeavour through the challenges of a construction project to give value to the training programme.

*  stimulating a passion for construction

»  sharing technical and practical knowledge

» fostering the development of technical and leadership skills

+ facilitating networking within the working community

+ instilling an expectation of personal growth and learning by the Learner

* developing knowledge and understanding in the areas of health, safety, environment, quality and
production

* inculcating professionalism and a desire for continual improvement by the Learner
»  creating a nurturing relationship that instils a sense of discipline and professional pride
»  giving constructive feedback and

*  signing the Learners logbook.

Supervisor’s name

Signature: Date:
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adhere to the Host Employer’s onsite rules and policies
have an expectation of personal growth and learning
to be enthusiastic and motivated

=A =4 -4 =4

to be open and accept supervision from the Supervisor and other colleagues

to develop a thorough understanding of health, safety, environment, quality and production
to have a positive attitude

to display a strong sense of discipline and to be conscious of time

to operate within the team

to take the time to learn and practice new skills

=A =4 =4 4 -4 =4

to make time to fill in your logbook and obtain the Supervisor’s signature for completed tasks

Intern’s Name: ID No:

Signature: Date:
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C41 LOCALITY PLAN

Lat: 28.66142° S
Lon: 30.40250° E

Lat 28.74875° S
Lon: 30.44104° E

@
Orthophoto Imagery supplied courtesy of Geospace (2016)
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Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for
Provincial Road Maintenance Grant (PRMG) contracts only. In all other cases it shall be
omitted.
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Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for
Provincial Road Maintenance Grant (PRMG) contracts only. In all other cases it shall be
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The known services on the site include:
The following services are scheduled for relocation under this contract:

It is also expected that unknown buried domestic services crossings requiring relocation or
protection may be encountered along the route as the work proceeds. The Contractor shall
therefore make every effort to establish the location of any such unknown services in a particular
area prior to excavations commencing in that area. Such efforts shall include the Contractor
conducting a thorough visual surface inspection for services in the area, and also diligently
enquiring of local landowners as to whether there are any known services which have not been
shown on the drawings but which may be affected by the construction activities in that area, and
any such services shall be brought to the attention of the Employer’s Agent immediately.
Exploratory hand excavation trenching work shall be carried out where necessary to establish the
exact position of buried services.

The Contractor shall take note of the requirements of clause A2.1 of the COTO 2020 DS standard
specifications regarding services.

Immediately after the site has been handed over to the Contractor and prior to the commencement
of any construction work on the site, the Contractor shall arrange a meeting with the relevant
authorities to establish the exact location of the various services affected (if any), to plan the
necessary services relocations (if required) and to obtain contact details for the service owners’
technical and emergency staff.

Where services relocations are required, the Contractor shall arrange regular planning meetings
with the service owners until such time as the services have been relocated and commissioned and
the existing services uplifted and removed.

Prior to the commencement of any construction work on the site, the Contractor shall establish
markers at 50 m centres (or closer where necessary), clearly delineating the routes traversed by the
services within the road reserve as confirmed by the service owners.

Excavation operations shall commence only after the existing services within or in the near vicinity
of the excavations have been suitably protected against damage.

The Contractor shall take particular care when carrying out blasting, pneumatic or mechanical
breaking, and general excavation operations in the vicinity of the services, and subcontractors,
foremen and plant operators shall be fully briefed on precautionary measures to be taken before
excavation commences in these areas
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Should any services need to be relocated, the Contractor shall be required to assist the service
owner with programming, organising and carrying out the relocation work, in order to minimise
any delays in the construction.

A provisional sum has been provided under section C2.1 of the bill of quantities to cover the costs
of any protection, relocation, realignment, removal or replacement of services that may arise.
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C4.4 CONDITIONS ON SITE: MATERIALS INFORMATION

PAGE
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The information in this document records the results of investigations done and various
tests carried out on materials encountered in the existing road. The results are given in
good faith and there is no warranty that the results are entirely representative of all the
materials that may be encountered, the intention being to give an indication of the
materials likely to be encountered.

No responsibility for any consequence arising from variation between the actual
material properties and those indicated in this document will be accepted.

The specification and contract drawings shall always overrule this part of the contract
documents.

This project is in the province of Kwa Zulu natal in the District Municipality (uMzinyathi) and
Local Municipality of Msinga. The existing road is gravel surfaced with a nominal width of 8
metres and the wearing course width is 7 metres. The overall length is approximately 4.0 km
which will be dealt with in this document.

Five test pits were excavated in the weathered granite borrow area at km 35,0 RHS. G5
material was found in the test pits at the crest of the ridge and G8 quality material 100m
downbhill of the ridge.

Five test pits were excavated in the weathered dolerite borrow area located 4 kilometres
south-east of km 39,0. G6 material was found in 4 of the 5 test pits excavated to

approximately 2m depth. The average thickness of overburden was 350mm.

Further testing will determine the optimum cementing agent and proportions to be
mixed with the natural material to produce C3 quality subbase.

The borrow pit test results are given in Appendix B.
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C4.4.4.1Selected subgrade and subbase layers

Results of tests on material sampled from the cuttings for use in the construction of
pavement layers are provided in Appendix A4.

Tests on tillite and sandstone materials excavated in the cuttings from km 32,760 to
km 33,020 and from km 34,250 to km 34,550 have proved the material durable, in
terms of the Venter test and 10% FACT test, for G9 lower selected subgrade, G7 upper
selected subgrade and G6 natural subbase.

Stabilisation tests have been undertaken on tillite materials sampled from the cutting at
km 32,880 and km 32,900. It was found that the use of cement rather than lime as the
stabilising agent resulted in higher Unconfined Compressive Strengths and Indirect
Tensile Strengths. Strengths required for C3 chemically stabilised subbase were
achieved by the addition of 3% by mass of cement.

Stabilisation tests on material stockpiled at km 33,620 demonstrated that C3 strengths
were achievable by the addition of 1% by mass of lime and 1% by mass of cement.

Material sampled from the cutting at km 34,360 achieved a CBR of 30% at 95% of
modified AASHTO density but the CBR swell was in excess of 1% and the material
was thus classified as G7. Stabilisation tests on the material demonstrated that the
addition of a blend of lime and cement resulted in higher UCS and ITS strengths when
compared to the strengths achieved by the addition of only cement or only lime.

It is expected that the following materials for pavement layers can be obtained from the
cutting km 33,600 and km 34,020:

0 13 500 m® intermediate material for LSSG.

o] 12 800 m* hard to intermediate material for USSG. The material may
require single stage crushing and additional grid rolling.

0 11 850 m* hard tillite proven suitable for subbase for crushing.

Alternative sources of layer work materials are the proposed borrow area on the right-
hand side of the road near km 35,0 and the additional area located 4 kilometres south-
east of km 39,0.

C4.4.4.2Crushed stone base

The G2 required for the construction of the crushed stone base shall be obtained from
commercial sources.

The nearest commercial sources are Lancaster Crushers near Ulundi and Lafarge at
Empangeni (Bay Stone/Ninians).
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Results of tests done by site laboratories on material supplied from these sources are
supplied in Appendix A4.

Test results showed that the gradings of the G2 material from Lancaster Crushers and
the G1 material from Lafarge were on the coarse side of the specified grading
envelopes. Blending with fines is likely to be required to ensure the material conforms
to the standard specifications.

C4.4.4.3Concrete and surface seal aggregate, gabion stone and stone for erosion
protection works

Crushed stone shall be obtained from commercial source. The nearest commercial sources are
Afrimat near Ladysmith.

Results of tests done by site laboratories on material supplied from these sources are
supplied in Appendix A4.

Test results showed that the grading of the 20,0mm surfacing stone sampled from
Lafarge is oversize with respect to the requirements of Table 4302/8 of the Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO),
Draft Standard (DS), October 2020.
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C4.4.4.4Natural sand

No specific source of sand was identified. The Contractor will have to make his own
arrangements for the procurement of suitable sand for concrete, drainage and other
construction purposes from commercial sources.

C4.4.4.5 Water

No specific source of water for construction purposes is identified. The Contractor will
have to make his own arrangements in this regard. Water may be available from local
rivers and streams, but the Contractor will have to make suitable arrangements for
access as required as well as for the necessary testing to prove its suitability
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