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PART C1: AGREEMENTS AND CONTRACT DATA

C1.1:
FORM OF OFFER AND ACCEPTANCE

C1.1.1: OFFER
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
in respect of the following works:

CONTRACT NO. ZNB02867/00000/00/VRY/INF/25/T: THE APPLICATION FOG SPRAY ON PROVINCIAL
ROAD P47/1 (KM 2+000 TO KM 13+000) IN THE ZULULAND DISTRICT UNDER ABAQULUSI LOCAL
MUNICIPALITY UNDER EMPANGENI REGION

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Contractor under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract
identified in the Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor
in the Conditions of Contract identified in the Contract Data.

Signature: (of person authorised to Sign the teNAEN) ..............oouiiiii i
Name: (Of SIgNatory iN CAPILAIS) ...........oou ettt e st e st e e e nneee s
L0 1o T T3 1 4 i (o) Yo 1 F=T 0T 7 PSRRI
Name of Tenderer: (0rganiSAtioN) .............ociii oottt e e st aeee e e e enaeeas

F X Lo [ === PP PP SRS PPUPPPPN

Witness:
Signature: ...

Name: (in capitals) ..........cccccoiiiiiiiiiii

[Failure of a Tenderer to sign this form will invalidate the tender]
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This form is to be completed by the Employer only

C1.1.2: ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer, identified below, accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms and
conditions contained in this Agreement and in the Contract, that is the subject of this Agreement.

The terms of the contract are contained in

Part C1 Agreements and Contract Data (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by
reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s Agent (whose details are given in the Contract
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation
to be provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the
date this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement,
this Agreement shall constitute a binding contract between the parties.

KT Lo [ F= 1 01 (= PP UPRPPPR
NAME: (I CAPILAIS) ...ttt e e e et e e e st a e e st e e aes
[0 1 o T- T3 1 4/ PP OUPRPPPR
Name of EmpIoyer: (0rganiSAtion) ..............ooo i e e e e e e e

AArESS: ... .o e e

Witness: Signature: ...

Name: (in capitals) ........ccccccoeveeeeciiiiieiieeeeee e
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This form is to be completed by the Employer and
the successful tenderer only, upon acceptance
of the successful tenderer’s offer

C1.1.3: SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the
contract shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here
shall also be incorporated into the final draft of the Contract.

1 Subject: ..o
=3 = 1] £

2 SUD OOt Lo
D =Y 1= 11 3

3 SUbjeCt:
= = 1] £

4 SUB OO .o
0 =Y = Y1 3

5 SUBJEC: .o
0= = 11 1
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the
Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties
arising from this Agreement.

FOR THE TENDERER:

ST Lo [ F= 1 (T ] (= PP PPRP
V= .4 = PSE
L0 T - o 1 4 £SO PP ORI

Tenderer: (Name and address Of OrganiSAtion) ..............ouccueui it

Witness:
ST Lo [a E- 1 (UL PRSPPI

1 = 12 4 1= TR

FOR THE EMPLOYER:

RS T T4 E= 1T = PP PUUPPP
=Ty 1= SO PP PO PP PUPPPRTPPRPN
L0 1o T- T3 1 414 PRSPPI

Employer: (Name and address Of 0rganiSAtion) .............oooi i it a e

Witness:
T Lo [ F= 1 0] (= PP PR

[\ =1 1=
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C1.2: CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT
C1.211 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the ‘General Conditions of Contract for Construction Works, Third Edition
(2015), issued by the South African Institution of Civil Engineering (abbreviated title: ‘GCC 2015’).

It is agreed that the only variations from the GCC 2015 are those set out hereafter under
“C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT".

C1.21.2 SPECIAL CONDITIONS OF CONTRACT
C1.21.21 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of
Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to the extent specified below,
and shall take precedence and shall govern.

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each case by
the number of the applicable clause or subclause in the GCC 2015, and the applicable heading, or (where a
new special condition that has no relation to the existing clauses is introduced) by a number that follows after
the last clause number in the GCC 2015, and an appropriate heading.

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015
SCC 11 Definitions

SCC 1.1.1.14: delete “Commencement Date” in the definition and substitute “date of commencement of the
Works”.

Add the following to the end of Clause 1.1:

“SCC 1.1.1.35 *“Construction Manager” means the person approved of in writing by the Employer's Agent,
as the Contractor’s representative on Site.

SCC 1.1.1.36 “Targeted Enterprise” means an enterprise as defined in PART F: Small Contractor
Development of section C3.3 Particular Specifications in Part C3: Scope of Work.

SCC 1.1.1.37 “Targeted Labour” means labour as defined in PART F: Small Contractor Development of
section C3.3 Particular Specifications in Part C3: Scope of Work.”

SCC 4.1.1 Extent of Contractor’s obligations
Add the following new paragraphs to the end of Clause 4.1.1:

“If the Contractor fails to achieve the monetary value of the contract participation goal stated in the Contract
Data for local labour content in terms of PART E: Expanded Public Works Programme of section
C3.3 Particular Specifications in Part C3: Scope of Work, the Contractor shall be liable to the Employer for a
sum calculated in accordance with the Contract Data and the aforementioned Scope of Work as a penalty for
such underachievement.

If the Contractor fails to achieve the monetary value of the contract participation goal stated in the Contract
Data for contract participation by Targeted Enterprises in terms of PART F: Small Contractor Development
of section C3.3 Particular Specifications in Part C3: Scope of Work, the Contractor shall be liable to the
Employer for a sum calculated in accordance with the Contract Data and the aforementioned Scope of Work
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as a penalty for such underachievement.”

SCC 4.4.2 Subcontractor to be approved

Add the following to Clause 4.4.2:

“The Contractor shall comply with the subcontracting restrictions stated in the Contract Data.”
SCC 4.10.1 Engagement of employees

Add the following to Clause 4.10.1:

“The contractor shall pay rates and wages, and observe conditions of labour, which are not lower than those
established for the trade or industry where the work is carried out, as stated in the Contract Data.”

SCC 5.3.1 Commencement of the Works

Delete the first sentence of Clause 5.3.1 and substitute the following:

“The Employer’s Agent shall give the Contractor not less than 7 days’ notice of the date of commencement
of the Works on which date the Contractor is instructed to commence carrying out the Works, save as may
be otherwise provided in the Contract, or be legally or physically impossible. The date of commencement of
the Works shall be within the period after the Commencement Date stated in the Contract Data.”

SCC 5.3.3 Time to instruct commencement of the Works

Delete Clause 5.3.3.

SCC 5.14.4 Certification of Completion

Insert the following in the first sentence after the words “has been duly completed,”:

“and the Contractor has submitted the information stated in the Contract Data,”.

SCC 5.14.6 Occupation by the Employer

Add the following to Clause 5.14.6:

“The use of any completed roadway or parts of the Works, whether for unhindered use by the public or for
accommodation of traffic, while other parts are being constructed, shall not constitute occupation of the Works
by the Employer.”

SCC 6.2.1 Delivery of security

In the last two lines of Clause 6.2.1, delete the words “the type of security for the due performance of the
Contract, as selected in the Contract Data” and replace them with the words “a fixed performance guarantee
as security for the due performance of the Contract in accordance with the Contract Data Part A: Data
Provided by the Employer”.

Delete the entirety of Clause 6.2.2 and replace it with the following:

“SCC 6.2.2 Contractor failing to provide security

If the Contractor fails to provide the required fixed performance guarantee within the time period stated in the
Contract Data, or if the performance guarantee shall differ substantially from the pro forma, it shall legally be

deemed that the Contractor has selected a security of ten per cent retention of the value of the Works without
limiting the Employer’s right to terminate the Contract in terms of Clause 9.2.”
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SCC 6.2.3 Validity of performance guarantee
Delete the entirety of the first sentence of Clause 6.2.3 and replace it with the following:

“The Contractor shall ensure that the performance guarantee remains valid and enforceable until the
Certificate of Completion is issued.”

SCC 6.10.4 Delivery, dissatisfaction with and payment of payment certificate
Delete “within 28 days” in the third sentence and substitute “within 30 days”.

SCC 6.10.8 Contractor’s completion statement

Delete “within 28 days” in the third sentence and substitute “within 30 days”.

SCC 6.10.9 Final Payment Certificate

Delete “within 28 days” in the second sentence and substitute “within 30 days”.
SCC 10.1.5 Employer’s Agent’s ruling on Contractor’s Claim

Delete “within 28 days” in the first sentence and in Clause 10.1.5.1, and substitute “within 56 days”.
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C1.2.2: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
1. GENERAL
The Defects Liability Period is 0 months.
SCC 1.1.1.14
The time for achieving Practical Completion is 3_months from the date of
commencement of the Works, including non-working days and special non-working
days.
1.1.1.26
Pricing Strategy: The Contract is to be a Re-measurement Contract.
1.1.1.15
Name of Employer:  Province of KwaZulu-Natal represented by Head of
Department: Department of Transport
1.21.2
Address of Employer:
Physical: Postal:
89 Van Riebeeck Street Private Bag X 9301
Vryheid Vryheid
3100 3100
E-mail: nontokozo.dladla@kzntransport.gov.za
Telephone No: 034 980 0401 Fax No: (034) 980 0405
1.1.1.16
Name of Employer’s Agent: Phakamani Khanyile
1.21.2
Address of Employer’s Agent:
Physical: Postal:
89 Van Riebeeck Street Private Bag X 9301
Vryheid Vryheid
3100 3100
E-mail: phakamani.khanyile@kzntransport.gov.za
Telephone No: 034 980 0401 Fax No: (034) 980 0405
3. EMPLOYER’S AGENT
3.2.3 The Employer's Agent is required to obtain the specific approval of the Employer

before executing any of his functions or duties according to the following Clauses:

SCC 5.3.1: Give the Contractor notice of the commencement date of the Works.

6.3.1: Order any work as a Variation Order.

6.3.1: Order any work which requires the utilisation of the provision for contingencies
in the Contract Sum.

6.3.1: Order any work which requires the Contract Price to exceed the Contract Sum.

10.1.5: Ruling on a Contractor’s claim.
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CLAUSE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

4.

SCC4.1.1

SCC4.4.2

SCC 4.101

CONTRACTOR’S GENERAL OBLIGATIONS

The contract participation goal for local labour content is 9.6%.

The penalty for failing to achieve the monetary value of the above target set by the
Employer for local labour content in terms of PART E: Expanded Public Works
Programme of section C3.3 Particular Specifications in Part C3: Scope of Work, is 5%
of the monetary value by which the achieved monetary value falls short of the target
monetary value.

The contract participation goal for Targeted Enterprises is 0%.

The successful tenderer must subcontract a minimum of 30% of the value of the
Constructions Works to Targeted Enterprises through Contract Participation Goals
(CPGQG) for a bidder that is BEE Level 1 EME or QSE that is more than 51% owned by
black person(s)

The penalty for failing to achieve the monetary value of the above target set by the
Employer for contract participation by Targeted Enterprises in terms of PART F: Small
Contractor Development of section C3.3 Particular Specifications in Part C3: Scope of
Work, is 5% of the monetary value by which the achieved monetary value falls short of
the target monetary value.

The Contractor may not subcontract more than 25% of the value of the contract to any
other enterprise that does not have an equal or higher B-BBEE status level of contributor
than the Contractor, unless the contract is subcontracted to an EME that has the
capability and ability to execute the subcontract.

The Contractor and his subcontractors shall be registered with the Bargaining Council
for the Civil Engineering Industry, and comply with the wage rates and conditions of
labour agreed by the Bargaining Council for the Civil Engineering Industry, except
where a specific industry publishes its own wage rates and conditions of labour.

The wage rates and conditions of labour employed under the Expanded Public Works
Programme, shall comply with the Ministerial Determination 4, issued in terms of the
Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government
Notice No. R347 of 4 May 2012.

The penalty for failing to achieve the monetary value of the above target set by the
Employer for Skills Development in terms of PART G: Contract Skills Development
Goals of section C3.3 Particular Specifications in Part C3: Scope of Work, is 5% of the
monetary value by which the achieved monetary value falls short of the target monetary
value

5.

SCC 5.3.1 and
53.2

TIME AND RELATED MATTERS

The date of commencement of the Works shall be within 28 days, or 56 days if a
construction work permit is required, after the Commencement Date.

The following documentation shall be submitted within 14 days of the Commencement
Date by the Contractor before commencing to carry out the Works:

(i Health and Safety Plan (refer to Clause 4.3);

(i) Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health and

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO c1
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CLAUSE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

5.8.1

5.13.1

5.14.1

SCC5.14.4

5.16.3

Safety Act No. 85 of 1993’ to be signed by the Contractor and the Employer
(refer to Clause 4.3);

(iii) Proof of registration and good standing with the compensation fund or with a
licensed compensation insurer as contemplated in the Compensation for
Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993) (refer to
Clause 4.3);

(iv) Initial Programme (refer to Clause 5.6);

(v) Security (refer to Clause 6.2); and

(vi) Insurance (refer to Clause 8.6);

and if the Employer is required to apply for a construction work permit to perform
construction work in terms of regulation 3(1) of the Construction Regulations 2014, the
following documentation shall also be submitted:
(vii) Temporary works designer's appointment duties in terms of Regulation 6(2) as
have been agreed upon plus proof of registration with ECSA [CR 3(5)(b)(iii)
read with CR 5(1)(e) and CR 6(2)];
(viii) Evidence that the Principal contractor has made adequate provision for the cost
of Health and Safety, i.e., bill of quantities [CR 3(5)(b)(iii) read with CR 5(1)(9)];
and
(ix) Evidence that the Principal contractor has the necessary competencies to carry
out construction work safely, namely, schedule of activities, relevant
appointments and proofs of competency [CR 5(1)(h)].

The non-working days are Sundays.

The special non-working days are:
(i) the statutory public holidays in terms of the Public Holidays Act;
(i) the foreseeable election days declared as a statutory public holiday; and
(iii) the annual year-end shutdown period as recommended by the Bargaining
Council for the Civil Engineering Industry.

The penalty for failing to complete the Works is 0.005% of the Contract Sum per day,
up to a maximum limit of twenty-five thousand rand per day (R25 000.000 per day).

The requirements for achieving Practical Completion are as stated in General
Conditions of Contract 2015.

The Contractor shall submit the following:

(i) evidence that the local labour has been paid, and that the Targeted Enterprise
subcontractors have received all amounts due in terms of their respective
subcontract agreements; and

(i) the survey and materials information which the Employer’s Agent requires to
complete the as-built drawings and records.

The latent defects period is 10 years.

6.

SCC6.2.1

PAYMENT AND RELATED MATTERS
The security to be provided by the Contractor shall be:

Fixed Performance Guarantee of 8% of the first One Million Rand plus 3,5% of
the balance of the Contract Sum.
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CLAUSE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

6.5.1.2.3

6.8.2

6.8.3

6.10.1.5

6.10.3

The percentage allowance to cover overhead charges is 10%.

The value of payment certificates issued shall be adjusted in accordance with the
Contract Price Adjustment Schedule with the following data.

The values of the coefficients for calculating the Contract Price Adjustment Factor are:

Routine maintenance
(excluding bitumen) (Schedules A, D, F and G):

a=0,48 b=0,37 ¢ =0.005 d=0,1

“L”, “P”, “M” and “F” are defined as follows:

"L" is the “Labour Index” and shall be the Consumer Price Index for “Geographic Indices
> CPI per province > KwaZulu-Natal” as published in Table A of the Statistical Release
P0141 of Statistics South Africa.

“P” is the “Construction Equipment Index” and shall be the Construction Materials Price
Index for “Plant and equipment” as published in Table 4 of the Statistical Release
P0151.1 of Statistics South Africa.

“M” is the “Materials Index” and shall be the Construction Materials Price Index as
published in Table 6 of the Statistical Release P0151.1 of Statistics South Africa for:

Road works (Schedules A, E and F):
“Civil engineering material — roads, general (excluding bitumen)”

“F” is the “Fuel Index” and shall be the Producer Price Index for “Coke, petroleum,
chemical, rubber and plastic products > Coal and petroleum products > Diesel” as
published in Table 1 of the Statistical Release P0142.1 of Statistics South Africa.

The base month is the month preceding the month of tender closure.

Any index calculated by means of a linking factor between an old and new index, shall
be rounded to one decimal place.

Price adjustments for variations in the cost of bitumen as special material are allowed.
Only the net bitumen content of asphalt and bituminous products shall be subject to
variations in cost, and no account shall be taken of transport, emulsifiers, diluents or

modifiers that may be supplied ex refinery or added later.

The percentage advance on Plant and materials not yet built into the Permanent Works
is 80%.

The percentage retention on the amounts due to the Contractor is 10%.

The limit of retention money is 5% of the first One Million Rand plus 1,6% of the balance
of the Contract Sum excluding contingencies, contract price adjustment, and VAT.

A retention guarantees in lieu of a cash retention is permitted.
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

8. RISKS AND RELATED MATTERS

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the
insurance sum is nil.

8.6.1.1.3 The amount to cover professional fees for repairing or reinstatement of damage to the
Works to be included in the insurance sum is nil.

8.6.1.2 Special Risks Insurance issued by SASRIA is required.

8.6.1.3 The limit of indemnity for liability insurance is R10 000 000.000 (ten million Rand only) for
any single liability claim. Liability insurance shall include spread of fire risk.

10. CLAIMS AND DISPUTES

10.5.2 Disputes shall be referred to ad-hoc adjudication.

10.5.3 The number of Adjudication Board members to be appointed shall be one.

10.8.1 Unresolved disputes shall be determined by court proceedings.
DATA WITH REFERENCE TO C3.3 PARTICULAR SPECIFICATIONS

PART F SMALL CONTRACTOR DEVELOPMENT

F2.9 The target area for local labour is Abaqulusi Local Municipality.
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C1.2.3: DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR
1. GENERAL
1.11.9 Name of Contractor: ... .. ... e
1.21.2 Address of Contractor:
Physical: Postal:
6. PAYMENT AND RELATED MATTERS
6.8.3 The tenderer shall complete the table below with respect to each of the special

materials listed. This information shall be used to calculate the variation in cost of the
special materials.

The rates and prices for the special materials for the base month which is the month
preceding the month of tender closure, shall exclude VAT but shall include all other
obligatory taxes and levies.

The tenderer shall append to this page a letter from the supplier confirming the supply
price for the net bitumen content of asphalt and bituminous products.

A change of supplier due to circumstances beyond the control of the Contractor may
be considered, subject to the submission of supporting documentation to the
Employer’s Agent for valuation to calculate the difference between the rate or price
of the special material entered in the table below and the equivalent rate or price
actually paid by the Contractor, and for approval.

SPECIAL MATERIALS UNIT | RATE OR PRICE FOR THE BASE
Compiler to list bitumen types: MONTH

35/50 penetration grade bitumen ON |

50/70 penetration grade bitumen ON |

70/100 penetration grade bitumen | ton | ...
NIL (if not applicable)

Signed on behalf of the Tenderer: ...
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C1.3: PERFORMANCE GUARANTEE

PRO FORMA
PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).

1. GUARANTOR DETAILS AND DEFINITIONS
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“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments
or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax Of R .........ccccoiiiiiiiiii e,
AMOUNT N WOTAS: ettt e et e et e e e b et e e e b et e e e s et e e e s b et e e es b e e e e e nre e e e e nnnreeeeennns
“Guaranteed Sum” means: The maximum aggregate amount Of R ...
AMOUNT TN WOTTS: ittt e e e oottt e e e e e o bbb ettt e e e e e s e bbb et et e e e e e s s sbeen e et e e e aesnnnnnneeeeeeaannnns

“Expiry Date” means: .........coiiiiiii or any other later date set by the Contractor
and/or Employer provided such instruction is received prior to the Expiry Date as indicated here.

2. CONTRACT DETAILS

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of
Completion of the Works as defined in the Contract.

3. GUARANTOR’S LIABILITY

3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

3.2 The Guarantor’'s period of liability shall be from and including the date on which the Performance
Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer’s Agent
of the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum,

whichever occurs first.

3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the
Certificate of Completion of the Works has been issued.
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4. CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE
4.1 The Guarantor hereby acknowledges that:

4.1.1  Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or any
intention whatsoever to create a suretyship.

4.1.2 lIts obligation under this Performance Guarantee is restricted to the payment of money.

4.2 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.2.1 to 4.2.3:

421 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a
sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 4.2.2;

4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written
demand in terms of 4.2.1 and the sum certified has still not been paid;

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 4.2.

4.3 Subject to the Guarantor's maximum liability referred to in 3.1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from
the Employer to the Guarantor at the Guarantor's physical address calling up this Performance
Guarantee, such demand stating that:

4.3.1 the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 4.3; or

4.3.2 aprovisional or final sequestration or liquidation court order has been granted against the Contractor
and that the Performance Guarantee is called up in terms of 4.3; and

4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

4.4 ltis recorded that the aggregate amount of payments required to be made by the Guarantor in terms
of 4.2 and 4.3 shall not exceed the Guarantor's maximum liability in terms of 3.1.

4.5 Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the Guarantor
any resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee
shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated
from the date payment was made by the Guarantor to the Employer until the date of refund.

4.6 Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

4.7 Payment by the Guarantor in terms of 4.3 will only be made against the return of the original Performance
Guarantee by the Employer.

4.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which
the Employer may consider fit and the Guarantor shall not have the right to claim his release from this
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.
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4.9 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes
in connection herewith.

4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 3.2, where
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to
the Guarantor after it has expired.

4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be regarded
as a liquid document for the purposes of obtaining a court order.

4.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the

jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.

TN =T ol (o iR =TTo o= (o] YA (1 IR PPSPPPRP
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between The Province of KwaZulu-Natal represented by Head of Department:
Department of Transport
(hereinafter called the EMPLOYER) of the one part, herein represented by:

Tl T o= oF= Lo 1 V= T T PP PP PP
Y L PR SPPR
(Hereinafter called the CONTRACTOR) of the other part, herein represented by: ...........ccccccciiiiiieen.
Tl T o= oF= Lo 1 V= T TP PP PP

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of:

CONTRACT NO. ZNB02867/00000/00/VRY/INF/25/T: THE APPLICATION FOG SPRAY ON PROVINCIAL
ROAD P47/1 P47/1 (KM+3.00 to KM+4.000, KM+6.000 to KM +12.000 AND KM +16.000 to KM+20.000))
IN THE ZULULAND DISTRICT UNDER ABAQULUSI LOCAL MUNICIPALITY UNDER EMPANGEN!I
REGION

for the construction, completion and maintenance of the works;
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms

of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by
the Occupational Health and Safety Amendment Act No 181 of 1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the
CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting
himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations,
and the CONTRACTOR expressly absolves the EMPLOYER and the EMPLOYER’S AGENT from
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the
default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,
provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at ..........cocoiiiiiii e, for and on behalf of the EMPLOYER
onthisthe .................. day of ..o 20.........
RS T[] N I SR
NAME AND SURNADME: ..ottt ettt ettt et e e ettt e et e e e et eeeemteeeneeeaneeeeseeeamseesnseeeaseeeanseeaaneeans
(07 X O I 2 OSSR
WITNESSES: 1. .ot

2 e
Thussigned at ..o, for and on behalf of the CONTRACTOR
onthisthe ................... dayof ..o, 20.........
S [T TN I =SSR
NAME AND SURNADME: ... ittt ettt e sttt e ettt e sae e e e ateeassee e e teeeaeeeaneeeeseeeaneeeanseeaaseeeanneeanneeans
L0 N O I 2
WITNESSES: 1. oo

2 s
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C1.5: RETENTION MONEY GUARANTEE
PRO FORMA

RETENTION MONEY GUARANTEE

THE HEAD: TRANSPORT
PROVINCE OF KWAZULU-NATAL
PRIVATE BAG X9043
PIETERMARITZBURG

3200

CONTRACT NO. FOR

ISSUED TO: the PROVINCE OF KWAZULU-NATAL, represented by HEAD: TRANSPORT (hereinafter
referred to as “the Employer”)

ONBEHALF OF: ... e e e e e (hereinafter referred to as “the Contractor”)
In connection with
CONTRACT NO. ZNB02867/00000/00/VRY/INF/25/T (hereinafter referred to as “the Contract”)

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in lieu
of the whole or portion of the retention monies provided for under the Contract;

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay the
Employer such amounts as the Employer may, from time to time, demand from us.

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at

or such other address as we shall in writing notify to the Employer and shall be accompanied by a
certificate complying with Clause 2, signed by the Employer’s Agent as such in terms of the Contract.

2. The Employer’s Agent’s certificate referred to in Clause 1 shall certify

(a) that he is the Employer’s Agent in terms of the Contract,
(b) that the Contractor is in breach of his obligations under the Contract, and
(c) that the amount demanded, which amount the certificate shall specify,

(i) does not exceed the amount of retention monies which, but for this guarantee, would have been
retained by the Employer in terms of the Contract at the date of the certificate, less the aggregate
of the amounts of retention money actually retained by the Employer and the amounts previously
paid by us to the Employer in terms hereof, and

(i) does not exceed a genuine estimate of the cost to the Employer of having the breach referred to
in paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from
payments due the Contractor in terms of the Contract by reason of the breach referred to, and
any amount in retention money actually held by the Employer save to the extent that the same
had been deducted from any previous demand in terms hereof.

3. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1 and 2
make payment to the Employer of the amount demanded at 172 Burger Street, Pietermaritzburg or at
such other address as the Employer shall in writing notify us.

4. Subject to compliance with the provisions thereof, our liability to make the payments herein referred to
shall be unconditional and shall not be affected nor diminished by any disputes, claims or counterclaims
between the Employer and the Contractor.
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5. Our aggregate liability under this guarantee is limited to R ....... ...

6. This guarantee shall expire on the date on which the last of the retention monies, which but for this
guarantee would have been retained by the Employer, becomes payable to the Contractor.

7. This guarantee is not transferable and must be produced for endorsement if any part payment is made
and must be returned to us against final payment of our aggregate liability or on the date of the expiry of
the guarantee in terms of Clause 6, whichever is the earlier.

Signed in the presence of the witnesses named hereunder:

Al forandonbehalf of ...
onthis ......cooeiiiiiiii Ay Of o
ST To 4= 100 =PRI
(07T o1 Tor 1 1Y/ SO PURRRROPI
o [0 [ 1= PRSPPSO

As Witnesses:
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C1.6: TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY
(To be completed during construction by successful Tenderer only)

Claim for Plant and materials on site, Payment Certificate No. ......... Date: ...
Contract No: ..., For (contracttitle) ..o
I, the undersigned (name of Signatory) ...........coooiiiiiiiiii e in my capacity as

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights,
title and interest in and to the Plant and materials, for which evidence of bona fide ownership is attached
hereto, unto and in favour of (name of Employer) ...

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership thereof
passes to the Employer by constitutum possessorium.

| herewith indemnify the Employer against any claim to and in respect of the said Plant and materials by
reason of the Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials
and agree that no payment for materials on site will be made by the Employer until such time as | have
submitted documentary proof of bona fide ownership of the said Plant and materials.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer
or from any other person on behalf of the Employer for the Plant and materials as Plant and materials on Site,
payment of retention money thereon excluded.

| further confirm that | am fully responsible for all Plant and materials listed under this Transfer of Rights and
that they have been insured adequately against all risks and will remain insured until they are built into or
used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the Plant and materials as listed in the following
table.

DESCRIPTION OF ITEM UNIT | QUANTITY RATE | AMOUNT | SUPPLIER

TOTAL VALUE OF PLANT AND MATERIALS

Signed by ... Date: ...ooiiiiiii
for and on behalf of the Contractor.

Withessed bY: ...
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor

to the supplier, shall accompany the Contractor’s claim for payment for Plant and materials on site in
terms of Clause 6.10.1.5 of the General Conditions of Contract 2015.

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO Cc23



Province of KwaZulu-Natal Contract No.: ZNB02867/00000/00/VRY/INF/25/T
Department of Transport

PART C2: PRICING DATA

Cc21

1.

PRICING ASSUMPTIONS
GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specifications) and the
Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with the relevant provisions of the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standard Specifications for Road and Bridge Works for South
African Road Authorities (COTO), Draft Standard (DS), October 2020. and the Particular Specifications,
read together with the relevant clauses of the amendments and additions contained in the Project
Specifications and directives on the drawings, set out what ancillary or associated work and activities
are included in the rates for the operations specified.

The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020. Item numbers prefixed by the letter PS refer to items of payment
described in Part B Amendments to the Standard Specifications.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned
to them:

Unit: The unit of measurement for each item of work as defined in the specifications.

Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work.

Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Bill of Quantities,
the specifications or elsewhere, but the quantity of work of which is not measured in any
units.

QUANTITIES REFLECTED IN THE BILL OF QUANTITIES

The quantities given in the Bill of Quantities are estimates only and are subject to re-measure during
the execution of the work. The quantities finally accepted and certified for payment, and not the
quantities given in the Bill of Quantities, shall be used to determine payments to the Contractor. The
Contractor shall obtain the Employer's Agent's detailed instructions for all work before ordering any
materials or executing work or making arrangements for it. The quantities of material or work stated in
the Bill of Quantities shall not be regarded as authorisation for the Contractor to order material or to
execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020, the
Project Specifications and the Drawings. Unless otherwise stated, items are measured net in
accordance with the Drawings, and no allowance has been made for waste. The validity of the contract
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will in no way be affected by differences between the quantities in the Bill of Quantities and the
quantities finally certified for payment.

4, PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 6.6 of the General
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
by the Employer in the "Amount" column of the Bill of Quantities and in the Summary of the Bill of
Quantities unless so ordered or authorised in writing by the Employer before closure of tenders. Any
unauthorised changes made by the Tenderer to provisional items in the Bill of Quantities, or to the
provisional percentages and sums in the Summary of the Bill of Quantities, at the Employer’s discretion,
may invalidate the Tenderer’s offer or may be treated as arithmetical errors and the provisional items
and percentages corrected without change to the Contract Sum.

5. PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include full
compensation for all costs and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based. The rates and lump sums shall be
comprehensive in accordance with Standard Specifications for Road and Bridge Works for South
African Road Authorities (COTO), Draft Standard (DS), October 2020.

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Tenderer omits to price any items in the Bill of Quantities, then these items
will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of items,
this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the
execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column.
The provisions of subclause C1.1.3.6 of the Standard Specifications for Road and Bridge Works for
South African Road Authorities (COTO), Draft Standard (DS), October 2020 shall apply to rate only
items. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column, but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall, however, note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as imbalanced.
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10.

Reasonable compensation will be received where no pay item appears in respect of work required in
terms of the Contract which is not covered in any other pay item.

All rates and amounts quoted in the Bill of Quantities shall be in Rands and cents and shall include all
levies and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities. Note
that fractions of a cent in all rates shall be omitted.

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

INTERIM PAYMENTS

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause 6.10 of the
General Conditions of Contract 2015, in respect of "sum" items in the Bill of Quantities shall be by
means of interim progress instalments assessed by the Employer’s Agent and based on the measure
in which the work actually carried out relates to the extent of the work to be executed by the Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in
accordance with the methods described in the contract documents under the various items of payment.

Attention is directed to the provisions of Clause C1.1.2 of the Standard Specifications for Road and Bridge
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 regarding the
measurement of quantities for payment. Except where specified otherwise, the nett measurements or
mass of the finished work in place shall be taken for payment, but any quantity of work in excess of that
prescribed shall be excluded.

ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR ENHANCED METHODS

Those parts of the Works to be constructed using labour enhanced methods are numbered with the
specific COTO, Draft Standard (DS), October 2020 Specifications items in the Bill of Quantities.

UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units. The following
abbreviations are used in the Bill of Quantities:

mm = millimetre m3.km = cubic metre kilometre  Prov sum= provisional sum
m = metre I = litre kPa = kilopascal

km = kilometre ki = kilolitre MPa = megapascal
km.pass = kilometre pass kg = kilogram MN = meganewton
m? = square metre t = ton (1 000 kg) t.km = ton kilometre
m2.pass = square metre pass No = number h = hour

ha = hectare % = percent dia = diameter

m3 = cubic metre PC sum = prime cost sum Sum = lump sum

kW = kilowatt MN.m = meganewton metre

CONSISTENCY OF RATES

In order to ensure that payments certified by the Employer's Agent are reasonably consistent with the
market value of the work done, and that variations in quantities do not distort the contract valuation, the
rates, prices and amounts tendered in the Bill of Quantities are required to be in balance.
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A tender will be considered out of balance if:
(i) the combined, extended total tendered for the item:
C1.31 The contractor’s general obligations:
C1.3.1.1 Fixed obligations
C1.31.2 Value-related obligations
C1.313 Time-related obligations
exceeds a maximum of 15% of the Contract Sum (excluding contingencies, contract price
adjustment and VAT).
(i)  the rate, price or amount tendered for any other item differs by more than 20 (twenty) percent
from the average of the rates, prices or amounts for the same item as tendered by those

tenderers who submitted the lowest five responsive tender offers (or as tendered by all the
responsive tenderers if there are less than five responsive tenderers).

Any such out of balance tender may be rejected if, after three (3) working days of having been given
written notice by the Employer to adjust those rates or lump sums which are unreasonable or out of
balance, the Tenderer fails to make the necessary satisfactory adjustments. These adjustments in
rectification will be such that increases are balanced by decreases, leaving the tender offer unchanged.
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C2.2 BILL OF QUANTITIES
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SCHEDULE A: ROADWORKS CHAPTER

THE APPLICATION FOG SPRAY ON PROVINCIAL ROAD P47/1 (KM 2+000 TO KM C1.2
13+000) IN THE ZULULAND DISTRICT UNDER ABAQULUSI LOCAL
MUNICIPALITY UNDER EMPANGENI REGION

ITEM NO DESCRIPTION UNIT Ll | QTY RATE AMOUNT

GENERAL REQUIREMENTS
C1.2 | AND PAYMENT

c1.2.2 Programming and Reporting

Preparation and submission of
specified in the contract
C1.2.2.6 | Documentation Month 3

C1.2.5 SAFETY
C1.2.5.1 | Health and safety plan Lump Sum 1

C1.2.5.2 | Implementation of health and
safety plan Month 3

TOTAL CARRIED FORWARD
TO SUMMARY C41
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SCHEDULE A: ROADWORKS CHAPTER
THE APPLICATION FOG SPRAY ON PROVINCIAL ROAD P47/1 (KM 2+000 TO KM C1.3
13+000) IN THE ZULULAND DISTRICT UNDER ABAQULUSI LOCAL

MUNICIPALITY UNDER EMPANGENI REGION

ITEM NO DESCRIPTION UNIT Ll | QTY RATE AMOUNT

CONTRACTOR'S SITE
C1.3 | ESTABLISHMENT AND
GENERAL OBLIGATIONS

The Contractor's general
obligations

C1.31
C1.3.1.1 | Fixed obligations Lump Sum 1
C1.3.1.3 | Time-related obligations month 3

C1.3.2 | Contract sign boards m?2 LI | 11.75

TOTAL CARRIED
C1.3 FORWARD TO SUMMARY
ca1
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&TG

SCHEDULE A: ROADWORKS CHAPTER
THE APPLICATION FOG SPRAY ON PROVINCIAL ROAD P47/1 (KM 2+000 TO KM C1.5
13+000), IN THE ZULULAND DISTRICT UNDER ABAQULUSI LOCAL
MUNICIPALITY UNDER EMPANGENI REGION
ITEM NO DESCRIPTION UNIT LI | QTY RATE AMOUNT
C15 ACCOMMODATION OF
" | TRAFFIC
C1.5.7 | Temporary traffic control facilities
Delineators including mounting
C1.5.7.1 bases and ballast:
Double sided, reversible left or
®) | right No 100
C15.7.2 7'I5'r0afr;|cr:ncones, minimum height No 100
C1.5.7.3 | Flagmen man-shift LI 110
C1.5.7.4 | Traffic Controllers man-shift LI 110
C1575 Rrowsmn of illuminated traffic
signs
llluminated road sign - R & TR
() series (900mm) No 8
Illuminated road sign - TW series
@ | (1200mm) No 8
©) Road Signs, STW-, DTG-, TGS- No 6

C1.5

TOTAL CARRIED FORWARD
TO SUMMARY C41
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THE APPLICATION FOG SPRAY ON PROVINCIAL ROAD P47/1 (KM 2+000 TO KM 13+000) IN THE
ZULULAND DISTRICT UNDER ABAQULUSI LOCAL MUNICIPALITY UNDER EMPANGENI REGION
CHAPTER C8.2

ITEM DESCRIPTION UNIT L. QTY RATE AMOUNT
R Cc

C8.2 '‘COVER SPRAYS, FOG SPRAYS AND
REJUVENATION SPRAYS

Cover sprays, fog spray and rejuvenation
C8.2.1 sprays

C8.2.1.2 |60% Anionic stable grade emulsion

(a) Diluted 50% Emulsion/ 50% Water { 91520
(Compliance with SABITA manuals or
technical standards)

The Contractor shall produce, when called
upon to do so, certificates from the
manufacturer confirming that the materials
or products supplied comply with the
relevant specifications.

The binder distributor used for distributing
the bituminous binders shall comply with
COTO chapter 10.Part A1.1.6.1

TOTAL CARRIED FORWARD TO SUMMARY
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THE APPLICATION FOG SPRAY ON PROVINCIAL ROAD P47/1 (KM 2+000 TO KM 13+000) IN THE
ZULULAND DISTRICT UNDER ABAQULUSI LOCAL MUNICIPALITY UNDER EMPANGENI REGION

CHAPTER C8.8
ITEM DESCRIPTION UNIT L.l QTY RATE AMOUNT
R

C8.8 PATCHING AND EDGE BREAK

REPAIR
C8.8.1 Saw cutting pavement layers for

patching.
C8.8.1.1 Asphalt or bituminous surfacing to an

average depth

(b) Exceeding 50mm but not exceeding m L.l 174
100mm
C8.8.2 Excavation in exciting pavements for

patching (non-milling)
C8.8.2.1 Asphalt layers

(b) Exceeding 10m? but not exceeding m? L.l 18.84
50m?, including for edge repairs wider
than 250mm

(c) Exceeding 50m? but not exceeding m?3 L.l 24 .42
100m?, including for edge repairs wider
than 250mm.

C8.8.3 Compacting the floor of excavation for m? L.l 180.25
patching (93% of MDD)

C8.8.4 Backfilling of excavations for
patching with:

C8.8.4.1 Chemically stabilised pavement
materials (crushed stone base
stabilized with cement) for a patch
with a surface area:

(b) Exceeding 10 m? but not exceeding 50 m? L.l 17.27
m?, including for edge repairs wider than
250 mm
Exceeding 50 m2up to 100 m?, including m?3 L.l 22.39
(c) for edge repairs wider than 250 mm

TOTAL CARRIED FORWARD TO SUMMARY

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO C33



Province of KwaZulu-Natal
Department of Transport

Contract No.: ZNB02867/00000/00/VRY/INF/25/T

THE APPLICATION FOG SPRAY ON PROVINCIAL ROAD P47/1 (KM 2+000 TO KM 13+000) IN THE
ZULULAND DISTRICT UNDER ABAQULUSI LOCAL MUNICIPALITY UNDER EMPANGENI REGION

CHAPTER C8.8

for edge repairs wider than 250 mm

ITEM DESCRIPTION UNIT L.l QTY RATE AMOUNT
R Cc

C8.8.4.3 | Asphalt for a patch with a surface

area.
(b) Exceeding 10 m?but not exceeding 50 m?, t L.l 3.77

including for edge repairs wider than 250

mm
(c) Exceeding 50 m? up to 100 m?, including| t L.l 4.88

TOTAL CARRIED FORWARD TO SUMMARY
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Department of Transport
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CONTRACT NO. ZNB02867/00000/00/VRY/INF/25/T: THE APPLICATION FOG SPRAY ON PROVINCIAL
ROAD P47/1 (KM 2+000 TO KM 13+000) IN THE ZULULAND DISTRICT UNDER ABAQULUSI LOCAL

PROVINCE OF KWAZULU-NATAL

DEPARTMENT OF TRANSPORT

MUNICIPALITY UNDER EMPANGENI REGION

SCHEDULE A: ROADWORKS

SUMMARY OF SECTIONS

CHAPTER | DESCRIPTION FROM PAGE | AMOUNT
C1.2 GENERAL REQUIREMENTS AND PAYMENT C29 R
c13 CONTRACTOR'S SITE ESTABLISHMENT AND C30
: GENERAL OBLIGATIONS R
C15 ACCOMMODATION OF TRAFFIC C31 R
C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION | C32 R
SPRAYS

C838 SAW CUTTING PAVEMENT LAYERS FOR | C33 R
PATCHING

c8.8 ASPHALT FOR PATCH WITH SURFACE AREA C34 R
TOTAL CARRIED FORWARD TO QUOTATION R
SUMMARY C37)
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PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT

CONTRACT NO. ZNB02867/00000/00/VRY/INF/25/T: THE APPLICATION FOG SPRAY ON PROVINCIAL
ROAD P47/1 IN THE ZULULAND DISTRICT UNDER ABAQULUSI LOCAL MUNICIPALITY UNDER
EMPANGENI REGION

QUOTATION SUMMARY

DESCRIPTION AMOUNT

Totals of Schedule of Quantities brought forward:

Schedule A: Roadworks (b/f from page C35)

SUBTOTAL1 | R

CONTIGENCIES 5%

SUBTOTAL 2 | R

Add: VAT (15% of SUBTOTAL 2) | R

TOTAL CARRIED FORWARD TO FORM OF OFFER C1.1.1 R
Signed on behalf of the Tenderer: ..., (Signature)
Date: .o
Tenderers Name: ... (Company Name)
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PART C3: SCOPE OF WORK
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C3.1: STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the ‘Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020°.

C3.2: PROJECT SPECIFICATIONS

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the
Standard Specifications.

Part A contains a general description of the Works, the Site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the Project
Specifications, the Project Specifications shall take precedence. In the event of a discrepancy between the
Specifications (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy
shall be resolved by the Employer’s Agent before the execution of the work under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all phases of work normally
required for road contracts, and they may therefore cover items not applicable to this particular contract.
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C3.2: PROJECT SPECIFICATIONS

PART A: GENERAL
1. DESCRIPTION OF THE WORKS
1.1 Employer’s objectives

This Project forms part of the Province of KwaZulu-Natal Department of Transport’s maintenance of existing
provincial road P47/1 for the purpose of generating employment through mobility of the community Abaqulusi Local
Municipality — Empangeni region.

The contract is located in a region of KwaZulu-Natal that has been historically impoverished by a lack of
infrastructure access. It is therefore mandatory that the Contractor shall interact with the community via proactive
project liaison with and project participation by its leaders and constituted organisations and forums, as well as
through the employment of its people, and these activities shall constitute essential facets of the project.

The Employer’s objectives in delivering public infrastructure and services for this project include the provision of
temporary work opportunities to the local community through the application of labour-enhanced to the maximum
extent feasible, in accordance with the Expanded Public Works Programme Guidelines.

The requirements of the Expanded Public Works Programme (EPWP) are contained in Part F of section C3.3
Particular Specifications. The requirements in terms of Government’s initiatives for broad-based black economic
empowerment with respect to small contractor development are contained in Part G of section C3.3 Particular
Specifications.

1.2 Location of the Works

P47/1 is located in Vryheid as the main access route to Vryheid town within wards 9 and 22 under Abaqulusi Local
Municipality KZ263 within DC26.
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1.3 Overview of the Works

The project comprises of Fog Spraying of 11 km of road under Abaqulusi Local Municipality. It will include Blacktop
Patching and Edge break

1.4 Extent of the Works
The Works to be carried out include the following main activities:

a) Establishment and De-establishment on site
b) Provision of traffic accommodation
c) Compliance with Health and Safety
d) Repairing edge breaks.

e) Potholes repairs

f) Blacktop Patching

g) Fog Spraying

1.5 Detailed description of the Works

The following description is a broad outline of the works and does not limit the work to be executed by the Contractor
in terms of the contract. The description of some of the major items indicated in this section are indicative, not

absolute, and are provided to define in general terms the overall scope of the project.

Approximate quantities of each type of work to be carried out in accordance with the contract documents
are listed in the Bill of Quantities in Section C2.2.

The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to take
account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the contract.
The site includes all the land within the proclaimed limits of the road reserve along the extent of the works, stockpile
areas, locations set aside for construction and supervision accommodation and any other location required for the
execution of the Works.

Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the owner’s
written authority. Any such agreement reached with a private or tribal landowner (occupier) shall include the proviso
that any material or equipment on that site shall remain the exclusive property of the Employer in terms of the
contract.

1.5.1 Access to the Site

Access to the site can be obtained from Department of Transport Area Office Vryheid.

Throughout the duration of this contract, roads shall be shared with other contractors engaged by the KwaZulu-
Natal Department of Transport on identified projects whose construction activities may affect access from time to
time. The Contractor shall therefore be required to liaise on an ongoing basis with these other contractors with
respect to access related matters throughout the duration of the contract.

1.5.2 Demolition work

The Contractor is not required to carry out any demolition work to existing structures.

1.5.3 Spoiling of surplus material

Surplus material shall be spoiled in designated areas approved by the Employer’'s Agent. The spoil material shall be
disposed of in accordance with subclause A4.1.7.2(l) of the COTO Standard Specifications.

1.5.4 Quantities

The approximate leading quantities for the permanent Works to be constructed are as follows:

CIDB OPEN TENDER: Contract Ver 16-04-2025: COTO C40



Province of KwaZulu-Natal Contract No.: ZNB02867/00000/00/VRY/INF/25/T
Department of Transport

Description Source Approximate quantity
60% Anionic stable grade emulsion
(Diluted 50% Emulsion/ 50% Water) 91520 ¢

Hot-mix asphalt (continuous or semi-
gap graded)

1.5.5 Material investigations

Materials information is furnished in section C4.4 at the end of this document.

1.5.6 Material sources, spoil and stockpile areas
The above-described material on 1.5.4 shall be obtained from commercial sources.

Weather limitations as specified in Clause A10.1.3.2 of Chapter 10 shall apply

Spoil areas and areas for the temporary stockpiling of construction materials shall be determined and agreed on
site in conjunction with the Employer’s Agent, the PLC (where applicable) and the local communities (where
applicable). The Contractor shall be permitted to use only these agreed spoil and stockpile areas, which shall be
landscaped and vegetated on completion of the work.

1.5.7 Accommodation of traffic

The P47/1 is a heavily trafficked road. This project is located on an Abnormal Load Route and the requirements
for the Contractor to comply with are e.g. maintain road width of X metres, or a height clearance of 4,75 m, or traffic
deviations to be accessible for Abnormal Loads, or make provision for Abnormal Loads to travel over the Site in a
safe manner.

The Contractor shall be required to accommodate traffic on the existing roadway on the existing detours.

1.5.8 Accommodation of other contractors

Other contractors working on the site shall include:

In order to ensure the smooth running of all contracts, the Contractor shall be required to liaise with, cooperate with
and accommodate all other contractors working on the site, particularly when such other contractors are working
in the same area simultaneously.

1.5.9 Existing services

The following major services are expected to be encountered during the construction of the Works:

Itis also expected that unknown domestic services crossings requiring relocation or protection may be encountered
along the route as the work proceeds. The Contractor shall make every effort to establish the location of these
services in any area prior to excavations commencing in that area. Such efforts shall include diligent enquiry and

discussions with adjacent landowners, visual surface inspection and exploratory trenching investigation as
necessary.

1.5.10 Employer’s Agent’s site offices and laboratory
N/A
1.5.11 Climate

The road is located in a high summer rainfall region with a 30 year mean annual precipitation of 673 mm.

1.5.12 Environment
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The Contractor’s attention is called to clause A1.2.3.3 of Standard Specifications for Road and Bridge Works for
South African Road Authorities (COTO), Draft Standard (DS), October 2020 and to the requirements of Part C:
Environmental Management Specification contained in section C3.3 Particular Specifications.

1.5.13 Labour

A Project Liaison Committee (PLC) has been established and is a vital means of communication between all parties
involved with the project. The composition of the PLC comprises representatives of the Employer, the Employer’s
Agent and formal structures within the community.

The Contractor shall make use of these communication channels, and shall appoint from amongst his site personnel
a responsible person to participate in the affairs of the PLC, and this representative will be also required to attend
the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of its
people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC. The PLC
has formed a Labour Committee who shall assist the Contractor with the recruitment of local labourers to ensure
an equal distribution of people employed between the various Amakhosi in the area.

1.5.14 Labour-enhanced construction methods

Labour enhanced construction shall mean the economically efficient employment of as great a portion of local
labour as is technically feasible to produce a standard of construction as demanded by the specifications with
completion by the Due Completion Date, where local labour is the primary resource, supported by plant for activities
that cannot be carried out feasibly by labour only.

Labour enhanced construction activities are to be planned as task-based work as a general rule. A task means a
fixed quantity of work, to be performed to a clearly defined quality. Task-based work means work in which a worker
is paid a fixed rate for performing a task, which is clearly defined in terms of quantity and quality. Typically, a
particular task can be completed within a working day.

Appropriate portions of the Works included in the Contract shall be carried out using labour enhanced construction
methods.

Except where the use of equipment is essential in order, in the opinion of the Employer's Agent, to meet the
specified requirements by the Due Completion Date, or where the use of equipment is essential as a result of
occupational health and safety considerations, the Contractor shall use only hand tools and equipment in the
construction of those portions of the Works that are required in terms of these Project Specifications to be
constructed using labour enhanced construction methods.

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor and/or the local
labour of subcontractors, supplemented by the Contractor's key personnel to the extent necessary and
unavoidable, unless otherwise instructed by the Employer’'s Agent and in accordance with the further provisions of
the relevant sections of Part B of the Project Specifications.

Subject to considerations of occupational health and safety, and subject to the nature of the in situ materials being
such that they can be excavated efficiently by hand, the portions of the Works to be carried out under supervision
using labour enhanced construction methods are listed under the labour enhanced item numbers as per COTO -
Draft Standard(DS) October 2020 specifications in the bill of quantities, include, but are not limited to, the following:

Erection of the Contractor’'s and Employer's Agent’s site establishment facilities;

Provision of domestic services at the site establishment facilities;

Provision of flagmen and labour for erecting traffic accommodation facilities;

Clearing of the Site;

Excavation for structures and open drains up to 1,5 m deep where the depth of the water table permits such
excavation to be carried out safely, and the subsequent backfilling thereof;

» Transportation and spoiling of all trench materials, where the disposal site is located within 20 metres of the
source;
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Spreading of offloaded earthworks materials to the extent scheduled;
Spreading of offloaded pavement layers materials to the extent scheduled;
Dismantling / erection of fences;

Pothole repairs

Fog spraying

Cleaning and tidying up of the Site.

In respect of those portions of the Works which are not listed above, the construction methods adopted and the
equipment utilized shall be at the discretion of the Contractor, provided always that the construction methods
adopted and the equipment utilized by the Contractor are appropriate in respect of the nature of the Works to be
executed and the standards to be achieved in terms of the Contract.

1.6 Temporary Works

The Temporary Works required under this Contract shall include the traffic accommodation measures implemented,
the provision of drainage control, falsework and formwork during the construction of the minor drainage structures,
and the provision of any scaffolding or temporary propping used during the erection of the road signs.

All Temporary Works shall be removed from the Site on completion of the Contract.
1.7 Maintenance of the Works during the construction period

The Contractor shall take note of the various requirements of the General Conditions of Contract 2015 and the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard
(DS), October 2020 with respect to the care and protection of the Works.

The handing-over of the road reserve for this contract is described in clause A1.2.3 of Standard Specifications for
Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020. The
Contractor shall be responsible for maintaining this portion of the road from the date of hand-over until the issue of
the Certificate of Practical Completion.

1.8 Testing of materials

A prime cost sum has been allowed in chapter 20 of the Bill of Quantities for all acceptance control testing laboratory
work to be carried out by the Employer’s Agent using the laboratory facilities which may include and/or commercial
laboratory facilities.

The Contractor shall carry out at his own cost the required process control testing as specified in terms of the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard
(DS), October 2020.

1.9 Power supply and other services

The Contractor shall make his own arrangements concerning the supply of electrical power and all other services.
No direct payment shall be made for the provision of electrical and other services. The cost thereof shall be deemed
to be included in the rates and amounts tendered for the various items of work for which these services are required.

1.10 Construction in confined areas

It may be necessary for the Contractor to work within confined areas. Except where provided for in the
specifications, no additional payment shall be made for work done in restricted areas. In certain places the width
of the fill material and pavement layers may decrease to zero and the working space may be confined. The method
of construction in these confined areas largely depends on the Contractor’s constructional plant. However, the
Contractor shall note that, unless otherwise provided for in terms of the scheduled payment items in the Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October
2020 or these project specifications, measurement and payment shall be in accordance with the specified cross
sections and dimensions only, irrespective of the method used for achieving these cross sections and dimensions,
and that the tendered rates and amounts shall include full compensation for all special equipment and construction
methods and for all difficulties encountered when working in confined areas and narrow widths, and at or around
obstructions, and that no extra payment shall be made nor shall any claim for additional payment be considered in
such cases.
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1.11  Contractor’s campsite (Project Specific)

Possible locations for a campsite shall be pointed out at the clarification meeting. (Project Specific Clarification
meetings)

The Contractor shall make his own arrangements for the provision of his campsite and housing for construction
personnel but the chosen site shall be subject to the approval of the Employer’s Agent, the local authorities and,
where applicable, the Project Liaison Committee (PLC) associated with the project.

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply with the
requirements of all local authority, environmental and industrial regulations concerned. In establishing and
maintaining his campsite, due cognisance is to be taken of the requirements of clause A1.3.3 of the Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October
2020.

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the employment,
transport and accommodation of labour on site.

The Contractor shall particularly note that there is a high risk of theft, vandalism and damage to property in this
area and strict security will be required for all plant, establishment, temporary works and partially completed works.
The Contractor shall be responsible for providing security for all plant, establishment, temporary works and partially
completed works. No separate payment shall be made for the provision of such security since full compensation
for these costs shall be deemed to be included in the amount tendered for item C1.3.1.3 (The contractor’s general
obligations: Time-related obligations).

1.12 Additional requirements for construction activities

The travelling public shall have the right of way on public roads, and the Contractor shall make use of approved
methods to control the movement of his equipment and vehicles so as not to constitute a hazard on the road.

The Contractor’s tendered rates shall include full compensation for all costs which may arise from the construction
and maintenance of deviations and construction under traffic. No claim for additional costs which may arise from
these methods of traffic accommodation and no additional payment owing to inconvenience as a result of the
Contractor’s method of working shall be considered.

113  Construction programme

The Contractor shall submit a detailed time programme in accordance with clause 5.6.2 of the General Conditions
of Contract 2015, clause A1.2.7 of the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020.

In addition to any other restrictions accommodated by the Contractor in compiling the construction programme, the
following constraints shall be taken into account in the preparation thereof:

(a) The whole of the Works (and the portions of the Works if completion in portions is required) shall be
completed within the time period(s) stated (refer to the Contract Data in section C1.2.2).

(b) Working days lost due to abnormal rainfall shall be treated as set out in clause A1.2.3.4 (b)

(c) Allowance shall be made for non-working days and special non-working days (refer to the Contract Data in
section C1.2.2).

(d) Construction activities must comply with all the specified environmental requirements including clause
A1.2.3.3 of Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO),
Draft Standard (DS), October 2020 and the requirements of Part C: Environmental Management
Specification contained in section C3.3 Particular Specifications.

(e) Construction activities must comply with all the specified health and safety obligations including the
requirements of Part D: OHSA 1993 Health and Safety Specification contained in section C3.3 Particular
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Specifications.
(f) Strict control of access to and from local public roads shall be required when construction vehicles, plant
or equipment leave or enter the site.

(9) Throughout the contract period traffic must be accommodated through the site and all other contractors
engaged on the construction of identified roads must be accommodated.

(h) The Contractor's programme of work shall take due cognisance of risks by limiting the duration of the
exposure of the various construction elements to natural phenomena.
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PRELIMINARY CONSTRUCTION PROGRAMME

ITEM TASKNAME DURATION
WEEK'1| WEEK?2 | WEEK3 | WEEK4 | WEEKS | WEEK6 | WEEK7 | WEEK 8| WEEK'9 |WEEK 10{WEEK 11)WEEK 12

ESTABLISHMENT

—_—

[ ]

REPAIRING EDGE BREAK
FOG SPRAYS AND

REJUVENATION SPRAYS

(08}

DE-ESTABLISHMENT

~
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2, DRAWINGS

The drawings for this contract comprise the following:

DESCRIPTION PLAN NO.

3. PROCUREMENT

The contractor shall procure goods and services under provisional sums and prime cost sums according to
the Employer’s standards.

4, CONSTRUCTION
41 Applicable SANS 2001 standards for construction work

All construction work must conform with the relevant SABS or SANS specifications referred to in the ‘Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS),
October 2020’, or in Section C3.2 Project Specifications, Part B: Amendments to the Standard Specifications,
of this document.

4.2 Applicable national and international standards

All construction work must be undertaken in accordance with the ‘Standard Specifications for Road and Bridge
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 and as amended in
Section C3.2 Project Specifications, Part B: Amendments to the Standard Specifications, of this document.

4.3 Particular / generic specifications

As well as the ‘Amendments to the Standard Specifications’ contained in Part B of Section C3.2 Project
Specifications, of this document, the following Particular Specifications as contained in Section C3.3, are
applicable to this Contract:

Part C: Environmental Management Specification
Part D: OHSA 1993 Health and Safety Specification
Part E: Expanded Public Works Programme

Part F: Small Contractor Development

The ‘General Conditions of Contract for Construction Works, Third Edition (2015)’, published by the South
African Institution of Civil Engineering which is applicable to this Contract.

44 Certification by recognized bodies

No certification of items included in the Works is required.
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4.5 Plant and materials provided by the Employer
No plant and materials are to be provided by the Employer.
4.6 Services and facilities provided by the Employer

The Employer’s Agent’s site office and laboratory facilities will be paid for in terms of the Contract. No other
services or facilities are to be provided by the Employer.

5. MANAGEMENT
5.1 Applicable SANS 1921 standards
The following parts of SANS 1921 and associated specification data are applicable:

5.1.1 SANS 1921-1 Part 1: General engineering and construction works

Specification data associated with SANS 1921-1

Clause Essential data
No.
417 There are no requirements for drawings, information and calculations for which the

Contractor is responsible.

4.2.1 The responsibility strategy assigned to the Contractor for the works is ‘A’.

The programme must conform to clause A1.2.7.1 (Scheme 1) ‘Programme of Work’ of the
431 Standard Specifications for Road and Bridge Works for South African Road Authorities
" (COTO), Draft Standard (DS), October 2020 and clause 5.6 ‘Programme’ of the ‘General
Conditions of Contract 2015’.

4.3.3 The Contractor must give 24 hours’ notice for inspection of work that is to be covered up.
473 Where applicable, the Contractor is afforded the opportunity of pricing an item to cover
o costs of unavoidable over-break.

The samples of materials, workmanship and finishes that the Contractor is to provide and
deliver to the Employer/Employer’s Agent are to be as described in clause A1.2.8
4.12.2 ‘Workmanship and Quality Control’ of the Standard Specifications for Road and Bridge
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020
and clause 7 ‘Quality and Related Matters’ of the ‘General Conditions of Contract 2015’
4.12.2 The fabrication drawings that the Contractor is to provide to the Employer are: none.

The Contractor is to provide latrine and ablution facilities as described in Part C
4.14.5 ‘Environmental Management Plan’ in Section C3.3 Particular Specifications of these
Project Specifications.

The requirements for the provision and erection of signboards are as described in clause
A1.2.3.10 ‘Notices, Signs and Advertisements’ of the Standard Specifications for Road
4.14.6 and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS),
October 2020, and as detailed in the ‘Example of Contract Signboard Details’ in Section
C4: Site Information of these Project Specifications.

The requirements for the termination, diversion or maintenance of existing services are
described in clause A1.2.7.3 and Chapter 2 of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October
2020.

Services that are known to exist on the site are described in clause A1.2.7.3 and Chapter
4.17.3 2 of the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020.

4.17.4 The requirements for detection apparatus for locating underground services are: none.
The additional health and safety requirements are described in Part D ‘OHSA 1993 Health
418 and Safety Specification’ in Section C3.3 Particular Specifications of these Project
Specifications.

4171
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5.1.1.1 Additional clauses:
(a) Site meetings and procedures

Site meetings shall be convened as described in clause A1.2.3.16 ‘Monthly Site Meetings’ of the Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS),
October 2020. The Contractor shall keep on site a set of minutes of all site meetings, daily records of
resources (people and equipment employed), a site memoranda book, a complete set of contract working
drawings and a copy of the procurement document, and shall make these available at all reasonable times to
all persons concerned with the contract.

(b) Water and electricity

The Contractor is to provide water and electricity as described in clauses A1.2.3.21 ‘Water’ and A1.4.7.3
‘Services’ of the Standard Specifications for Road and Bridge Works for South African Road Authorities
(COTO), Draft Standard (DS), October 2020.

51.2 SANS 1921-6 Part 6: HIV/AIDS awareness

Specification data associated with SANS 1921-6
Clause No. Essential data
A qualified service provider is one that is an accredited or provisionally accredited training
service provider in the HIV/AIDS field. A list of accredited service providers can be
4.2.1(a) obtained from the Construction SETA (CETA) (tel. 011 265 5900), Health and Welfare
SETA (HWSETA) (011 622 6852) or on the Health and Welfare SETA website:
www.hwseta.org.za.
The HIV/AIDS awareness programme is to be repeated at four monthly intervals
throughout the duration of the contract.

4.2.1(a)

5.1.2.1 Additional clauses:

(a) Workshops
The duration of each workshop shall not be less than 2%z hours.
5.2 Recording of weather
The Contractor shall erect a rain gauge and record the rainfall as described in clause A1.2.3.4 of the Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS),
October 2020. This information together with other details of the prevailing weather conditions shall be
recorded in the daily site diary.
Please note : Weather limitations as specified in Clause A10.1.3.2 of Chapter 10 shall apply.

5.3 Unauthorised persons

The Contractor shall keep unauthorised persons away from the Works at all times. Under no circumstances
may the Contractor’s personnel be accommodated on the site.

5.4 Management meetings

Management meetings are to be held weekly at a time convenient to all concerned, to discuss planning and
health and safety amongst other things. Attendance by the Construction Manager and the Employer’s Agent’s
Representatives on site is mandatory, and attendance by other interested parties will be by invitation.

5.5 Forms for contract administration

The Employer's Agent’'s Representative will provide standard forms for ‘Site Diary’, ‘Site Memoranda’,
‘Requests for Inspection’ and any others deemed to be necessary during the contract.
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5.6 Electronic payments

Payments of approved payment claims will be made electronically upon submission of the Contractor’s
banking details.

5.7 Daily records

A site diary is to be compiled jointly by the Construction Manager and the Employer’s Agent’s Representatives
on site and is to be agreed and signed by both parties. The original signed copy is to be retained by the
Employer’s Agent’s Representative.

The Contractor is to keep daily records of people and equipment on site in a format to be agreed by the
Employer’'s Agent’s Representative, and is to provide copies to the Employer’s Agent’s Representative when
requested.

5.8 Payment certificates

Details of measurements, proof of payment for items contained in provisional sums and prime cost sums,
proof of ownership of Plant and materials on site and documentation pertaining to contract price adjustment
and special materials, are required as substantiation of claims for payment.

5.9 Permits

No security/entrance permits are required by the Contractor’s personnel to enter the site.

5.10 Proof of compliance with the law

There are no requirements for the Contractor to verify compliance with any legislation.

5.11 Submission of reports

The contractor shall submit monthly reports in accordance with the specifications in Part E: Expanded
Public Works Programme and Part F: Small Contractor Development.
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C3.2: PROJECT SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020, allowance is made for a choice to be specified in the
Project Specifications between alternative materials or methods of construction, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this Contract are contained in this part of the Project Specifications. It also contains
the necessary additional specifications required for this Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘PS’ with a
number corresponding to the relevant clause or item number in the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.

New clauses and payment items not covered by clauses or items in the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 have been
included here and have also been designated with the prefix ‘PS’. Such clauses and items have been given
a new number following upon the last number used in the particular chapter referred to in the Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS),
October 2020.
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CHAPTER 1.2 GENERAL REQUIREMENTS AND PROVISIONS
PART A: SPECIFICATION
PSA1.2.3.4 EXTENSION OF TIME FOR DELAYS BY RAINFALL

Add the following to the end of A1.2.3.4(b) Method 2 (Critical path method with consequential delays):

The value of “n” working days expected delay caused by normal rainy weather as referred to in Method (ii)
shall be as given in the table below for each respective calendar month of any year:

Month Expected delay of "n" Month Expected delay of "n"
working days due to normal working days due to normal
rainy weather rainy weather
January*** 5 July 1
February 4 August 1
March 4 September 2
April 3 October 3
May 2 November 4
June 1 December*** 5

*** Includes the whole month of December / January.

PSA1.2.3.11 ORDERING OF DAYWORKS
Replace Clause A1.2.3.11 with the following:
PSA1.2.3.11 DAYWORKS

a. Scope

Rates for daywork shall be entered in the under item C1.2.8.1 in accordance with the following
specifications.

b. Daywork Rates

According to Clause 6.5 of the General Conditions of Contract 2015, certain work may be carried out
using rates tendered in the daywork schedule. A schedule of personnel, construction equipment and
vehicles which may be required to perform work on a daywork basis is included in the Bill of
Quantities. The quantities used in the Bill of Quantities are for tender evaluation purposes only and
the use or not of these items shall not constitute a variation in terms of Clause 6.3 of the General
Conditions of Contract 2015.

No work will be paid for as daywork without the written instruction or approval of the Employer’s
Agent.

c. Type of Work
The Employer’s Agent may order daywork in certain cases where it is necessary to vary or to extend
the works due to new or unforeseen circumstances to such an extent that the tendered rates for
specific items of work are no longer applicable, or where no suitable combination of tendered rates
can be used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor
and the Employer’s Agent. Daywork will only be used in exceptional circumstances.

d. Materials
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Materials for use in works carried out under daywork shall be purchased by the Contractor who shall
also arrange for delivery to site and shall be responsible for any other requirements associated with
specific materials. A Provisional Sum has been allowed in C1.2.8 of the Bill of Quantities for daywork
materials. The Contractor shall enter a tendered percentage in the Bill of Quantities to cover his
handling costs and profit, as per other provisional and prime cost sums in this Contract.

Materials shall be paid for using the method described in C2.1, ‘Pricing Assumptions’. No contract
price adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in daywork with his daywork
claim to the Employer’s Agent. Further, if specific materials are required for daywork, quotations will
be called for as per Clause 6.5.2 of the General Conditions of Contract 2015.

e. Construction Equipment

Where daywork is ordered, the tendered rates for construction equipment in C1.2.8 of the Bill of
Quantities shall be used in calculating the payment due for any construction equipment required to
execute the daywork. If no rate is included in the Bill of Quantities for a particular item of construction
equipment, and where no other rate or combination of rates would provide suitable compensation,
then the daywork method of payment described in Clause 6.5.1.3 of the General Conditions of
Contract 2015 will be used.

The tendered rates for each item of construction equipment shall include for all operating costs
associated with the said item of construction equipment. Such costs are deemed to include fuel, re-
fuelling costs, lubrication and routine servicing / maintenance, breakdowns and spares, all overhead
costs, site management costs and administration costs. The tendered rates shall also include the
construction equipment operator and the general supervision of the construction equipment while it
is engaged in the daywork.

f. Salaries and Wages of Workmen

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in
the Bill of Quantities. The tendered rates shall include for all costs associated with the employment
of personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and
pension contributions, government levies and taxes, training costs and any costs associated with
living on the site. The tendered rates shall also include for the transportation of the workmen to the
site of the daywork.

All overhead costs, administration costs, site management costs and the Contractor’s profit are
deemed to be covered by the daywork rates and no additions or mark ups will be made to the tendered
rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job
description e.g. picks, shovels, hammers, saws and spirit levels. The tendered rate for labourers
shall also include for the casual supervision by a gang leader or foreman. Only when specifically
called for by the Employer’s Agent, will payment be made for the use of a gang leader or foreman
supervising on a continuous basis.

g. Measurement and Payment
The following principles shall also apply to the measurement and payment of daywork.

The unit of measurement for construction equipment shall be the number of Vibroclock hours worked
and each item of construction equipment shall be fitted with a Vibroclock, the cost of which shall be
included in the rates. Excessive non-productive time when the engine is idling will not be paid for.
Where there is ambiguity between the flywheel horsepower and mass of the machine, the flywheel
horsepower shall govern the measurement category. Where width and mass are specified, mass
shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Clauses 6.5.3 and 6.5.4 of the General
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Conditions of Contract 2015 with regard to the submission of lists and statements of personnel,
materials and construction equipment used for daywork.

The payment items under C1.2.8 in the Standard Specifications for Road and Bridge Works for South
African Road Authorities (COTO), Draft Standard (DS), October 2020 will be applicable.

PSA1.2.3.24 Compliance with the Road Traffic Act
When a service necessitates vehicles or plant travelling or working on a public road, the following shall apply:

e The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act
No. 93 of 1996) as amended.

e Every driver and operator of a vehicle or an item of plant shall be in possession of a valid
permit in respect of the class of vehicle or item of plant he / she is driving or operating.

The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as
may be necessary or required by the Employer’s Agent or by any act, regulation or statutory authority in order
to minimise the danger and inconvenience caused to vehicle and pedestrian traffic. The Contractor by
accepting this contract shall be deemed to have indemnified the Employer and the Employer’s Agent against
any claims, damages and / or costs that may arise in this regard.
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C1.3 CONTRACTOR'’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
PART C: MEASUREMENT AND PAYMENT

PSC1.3.1.3 Time-related obligations

Add the following at the end of clause C1.3.1, Under Item C1.3.1.3

“The amount payable to the contractor for time-related general obligations arising from extensions of time
granted in accordance with Clause 5.12.1.and Clause 5.12.2 of the GCC 2015, shall be calculated as follows:

(i) The Contractor shall apply for the extension of time in terms of the number of days delay incurred
calculated in accordance with Clause 5.1 of the GCC 2015.

(i) The number of days extension of time calculated in accordance with Clause 5.1 of the GCC 2015,
finally granted shall then be added to the due completion date of the contract by the Engineer,
commencing on the first working day after the day of the original due completion date. Non-
working days and special non-working days as defined in the contract data shall not be counted
as working days in calculating the extended completion date.

(iii) The number of calendar days extension of time granted from the original completion date to the
extended completion date as calculated in (ii) above shall then be calculated, commencing on
the first calendar day after the day of the original completion date.

The following formula shall then be used to calculate the number of months extension of time
granted;

No. of months extension of time granted
= [(No. of calendar days extension of time granted / 365)] x 12

(iv) The number of months extension of time granted calculated as in (iii) above shall be the number
of additional months measured for payment for time-related general obligations under item
PSC1.3.1.3 and in accordance with Clause 5.12.3 of the GCC 2015 as a result of the extensions
of time granted.

NOTE: The number of months extension of time granted calculated as in (iii) above shall also be included in
the measurement of any other items scheduled under Sections C1.3, C1.4 and C1.5 or elsewhere in the
schedule of quantities that involve the unit of measurement "month" and that were provided on site for the full
duration of the extended period. Where such items were provided for a portion of the extended period only, a
pro rata payment shall be made, based on the number of calendar days the item was provided on site after
the original completion date divided by the number of calendar days as calculated in (iii) above for the
extension of time granted."

CIDB OPEN TENDER : Contract Ver 16-04-2025: COTO C56



Province of KwaZulu-Natal Contract No. ZNB02867/00000/00/VRY/INF/25/T
Department of Transport

CHAPTER 1.5 ACCOMMODATION OF TRAFFIC

PART C: MEASUREMENT AND PAYMENT

Add the following new payment item.

PSC1.5 MEASUREMENT AND PAYMENT

Item Unit

PSC1.5.13 Blading by road grader

PSC1.5.13.1. Blading by road grader of >6m

a) Machine Trimming: Normal Blading — 3% - without Watercart kilometre (km)

b) Machine Trimming: Dry Road Blading using Watercart — 3% kilometre (km)
PSC1.5.13.2 Blading by road grader of <6m

a) Machine Trimming: Normal Blading — 3% - without Watercart kilometre (km)

b) Machine Trimming: Dry Road Blading using Watercart — 3% kilometre (km)

The tenderer is to assume that it will take 4 passes with a grader to achieve the desired road profile, a further
4 passes with the grader to spread the fines and a further 2 passes to achieve the required finish. The rate
for Dry Road Blading shall include the utilisation of a Water sprinkler to thoroughly water the full width of
gravel layer by making sufficient passes as required, ahead of the grader. The rate shall include for Travelling
to and from the Contractor camp. The measurement will be the km of completed road. The rate shall further
include for the removal and cleaning of any spillage of material into existing structures and catch pits.

CHAPTER C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS

DEFINITIONS

Fog spray or rejuvenation spray -is used for the application of diluted anionic emulsion or rejuvenator for
purposes of adding additional binder to the seal or rejuvenating the seal at a later stage of the seal life.

A10.1.3.2 Weather limitations

The following general limitations shall apply:

* Whenever the temperature of the road surface falls below the specified temperature for the binder to be
applied or will probably fall below the

required temperature before spraying the binder, no binder shall be sprayed;

* No bituminous work shall be done during foggy or rainy weather and, when a cold wind is blowing, the above
temperatures as specified in the

sub-sections below, shall be increased by 3°C to 6°C.

* When strong winds (more than 30 km/h) are blowing which are likely to interfere with the proper execution
of the work, no sealing, especially

spraying of binder, shall be done;

* No sealing shall be done when rain or cold temperature is imminent;

* No sealing shall be done when the surface of the layer is visibly wet, i.e. more than damp;

* No sealing shall be done after sunse
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Only emulsion products, MC3000 and cutback S-E1 binder shall be permitted during the embargo period
stated in the Contract Documentation. Special

formulated winter grade binders shall only be allowed if provision is made in the Contract Documentation.
The minimum road-surface rising temperatures at which the spraying of the different types and grades of
binder shall be allowed are specified in Table

A10.1.3-1

Table A10.1.3-1: Minimum road-surface rising temperature

Bituminous binder type Minimum rising road surface | Bituminous binder type Minimum rising road surface
temperature temperature

/100 penetration-grade 25°C

MC 3000 10°C

Cationic emulsion 10°C

Anionic emulsion 10°C

S-E 25°C

S-E2 25°C

S-R1 25°C

S-R2 25°C

SC-E1 10°C

SC-E2 10°C

S-E1 cut back with 4.5% MC30 23°C

S-E1 cut back with 9.0% MC30 21°C

Any special formulated binder not As specified in the Contract
defined above Documentation

Conventional slurry shall not be applied at an air temperature of less than 7°C when temperatures are rising
or less than 13°C when temperatures are dropping.

During hot weather slurry operations shall be suspended when aggregate is being displaced by the spreader
box or squeegees.

Rapid setting slurry or microsurfacing shall be sufficiently versatile to be laid in air temperatures of 4°C to
40°C as well as capable of being laid under damp conditions.

When the breaking process accelerates to such an extent that it renders the product unworkable to attain the
required end result, no further work shall be done until adjustments to the composition of the product have
been proven through trial sections and approval by the Engineer.

A8.2.3.2 Nominal rate of application for cover sprays, fog sprays and rejuvenation sprays
The nominal rate of application for tender purposes shall be:

a) Diluted cationic emulsion cover spray at 1,0 I/m2

b) Diluted anionic or cationic emulsion cover spray, in the case of Cape seals, at 0,8 I/m2

c) Diluted anionic emulsion fog spray as enrichment treatment at 0,8 I/m2

d) Rejuvenation spray with cut-back inverted emulsion or other Agrément certified products at 0,5 I/m

A8.2.4 DESIGN BY CONTRACTOR / PERFORMANCE BASED SYSTEMS
All specifications for cover sprays, fog sprays and rejuvenation sprays relevant to this Section shall apply.

The selection of the appropriate product and application rates are only applicable to alternatives offered by
the contractor or if design by the

Contractor is a specific requirement in the Contract Documentation. The proposed product and application
rate shall be submitted to the

Engineer, for approval based good practice guidelines.
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A8.2.5.1 Bitumen

a) Cover spray

Diluted 65 % cationic spray grade emulsion, or 60 % anionic stable grade emulsion, with the dilutions as
specified in Part C: Measurement and

Payment.

b) Fog spray as enrichment treatment

A diluted 60 % anionic stable-grade emulsion (50/50) shall be used.

c) Rejuvenation spray

Agrément SA certified products or inverted bitumen emulsion complying with SANS 4001 — BT5, with the
exception that the Viscosity at 60 °C on

residue from distillation shall be between 10 and 20 Pas.

A10.1.6.1 Binder distributor
The binder distributor used for distributing the bituminous binders shall-

» Comply with SANS 3001-BT20 and shall be covered by a valid certificate of compliance with SANS 3001-
BT20, not older than 12 months,

DRAFT STANDARD (DS) OCTOBER 2020 10-16

issued by an accredited testing organisation

* Not have any fuel, oil or binder leaks;

» Have a straight and clean spraybar, all the spray heads of which shall be of the same type which open
simultaneously and shall not leak when closed;

» Have its spray heads all spraying at the same angle to the spraybar and the height adjusted to the correct
level so as to obtain the required overlapping. The uneven application of binder shall be unacceptable.

» Have its sieve undamaged and clean;

* Be under the direct control of an operator approved by the Engineer on the grounds of a CV with experience
and list of contracts completed

with references, in writing or a certificate of competence signed by a representative of a road authority;

* Be fitted with a suitable cut-off spray-head (end nozzles) or fishplates to prevent over spraying onto gravel
shoulders or staining of concrete elements on the edge of the surfacing of the road.

» Be capable of spraying the binder at the specified applications rates. The pump of the distributor shall be
capable of delivering the binder at the spray bar nozzles at the correct pressure to obtain the specified
application rates, irrespective of the viscosity properties of the prescribed binder and the number of nozzles
open.

* Fitted with a suitable valve or other access gate for taking of samples of the binder for testing purposes.
The binder distributor, pumps and nozzles, used for non-homogeneous modified binder shall be adapted to
spray the rubber modified binder satisfactorily.

The Contractor shall provide proof by way of a test on the site that the binder distributor has sufficient reserve
power to maintain the required constant speed up the steepest incline to which spray has to be applied and
to obtain a uniform distribution of the binder.

The transverse distribution of the spray bar shall be field-verified by means of SANS 3001-BT24.
Measurements of transverse distribution (‘Bucket test’) or a binder distributor. The maximum permissible
tolerance permitted between the troughs (excluding the outer 300 mm) is dependent on the viscosity

of the binder type being applied and shall be as follows:

* All emulsions, cutback and penetration grade bitumens — 5 %

* Hot homogeneous modified bitumens — 7 %

* Non-homogeneous binders (bitumen rubber) — 10 %

The spray bar shall be of such design as to allow for any adjustments to be made in order to meet the above
tolerances. This procedure shall be carried out each time the distributor is first established on site and once
a week thereafter or when a problem with transverse distribution is suspected. The

distributor shall thus have a set of troughs available in order to allow the execution of the test. For limited
quantities of spray-work, the Engineer may accept the results of a recently completed distribution test that
has been recorded and approved by an independent supervisor on the distributor’s test log book.

The transverse distribution of spray flairs shall be field verified according to SANS 3001-BT24 and Clause
A20.1.5.9 of Chapter 20.

The maximum permissible tolerance permitted for each trough form the average of the nine troughs is 10 %.
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A8.2.7 EXECUTION OF THE WORKS
A8.2.7.1 Preparation and execution

The areas to be treated shall be cleaned of all dust, dirt, dung, oil or any other foreign matter.

The treatment shall consist of the application of a cover spray, fog spray or rejuvenation spray of the specified
grade and dilution of bituminous

emulsion to the existing surface, by means of a pressure distributor, at the rates of application as specified in
the Contract Documentation or as

directed by the Engineer, in widths that may vary from 0,5 m to 4,0 m.

A water tanker with a pressure distributor shall be available on standby for pre-wetting or post-wetting the
areas scheduled for fog spray

A8.2.7.2 Opening to traffic

Treated sections shall only be opened to traffic when the emulsion has properly cured and tackiness has
reduced to the extent that no pickup

occurs. Should pick-up occur after opening, immediate action is required by the Contractor to stabilise the
situation through closure, water spraying or blinding with approved coarse sand.

Traffic accommodation shall comply with the specifications in Clause A1.5 of Chapter 1.

A10.1.3.4 Protection of kerbs, channels, etc.

Kerbs, channels, manholes, guard rails, bridge railings and any other structures, adjoining seals to be
constructed, shall be protected from soiling. The
Contractor shall replace at his own cost any items that have been soiled

A10.1.3.9 Spray joints

a) Transverse joints

In order to prevent overlapping at junctions of separate binder applications the previous work along the joint
shall be covered with removable reinforced

paper for a sufficient distance back from the joint to ensure that the sprayer is operating at the required speed
before the untreated surface is reached

and also to prevent additional binder application onto the previously treated section. The same method shall
be used to ensure a neat joint at the end of

the run.

B8.2.7 EXECUTION OF THE WORKS

For cover sprays, fog sprays and rejuvenation sprays, all preparatory activities (sweeping, watering and
protection of kerbs and roadside furniture

are suitable components for labour enhancement.

Given the light applications, hand spraying is not considered to be suitable for hand work except in restricted
areas.

C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS
PART C: MEASUREMENT AND PAYMENT

(i) Preamble

The tendered rate for each item shall include full compensation for providing, maintaining and
decommissioning upon completion, of all the plant,

equipment, labour, tools, incidentals and supervision to carry out the activity or construct the works in the
item, unless otherwise stated.

Any prime cost or provisional sums shall be paid in accordance with the provisions of the conditions of
contract. The charge or mark-up tendered

or allowed for is a percentage of the amount actually paid under the prime cost or provisional sum. This
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percentage shall cover all the Contractor’s

handling, supervision, profit and liability costs to provide the services in the prime cost or provisional sum
item.

The requirements of Section C1.1 of Chapter 1 shall apply.

Where pay item descriptions include any wording in brackets it is an indication that contract specific
information is to be inserted in the Pricing Schedule included in the Contract Documentation

(ii) Items that will not be measured separately
The following activities, whether required to complete the specified work or not, will not be measured and paid
for separately and the Contractor

shall include the cost thereof in other pay items as he deems appropriate:

1. No separate payment will be made for setting out the works.

2. No separate payment will be made for the protection or repair as required of any existing or new road
furniture, structures, buildings, infrastructure or services damaged by the Contractor’s activities.

3. No additional payment shall be made, nor shall any claim for additional payment be considered, for any
specified work in confined or restricted areas. Any additional costs associated with working in confined or
restricted areas shall be deemed to be included in the standard applicable pay items.

3. No separate payment will be made for the loading of any materials.

4,
5. No separate payment will be made for the hauling of any materials where the material is moved over a
distance of less than, and up to 1,0 km.
6. No separate payment will be made for transporting materials from commercial sources irrespective of the
haul distance.
7. No separate payment will be made for the removal or any surplus material imported to complete the works.
8. For all Works performed, precautionary measures required in terms of the Occupational Health and Safety

Act (Act 85 of 1993) and the latest amendments thereof as well as the latest Construction Regulations shall
be deemed included in the rates tendered for the relevant products.

(iii) ltems to be measured and paid for using items specified elsewhere in the specifications
Not applicable to this Section.
(v) Items specifically for this Section of the specifications
Item Description Unit
C8.2.1 Cover sprays, fog sprays and rejuvenation sprays
C8.2.1.1 65 % Cationic spray grade emulsion
(a) Indicate dilution (Diluted ..% Emulsion/...% Water) litre (£)

C8.2.1.2 60 % Anionic stable grade emulsion

(a) Indicate dilution (Diluted ..% Emulsion/...% Water) litre (£)
C8.2.1.3 Cutback Inverted bitumen emulsion litre (£)
C8.2.1.4 Certified rejuvenator (State type and certification) litre (£)

The unit of measurement shall be the litre of binder measured at spraying temperature and sprayed in
accordance with the requirements.

The tendered rates shall include full compensation for cleaning and preparing the existing surface, for
furnishing the material and applying the binder and for all other incidentals necessary for completing the work
as specified.
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CHAPTER 8.8 PATCHING AND EDGE BREAK REPAIR

Add the following new payment item.

C8.8.4.3 Asphalt for Patching with a surface area
b) Exceeding 10m? but not exceeding 50m? square meter (m?)

c) Exceeding 50m? up to 100m? square meter (m?2)

The tendered rate shall include full compensation for providing all the material, transport, work in restricted
areas, machinery, equipment, labour, supervision,excavating and removing the existing premix surface to an
overall depth of approximately 40mm, scarifying and removal of all loose material and dust by means of
sweeping and compacting the floor of the excavation to a density of 98% MOD AASHTO, preparing the
excavated surface with 0.55 I/m2 of 60% Anionic Bitumen emulsion tack coat and backfilling with continuously
graded medium asphalt surface mix (using a class 50/70 pen binder with a maximum size of aggregate
14.0mm), compacting to a density of 97 % Rice — design voids, to 5mm above the existing road surface level.
All potholes are required to be patched within 72 hours from the time that the pothole is reported to the
contractor.

C8.8.4.3 Asphalt for Patching with a surface area
b) Exceeding 10m? but not exceeding 50m? square meter (m2)
c) Exceeding 50m? up to 100m? square meter (m2)

The tendered rate shall include full compensation for providing all the material, transport, work in restricted
areas, machinery, equipment, labour, supervision, , excavating and removing the existing premix surface to
an overall depth of approximately 200mm, scarifying and removal of all loose material and dust by means of
sweeping and compacting the floor of the excavation to a density of 98% MOD AASHTO. Prepare the
compacted surface to receive a new G2 Material obtained from a commercial source stabilised with 2%
cement and compacted in layers not exceeding 100mm thick to a density of 85% Bulk Relative Density up to
40mm below the existing road surface level Prepare the G2 surface with 0.7/m2 prime coat, MSP 1 or similar
approved and 0.551/m2 of 60% anionic Bitumen emulsion tack coat and backfilling the area with continuously
graded medium Asphalt surface mix (using a class 50/70 pen binder with a maximum aggregate size of
14mm), compacted to a density of 97 % Rice — design voids, to 5mm above the existing road surface level.
All Potholes are required to be patched within 72 hours from the time that the pothole is reported to the
contractor.
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C3.3: PARTICULAR SPECIFICATIONS

In addition to the Standard Specifications and the Project Specifications, the following Particular
Specifications shall apply to this contract and are bound in hereafter:

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION ......ccoiiiiiiiee e C60
PART D: OHSA 1993 HEALTH AND SAFETY SPECIFICATION ......ccooiiiiiieieeenee e C66
PART E: EXPANDED PUBLIC WORKS PROGRAMME..........ccooiiiiiiiiir e Ccr7
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3.3 PARTICULAR SPECIFICATIONS

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION
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PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION

C1. SCOPE

The Employer recognises environmental management as a key component of road infrastructure
development and as part of its environmental policy has developed this environmental management
specification as a tool for continual improvement in environmental performance.

This environmental management specification prescribes the methods by which proper environmental
controls are to be implemented by the Contractor. The duration over which the Contractor’s controls shall be
in place cover the construction period of the project as well as the limited time after contract completion
defined by the General Conditions of Contract 2015 as the Defects Notification Period (maintenance period).

C2. ENVIRONMENTAL MANAGEMENT PLAN
In order to ensure that the construction work is carried out in an environmentally sensitive manner, strict

compliance with the Environmental Management Plan (EMP) guidelines is required. The purpose of the EMP
is to:

. Encourage good management practices through planning and commitment to environmental
issues,
" Provide rational and practical environmental guidelines to:

(i) Minimise disturbance of the natural environment,
(i)  Prevent pollution of land, air and water,
(iii)  Prevent soil erosion and facilitate re-vegetation.

= Adopt the best practicable means available to prevent or minimise adverse environmental impact,

. Develop waste management practices based on prevention, minimisation, recycling, treatment or
disposal of wastes,

" Train employees and contractors with regard to environmental obligations.

C3. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

The Contractor is responsible for the implementation of this EMP to ensure sound environmental management
during the construction phase of a project.

The Contractor shall receive and implement any instruction issued by the Employer’s Agent relating to
compliance with the EMP including the removal of personnel or equipment.

Compliance with the provisions contained herein or any condition imposed by the environmental approvals,
shall become the responsibility of the Contractor through an approved Environmental Officer (EO). The
Contractor shall nominate a person from among his site personnel to fulfil this function and submit to the
Employer’s Agent for his approval the curriculum vitae of the proposed EO. This request for approval shall be
given, in writing, at least fourteen days before the commencement of any construction activity clearly setting
out reasons for the nomination, and with sufficient detail to enable the Employer’s Agent to make a decision.

Once a nominated representative of the Contractor has been approved as the EO, the EO shall be the
responsible person for ensuring that the provisions of this EMP are complied with for the duration of the
contract. The EO shall submit monthly written reports of compliance with the EMP to the Employer’s Agent.

In addition to the compliance duties relating to this EMP, the EO shall also provide full cooperation whenever
the Contractor is subjected to regular environmental audits.

C4. TRAINING AND INDUCTION OF EMPLOYEES

The Contractor has a responsibility to ensure that all those people involved in the project are aware of and
familiar with the environmental requirements for the project (this includes subcontractors and local labour).
The EMP shall be part of the terms of reference for all contractors, subcontractors and suppliers.
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C5. COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK

Any complaints received by the project team from the public will be recorded. The complaint should be
brought to the attention of the Construction Manager, who will respond.

The following information must be recorded:
= Time, date and nature of the complaint,
Type of communication (telephone, letter or email),
Name, contact address and telephone number of the complainant,
Response and investigation undertaken, and
Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14 days.

All environmental incidents occurring on the site will be recorded. The following information will be provided:
. Time, date, location and nature of the incident, and
= Actions taken and by whom.

C6. SITE CLEANLINESS AND NEATNESS

" Location of a construction camp is to be approved by the Employer’s Agent and is to be restored
to its previous condition after completion of construction.

" The construction camp should preferably be fenced with a 1,8m Bonnox fence or similar approved.

" All materials, equipment, plant and vehicles must be stored within the construction camp.

. A dedicated area must be made available for construction staff to change and store their personal
belongings.

C7. ACCESS

= Access to existing roads, schools, buildings, shops and residential properties must not be impeded
during construction.
" Access roads utilised by the Contractor must be maintained in good condition.

C8. BORROW PITS

. Mining authorisations (permits) for borrow pits must be obtained from the Department of Mineral
Resources (DMR) in consultation with the Department of Water and Sanitation (DWS).

. Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.

= Borrow pits must be rehabilitated after use in accordance with the requirements of DMR and DWS.

Co. DUST CONTROL / AIR QUALITY

= Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

= Ensure that vehicles and equipment are in good working condition and that emissions are not
excessive.

= Special care must be taken in areas where the route passes close to schools and residential areas.

" The speed of construction vehicles must be reduced.

C10. FAUNA
] Contractors’ and subcontractors’ staff and workers may not chase, catch or kill animals

encountered during construction.
C11. FIRE PREVENTION AND CONTROL

" Smoking is prohibited in the vicinity of flammable substances.

= The Contractor must ensure that fire-fighting equipment is available on site, particularly where
flammable substances are being stored or used, and that construction staff are aware of where it
is kept and how it is operated.
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. Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent
property owners’ lands.

C12. GRAVE SITES
= Grave sites in close proximity to the road must not be disturbed during construction.

C13. MATERIALS HANDLING AND SPILLS MANAGEMENT

" Any hazardous materials to be used during construction (e.g. lime, fuel and paint) are to be stored
in a designated area at the campsite.
" The storage containers/facilities (including any diesel or petrol tanks) must be placed on an

impermeable surface and surrounded by a bund wall, in order to ensure that accidental spillage
does not pollute the environment.

= Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with appropriate
protective clothing/equipment in case of spillages or accidents.

= Ensure all staff and contractors undergo relevant training in the maintenance of equipment to
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

= Any spill of potentially hazardous materials must be cleaned up immediately (potentially hazardous
materials on site include paint, oil, grease, fuel and turpentine).

" The area of contaminated soil or spill must be deposited into the hazardous waste container(s).

" The Contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. The
absorbent must be stored in a designated area and be available for inspection.

. All spills are to be recorded in the environmental incident book.

C14. NOISE
. Noise generating activities must be restricted to between 07:00 and 17:00 Monday to Friday,

unless otherwise approved by the appropriate competent person in consultation with adjacent
landowners/affected persons.

= All equipment, vehicles and machinery must be in good working condition and be equipped with
sound mufflers if necessary.
" Construction staff must be trained and made aware of not creating unnecessary noise such as

hooting and shouting.

C15. POLLUTION CONTROL

= Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances
must be avoided.
= All construction vehicles are to be maintained in good working order so as to prevent soil or water

pollution from oil, fuel or other leaks, and to reduce noise pollution.

C16. RIVERS AND STREAMS

" During construction of bridge structures, there must be no obstruction of the water flow of rivers
and streams.

= Excavated material must not be stockpiled on or near riverbanks, in order to prevent sedimentation
occurring.

= Erosion control measures must be employed both during and after construction.

= No impediments to natural surface water flow, other than approved erosion control measures,
must occur.

C17. SAFETY

" Safety measures, such as detour signs, must be implemented during construction to ensure the
safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction
work.

" Special care must be taken in the vicinity of schools to ensure the safety of children wishing to
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C18.

c19.

cross the road under construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road during the
operation phase in order to control traffic.

Accommodation must be made for pedestrian pathways alongside the road during the construction
and operation phases.

SOIL MANAGEMENT

Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil
erosion.

Erosion should be minimised by the construction of meadow drains and the planting of indigenous
vegetation on the side slopes and drains to reduce flow velocity of storm water.

Spoil from cuts may be used in existing erosion gullies.

Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be
removed together with the contaminated soil.

If necessary, an absorbent such as Peat Sorb should be used to aid in cleaning up the spill. The
contaminated soil should be disposed of in an appropriate container, depending on its
classification.

Servicing and refuelling of vehicles must only be carried out at the construction camp.

WORKER CONDUCT

Code of Conduct for Construction Personnel:

C20.

c21.

C22.

Do not leave the construction site untidy and strewn with rubbish which will attract animal pests.
Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any designated
worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed limits
on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles
must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the construction site.

TRAFFIC DISTURBANCES AND DIVERSIONS

Any traffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and remain
within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

VEGETATION

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management measures must be

implemented for future control of these species.

Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during

construction must be replaced with indigenous vegetation after construction has been completed.

WASTE MANAGEMENT

All general, non-hazardous waste must be placed in a skip container and disposed of at a registered

waste disposal site.

The Contractor is to ensure that the portable toilet facilities at the campsite are properly maintained

and in working order.
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" No disposal, or leakage, of sewage must occur on or near the site.

" All hazardous waste (e.g. oil, paint, empty lime bags, and contaminated wash water) must be stored
in leakproof containers and disposed of at a registered hazardous waste disposal site.

= The contents of waste storage containers must, under no circumstances, be emptied to the

surrounding area. In general, littering, discarding or burying of any materials is not allowed on site or
along the route.

= Adequate waste receptacles must be available at strategic points around the construction camp and
site for all domestic refuse and to minimise the occurrence of littering.

. Concrete rubble must be collected and disposed of as directed by the Employer’s Agent.

" Each working area must be cleared of litter and building waste (e.g. rubble, wood and concrete
packets) on completion of the day’s work.

" Any spill around the container(s) should be treated as per clause C13 and C18.

C23. MEASUREMENT AND PAYMENT

The contractor shall make provision in the various rates and prices for all costs related to the environmental
management specification and measures required in terms of legislation. Provision is made in item B13.02
of the Bill of Quantities for the contractor's general obligations, risks and liabilities in accordance with the
environmental management specification.
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C3.3 PARTICULAR SPECIFICATIONS

PART D: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
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PART D: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
D1. SCOPE

This part covers the health and safety requirements to be met by the Contractor to ensure a continued safe
and healthy working environment for all employees, subcontractors, the Employer, the Employer's Agent,
inspectors and all other persons entering the site of works.

This specification shall be read in conjunction with the Occupational Health and Safety Act, 1993 (Act No 85
of 1993 and amendment Act No 181 of 1993) and the corresponding Construction Regulations 2014, and all
other safety codes and specifications referred to in the said Act and Construction Regulations.

In terms of the OHSA Agreement in Section C1.4 of the Contract document, the status of the Contractor as
mandatary to the Employer (client) is that of an employer in his own right, responsible for compliance with all
provisions of OHSA 1993 and the Construction Regulations 2014.

This specification and the Contractor's own Health and Safety Plan as well as the Construction Regulations
2014, shall be displayed on site or made available for inspection by inspectors, the Employer, the Employer’'s
Agent, the Construction Health and Safety Agent, subcontractors, employees, representatives of trade unions
and any other persons entering the site of works.

D2. DEFINITIONS
For the purpose of this contract the following shall apply:

D2.1 “Construction Health and Safety Agent” (CHSA) means any competent person who acts as a
representative for the Employer in managing health and safety on a construction project for the Employer and
who has satisfied the registration criteria of the SACPCMP to perform the required functions.

D2.2 “Contractor’ where used in the contract documents and in this specification, means the Contractor
as defined in the General Conditions of Contract 2015, and it shall have the exact same meaning as “principal
contractor’ as defined in the Construction Regulations 2014. “Contractor” and “principal contractor” are
therefore interchangeable and shall be read in the context of the relevant document.

In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor” and
“subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatary, without
derogating from his status as an employer in his own right.

D2.3 “Employer” where used in the contract documents and in this specification, means the Employer as
defined in the General Conditions of Contract 2015 and it shall have the exact same meaning as “client” as
defined in the Construction Regulations 2014. “Employer” and “client” are therefore interchangeable and
shall be read in the context of the relevant document.

D24 “Employer’s Agent” where used in this specification, means the Employer's Agent as defined in the
General Conditions of Contract 2015.

D3. EMPLOYER’S BASELINE RISK ASSESSMENT
D3.1 Risk information

The information presented in this clause is based on the Employer's baseline risk assessment prepared
specifically for this contract.

This information describes the type of work required in terms of this contract that will be accompanied by
dangers, hazards and risks which the Contractor shall be required to identify, analyse, manage, monitor and
review in terms of the Health and Safety Plan and risk assessments.

This information is neither prescriptive nor exhaustive, and is provided as a guideline to Tenderers in

CIDB OPEN TENDER : Contract Ver 16-04-2025: COTO C71



Province of KwaZulu-Natal Contract No. ZNB02867/00000/00/VRY/INF/25/T
Department of Transport

preparing their tender submissions, and to the successful Contractor as a basis for the preparation of the site-
specific risk assessments to be performed by the Contractor in terms of Construction Regulation 9.

Tenderers shall make their own assessment of the dangers, hazards and risks that can be expected during
the course of this contract, which may include dangers, hazards and risks not identified in the baseline risk
assessment, including those that may arise from specific methods of construction employed by the Contractor,
and shall make due allowance in their tendered rates and prices for all costs related to complying with the
provisions of the Act and Construction Regulations.

This information is given in good faith for the guidance of Tenderers, and no additional payment shall be made
as a result of any inaccuracies, discrepancies or omissions contained therein.

D3.2 Baseline risk assessment

The following is a list of risks identified which forms the Baseline Risk Assessment for the project prepared
by the Employer in terms of Construction Regulation 5(1)(a).

e The development of a project/work scope and activity risk profile identifying and considering, safety,
health and environmental hazards and exposures, for example, rigging, working at height, welding,
confined spaces, delivery contractors, unloading materials and equipment from trucks , hazardous
substances, etc.

e Personal protective equipment

e The hazard identification and risk assessment process for specific operations and activities and for
new activities identified after the development of the project/work scope and activity risk profile

e The implementation of a safety observation (behaviour audit) and coaching process conducted as a
minimum by persons in leadership roles.

e Contractor will carry out inspections and maintain requests of the identification of and implementation
of inspection and maintenance controls for plant, mobile plant, equipment and tools requiring formal
management, including:

a.) Vehicles
b.) PPE

D4. APPLICATION FOR CONSTRUCTION WORK PERMIT

Where the contract meets the requirements of Construction Regulation 3, the Employer must at least 30 days
before commencement of the work and in accordance with the requirements of Construction Regulation 3,
apply to the Provincial Director of the Department of Labour in writing for a construction work permit to perform
construction work. The Employer’s application must be done in a form similar to Annexure 1 of the
Construction Regulations, and submitted with the required documentation, some of which the Contractor shall
provide as stated in the Contract Data.

A copy of the construction work permit must be kept on site in the occupational health and safety file, available
for inspection by inspectors, the Employer, the Employer’s Agent, the Construction Health and Safety Agent,
subcontractors, employees, representative trade unions and any other persons on the site. The Provincial
Director will assign a site-specific number for each construction site, which must be conspicuously displayed
at the main entrance to the site.

DS. NOTIFICATION OF CONSTRUCTION WORK

Where the contract meets the requirements of Construction Regulation 4, the Contractor shall, before
commencement of the work and in accordance with the requirements of Construction Regulation 4, notify the
Provincial Director of the Department of Labour of the intention to carry out the construction work, using the
pro forma form included as Annexure 2 to this Health and Safety Specification.

A copy of the notification form must be kept on site, available for inspection by inspectors, the Employer, the
Employer’s Agent, the Construction Health and Safety Agent, subcontractors, employees, representative
trade unions and any other persons on the site. A copy of the notification form shall also be kept on the health
and safety file, and a further copy shall be forwarded to the Employer for his records.
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D6. HEALTH AND SAFETY PLAN

Before commencement of any construction work, the Contractor shall prepare a project specific Health and
Safety Plan complying with the requirements of Construction Regulation 7(1)(a) and this Health and Safety
Specification.

The Health and Safety Plan must include a risk assessment performed and recorded in writing by a competent
person as required in terms of Construction Regulation 9. The risk assessment shall identify and evaluate
the risks and hazards that may be expected during the execution of the work under the contract, and it shall
include a documented plan and applicable safe work procedures to mitigate, reduce or control the risks and
hazards identified.

The Health and Safety Plan shall be available on site for inspection by inspectors, the Employer, the
Employer's Agent, subcontractors, employees, representative trade unions, and health and safety
representatives and committee members, and must be monitored and reviewed periodically by the Contractor.
D7. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

D7.1 Appointments

The Contractor shall appoint in writing all employees.

The Contractor shall appoint in writing all subcontractors, and such appointments shall be in compliance with
the requirements of Construction Regulation 7.

D7.2 Health and safety induction training

No person shall be allowed or permitted to enter the site of the works unless such person has undergone
health and safety induction training pertaining to the hazards prevalent on the site.

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo health and safety induction training by a competent person before commencement of
construction work in compliance with Construction Regulations 7(5) and 9(3) and (4).

The Contractor shall ensure that all visitors to the construction site undergo health and safety induction and
are provided with the necessary personal protective equipment in compliance with Construction Regulation
7(6).

D7.3 Medical certificate of fitness

The Contractor shall ensure that every employee, including subcontractors and their employees, has a valid
medical certificate of fithess issued in compliance with Construction Regulation 7(1)(g) or 7(8) as applicable.

D8. APPOINTMENT OF SAFETY PERSONNEL
D8.1 Construction manager
Refer to Construction Regulation 8(1), (2), (3) and (4).

The Contractor shall appoint a full-time Construction Manager with the duty of managing all the construction
work on the site, including the duty of ensuring occupational health and safety compliance.

The Contractor may also have to appoint one or more assistant construction managers to assist the
Construction Manager where justified by the scope and complexity of the works.

D8.2 Construction health and safety officer
Refer to Construction Regulation 8(5) and (6).

Taking into consideration the size of the project and the dangers, hazards or risks that can be expected, the
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Contractor shall appoint in writing a full-time or part-time construction health and safety officer to assist in
the control of all health and safety related aspects on the site. The construction health and safety officer shall
be registered as required by the Chief Inspector of the Department of Labour and shall have the necessary
competencies and resources to assist the Contractor.

D8.3 Construction supervisor
Refer to Construction Regulation 8(7), (8), (9) and (10).

The Contractor shall appoint a construction supervisor responsible for construction activities and ensuring
occupational health and safety compliance on the construction site.

The Contractor may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

D8.4 Health and safety representatives

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act
for the execution of the contract, shall appoint a health and safety representative whenever he has more
than 20 employees in his employment on the site of the works. The health and safety representative must be
selected from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 50 employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at
work, to make representations to the employer (Contractor) or inspector on general matters affecting the
health and safety of employees, to inspect the workplace, plant, machinery, etc. on a regular basis, to
participate in consultations with inspectors and to attend meetings of the health and safety committee.

D8.5 Health and safety committee

In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one or more
health and safety committees where there are two or more health and safety representatives at a workplace.
The persons selected by the Contractor to serve on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals but at least once
every three months, to review the health and safety measures on the contract, to discuss incidents related to
health and safety with the Contractor and the inspector, to make recommendations regarding health and
safety to the Contractor and to keep record of recommendations and reports made by the committee.

D8.6 Competent persons

The Contractor shall appoint in writing designated competent employees and/or other competent persons as
required by the Act and Regulations. Such appointments shall be in accordance with the relevant applicable
sections of the Act and Regulations as determined by the requirements of the contract.

A competent person may be appointed for more than one part of the construction work with the understanding
that the person must be suitably qualified and able to supervise at the same time the construction work in all
the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the
Contractor from any of his responsibilities for compliance with all requirements of the Construction
Regulations.

D9. RECORDS AND REGISTERS

The Contractor shall keep records and registers related to health and safety on site as required by the relevant
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applicable sections of the Act and Regulations as determined by the requirements of the contract. Such
records and registers shall be available for periodic inspection by inspectors, the Employer, the Employer’s
Agent, the Construction Health and Safety Agent, subcontractors, employees and representatives of trade
unions.

D10. CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the Act (OHSA
1993), which means that the Contractor has the status of employer in his own right in respect of the contract.
The Contractor is therefore responsible for all the duties and obligations of an employer as set out in the Act
(OHSA 1993) and the Construction Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the
Employer (Client) in terms of C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health and Safety
Act No. 85 of 1993’, to confirm his status as mandatary (employer) for the contract under consideration.

The Contractor is advised in his own interest to make a careful study of the Act and the Construction
Regulations, as ignorance of the Act and the Regulations will not be accepted in any proceedings
related to non-conformance to the Act and the Regulations.

D11. MEASUREMENT AND PAYMENT

It is a condition of this contract that contractors who submit tenders for this contract shall make provision in
their various tendered rates and prices for all costs related to the health and safety measures required in
terms of the Act and Regulations during the construction process.

(a) Health and safety plan

The Contractor shall assess the risks associated with the Works when preparing the health and safety plan.
In addition, the Contractor shall implement the health and safety plan, including the provision of a dedicated,
full time health and safety officer, carrying out all the required site health and safety training and briefings,
staff medical evaluations, monitoring and administrating the health and safety plan and for supplying all
transport, personal protection safety items, other health and safety equipment, safety notices and any other
health and safety related items that are required on site. Provision is made for the costs of preparing and
implementing the health and safety plan in item B13.03 of the Bill of Quantities.

(b) Safety appointments

No separate additional payment will be made to cover the costs related to persons appointed as required in
terms of the Act and Regulations to fulfil the various health and safety functions. Such persons include the
Construction Manager, any assistant construction managers, the construction health and safety officer, the
construction supervisor, any assistant construction supervisors, health and safety representatives, health and
safety committee members and competent persons, all as referred to in subclauses E8.1 to E8.6 above. The
Contractor shall therefore make provision in the various tendered rates and prices for all costs related to such
persons, and for which no separate additional payment will be made except to the extent provided in item
B13.03 of the Bill of Quantities.

(c) Records and registers

The keeping of records and registers related to health and safety on site as described in clause E9 above
shall be regarded as a normal duty of the Contractor for which payment shall be deemed to be included in the
Contractor’s various tendered rates and prices, and for which no separate additional payment will be made
except to the extent provided in item B13.03 of the Bill of Quantities.

(d) Medical certificates
No separate additional payment will be made to cover the costs related to obtaining the medical certificates

of fithess required for every employee, including subcontractors and their employees, issued in compliance
with Construction Regulation 7(1)(g) or 7(8) as applicable. The Contractor shall therefore make provision in
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the various tendered rates and prices for all costs related to such medical certificates, and for which no
separate additional payment will be made except to the extent provided in item B13.03 of the Bill of Quantities.
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ANNEXURE 2
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
(Regulation 4 of the Construction Regulations, 2014)
NOTIFICATION OF CONSTRUCTION WORK

1. (@) Name and postal address of principal contractor:

(b) Name and telephone number of principal contractor’s contact person:

2. Principal contractor’s compensation registration number:

3. (a) Name and postal address of client:

(b) Name and telephone number of client’s contact person or agent:

4. (a) Name and postal address of designer(s) for the project:

(b) Name and telephone number of designer’s(s’) contact person(s):

5. Name and telephone number of principal contractor’s construction manager on site appointed

in terms of regulation 8(1):

6. Name(s) of principal contractor’s assistant construction manager(s) on site appointed in terms

of regulation 8(2):
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ANNEXURE 2 - Continued

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:

9. Expected commencement date:

10. Expected completion date:

11. Estimated maximum number of persons on the construction site:

Total: oo, Male: ., Female:

12. Planned number of contractors on the construction site accountable to principal contractor:

13. Name(s) of contractors already selected:
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Principal Contractor Date
Client’s Agent (where applicable) Date
Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.
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C3.3 PARTICULAR SPECIFICATIONS

PART E: EXPANDED PUBLIC WORKS PROGRAMME
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PART E: EXPANDED PUBLIC WORKS PROGRAMME
E1. SCOPE
This part provides the specifications with regard to the following:

(a) The Expanded Public Works Programme (EPWP)
(b) National Youth Service (NYS)

The Contractor shall be required to participate in job creation (employment of local labour) by executing
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local community,
who are South African Citizens or foreigners in possession of a work visa issued by the Department of Home
Affairs (only one such foreigner may be employed on any project). Such local labour shall be the targeted
participants in the EPWP.

E2. EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

E2.1 Labour enhanced construction, supervision and management for the Expanded Public Works
Programme (EPWP)

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs. In
the case of the infrastructure sector, existing government expenditure is realigned using labour enhanced
technologies to create job opportunities. This involves the use of both labour and construction equipment,
where labour is preferred and construction equipment is used appropriately.

All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented using
labour enhanced construction methods to the extent economically feasible, in accordance with the “Guidelines
for the Implementation of Labour-Enhanced Infrastructure Projects under the Expanded Public Works
Programme (EPWP) Third Edition 2015”.

The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public
Works (http://www.epwp.gov.za/).

Items scheduled for labour-intensive construction are marked with the letters “LI” in the bill of quantities in the
manner described in C2.1 Pricing Assumptions.

Contractors shall note that they shall employ in labour-enhanced works only the following supervisory and
management staff that have completed the required Skills Programme in terms of Appendix C of the
aforementioned guidelines:

(a) Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes”;

(b) Site Agent / Construction Manager at NQF level 5 "Manage Labour-Enhanced Construction
Processes" or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF
level 5 or 7.

In addition to their normal supervisory and management functions, the aforementioned supervisory and
management staff shall also be responsible for setting the workers’ daily tasks in accordance with
labour-enhanced construction principles, and for ensuring that the EPWP job creation reporting data is
accurately recorded on a daily basis and compiled and submitted to the Employer each month in accordance
with clause E4 of this PART E.

E2.2 Labour laws applicable to the Expanded Public Works Programme (EPWP)

The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public
Works Programme (EPWP) shall be implemented in accordance with:

(a) the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works
Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the
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Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette
No. 34032 of 18 February 2011); and

(b) Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of
4 May 2012.

The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers
employed in elementary occupations on an Expanded Public Works Programme (EPWP). These terms and
conditions do not apply to persons employed in the supervision and management of an Expanded Public
Works Programme (EPWP).

The above documents can be downloaded from the EPWP website of the Department of Public Works
(http://www.epwp.gov.za/).

E2.3 Persons to be employed under the Expanded Public Works Programme (EPWP)

All local labour required for the execution of labour-enhanced works shall be engaged strictly in accordance
with prevailing legislation.

The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the Community
Liaison Officer (CLO), inform the local community of the labour-enhanced works proposed and the
employment opportunities thereby presented.

The Contractor shall determine the minimum education level / skills required to undertake the works specified.
In consultation with the PLC and the War Room convener for each relevant ward, selection of the local labour
shall be made from households on the Operation Sukuma Sakhe (OSS) database profiled through the War
Room for each ward. The list obtained from the OSS database must be accompanied by a letter from the
War Room convener confirming that all the information provided was sourced from the War Room and that
all listed incumbents reside within the relevant ward. The Contractor must maintain records of household
profiles as part of the portfolio of evidence for selection. Selection shall be based on the minimum education
level / skills required and the most-needy households, as determined by the household profiling. Preference
shall be given for at least one person from each household in the community to be employed before further
persons are considered for selection.

The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or
semi-skilled), recruited from the local community, who are South African Citizens or foreigners in possession
of a work visa issued by the Department of Home Affairs (only one such foreigner may be employed on any
project), shall include for a minimum allocation of:

(a) 60% women;

(b) 55% youth who are between the ages of 18 and 35; and

(c) 2% persons with disabilities.
All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor.

The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure the
effective supervision of the labour-enhanced works for all LI activities undertaken on this project:

Minimum supervisor to worker ratio = 1:10
E2.4 Contract of employment with persons employed under the Expanded Public Works
Programme (EPWP)

The Contractor shall enter into a formal contract of employment with each person employed under the
Expanded Public Works Programme (EPWP), using the pro forma contract of employment attached at the
end of this PART E of section 3.3 Particular Specifications.

The Contractor shall note that all such formal contracts of employment entered into with persons employed
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the
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Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each year.
E2.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP)

The Contractor shall be contractually obliged to:

(a) brief EPWP workers on the conditions of employment;

(b) enter into a formal contract of employment with each EPWP worker, which contract will form part of
the Employment Agreement;

(c) keep personnel files for all EPWP workers and make copies available to the Employer if and when
requested; and

(d) ensure that payments to EPWP workers are made in accordance with Government Notice No. R347.

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be the
gazetted rate:

(i) per task (for task-rated workers); or
(i) per day (for time-rated workers).

During those periods when an EPWP worker is engaged in formal classroom training (other than in-service
training), the rate of pay shall be equal to the minimum wage rate as set on an annual basis in the Ministerial
Determination for the Expanded Public Works Programme.

Tasks set by the Contractor shall be such that:

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and

(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less.

The Contractor shall revise the time taken to complete a task whenever it is established that the time taken
per week to complete the tasks set does not fall within the limits indicated in (a) and (b) above.

E2.6 Training of persons employed under the Expanded Public Works Programme (EPWP)

The training of persons employed under the Expanded Public Works Programme (EPWP) is described in
clause E4 below.

E2.7 Contractor’'s obligations towards persons employed under the Expanded Public Works
Programme (EPWP)

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work to
be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following
functions with respect to the EPWP workers:

(a) ensure that all participants are covered by the Compensation for Occupational Injuries and Diseases
Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the Compensation
Commissioner such amounts as are due in terms of the Act;

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts as
are due in terms of the Unemployment Insurance Act, 2001, as amended, and the Unemployment
Insurance Contributions Act, 2002, as amended, and provide proof of such UIF payments upon

request;

(c) ensure that all participants are paid their wages on time through the pre-agreed payment method as
stipulated in the participant contract of employment;

(d) implement health and safety procedures with respect to the participants, ensuring that the health and
safety regulations are adhered to;

(e) ensure that all participants receive induction on site safety prior to commencing with work on site;
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(f) provide all participants with the necessary protective clothing and equipment as required by law for
the specific tasks in which the participants are involved, in addition to the branded overalls stipulated
for EPWP workers;

g) provide safe on-site storage facilities for apparel and tools issued to the participants;

h) assist in the assessment of participants with regard to their competencies;

) provide overall supervision and day-to-day management of participants; and

)] implement strict quality control to ensure that the work carried out by the participants is of the required

standard, and, where necessary, to train and mentor the participants to assist them in achieving the
standards required.

E2.8 Apparel and tools for persons employed under the Expanded Public Works Programme
(EPWP)

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with
the requirements arising from PART D: OHSA 1993 Health and Safety Specification and the Contractor’s site-
specific health and safety plan and accompanying risk assessments.

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall include
branded EPWP markings in accordance with the attached branding requirements.

PPE shall comprise the following:

(a) Compulsory PPE issued to all EPWP workers for use during general work activities:
(i) Protective overalls (two sets), Pentone Yellow in colour, with EPWP branding;
(ii) Lime green reflective safety vest with EPWP branding;
(iii) Protective footwear; and
(iv) Protective gloves.
(b) PPE issued to EPWP workers for specific activities where required in terms of the Contractor’s site-

specific health and safety plan and accompanying risk assessments, such as:

(i) Protective headwear, green in colour, with EPWP branding;
(ii) Protective eyewear such as spectacles and goggles;

(iii) Protective face shields;

(iv) Protective earplugs and earmuffs;

(v) Respiratory masks;

(vi) Disposable safety apparel;

(vii) Kidney belts;
(viii) Safety harnesses; and
(ix) Any other protective equipment identified.

The Contractor shall replace any item of issued PPE that becomes unserviceable.

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under
the following circumstances:

(i) where the employee requests the issue of additional PPE in excess of what is prescribed;

(ii) where the employee has patently abused or neglected the issued PPE leading to early failure;
or

(iii) where the employee has lost the issued PPE.

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that
they use the prescribed equipment.

EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor.
If it is not possible for an EPWP worker, through health or any other reason, to use or wear the prescribed
PPE issued, such employee shall not be allowed to continue working under the hazardous conditions for
which the equipment was prescribed. Under such circumstances an alternative solution shall be found, and
this may include relocating or discharging the employee.
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The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type required
to carry out the assigned tasks safely and efficiently.

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all hand tools issued.
The Contractor shall maintain the issued tools in a serviceable and safe working condition.

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them,
using the storage facilities provided on site by the Contractor.

No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant items
of PPE in the specified colours with branded EPWP markings. Furthermore, no separate payment shall be
made for providing the EPWP workers with hand tools or for providing them with safe storage facilities on site
for PPE and tools. The Contractor shall therefore make provision for all costs related to providing the PPE,
tools and safe storage facilities in the tendered rates and prices for the various items of work scheduled
throughout the bill of quantities.

E2.9 EPWP contract signboard

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this
project is part of the Expanded Public Works Programme (EPWP). Provision for the costs related to the
provision, erection and subsequent removal of the contract signboard is made in pay item provided in chapter
1.3 of the bill of quantities for this purpose.

E2.10 Payment matters relating to the EPWP work
E2.10.1 General

No separate pay items shall be provided in terms of PART E of the bill of quantities for the construction work
activities carried out by EPWP participants. Payment for such work activities shall be made only indirectly, in
terms of the pay items scheduled for the work activities in which such persons are engaged.

Furthermore, no direct payment will be made to cover the Contractor’s costs associated with implementing
the on-site work programme for the EPWP participants, for planning, organising, directing, controlling and
administrating their day to day activities, including the setting of daily tasks, record keeping and any on-site
liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall
therefore be built into the rates tendered for the various items of work scheduled throughout the bill of
quantities.

E2.10.2 Payment for labour-enhanced components of the work

Payment will be made for items which are designated for labour-enhanced construction in the bill of quantities
only in those instances where such items are constructed using labour-enhanced methods.

Any unauthorised use of construction equipment to carry out work which was scheduled to be carried out
using labour-enhanced methods will not be condoned and any Works so constructed will not be certified for
payment. Any non-payment for such Works shall not relieve the Contractor in any way from his obligations
either in contract or in delict.

During the course of construction, as a result of unforeseen site conditions or operating conditions
encountered, it may happen that an item designated for labour-enhanced construction can no longer be
carried out in a safe and economically feasible manner, either in full or in part, using labour-enhanced
methods. In such instances the Employer’s Agent shall, where necessary, order a variation in terms of clause
6.3 of the of the General Conditions of Contract 2015 with respect to that portion of the item quantity that
cannot be carried out using labour-enhanced methods.
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E2.11 Penalty applicable to any shortfall in the local labour content achieved

The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer’'s
Agent, shall equal or exceed the specified minimum percentage of the contract amount which is the Contract
Price (adjusted to exclude penalties and value added tax).

The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content
stated in section C1.2.2 Data Provided by the Employer.

In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local
labour content for this project is due to quantitative underruns, the elimination of items contracted to local
labour, or any other reason beyond the Contractor’s control which may be acceptable to the Employer, the
Contractor shall be liable for a financial penalty as prescribed in clause SCC 4.1.1 of section C1.2.1.2 Special
Conditions of Contract. The financial penalty shall be calculated as follows:

P =0.005x [ (E - Eo)/100] x Ca
where:
E is the specified minimum percentage for local labour content

Eo is the local labour content percentage which the Employer's Agent certifies as being achieved
upon completion of the contract

Ca  isthecontract amount which is the Contract Price (adjusted to exclude penalties and value added
tax)

P is the monetary value of penalty payable

The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e.,
Women/Youth/Disabled as per clause F1.3 above), only to shortfalls in the total local labour content achieved.

The evaluation of the Contractor’s achievement of the local labour content percentage shall be undertaken
monthly by the Employer’s Agent, based on the accumulative achievements in comparison to the programmed
utilisation of local labour, as a means of monitoring the Contractor’s performance in achieving the Contract
Participation Goal.

Failure by the Contractor to achieve the Contract Participation Goal target by the time of Practical Completion,
shall result in the financial penalty being applied as prescribed in this clause. The Employer's Agent shall
make a final determination of the Contractor’s achievement of the Contract Participation Goal based on the
value of the Final Payment Certificate.

E3. NATIONAL YOUTH SERVICE (NYS) NOT APPLICABLE TO THIS PROJECT. PLEASE IGNORE
E3.1 The National Youth Service (NYS) programme

The National Youth Service (NYS) programme aims to train young people and provide them with practical
onsite work experience. The NYS shall only be applicable to projects with a duration of 12 months and above.

The Contractor shall not be required to directly employ and provide theoretical training to NYS workers in
terms of this contract. An NYS Service Provider has been employed by the Employer to facilitate all the
necessary employment and training of NYS participants. The Contractor shall be expected to liaise with the
NYS Service provider and shall be expected to provide any practical training requirements on the project as
may be required by the NYS Service Provider/Employer to fulfil the NYS programme requirements or other
accredited training programme requirements. This may include work suitable for both unskilled or semi-skilled
workers.

No additional payments shall be made for medical assessments pertaining to the NYS workers. The medical
assessments for the NYS workers shall be covered under Payment item C1.2.5. Therefore, the tendered rates
shall include the medicals for the number of NYS workers as indicated in E3.2.
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E3.2 Persons to be employed under the NYS programme

For purposes of this contract, the Contractor shall be required to provide practical training opportunities to 10
youths at a given time aged between 18 and 35 for a period of 12 months each under the NYS programme.

E3.3 Payment matters relating to the NYS work

No direct or additional payment will be made to cover the Contractor’'s costs associated with implementing
the on-site work programme for the NYS workers, for planning, organising, directing, controlling and
administrating their day to day activities, including the setting of daily tasks, record keeping and any on-site
liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall
therefore be built into the rates tendered for the various items of work scheduled throughout the bill of
quantities for the number of NYS workers as indicated in E3.2.

E3.4 Contractor’s obligations towards persons employed under the NYS programme

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the NYS
programme work to be undertaken on this contract, it shall be the responsibility of the Contractor to carry out
the following functions with respect to the NYS programme workers:

(a) implement health and safety procedures with respect to the participants, ensuring that the health and
safety regulations are adhered to;

(b) ensure that all participants receive induction on site safety prior to commencing with work on site;

(c) provide safe on-site storage facilities for apparel and tools issued to the participants;

(d) assist in the assessment of participants with regard to their competencies in their respective trades;

(e) provide overall supervision and day-to-day management of participants; and

() implement strict quality control to ensure that the work carried out by the participants is of the required
standard, and, where necessary, to train and mentor the participants to assist them in achieving the
standards required.

E3.5 EPWP-NYS contract signboard

Where work takes place under the National Youth Service (NYS) programme, the NYS logo shall also be
displayed on the EPWP contract signboard referred to in clause F2.9 above, indicating that this
project is part of both the Expanded Public Works Programme (EPWP) and the NYS programme.
Provision for the costs related to the provision, erection and subsequent removal of the contract
signboard in the pay item provided in chapter 1.3 of the bill of quantities for this purpose.

E4. JOB CREATION REPORTING FOR EPWP

In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the Contractor
must provide the information specified in clause E4.1 below for reporting purposes.

In addition, the Contractor's payment certificates shall be accompanied by the information specified in clause
E4.2 below.

E4.1 Type of project data required per project

Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting
on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the
Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this PART E of the
Particular Specifications).

The data that is required to be kept, maintained and reported on a monthly basis for each project includes:

E4.1.1 Participant (local labour) data

A participant list of the local labour employed must be maintained for every EPWP project. The data required
in this participant list is indicated below. This data shall be recorded, checked and signed off by the
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Contractor, and shall be submitted to the Employer at each monthly site meeting. The participant list shall
contain the following data and shall be kept and maintained on site for audit purposes:

(a) Participant identity — name, surname, initials, date of birth and identity number (or other unique
identifier) plus certified copy of ID book.

(b) Participant profiles — nationality, gender, age, education level and disability status.

(c) Work data for participants — daily wage to be received, number of calendar days training attended

and number of calendar days worked.

(d) Records of training — as required in terms of the EPWP Data Collection Tool template.

In addition, the signed contracts of employment between the Contractor and each EPWP participant shall be
kept and maintained on site for audit purposes.

E4.1.2 Project work data

The project work data generally seeks to confirm the number of people at work daily on the project. This data
shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at each
monthly site meeting. The data shall be maintained on site by the Contractor, in order that it can be provided
by the Employer to the National Department of Public Works upon request when the latter is undertaking
sample auditing. These records shall be kept by the Contractor for a period of three years after contract
completion should they be required for audit purposes.

The data shall include:

(a) Daily attendance register — register for each day showing all the workers that were registered as being
at work on that day. Attendance registers shall be completed on site on a daily basis and signed off
by the Contractor on a weekly basis. Refer to pro forma attendance register attached at the end of
this PART E of section 3.3.

(b) Summary of monthly attendance.
E4.1.3 Project payment data

The project payment data generally seeks to confirm what was paid, for how much work and to whom. This
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at
each monthly site meeting.

It is required that the Contractor adopt one of the following methods as standard procedure for recording and
maintaining this information:

(a) Payment register — this is a list of the workers showing the wages paid to each worker, and signed
off by each worker as proof of receipt and acceptance of payment. Information on this register must
include the name of the worker, either an identity number or other unique identifier, the number of
calendar days that the pay period covers, the wage rate and the total wages paid; or

(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of
payment — these bank records must specifically show the name of the worker, either an identity
number or other unique identifier, the period which the pay covers and the total wages paid.

The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above,
must be available and applicable for the entire period for which the Employer claims an incentive reward for
person-days of work created in terms of the project.

E4.1.4 Employment output data

The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing
production output compared to the programme of works, together with the data necessary to enable the
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Employer to calculate the following employment output data in accordance with the EPWP Data Collection
Tool template:

(a) Number of work opportunities created (where one work opportunity = paid work created for one
individual on an EPWP project, for any period of time).
(b) Number of person-days of work created (where one person-day = one day of work carried out by one

individual). The total number of person-days of work created on a particular EPWP project shall be
obtained by summing the total number of person-days worked by each individual employed during
the course of that EPWP project.

(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on
the EPWP project divided by 230 working days). In terms of EPWP policy, one year of work created
for one individual is assumed to comprise a total of 230 days of paid work carried out by that individual.

(d) Average duration of work opportunities created (= total number of person-days of work created on
the EPWP project divided by the number of work opportunities created on that EPWP project).
(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on

an EPWP project divided by the total number of person-days of work created on that EPWP project).
(f) Training information.

E4.2 Project data to be submitted with the Contractor’s payment certificates

The Contractor's payment certificates shall be accompanied by labour returns providing the labour information
for the corresponding period in a format specified by the Employer.

Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless
still be submitted as per the frequency and timeframes stipulated by the Employer. The Contractor's payment
certificates shall not be paid by the Employer until all pending labour information has been submitted.

The following information shall be maintained on site and submitted with each payment certificate in the format
specified by the Employer:

(@) Copies of the signed contracts between the Contractor and any new EPWP participants (the
Contractor shall note that all such formal contracts of employment entered into with persons employed
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the
Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each
year, and shall be required to submit copies of all such new contracts with the first payment certificate
thereafter);

(b) Certified ID copies of all local labour employed as EPWP participants;

(c) Attendance registers for the EPWP participants;

(d) Proof of payment of EPWP participants; and

(e) Information as required in terms of the EPWP Data Collection Tool template.
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Expanded Public Works Programme:
PPE BRANDING

For EPWP Projects

transport & &)
.‘ Teport Fl‘ E g
Transport % Fus 00

PROVINCE OF KWAZULU-NATAL

T-Shirt/Overall/Safety Vest Branding

Programme Name

(Short sleeve only) EPWP

Implementing

EPWP
Lago Agent Logo
O ;\:\;!‘c wo;‘ks Elm
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Logo Options

Implementing Agent Examples EPWP LOGO
National Projects
! envi mr\t\rﬂ affairs Contains National Coat EXPANDED PUBLIC WORKS PROGRAMME

Of Arms and name

The Logo shall not be disproportionately stretched.
A monochrome black logo may be used on approval
only.

The above logo is the current logo. Logos with
green text below the words EXPANDED PUBLIC

Contains Provincial Coat WORKS PROGRAMME are old logos and should
Of Arms and name not be utilised.

Municipal Projects

Ugu District
Municipality wvllll

PLEASE VERIFY WHICH LOGO NEEDS TO USED

Printing on PPE

PPE (Overalls) shall be Pantone Green with/without reflective tape and
shall be branded as follows:

+ Implementer’s Logo (printed or embroidered) on the left front pocket
location ie over the heart position. (full colour)

+ EPWP logo on the right front pocket (printed or embroidered) location
(full colour)

* The letters EPWP on the back of the PPE in BLACK
* The program name eg Vuk'uphile is to be printed on the right sleeve of
short sleeved apparel and need not be placed on long sleeved apparel.

«  Where required, lime green safety vests are to be branded with similar
specification above. In this instance the Overalls may not necessarily
be branded provided that the use of high visibility vests is mandatory.

+ All artwork and PPE samples shall be approved and signed off by the
consultant prior to printing/embroidering.
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Project Signboard
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For further information contact:
Petronella Sithebe
Petronella.Sithebe@Kzntransport.gov.za
033-355-8023
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT
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Contractor's
Logo

| it

EXPANDED PUBLIC WORKS PROGRAMME

This contract must be read in conjunction with the standard terms and conditions of employment on EPWP attached herein.

EPWP CONTRACT OF EMPLOYMENT between
Employer Details
Cli i tap here to enter te> Address .
Name Click or tap here to enter text. Click or tap here to enter text.
Telephone Click or tap here to enter text.
Email Click or tap here to enter text.
Contact Click or tap here to enter text.
And

Employee Details
Name Click or tap here to enter text. Surname Click or tap here to enter text.
ID: Click or tap here to enter text. Cell Click or tap here to enter text.
Sex (M/F) Male [0 Female [ Disability Yes [ No [
Primary Language Click or tap here to enter text. Phvsical

— ysica Click or tap here to enter text.
Other Languages Click or tap here to enter text Address
Highest Education Click or tap here to enter text Local Click or tap here to enter text
Level Achieved LICK Oor tap nere to enter texL. Municipality LICK Or tap nere to enter text.
Other qualifications Click or tap here to enter text. Ward Click or tap here to enter text.
Grant Received (Y/N) | Yes CJ No O Grant type:

Employment Details

MName of project:

Click or tap here to enter text.

Job Title:

Click or tap here to enter text.

Duties:

Click or tap here to enter text.

Click or tap here to
enter text.

Confract Start Date

Click or tap here to
enter text.

Contract Finish Date

The wage per task/day is:

R Click or tap here to enter text. | Hour/Day/task (Specifier to select corect rate)

Special Conditions

You must be aware that this employment confract is a limited term contract
and not a permanent job. This employment contract may be terminated for
any one of the following reasons:
a) The contractor does not get additional contracts from the EPWP.
b) Funding for the programme in your area comes to an end.
¢) Underperformance: first offence — final written waming. Second
offence — dismissal.

Payment

a) You will be paid a fixed amount stipulated above for completing a fixed
amount of work.

b) The amount of work required for the agreed rate of pay will vary from
task to task. You will be informed at the beginning of each task or group
of tasks how much work you are expected to complete per day.

c) You will only be paid for work completed.

d) Payment during classroom training shall be R /day

the employee provided that the employee has worked for at least 3 months.

Personal Protective Clothing will be supplied o the employee by the employer depending on the work to be performed, and will remain the property of

Acceptance

Employer Name: Employer Signature:

Employees Name: Employee Signature:

‘Witness 1 Name: Witness 1 Signature:

Witness 2 Name: Witness 2 Signature:
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APPENDIX E - Conditions of Service

b)

a)

€)

)
n)

3.1

a)

3.3

4.1,

42
43,

4.4

Introduction

1.1 This document contains the standard terms and
conditions for workers employed in elementary occupations
on an Expanded public Works Programme (EPWP). These
terms and conditions do NOT apply to persons employed in
the supervision and management of an EPWP.

1.2, In this document —

a) “department” means any department of the State,
implementing agent or contractor;

“‘employer” means any depariment, implementing agency or
contractor that hires workers to work in elementary
occupations on an EPWP;

“worker” means any person working in an elementary
occupation on an EPWP;

“elementary occupation” means any occupation involving
unskilled or semi-skilled work;

‘management” means any person employed by a department
or implementing agency to administer or execute an EPWP;
“task” means a fixed quantity of work;

“task-based work™ means work in which a worker is paid a
fixed rate for performing a task;

“task-rated worker” means a worker paid on the basis of the
number of tasks completed;

“time-rated worker” means a worker paid on the basis of the
length of time worked.

Terms of Work

Workers on an EPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in
any five-year cycle on an EPWP.

Employment on an EPWP does not qualify as employment as
a contributor for the purposes of the Unemployment Insurance
Act 30 of 1966.

Normal Hours of Work

An employer may not set tasks or hours of work that require a
worker to work—

more than forty hours in any week

on more than five days in any week; and

for more than eight hours on any day.

An employer and worker may agree that a worker will work
four days per week. The worker may then work up to ten
hours per day.

A task-rated worker may not work more than a total of 55
hours in any week to complete the tasks allocated (based on
a 40-hour week) to that worker.

Meal Breaks

A worker may not work for more than five hours without taking
a meal break of at least thirty minutes duration.

An employer and worker may agree on longer meal breaks.
A worker may not work during a meal break. However, an
employer may require a worker to perform duties during a
meal break if those duties cannot be left unattended and
cannot be performed by another worker. An employer must
take reasonable steps to ensure that a worker is relieved of
his or her duties during the meal break.

A worker is not entitled to payment for the period of a meal
break. However, a worker who is paid on the basis of time
worked must be paid if the worker is required to work or to be
available for work during the meal break.

5.1,
5.2.

7.

8.
8.1

8.2.
8.3.

a)
b)
g4
a)

b)

2.1

9.2.

9.3.

9.7.

9.8.

a)

9.9.

Special Conditions for Security Guards

A security guard may work up to 55 hours per week and up to
eleven hours per day.

A security guard who works more than ten hours per day must
have a meal break of at least one hour or two breaks of at
least 30 minutes each.

Daily Rest Period

Ewvery worker is entitled to a daily rest period of at least eight
consecutive hours. The daily rest period is measured from
the time the worker ends work on one day until the time the
worker starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker
may only work on their day off to perform work which must be
done without delay and cannot be performed by workers
during their ordinary hours of work (“emergency work™).

Work on Sundays and Public Holidays

A worker may only work on a Sunday or public holiday to
perform emergency or security waork.

Work on Sundays is paid at the ordinary rate of pay.

A task-rated worker who works on a public holiday must be
paid —

the worker’s daily task rate, if the worker works for less than
four hours;

double the worker’s daily task rate, if the worker works for
more than four hours.

A time-rated worker who works on a public holiday must be
paid —

the worker's daily rate of pay, if the worker works for less than
four hours on the public holiday;

double the worker’'s daily rate of pay, if the worker works for
more than four hours on the public holiday.

Sick Leave

Only workers who work four or more days per week have the
right to claim sick-pay in terms of this clause.

A worker who is unable to work on account of illness or injury
is entitled to claim one day's paid sick leave for every full
month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days' sick
leave in a year.

Accumulated sick-leave may not be transferred from one
confract to another contract.

An employer must pay a task-rated worker the worker's daily
task rate for a day’'s sick leave.

An employer must pay a time-rated worker the worker's daily
rate of pay for a day’s sick leave.

An employer must pay a worker sick pay on the worker's
usual payday.

Before paying sick-pay, an employer may require a worker to
produce a certificate stating that the worker was unable to
work on account of sickness or injury if the worker is —
absent from work for more than two consecutive days; or
absent from work on more than two occasions in any eight-
week period.

A medical certificate must be issued and signed by a medical
practitioner, a qualified nurse or a clinic staff member
authorised to issue medical certificates indicating the duration
and reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related
injury or occupational disease for which the worker can claim
compensation under the Compensation for Occupational
Injuries and Diseases Act.

Employer Employee
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10. Maternity Leave

10.1. A worker may take up to four consecutive months’ unpaid
matemity leave.

10.2. A worker is not entitled to any payment or employment-related
benefits during matemity leave.

10.3. A worker must give her employer reasonable notice of when
she will start maternity leave and when she will retumn to work.

10.4. A worker is not required to take the full peried of maternity
leave. However, a worker may not work for four weeks before
the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or
qualified nurse certifies that she is fit to do so.

10.5. A worker may begin matemity leave —

a) four weeks before the expected date of birth; or
b) onan earlier date —

i if a medical practitioner, midwife or certified nurse certifies
that it is necessary for the health of the worker or that of her
unbormn child; or

ii. if agreed to between employer and worker; or

iil.  ona later date, if a medical practitioner, midwife or certified
nurse has certified that the worker is able to continue to work
without endangering her health.

10.6. A worker who has a miscarriage during the third trimester of
pregnancy or bears a stillbormn child may take maternity leave
for up to six weeks after the miscarriage or stillbirth.

10.7. A worker who returns to work after matemity leave, has the
right to start a new cycle of twenty-four months employment,
unless the EPWP on which she was employed has ended.

11. Family responsibility leave

11.1.  Workers, who work for at least four days per week, are
entitled to three days paid family responsibility leave each
year in the following circumstances -

a) when the employee’s child is bomn;
b) when the employee’s child is sick;
c) inthe event of a death of —

i the employee’s spouse or life partner;

i.  the employee’s parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling.

12. Statement of Conditions

12.1.  An employer must give a worker a statement containing the
following details at the start of employment —

a) the employers name and address and the name of the
EPWF;

b) the tasks or job that the worker is to perform; and

c) the period for which the worker is hired or, if this is not certain,
the expected duration of the contract;

d) the worker's rate of pay and how this is to be calculated;

e) the training that the worker will receive during the EPWP.

12.2.  An employer must ensure that these terms are explained ina
suitable language to any employee who is unable to read the
statement.

12.3.  An employer must supply each worker with a copy of these
conditions of employment.

13. Keeping Records

13.1. Every employer must keep a written record of at least the

following —

a) the worker's name and position;

b) inthe case of a task-rated worker, the number of tasks
completed by the worker;

c) inthe case of a time-rated worker, the time worked by the
worker;

d) payments made to each worker.

13.2. The employer must keep this record for a period of at least
three years after the completion of the EPWP.

14.

14.1.
14.2.

14.3.

14.7.

a)
b)
c)
d)
€)
14.8.

14.9.

15.

15.1.

12.2.

15.3.

186.

16.1.

16.2.

17.

Payment

An employer must pay all wages at least monthly in cash or
by cheque or into a bank account.

A task-rated worker will only be paid for tasks that have been
completed.

An employer must pay a task-rated worker within five weeks
of the work being completed and the work having been
approved by the manager or the contractor having submitted
an invoice to the employer.

A time-rated worker will be paid at the end of each month.
Payment must be made in cash, by cheque or by direct
deposit into a bank account designated by the worker.
Payment in cash or by cheque must take place —

at the workplace or at a place agreed to by the worker;
during the worker's working hours or within fiteen minutes of
the start or finish of work;

in a sealed envelope which becomes the property of the
worker.

An employer must give a worker the following information in
writing —

the period for which payment is made;

the numbers of tasks completed or hours worked;

the worker's eamings;

any money deducted from the payment;

the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information
must be recorded on the envelope and the worker must
acknowledge receipt of payment by signing for it

If a worker's employment is terminated, the employer must
pay all monies owing to that worker within one month of the
termination of employment.

Deductions

An employer may not deduct money from a worker's payment
unless the deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenue
Services any income tax that the worker is required to pay.
An employer who deducts money from a worker's pay for
payment to another person must pay the money to that
person within the time period and other requirements
specified in the agreement law, court order or arbitration
award concemed.

An employer may not require or allow a worker to —

repay any payment except an overpayment previously made
by the employer by mistake;

state that the worker received a greater amount of money
than the employer actually paid to the worker; or

pay the employer or any other person for having been
employed.

Health and Safety

Employers must take all reasonable steps to ensure that the
working environment is healthy and safe.

A worker must —

work in a way that does not endanger his/her health and
safety or that of any other person;

obey any health and safety instruction;

abey all health and safety rules of the EPWP;

use any personal protective equipment or clothing issued by
the employer;

report any accident, near-miss incident or dangerous
behaviour by another person to their employer or manager.

Compensation for Injuries and Diseases

Empiayer Empioyes
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17.1.  ltis the responsibility of the employers (other than a
contractor) to arrange for all persons employed on an EPWP
to be covered in terms of the Compensation for Occupational
Injuries and Diseases Act, 130 of 1993.

17.2. A worker must report any work-related injury or occupational
disease to their employer or manager.

17.3. The employer must report the accident or disease to the
Compensation Commissioner.

17.4.  An employer must pay a worker who is unable to work
because of an injury caused by an accident at work 75% of
their eamings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner.
This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.

18. Termination

18.1. The employer may terminate the employment of a worker for
good cause after following a fair procedure.

18.2. A worker will not receive severance pay on termination.

18.3. A worker is not required to give notice to terminate
employment. However, a worker who wishes to resign should
advise the employer in advance to allow the employer to find
a replacement.

18.4. A worker who is absent for more than three consecutive days
without informing the employer of an intention to retum to
work will have terminated the contract. However, the worker
may be re-engaged if a position becomes available for the
balance of the 24-month period.

18.5. A worker who does not attend required training events,
without good reason, will have terminated the contract.
However, the worker may be re-engaged if a position
becomes available for the balance of the 24-month period.

19. Cenrtificate of Service
19.1.  On termination of employment, a worker is entitled to a
certificate stating —

a) the workers full name;

b) the name and address of the employer;

c) the EPWP on which the worker worked;

d) the work performed by the worker;

e} any training received by the worker as part of the EPWP;

f)y the period for which the worker worked on the EPWP;

g) any other information agreed on by the employer and worker.
Either party can terminate this agreement with four weeks
written notice. In the case where an employee is illiterate
notice may be given by that employee verbally.

Evgire Empliyee
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EPWP DATA COLLECTION TOOL TEMPLATE
(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETS)

EPWP REGISTRATION FORM

Please complete the

Field requested Description if needed sections in white
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EPWP BUSINESS FORM

Field Description if needed Please complete the sections in white
requested
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Contract No. ZNB02789/00000/00/ULU/INF/25/T

Province of KwaZulu-Natal
Department of Transport
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Contract No. ZNB02789/00000/00/ULU/INF/25/T

Participant Training Data
Type of
training
Training course End Cost Status of -
category (i (for the (for the training Training Lty Training
Course Course . standard, . Number of Number . . Provider .
Code (Accredited / Start entire . entire (Not started, In Provider Provider
ID Name Trade . Trainees of Days . Contact
non- . training training progress, Name Address
. Titles, Short . Number
accredited) duration) course) Completed)
courses,
Public body
specific)
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Please complete
Field requested Description if needed the sections
in white
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Contract No. ZNB02867/00000/00/VRY/INF/25/T

The Attendance Register for on-site Workers

Reporting month:

Project Name:

Surname:

First Name:

Mobile No:

Contract no:

IDENTITY NUMBER:

Day Date Time In

Signature

Time Out

Signature

Report On Any Formal
Training Provided In The
Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 5

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked
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C41 LOCALITY PLAN

GIS Map with surrounding road network
FOG SPRAY ON PROVINCIAL ROAD P523
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C4.2.1 CONTRACT SIGNBOARD FOR USE WHEN THE NYS PROGRAMME IS NOT REQUIRED:

C4.2 EXAMPLE OF CONTRACT SIGNBOARD DETAILS

Contract No. ZNB02867/00000/00/VRY/INF/25/T

Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for Provincial Road
Maintenance Grant (PRMG) contracts only. In all other cases it shall be omitted.
2500
1700
9 s Department of Transport
< S -
s Province of KwaZulu-Natal
S Consultant's oo nsyitant's Name
Logo
3 3 Contractor's
ol 9 Contractor's Name
N Logo
o
~
<

4

Putde Works

REPUBLIC OF SOUTH AFRICA EXPANDED PUBLIC WORKS PROGRAMME
A PROJECT INCORPORATING EPWP PRINCIPLES

Deparrant Q’Emsbgan Kg »2// l 4 "’ ﬂ

&
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C4.2.2 CONTRACT SIGNBOARD FOR USE WHEN THE NYS PROGRAMME IS REQUIRED:

Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for Provincial Road
Maintenance Grant (PRMG) contracts only. In all other cases it shall be omitted.

2500
1700

9 & Department of Transport

N s Province of KwaZulu-Natal

S Consultant's  &nsultant's Name

Logo

2 8 fapaclors Contractor's Name
~ Logo

o

-

\lL :i"’:.‘LiO‘ SOUTH ASRNCA w NIDEI;PUBUCWORKS
A PROJECT INCORPORATING EPWP PRINCIPLES
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C4.3 EXISTING SERVICES REPORT

1. Location of services

The known services on the site include:

Before any work can commence the Contractor shall verify the actual position of each known existing service
and bring to the attention of the Engineer any previously unknown service that is not recorded in the existing
as-built or wayleave records or indicated in the Contract Documentation.

It is also expected that unknown buried domestic services crossings requiring relocation or protection may be
encountered along the route as the work proceeds. The Contractor shall therefore make every effort to
establish the location of any such unknown services in a particular area prior to excavations commencing in
that area. Such efforts shall include the Contractor conducting a thorough visual surface inspection for
services in the area, and also diligently enquiring of local landowners as to whether there are any known
services which have not been shown on the drawings but which may be affected by the construction activities
in that area, and any such services shall be brought to the attention of the Employer's Agent immediately.
Exploratory hand excavation trenching work shall be carried out where necessary to establish the exact
position of buried services.

The Contractor shall take note of the requirements of clause A2.1 of the COTO 2020 DS standard
specifications with regard to services.

2. Liaison with service owners

Immediately after the site has been handed over to the Contractor and prior to the commencement of any
construction work on the site, the Contractor shall arrange a meeting with the relevant authorities to establish
the exact location of the various services affected (if any), to plan the necessary services relocations (if
required) and to obtain contact details for the service owners’ technical and emergency staff.

Where services relocations are required, the Contractor shall arrange regular planning meetings with the
service owners until such time as the services have been relocated and commissioned and the existing
services uplifted and removed.

3. Protection of existing services

Prior to the commencement of any construction work on the site, the Contractor shall establish markers at 50
m centres (or closer where necessary), clearly delineating the routes traversed by the services within the road
reserve as confirmed by the service owners.

Excavation operations shall commence only after the existing services within or in the near vicinity of the
excavations have been suitably protected against damage.

The Contractor shall take particular care when carrying out blasting, pneumatic or mechanical breaking, and
general excavation operations in the vicinity of the services, and subcontractors, foremen and plant operators
shall be fully briefed on precautionary measures to be taken before excavation commences in these areas.

4, Relocation of services

Should any services need to be relocated, the Contractor shall be required to assist the service owner with
programming, organising and carrying out the relocation work, in order to minimise any delays in the
construction.

5. Payment for the services relocation work

A provisional sum has been provided under section C2.1 of the bill of quantities to cover the costs of any
protection, relocation, realignment, removal or replacement of services that may arise.
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C4.4 CONDITIONS ON SITE: MATERIALS INFORMATION
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C4.41

C4.4.2

C4.4.3

C4.44

C4.44.2

C4.443

C4.445

DISCLAIMER

The information in this document records the results of investigations done and various tests
carried out on materials encountered in the existing road. The results are given in good faith and
there is no warranty that the results are entirely representative of all the materials that may be
encountered, the intention being to give an indication of the materials likely to be encountered.

No responsibility for any consequence arising from variation between the actual material
properties and those indicated in this document will be accepted.

The specification and contract drawings shall always overrule this part of the contract documents.
GENERAL DESCRIPTION OF ROAD

The P523 is a provincial road with lanes located in Vryheid, featuring a nominal width of 10.4
meters. The total length is approximately 12 km, with 6 km covered in this document.

This contract begins at km 2.7 and ends at km 8.7, at the start of road P523 in the Gluckstad
area. The road passes through wards 9 and 22 within Zondo Tribal Authority.

BORROW PIT INVESTIGATION
All commercial sources
MATERIAL FOR CONSTRUCTION

60% Anionic stable grade emulsion
(Diluted 50% Emulsion/ 50% Water)

Hot-mix asphalt (continuous or semi-gap graded)

0.7/m2 prime coat,

Crushed stone base

Crushed stone of G1, G2 or G3

Concrete and surface seal aggregate, gabion stone and stone for erosion protection
works (n/a)

Water

No specific source of water for construction purposes is identified. The Contractor will have to
make his own arrangements in this regard. Water may be available from local rivers and
streams, but the Contractor will have to make suitable arrangements for access as required as
well as for the necessary testing to prove its suitability
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