Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/INF/21/T
Department of Transport

PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT

TENDER DOCUMENT FOR PROFESSIONAL SERVICE PROVIDER

PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR:

THE UPGRADE OF MAIN ROAD P711 FROM 0+000 KM TO 14+000 KM IN THE
DURBAN REGION

TENDER NUMBER: ZNB 00502/00000/00/HOD/INF/21/T

T T T T U= = PR

..................................................................................................................

This tender closes at 11h:00 on Thursday 24 May 2021 at the offices of the Department of
Transport located at 172 Burger Street, PIETERMARITZBURG

NO LATE SUBMISSIONS WILL BE CONSIDERED

Issued by: Enquiries:

The Department of Transport The Department of Transport
172 Burger Street 172 Burger Street
PIETERMARITZBURG PIETERMARITZBURG

3201 3201

Contact Name: Mr S.5. NKosi Contact Narne: Ms S.L Zulu
Telephone: {033) 355-8897 Telephone: {033) 355-0477
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Province of KwaZulu Natal TEMDER NUMBER: ZNB 00502/00000/00/HOD/INF/21/1
Department of Transport

Tender Notice and Invitation to Tender

KWAZULU-NATAL DEPARTMENT OF TRANSPORT requests Tender proposals from Professional Service Providers for
the Upgrade of Main Road P711 fram km 0 fo km 14 in the Durban Region

itis envisaged that interested service providers, who are in the Civil Engineering Sector and who satisfy criteria stated
in the Tender Data, may submit Tender offers.

The KwaZulu-Natal Department of Transport is applying a pre-qualifying criteria for this bid in terms of
Regulations 4 of the PPPFA Regulations, 2017. Tenderer who meet the minimum pre-qualifying criteria
will be considered for evaluation and award. The pre-qualifying criteria for this tender are as follows:

Only these tenderers may respond -

(a) atenderer having a level 1 B-BBEE status level of contributor; and
(b) atenderer subcontracting a minimum of 35%
{iy an EME or QSE which is at least 51% owned by black people.

Tenderer that fails to meet the pre-qualifying criteria will be deemed non-responsive and will not be
evaluated further.

Tender documents will be available on the e-tendet website and must be downloaded.

Tender document will also be available at KZN Department of Transport, Inkosi Mhlabunzima Maphumulo House, 172
Burger Street, Pietermaritzburg 3201 as from 26 April 2021 up until 09 May 2021 - Monday to Friday between 08h00 to
15h30

Technical enquiries relating to this document may be addressed to Ms. S.L Zulu, Tel. No. 033 355 0477: ¢ mail
Sihle.Mhlongo@kzntransport.gov.za

The closing time for receipt of Tenders is 11H00 — 24 May 2021 at KZN Department of Transport, Inkosi
Mhlabunzima Maphumulo House, 172 Burger Street, Pietermaritzburg 3201

Telegraphic, telephonic, telex, facsimile, e-mail and late Tender Proposals will not be accepted.

Tenders Proposals may only be submitted on the documentation that is issued.

Professional Consultant Services Tender T2



Province of KwaZulu Natal TENDER NUMBER: ZNE 00502/00000/00/HOD/INF/21/T
Department of Transport
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HODANFI21IT
Department of Transport

PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT
CONTRACT NO.: ZNB 00502/00000/00/HOD/INF/21/T
FOR
PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR:
THE UPGRADE OF MAIN ROAD P711 FROM 0+000KM TO 14+000KM

CONTENTS
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Province of KwaZulu Natal
Department of Transport

TENDER NUMBER: ZNB 00502/00000/00/HGD/INF21/7

SECTION A

T1.4 INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE KZN DEPARTMENT OF TRANSPORT

CLOSING
BID NUMBER: | ZNB00502/00000/00/HODINF/2T | DATE: 24 May 2021 CLOSING TIME: 11h00
PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR: THE UPGRADE OF MAIN ROAD P741 FROM
DESCRIPTION | 00+000KM TO 14+000KM
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
THE FOYER
KWAZULU NATAL DEPARTMENT OF TRANSPORT
172 BURGER STREET
PIETERMARITZBURG
3201
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON | Mr S. Nkala CONTACT PERSON | Ms S.L Zulu
TELEPHONE NUMBER | 033 355 8601 TEL. NUMBER 033 355 0477
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS Sandile Nkala@kznfransport.gov.za E-MAIL ADDRESS Sihle.Mhlongo@kzntransport.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE UMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX COMPLIANCE CENTRAL
COMPLIANCE STATUS | SYSTEM PIN: or | SUPPLER
DATABASE
No: MAAA

B-BBEE STATUS TICK APPLICABLE BOX] &-BBEE STATUS [TICK APPLICABLE BOX]
LEVEL VERIFICATION LEVEL SWORN
CERTIFICATE [ Yes [ No AFFIDAVIT [ Yes [INo
JA B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
ARE YOU THE e

FOREIGN BASED
ACCREDITED SUPPLIER FOR
REPRESENTATIVE IN
SOUTH AFRICA FOR THE GOODS

[Yes [ INo ISERVICES [ IYes [ INo
THE GOODS
JSERVICES /WORKS PUDIRIES
[IF YES ENCLOSE PROOF] OFFERED? [IF YES, ANSWER PART B3 |

OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [] YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ YEs [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES [INO
IS THE ENTITY LIABLE [N THE RSA FOR ANY FORM OF TAXATION? [] YeS CINO

Professional Consultant Services Tender
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Province of KwaZulu Natal TENDER NUMBER: ZNE 00502/00000/00/HODANF/21/7
Department of Transport

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

SECTION B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

11. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

12. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—{NOT TO BE RE-TYPED) OR IN
THE MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4, THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7).

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN} ISSUED
BY SARS TC ENABLE THE ORGAN CF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS {TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE
SARS WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NOBIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATICNS WITH
MEMBERS PERSCNS IN THE SERVICE OF THE STATE."
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/0000G/00/HODANF21/T
Department of Transport

SECTIONC

SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE COMPLETION OF BIDDING

FORMS

PLEASE NOTE THAT THIS BID IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS OF THE
PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN MANAGEMENT
POLICY FRAMEWORK.

10.
1.

i
13.
14,
15.
16.

17.
18.

Unless inconsistent with or expressly indicated otherwise by the context, the singular shall include the
plural and vice versa and with words importing the masculine gender shall include the feminine and the
neuter.

Under no circumstances whatsoever may the bid forms be retyped or redrafted. Photocopies of the
original bid documentation may be used, but an original signature must appear on such photocopies.
The bidder s advised fo check the number of pages and to satisfy himself that none are missing or
duplicated.

Bids submitted must be complete in all respects.

Bids shall be lodged at the address indicated not later than the closing time specified for their receipt,
and in accordance with the directives in the bid documents.

Each bid shall be addressed in accordance with the directives in the bid documents and shall be lodged
in a separate sealed envelope, with the name and address of the bidder, the bid number and closing
date indicated on the envelope. The envelope shall not contain documents relating to any bid other than
that shown on the envelope. [f this provision is not complied with, such bids may be rejected as being
invalid.

All bids received in sealed envelopes with the relevant bid numbers on the envelopes are kept
unopened in safe custody until the closing time of the bids. Where, however, a bid is received open, it
shall be sealed. If it is received without a bid number on the envelope, it shall be opened, the bid
number ascertained, the envelope sealed, and the bid number written on the envelope.

A specific box is provided for the receipt of bids, and no bid found in any other box or elsewhere
subsequent to the closing date and time of bid will be considered.

No bid sent through the post will be considered if it is received after the closing date and time stipulated
in the bid documentation, and proof of posting will not be accepted as proof of delivery.

No bid submitted by telefax, telegraphic or other electronic means will be considered.

Bidding documents must not be included in packages containing samples. Such bids may be rejected
as being invalid.

Any alteration made by the bidder must be initialed.

Use of correcting fluid is prohibited

Bids will be opened in public as soon as practicable after the closing time of bid.

Where practical, prices are made public at the time of opening bids.

If it is desired to make more than one offer against any individual item, such offers should be given on a
photocopy of the page in question. Clear indication thereof must be stated on the schedules attached.
Bidder must initial each page of the bid document.

The successful Service Provider once appointed will sign a service level agreement aligned to the
Engineering Council of South Africa which will manage the performance and outputs of the service
provider inclusive of penalties.

Professional Consultant Services Tender T.7



Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HODANF/2111
Department of Transport

SECTIOND
REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1.In terms of the National Treasury Instruction Note, all suppliers of goods and services to the State are required
to register on the Central Suppliers Database.

2.Prospective suppliers should self-register on the CSD website www.csd.gov.za.

3.If a business is registered on the Database and it is found subsequently that false or incorrect information has
been supplied, then the Department may, without prejudice to any other legal rights or remedies it may have;

3.1 cancel a bid or a contract awarded to such supplier, and the supplier would become liable for
any damages if a less favorable bid is accepted or less favorable arrangements are made.

4.The same principles as set out in paragraph 3 above are applicable should the supplier fail to request
updating of its information on the Central Suppliers Database, relating to changed particulars or

circumstances.

5.IF THE SUPPLIER IS NOT REGISTERED AT THE CLOSING TIME OF BID, THE SUPPLIER WILL BE
DISQUALIFIED AT THE BID EVALUATION PROCESS.
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Province of KwaZulu Natal TENDER NUMBER: ZNB ¢0502/00000/00/HOD/INFI21/T
Department of Transport

SECTIONE

DECLARATION THAT INFORMATION ON CENTRAL SUPPLIER DATABASE IS CORRECT AND UP TO
DATE
{To be completed by bidder)

THIS IS TO CERTIFY THAT | {name of bidder/authorized representative)

WHO REPRESENTS (state name of bidder)

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER DATABASE WITH RESPECT TO THE
BIDDER'S DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS CORRECT
AND UP TO DATE AS ON THE DATE OF SUBMITTING THIS BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR
DISQUALIFICATION OF THIS BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE CANCELLATION OF
THE CONTRACT THAT MAY BE AWARDED ON THE BASIS OF THIS BID.

SIGNATURE QF BIDDER OR AUTHORISED REPRESENTATIVE
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/INF/21/T
Department of Transport

SECTIONF
SBD 3.1
. PRICING SCHEDULE
Name of Bidder...........oooviiiii e Bid Number ZNB 00502/00000/00/HOD/INF/21/T
Closing Time: 11:00 oo, Closing Date..........ccoceiviiiiiieieinienens

PREAMBLE TO THE SCHEDULE OF PRICES

1.

The prices and rates to be inserted in the schedule of prices are to be the full inclusive prices for the work
described under the several items. Such prices and rates shall cover all costs and expenses that may be
required in and for the execution of the work described, and shall cover the cost of all general risks,
fiabilities, and obligations set forth or implied in the documents on which the tender is based, as well as
overhead charges and profit. Reasonable charges shall be inserted as these shall be used as a basis for
assessment of payment for additional work that may have to be carried out.

A price or rate is to be entered against each item in the schedule of prices, whether the quantities are stated
or not. An item against which no price is entered will be considered fo be covered by the other prices or
rates in the schedule.

Except where a rate only is required, the tendered price for each scheduled item is to be inserted in the
“Amount” column. The total tendered price is to be inserted in the Summary of the schedule of prices.

OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID.

Bidder's Signature: Date: V-
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/INF/21/T
Department of Transport

SECTION G SBD 4
Every question must be answered individually on this form, whether a relationship is present or not:
Failure to do so will invalidate your tender/bid

DECLARATION OF INTEREST

fl- Any legal person, including persons employed by the state’, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes an advertised competifive bid, a limited bid, a proposal or written price
quotation). In view of possible allegations of favouritism, should the resulting bid, or part thereof, be
awarded to persons employed by the state, or to persons connected with or related to them, itis
required that the bidder or hisfher authorised representative declare his/her position in refation to the
evaluating/adjudicating authority where-

the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or where
it is known that such a relationship exists between the person or persons for or on whose behalf
the declarant acts and persons who are involved with the evaluation and or adjudication of the
bid.

2. In order to give effect to the above, the following questions must be completed and submitted
with the bid.

2.1, The names of all directors / trustees / shareholders? / membersfindividuals, their individual identity
numbers, tax reference numbers to inserted in the table below. If applicable, employee / PERSAL
numbers must be indicated in the last column.

Full Name Position held Identity Number | Personal Income State Employee
{Shareholder, director, Tax Reference Number / Persal
trustee, member, Number Number

individual etc.)

If space provided is insufficient, details as specified above can be attached, however, this must be clearly indicated
in this table
*State” means -
(a) any national or provincial department, national or provincial public entity or constitutional institution
within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
€ provincial legislature;
Professional Consuitant Services Tender T.11




Province of KwaZulu Natal TENDER NUMBER. ZNB 00502/00000/00/HODANF/21/1
Department of Transport

{d) national Assembly or the naticnal Council of provinces; or

€ Parliament.
*"Shareholder” means a person who owns shares in the company and is actively involved in the management of
the enterprise or business and exercises confrol over the enterprise.

22 Full names of bidder or his or her representative:

23 Identity Number:

24, Paosition occupied in the Company {Director, trustee, shareholder, member)

25 Registration number of cormnpany, enterprise, close corporation, partnership, agreement or trust

26, Tax reference number:

27 VAT Registration number;

28. Are you or any person connected with the bidder presently employed by the state? Kindly mark the YES

applicable answer with a tick . NO

If so, furnish the following particulars:

2.8.1. | Name of person/directorftrustee/shareholder/member:

2.8.2. | Name of state institution at which you or the person connected to the bidder is employed:

2.8.3, | Position cccupied in the state institution:

2 8.4, i Any other particulars:
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/NF/21/T
Department of Transport

29 If you or any persen connecied with the bidder are presently employed by the state, did you obtain || YES
the appropriate authority to undertake remunerative work outside amployment in the public sector? NO
Kindly mark the applicable answer with a tick . NA

291 | Ifyes, did you attach proof of such authority to the bid document? YES
{Note: failure to submit proof of such authority, where applicable, may arise in the disqualification of NO
the bid. Kindly mark the applicable answer with a tick V. NiA

2.9.2 | Ifno, furnish reasons for non-submission of such proof:

210 Did you or your spouse, or any of the company's directors/ trustees/ members of their spouses YES
conduct business with the state in the previous twelve months? NO
Kindly mark the applicable answer with a tick V.

2.10.1 | If yes, furnish particulars:

211 Do you, or any person connected with the bidder, have any relationship {family, friend, other) with a || YES
person employed by the state and who may be involved with the evaluation or adjudication of the NO
bid? Kindly mark the applicable answer with a tick .

2111} If yes, furnish particulars;

212 | Areyou, or any person connected with the bidder, aware of any relationship (family, friend, other) YES
between any other bidder and any person employed by the state who may be involved with the NO
evaluation and or adjudication of this bid?

Kindly mark the applicable answer with a tick V.
2121 | If yes fumnish particulars.
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/MOD/INF/21/T
Department of Transport

Do you or any of the directors / trustees / shareholders / members of the company have any YES
interest in any other related companies whether or not they are bidding for this contract? Kindiy
mark the applicable answer with a tick V. NO

213.1

Ifyes, furnish particulars.

2.13.2

Have you or any of the directors / trustees / shareholders / members of the company or the YES

company in general provided any gifts, rewards, awards, sponsorships, donations or hospitality to NO

the depariment or any of its employees or their family in the last 12 months?
Kindly mark the applicable answer with a tick V.

2133

ff yes, furnish particulars, including estimated value.

DECLARATION
|, THE UNDERSIGNED

(NAME)

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS CORRECT, AND |
HAVE TAKEN REASONABLE DILIGENT STEPS (AS REQUIRED BY $76 OF THE COMPANIES ACT, 2011,
WHERE APPLICABLE), TO ENSURE THAT THE INFORMATION PROVIDED IS CORRECT.

1 ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

NAME OF BIDDER:

POSITION:

SIGNATURE:

DATE:
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/INF/21/T
Department of Transport

SECTIONH

COMPULSORY VIRTUAL BRIEFING SESSION

Institution involved: KwaZulu-Natal Department of Transport
BID No. . ZNB 00502/00000/00/HOD/INF/21/T

Services : PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR: THE UPGRADE OF
MAIN ROAD P711 FROM 0+000KM TO 14+000KM.

FRRFRR R kRkdok ok iokd ikl Rk Rk ki kR Rk kfokkkkdk ik itk k

A compulsory virtual Clarification Meeting with representatives of the Employer will take place as
follows:

Date: 10 May 2021
Log in time: 10H00 to 11HOO0
Virtual briefing starts at:119H00

Clarification meeting Login link: http:/bit.ly/KZNDOTCONSULTATIONFEES

Conference ID: 298 264 912#

Procedure for accessing meeting:

Click on link or copy and paste onto internet browser (Preferably Google Chrome or internet explorer)
Enter conference ID

Enter your name and company name

Enter meeting

Professional Consultant Services Tender T.15



Province of KwaZulu Natal TENDER NUMEBER: ZNB 00502/00000/00/HODAINF/2111
Department of Transport

SECTION |
AUTHORITY TO SIGN ABID

BIDDERS MUST COMPLETE THE RELEVANT APPLICABLE SECTION: A, B, C, D, E, F & G HEREUNDER
A, CLOSE CORPORATION

In the case of a close corporation submitting a bid, a certified copy of the Founding Statement of such

corporation shall be included with the bid, together with the resolution by its members authorizing a

member or other official of the corporation to sign the documents on their behalf.

By resolution of members atameetingon ..............coooveien . 20, at

signature appears below, has been authorised to sign all documents in connection with this bid

on behalf of (Name of Close Corporation) ........c..coooiiiiiie e,

SIGNED ON BEHALF OF CLOSE CORPORATION: .........coooie e, {(PRINT NAME)

IN HISTHER CAPACITY AS ..o DATE: ...
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/INFI21/T
Department of Transport

B. COMPANIES

If a Bidder is a company, a certified copy of the resolution by the board of directors, personally signed by the
chairperson of the board, authorising the person who signs this hid to do s0, as well as to sign any contract resulting
from this bid and any other documents and correspondence in connection with this bid and/or contract on behalf
of the company must be submitted with this bid, that is before the closing time and date of the bid

AUTHORITY BY BOARD OF DIRECTORS
By resolution passed by the Board of Directors O 200 MEMISL

.............................................................................................................. (whose signature appears
below) has been duly authorised to sign alf documents in cannection with this bid on behalf of

(Name of COMPENY) ......ooviieiiieeeee oo,
IN HIS/HER CAPACITY AS:

SIGNED ON BEHALF OF COMPANY:  __..ooocceeeoeoeoeeoooooo
(PRINT NAME)
SIGNATURE OF SIGNATORY: .....ooooocooooo DATE: ....oeooovorecersrn

WITNESSES:
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Province of KwaZulu Natai TENDER NUMBER: ZNB 00502/00000/00/HOD/INF/21/T
Department of Transport

C. SOLE PROPRIETOR {ONE - PERSON BUSINESS)
[, the UNAErSIGNE. .....c.evieerecr et hereby confirm that | am the

sole owner of the busINESS trading @S ..o

SIGNATURE DATE

D. PARTNERSHIP

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Residential address Signature
We, the undersigned partners in the business trading as.......c.cccoovv e
hereby aUtNOMSE ..ottt e to sign this bid as well as any

contract resulting from the bid and any other documents and correspondence in connection

with this bid and Jor contract on behalf of
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HODANF/21/7
Department of Transport

E CO-OPERATIVE

A certified copy of the Constitution of the co-operative must be included with the bid, together with the resolution
by its members authoring a member or other official of the co-operative to sign the bid documents on their behalf.

By resolution of members at a meeting on ..o 20, at

ISt , whose signature appears below, has been authorised
to sign all documents in connection with this bid on behalf of (Name of co-
OPBIALIVE). oot S —

SIGNATURE OF AUTHORISED REPRESENTATIVE/SIGNATORY:

DATE: ..o
SIGNED ON BEHALF OF CO-OPERATIVE: oo,

NAME IN BLOCK LETTERS: e e e ettt e e e a2 e e s san e see e e o

WITNESSES:
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/INF/21T
Department of Transport

F JOINT VENTURE

If a Bidder is a joint venture, a certified copy of the resolution/agreement passed/reached signed by the duly
authorized representatives of the enterprises, authorizing the representatives who sign this bid to do so, as well as
to sign any contract resulting from this bid and any other documents and correspondence in connection with this
bid and/or contract on behalf of the joint venture must be submitted with this bid, before the closing time and date
of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE JOINT VENTURE

By resolution/agreement passed/reached by the joint venture partnerson.............c.... 200,

MITMES. .oy MITMIES et

Mr/Mrs... cvveremees @NA MIMIS s (whose
s:gnatures appears below) has been duly authorised to sign all documents in connection with this bid on behalf of:

(Name of JOINt VENTUME) ........oiiiiiiiiiiii et ettt

IN HIS/THER CAPACITY AS:

SIGNED ON BEHALF OF COMPANY: .ottt
(PRINT NAME)
SIGNATURE: ......cooviint e DATE: ...

IN HIS/HER CAPACITY AS:

SIGNED ON BEHALF OF COMPANY: ..o seesseesss e
(PRINT NAME)

SIGNATURE: oo Y =

[N HIS/HER CAPACITY AS:

SIGNED ON BEHALF OF COMPANY: ..o soesee oo
(PRINT NAME)

SIGNATURE: ...ooeoocoeeee e DATE: ...

IN HIS/HER CAPACITY AS:

SIGNED ON BEHALF OF COMPANY: ..ot seesseseesees oo

(PRINT NAME)
SIGNATURE: ..o DATE: ...
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G. CONSORTIUM

If a bidder is a consortium, a certified copy of the resolution/agresment passed/reached signed by the duly
authorized representatives of concerned enterprises, authorizing the representatives who sign this bid to do so, as
well as to sign any contract resuiting from this bid and any other documents and correspondence in connection
with this bid and/or contract on behalf of the consortium must be submitted with this bid, before the ¢closing time
and date of the bid.

AUTHORITY TO SiGN ON BEHALF OF THE CONSORTIUM

By resoiution/agreement passed/reached by the consortiumon.............. . ||
MIMIS.ooooicccrnnennerce @M MEMIS. e (whose
signatures appears below) has been duly authorised to sign all documents in connection with this bid on behalf of
(Name of Consortium) ..............oouire oot oo

IN HIS/HER CAPACITY AS:

SIGNATURE: .....coooooovovieeee e DATE: ...,
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1.

SECTION J
CONDITIONS OF BID

IWe hereby bid to supply all or any of the supplies and/or to render ali or any of the services described in the
attached documents to the KwaZulu-Natal Provincial Administration (hereinafter called the “Province”) on the
terms and conditions and be in accordance with the specifications stipulated in the bid documents {and which
shall be taken as part of and be incorporated info this bid) at the prices and on the terms regarding time for
delivery and/or execution inserted therein.

l/we agree that:

(@)  the offer herein shall remain binding upon me and open for acceptance by the Province during the
validity period indicated and calculated from the closing time of the bid;

(b}  this bid and its acceptance shall be subject to Treasury Regulations 16A issued in terms of the Public
Finance Management Act, 1999, the KwaZulu-Natal Suppfy Chain Management Policy Framework, the
Provincial Treasury issued Practice Notes, and the KwaZulu-Natal General Conditions of Contract, with
which I/we am fully acquainted:;

(c)  if liwe withdraw my bid within the period for which I/we have agreed that the bid shall remain open for
acceptance, or fail to fulfil the contract when calied upon to do so, the Provinge may, without prejudice
to its other rights, agree to the withdrawal of my bid or cancel the contract that may have been entered
into between me and the Province. l/we will then pay to the Province any additional expenses incurred
by the Province having either to accept any less favourable bid or, if fresh bids have to be invited, the
additional expenditure incurred by the invitation of fresh bids and by the subsequent acceptance of any
less favourable bid. The Province shall have the right to recover such additional expenditure by set-off
against monies which may be due to me under this or any other bid or contract or against any guarantee
or deposit that may have been furnished by me or on my behalf for the due fulfiilment of this or any
other bid or contract and pending the ascertainment of the amount of such additional expenditure to
retain such monies, guarantee or deposit as security for any loss the Province may sustain by reason
of my default;

(d) if my bid is accepted, the acceptance may be communicated to me by registered post, and that the
South African Post Office Limited shall be treated as delivery agent to me;

(e)  the law of the Repubiic of South Africa shall govern the contract created by the acceptance of my bid
and | choose domicilium citandi et executandiin the Republic at (fuli physical address) :

liwe furthermore confirm that I/we have satisfied myseif as to the correctness and validity of my bid: that the
price(s), rate(s) and preference quoted cover all of the work/item(s) and my obligations under a resulting
contract, and | accept that any mistakes regarding the price(s} and calculations will be at my risk.

Iiwe hereby accept full responsibility for the proper execution and fulfillment of all obligations and conditions
devolving on me under this agreement, as the Principal(s) liable for the due fulfillment of this contract.

liwe agree that any action arising from this contract may in all respects be instituted against me and l/we
hereby undertake to satisfy fully any sentence or judgment which may be pronounced against me as a result
of such action.

I/we confirm that i/we have declared all and any interest that | or any persons related to my business has with
regard to this bid or any related bids by completion of the Declaration of Interest Section.
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CERTIFICATION OF CORRECTNESS OF INFORMATION SUPPLIED IN THIS DOCUMENT

|/we, THE UNDERSIGNED, WHO WARRANT THAT | AM DULY AUTHORISED TO DO SO ON BEHALF OF THE
BIDDER, CERTIFY THAT THE INFORMATION SUPPLIED IN TERMS OF THIS DOCUMENT IS CORRECT AND
TRUE, THAT THE SIGNATORY TO THIS DOCUMENT IS DULY AUTHORISED AND ACKNOWLEDGE THAT:

(1) The bidder will furnish documentary proof regarding any bidding issue to the satisfaction of the Province,
if requested fo do so.

(2) If the information supplied is found to be incorrect and/or false then the Province, in addition to any
remedies it may have, may:-

{a} Recover from the contractor all costs, losses or damages incurred or sustained by the Province as a
result of the award of the contract, and/or

{(b) Cancel the contract and claim any damages which the Province may suffer by having to make less
favourable arrangements after such cancellation.

SIGNATURE OF BIDDER OR DULY NAME IN BLOCK LETTERS
AUTHORISED REPRESENTATIVE

ON BEHALF OF (BIDDER’S NAME)

CAPACITY OF SIGNATORY

TELEPHONE NUMBER: s
FAXNUMBER: e
CELLULAR PHONE NUMBER:

E-MAIL ADDRESS:
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SECTIONK

SBDS

This document must be signed and submitted together with your bid

THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME
INTRODUCTION

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement
contracts that have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines
were fully endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal
purchases / lease contracts (for goods, works and services) entered into after this date, are subject to the NIP
requirements. NIP is obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS}
of the Department of Trade and Industry (DTI} is charged with the responsibility of administering the programme.

1 PILLARS OF THE PROGRAMME
1.1 The NIP obligation is benchmarked on the imported content of the contract. Any contract having an
imported content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million

will have a NIP obligation. This threshold of US$ 10 million can be reached as follows:

{a)  Any single contract with imported content exceeding US$10 million.

or
(b) Multiple contracts for the same goods, works or services each with imported content exceeding
US$3 million awarded to one seller over a 2 year period which in fotal exceeds US$10 million.
or
(c) A contract with a renewable option clause, where should the option be exercised the total value
of the imported content will exceed US$10 million.
or
(d) Multiple suppliers of the same goods, works or services under the same contract, where the

value of the imported content of each allocation is equal to or exceeds US$ 3 million worth of
goods, works or services to the same government institution, which in total over a two (2) year
period exceeds US$10 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a} to 1.1 {c) above will
amount to 30 % of the imported content whilst suppliers in respect of paragraph 1.1 {d) shall incur 30%
of the total NIP cbligation on a pro-rafa basis.

1.3 To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments,
joint ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and

research and development (R&D) with partners or suppliers.

1.4 A period of seven years has been identified as the time frame within which to discharge the obligation.
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2

2.1

22

3.1

3.2

3.3

41

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

In order to ensure effective implementation of the programme, successful bidders (contractors) are
required to, immediately after the award of a contract that is in excess of R10 million (ten million
Rands), submit details of such a contract to the DTI for reporting purposes.
The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands)
is to cater for multiple contracts for the same goods, works or services; renewable contracts and multiple
suppliers for the same goods, works or services under the same contract as provided for in paragraphs
1.1.(b) to 1.1. {d} above.

BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF BIDDERS AND
SUCCESSFUL BIDDERS (CONTRACTORS) ‘

Bidders are required to sign and submit this Standard Bidding Document (SBD 5) together with the bid
on the closing date and time.

In order to accommodate multiple contracts for the same goods, works or services; renewable
contracts and multiple suppliers for the same goods, works or services under the same contract as
indicated in sub-paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP
obligation, successful bidders {contractors) are required, immediately after being officially notified about
any successful bid with a value in excess of R10 million (ten million Rands), to contact and furnish the
DTI with the following information:

e Bid/contract number.

» Description of the goods, works or services.

» Date on which the contract was accepted.

« Name, address and contact details of the government institution.

»  Value of the contract.

= |mported content of the confract, if possible.

The information required in paragraph 3.2 above must be sent to the Department of Trade and
Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias Malapane within five (5) working
days after award of the contract. Mr Malapane may be contacted on telephone (012) 394 1401,
facsimile (012) 394 2401 or e-mail at Elias@thedti.gov.za for further details about the programme.

PROCESS TO SATISFY THE NIP OBLIGATION

Once the successful bidder (contractor) has made contact with and furnished the DT with the
information required, the following steps will be followed:

the contractor and the DT1 will determine the NIP obligation;

the contractor and the DT will sign the NIP obligation agreement;

the contractor will submit a performance guarantee to the DTI;

the contractor will submit a business concept for consideration and approval by the DTI;

upon approval of the business concept by the DTI, the contractor will submit detailed business
plans outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

o a0 o
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4.2

The NIP obligation agreement is between the DTI and the successful bidder (contractor) and, therefore,
does not involve the purchasing institution.

Bid number .........ocooiie Closingdate: ..........ooovviviviniie
Name of DIAUEN...........oiiiec e
POStal BAAIESS ..o s
Signature.........ooocooeiiie Name (in print).........c.coooviieeiiii s
Date......cooi ittt
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SECTIONL SBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. it contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017,

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

- the 80/20 system for requirements with a Rand value below R50 000 000 (all applicable
taxes included).

1.2 {a) The value of this bid is estimated to not exceed/exceed/be approximately R50 000 000 (all
applicable taxes included) and therefore the 80/20 / the 90/10 / either the 80/20 or 90/10
preference point system shall be applicable.

1.3 Points for this bid shall be awarded for;
{a) Price; and
{b) B-BBEE Status Level of Contributor

1.4 The maximum peints for this bid are allocated as follows:

PRICE 80 or 80

B-BBEE STATUS LEVEL OF CONTRIBUTOR 200r10

Total points for Price and B-BBEE must not exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together
with the bid, will be interpreted to mean that preference points for B-BEBEE status level of
contribution are not claimed.

16 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black ecenomic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;
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(b) "B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a
code of good practice on black economic empowerment, issued in terms of section 9(1) of
the Broad-Based Black Economic Empowerment Act;

{c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price tenders, advertised
competitive bidding processes or proposals;

{d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act:

(f} “functionality” means the ability of a tenderer to provide goods or services in accordance
with specifications as set out in the tender documents;

(9) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

(I} “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes:

POINTS AWARDED FOR PRICE
THE 80/20 or 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the fallowing basis:

80/20 or 90/10
Pr—Poi Pr—Pyi
— 1— t— min P. = _ Tt min
Py = 80 1 - f-2nu) _ s = 90 (1 - 2 2m)

Where

Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration

Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accerdance with the table below:
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B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0
5. BID DECLARATION
51 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 4.1
6.1 B-BBEE Status Level of Contributor: = {(maximum of 10 points)

Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

7. SUB-CONTRACTING
71 Will any portion of the contract be sub-contracted?
(Tick applicable box)
YES NO

711 If yes, indicate:

iy  What percentage of the contract will be subcontracted............... ... %
iiy Thename ofthe sub-contractor..............o i
iy The B-BBEE status level of the sub-contractor.............cccccoiiiiic
iv) Whether the sub-contractor is an EME or QSE

{Tick applicable box)

YES NO

v} Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
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Preferential Procurement Regulations, 2017:

Designated Group: An EME or QSE which is at last 51% owned by: EME QSE

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of ComPany i . e
8.2 VAT registration NUMbBer: ...
8.3 Company registration MUIMDE ... ... e e e e
84 TYPE OF COMPANY/ FIRM

ol Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

0 Close corporation

O Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

8.5 PESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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8.6 COMPANY CLASSIFICATION
O Manufacturer
O Supplier

0

[

Professional service provider

Other service providers, e.g. transporter, etc.

{TICK APPLICABLE BOX|

8.7 Total number of years the company/firm has been in business: ......................

8.8 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBEE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that;

i) The information furnished is true and correct;

iy The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on 3 fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

{a) disqualify the person from the bidding process;

{(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c)  cancel the contract and claim any damages which it has suffered as a
resuit of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alferam
partem (hear the other side) rule has been applied: and

(e) forward the matter for criminal prosecution.

WITNESSES
| S ————— SIGNATURE(S) CF BIDDER(S)
2. .

DATE:
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SECTION M
SBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1 This Standard Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by institutions in ensuring that when goods and services are
being procured, all reasonable steps are taken fo combat the abuse of the supply chain
management sysiem.

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution's supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or
¢. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

ltem  Question
is the bidder or any of its directors listed on the National Treasury’s Database of
Restricted Suppliers as companies or persons prohibited from doing business with ] Ul
the public sector?
(Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem ruie was applied).

The Database of Restricted Suppliers now resides on the National Treasury's
website(www.treasury.gov.za) and can be accessed by clicking on its fink at the bottom of
the home page.

411 If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of Yes No
section 29 of the Prevention and Combating of Corrupt Activiies Act (No 12 of 2004)? L] ]
qister for Tender Defaulters can be accessed on the National Treasury's website
(www treasury.gov.za) by clicking on its link at the bottom of the home page.

4.21 | Ifso, fumish particulars:

43 Was the bidder or any of its directors convicted by a court of law (including a court outside Yes No
of the Republic of South Africa) for fraud or corrupiion during the past five years? ] ]:l

4.31 | If so, furnish particulars:

4.4 Was any confract between the bidder and any organ of state terminated during the past five | Yes No
years on account of failure to perform on or comply with the contract? ] ]

4.4.1 If 50, furnish particulars:
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SECTION N
SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids" invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe
se prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s
supply chain management system and or committed fraud or any other improper conduct in
relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any
corrupt or fraudulent act during the bidding process or the execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken fo prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be
completed and submitted with the bid:

'Includes price quotations, advertised competitive bids, limited bids and proposals.
?Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish

to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement
between competitors not to compete.
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

{Bid Number and Description)

in response to the invitation for the bid made by:

{Name of Institution)
do hereby make the following statements that | certify to be true and complete in every respect:
I certify, on behalf of; that;

{Name of Bidder)

1. Ihave read and | understand the contents of this Cetfificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in
every respect;

3. I'am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder:

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the
terms of, and fo sign the bid, on behalf of the bidder;

9. Forthe purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall include any

individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

{a) has been requested to subimit a bid in response to this bid invitation;

(b) coufd potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or
experience; and

{c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder
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6.

10.

SBD9
The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between partners
in a joint venture or consortium?® will not be construed as collusive bidding.
In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

(a) prices;

{b) geographical area where product or service will be rendered (market allocation)
{c) methads, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or

! bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particuiars of the products
or services to which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
confract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legistation.

3 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a
contract,

Signature Date

Position Name of Bidder
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Department of Transport

1.

SECTION O

RESPONSIVENESS CRITERIA

The Department of Transport will not consider any tender unless it meets the following
Responsiveness Criteria. All information listed in this Responsive Criteria MUST be submitted
by the close of tender. Failure to do so will result in automatic disqualification of tender:

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

The tender must be properly received in a sealed envelope clearly indicating the description of
the service and the Tender number for which the Tender is submitted.

The tenderer must submit a correctiy and fully completed and signed Form of Tender / Offer.

The tender must be deposited in the correct Tender box as indicated on the noticefinvitation to
bid on or before the closing date and time of the Tender.

We will not be responsible for couriered bids which did not reach the tender box in time.

The tender must comply with the requirements of the tender and technical specifications.

The tender must comply in full and observe the requirements of the Notice to Tenderer.

Supply Chain Declaration Forms must be correctly and fully completed.

Letter of Authority to sign the bid form must be correctly completed.

NOTE: This list is not exhaustive, additional responsiveness criteria in the hody of the document

are also be applicable.
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2. EVALUATION OF TENDERS

21

22

BACKGROUND

The KZN Department of Transport herein after referred to as Department seeks to appoint a
consuitant to provide professional consulting services for the Upgrade of Main Road PS1 from
0+000km to 14+000km.

Performance management monitored on the basis of skills plan that will be entered into at the
beginning of the project informed by Contract Participation Goal (CPG) policy in terms of the
Department's Targeted Procurement Policy of the Supply Chain Management (SCM). The
Department wishes to correct imbaiances of the past with regards to sharing benefits emanating
from this project.

The appointed Consultant shall be required to participate in the training and mentoring of
graduates through a process as agreed with the Head of Department or any other authorised
person.

EVALUATION

There are five main stages in the selection process of this bid, namely, ensuring that bid comply
with administrative requirements, Pre-qualifying criteria, Mandatory Requirements, Functionality
and the price and preference points.

2.2.1. Administrative compliance

Check and verify compliance with the submission and completion of compulsory bid documents viz
Annexure A, Sections A to O and Annexure C. Failure to comply with the Administrative Compliance
requirements will render the bid invaiid.

The following documentation must be submitted:

¢

riteria Yes | No Remarks

Section A - Invitation to Bid.

Section B — Terms and Conditions for bidding

bid

Section C - Special instructions regarding completion of

Section D - Registration on central suppliers’ database

Section E - Declaration that Information on Central
Suppliers Database is correct and up to date.

Section F — Pricing schedule

Section G- Declaration of interest

LSection H -~ Official Briefing session form
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Section | — Authority to sign a bid

Section J — Conditions of Bid

Section K - The national Industrial Participation
Programme

Section L - Preference Points Claimed

Section M - Declaration of Bidders Past Supply Chain
Management Practice

Section N - Certificate of Independent Bid Determination

Section O - Responsive Criteria

ANNEXURE C - Functionality and Tender Data

2.2.2. Pre-qualifying criteria

The KwaZulu-Natal Department of Transport is applying a pre-qualifying criterion for this bid in
terms of Preferential Procurement Policy Framework Act No.5 of 2000 of Preferential
Procurement Regulations, 2017. Tenderer who meet the minimum pre-qualifying criteria will be
considered for evaluation and award. The pre-qualifying criteria for this tender are as follows:

Only these tenderers may respond:

(¢} Atenderer having Level 1 B-BBEE status level of contribution, and
{(d) Atenderer subcontracting a minimum of 35%.
(0 An EME or QSE which is at least 51% owned by black people.

Tenderer that fails to meet the pre-qualifying criteria will be deemed non-responsive and will not
be evaluated further.

2.2.3. Mandatory requirements

¢ To qualify for this stage the service provider shail produce a copy of Professional
Indemnity Insurance of not less than the tendered amount.

* The Professional Indemnity is 100% and it shali cover the remainder of the works to be
monitored,

* Have completed a minimum of 1 similar project (Upgrade of Provincial Road project with
similar road classification and Engineering complexity)

* Have a minimum of 1 x Pr Eng or 1 x Pr Tech or 1 x Pr Techni or 1 X Pr CPM {Any
combination)
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224, Functionality

Atenderer a who meets the above evaluation/ selection stages will be further evaluated on the
functionality.

The functionality criteria is as follows : -

* Company Experience on Similar Projects............cocoovoevi 15 points
*  Inhouse Capabiltes.................c. 5 points
* Quallty ASSUTANGe...........c.oocoooreeeeio 5 points

FUNCTIONALITY EVALUATION TABLE
——— NI TEVALUATION TABLE

Functionality Scoring Score
—h_h__‘__‘——‘__i“_;—_

Company Experience on Similar Projects Number of New Infrastructure and Road
Upgrade projects successfully
completed by the bidding entity.

The evaluation will consider the nature of the
reference projects, scope of services provided,
and Employer/Client references.

5 and above =15
NOTES: 3-4 =10
15
* Reference Letter for similar 1-2 =5
successfully completed projects. o
¢ Clear and contactable references to be | @ r No submission= 0
included.
L——‘_‘_____K—‘i_______
In-House Capabilities Number of registered professionals
Applicable resources employed by the bidding entity.
NOTES: Mlmmgm 1xPr Eng or 1xPr Tech_ or jler
Techni or 1xPr CPM (Any combination)
* CV's with qualifications per personnel. _ 5
* Professionally registered personnei 3 and above =8
with & minimum of 3 years post Z =3
registration experience.
* Proof of employment in the form of 1 =2
either payslip, appointment letter or o . o
emplo;?myentpconptfact. 0 or No submission = Disqualification

———‘—tthhhti‘———__‘__‘_i_

1. ISO/SANS Certification =5

Quality Assurance System Type 2. Registered for Certification = 3
3. In house Quality Assurance 5
system =2

4. No Submission =0
TOTAL 25

NB: Only bidders who achieve a minimum of 65 percent for Functionality which equates

to 16.25 points will be evaluated for Price then Preference Points.
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/INF/21/T
Department of Transport

COMPULSORY ENTERPRISE QUESTIONNAIRE
PARTICULARS AND RECORD OF SERVICE OF THE STATE

The following particufars must be furnished:

Section 1: Name of enterprise: ... e,

Section 2: VAT registration NUMDBer: ... e

Section 3: Civil Engineering body registration number: ..o

Section 4. Particulars of sole proprietors and partners in partnerships

Name* Identity number* Perscnal income tax number®

* Complete only if sole proprietor or partnership, and attach separate page if more than three partners

Section 5: Particulars of companies and close corporations
Company registration NUMDBET: ... e oo
Close corporation number:

Tax reference number;

Section 6: Record of service of the state

Indicate, by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership
or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently serving or has served within the last 12 months as any of the following:

O amember of Parliament 0 an employee of Parliament or a provincial
T a member of the National Assembly or iegislature
the National Council of Provinces [0 an employee of any national or provincial
O amember of any provincial legislature department, national or provincial public
[l amember of any municipal council entity or constitutional institution within the
[ amember of the board of directors of any meaning of the Public Finance Management
municipal entity Act, 1999 (Act 1 of 1899)
[ a member of an accounting authority of 7 an employee of any municipality or municipal
any national or provincial public entity entity

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, | Status of service

partner, director, | board or organ of state served and . .

incipal Hion held*™ {tick appropriate
manager, principal | position he columny**
shareholder or

stakeholder* Current | Within last

12 months
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** Attach additional pages if more space is required

Section 7: Record of spouses, children and parents in the service of the state

Indicate, by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently serving or has served within the last 12 months as any of the following:

[0 amember of Parliament 0 an employee of Parliament or a provincial
0 a member of the National Assembly or legislature
the National Council of Provinces (1 an employee of any national or provincial
0 amember of any provincial legislature department, national or provincial public
0 a member of any municipal council entity or constitutional institution within the
[ amember of the board of directors of any meaning of the Public Finance Management
municipal entity Act, 1999 (Act 1 of 1999)
a member of an accounting authority of LI an employee of any municipality or municipal
any national or provincial public entity entity

If any of the above boxes are marked, disclose the following:

Name of spouse, child or | Name of institution, public office, | Status of service
parent*** hoard or organ of state served and

position held*** (tick appropriate

colurmn)***

Current Within last
12 months

*** Attach additional pages if more space is required

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

(i) authorizes the Employer to abtain a tax clearance certificate from the South African Revenue
Services that my / our tax matters are in order;

(i) confirms that neither the name of the enterprise nor the name of any partner, manager, director
or other person, who wholly or partly exercises, or may exercise, control over the enterprise,
appears on the Register of Tender Defaulters established in terms of the Prevention and
Combating of Corrupt Activities Act of 2004;

(iiiy confirms that no partner, member, director or other person, who wholly or partly exercises, or
may exercise, control over the enterprise, has within the last five years been convicted of fraud
or corruption.

(iv} confirms that | am not / we are not associated, linked or involved with any other tendering
entities submitting tender offers and that | / we have no other relationship with any of the
tenderers or those responsible for compiling the scope of work that could cause or be
interpreted as a conflict of interest;

(v) confirms that the information provided above in Sections 1 to 7 of Form C: Part 1 is within my
personal knowledge and is to the best of my belief both true and correct.
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CERTIFICATE OF INSURANCE COVER

Notes to Tenderer;

1. Attach certificate of insurance cover.
2. In the event of the tenderer being a joint venture/conseriium, the details of the individual
members must also be provided.

The tenderer shali provide the following details of this insurance cover:

D) Name of TENAETEN e
i) Period of Validity: ..., e
i) Value of Insurance:;

e Professional indemnity (for each and every case)

COMPANY. oot

» General public liability

COMPANY. et

e Third party liability

COMIPANY: ettt e
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Province of KwaZulu Natal
Department of Transport

TENDER NUMBER: ZNB 00502/00000/00/HOD/INF/21/1

PROPOSED SUB-CONSULTANTS

iMe hereby notify you that it is my/our intention to employ the following Sub-Consultants for work under
this contract. If I/'we am/are awarded a contract l/we agree that this notification does not change the
requirement for me/us to submit the names of proposed Sub-Consultants in accordance with the
requirements of the contract for such appointments,

Acceptance of this tender shall not be construed as approval of all or any of the listed Sub-Consultants.
Should any of or all of the Sub-Consultants not be approved subsequent to the acceptance of the tender,
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall
remain final and binding, even in the event of a Sub-Consultant not listed below being approved by the

Employer.
NAMES AND ADDRESSES OF NATURE AND EXTENT OF PREVIOUS EXPERIENCE
PROPOSED WORK TO BE WITH SUBCONSULTANT
SUBCONSULTANTS SUBCONTRACTED

Professional Consultant Services Tender T.62




Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/ANF/ 21T
Department of Transport

Attach additional pages if more space is required

Name:

Capacity:

Duly authorized to signenbehalfof: ... T,

SIGNATURE: ... . DATE:

(Of person authorised to sign on behalf of the Tenderer)
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KEY PERSONNEL

The Tenderer must insert in the spaces provided below a list of the key personnel o be employed on
this contract together with a resume of their experience with particular reference to the execution of
similar Works.

The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page.

Name of Person Academic Profession Age | Engineering and Built
Qualification Environment

Experience in Years

Attach additional pages if more space is required

NG e e et
L0 1o T O PSSRSO PON

Duly authorized tosignon behalf of: ...

SIGNATURE: ..., DATE: ...,

(Of person authorised to sign on behalf of the Tenderer)
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Province of KwaZulu Natal TENDER NUMBER: ZNB 00502/00000/00/HOD/INF217T
Department of Transport

CURRICULUM VITAE OF KEY PERSONNEL

Provide separate forms for each position listed in Form: Key Personnel

Name: Date of birth:
Profession: Nationality:
Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

[, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me,
my qualifications and my experience.

3 =3 = TSP SRR

L3 T o= 1ol | T ST SO P PSRV

Duly authorized to sign on behalf of: ..

SIGNATURE: .. ... DATE: .. ...

(Of person authorised to sign on behalf of the Tenderer)
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Curriculum Vitae of key personnel

Provide separate forms for each position listed in Form: Key Personnel

Name: Date of birth:
Profession: Nationality:
Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position; Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me,
my qualifications and my experience.

Name:

Capacity:

Duly authorized to signon behalf of: ...

SIGNATURE: ... e DATE:

{Of person authorised to sign on behalf of the Tenderer)
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Curriculum Vitae of Key Personnel

Provide separate forms for each position listed in Form: Key Personnel

Name: Date of birth:
Profession: Nationality:
Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

1, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me,
my qualifications and my experience.

Name:

Capacity:

Duly authorized to sign on behalf of: ...

SIGNATURE: ...t e DATE:

{OF person authorised to sign on behalf of the Tenderer)
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DEVIATIONS AND QUALIFICATIONS

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of
Contract, Specifications, Schedule of Prices, or Drawings, or should he wish to qualify the tender in any
way, he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original
tender documentation which shall be attached fo this page.

SECTION PAGE DEVIATION OR QUALIFICATION,
INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

Attach additional pages if more space is required

NAIMIE. e e e e e et e
CAPACIEY. e e e e e,

Duly authorized to signon behalf of: ...

SIGNATURE: ... e, DATE: .. .,

(Of person authorised to sign on behalf of the Tenderer)
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CONSULTANT HEALTH AND SAFETY DECLARATION

In terms of Clause 5(1) (h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the
Employer is satisfied that the Contractor has the necessary competencies and resources to carry out
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the
OHSA 1993 Construction Regulations 2014.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration
hereafter in detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that [ am fully conversant with the Occupational
Health and Safety Act No 85 of 1893 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014.

2, | hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this confract in compliance with the Construction
Regulations and the Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

{a) From my own competent resources as detailed in 4(a) hereafter: ... *Yes / No

{b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter; .................................. *¥Yes / No

(c) From outside sources by appointment of competent specialist subcontractors

as detailed in 4{c) hereafter: ..o, *Yes I No

(* = delete whatever is not applicable)

4. Details of resources | propose:

Note: Competent resources shall include safety personnel such as the construction
manager, construction health and safety officer and construction supervisor as
defined in Regulation 8, and competent persons as defined in the OHSA 1993
Construction Regulations 2014, as applicable to this contract.

(a) Details of the competent and qualified key persons from my company's own resources,
who will form part of the contract team:
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NAMES OF COMPETENT PERSONS | POSITIONS TO BE FILLED BY COMPETENT PERSONS

(b) Details of training of persons from my company's own resources (or {o be hired) who still
have 1o be trained to achieve the necessary competency:

(i} By whom will training be provided?

(i) When will fraining be undertaken?

(i) List the positions to be filled by persons to be trained or hired:

{c) Details of competent resources to be appointed as sub-consultants if competent persons
cannot be supplied from own company:

Name of proposed sub-consultant..... ... ..
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5. | hereby undertake, if my tender is accepted, to provide, before commencement of the works
under the contract, a suitable, sufficiently documented and coherent site specific Health and
Safety Plan in accordance with Regulation 7(1) (a) of the Construction Regulations, which plan
shall be subject to approval by the Employer.

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Health
and Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be
provided on site and will at all times be available for inspection by the Contractor's personnel, the
Employer's personnel, the Engineer, visitors, and officials and inspectors of the Department of
Labour.

7 | hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Consltruction Regulations 2014, and that | will be liable
for any penalties that may be applied in terms of the said Regulations (Regulation 33) for failure
on the Contractor's part to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer
will mean that | am unable to comply with the requirements of the OHSA 1983 Construction
Regulations 2014, and accept that my tender will be prejudiced and may be rejected at the
discretion of the Employer.

SIGNATURE: ... DATE: .o

(of person authorised to sign on behalf of the Tenderer)
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REGISTRATION WITH DEPARTMENT OF LABOUR

The Tenderer must attach hereto a copy of registration with the Department of Labour
for workman’s compensation has to be aftached.

ARG Y. e et

Duly authorized to signon behalf of: ... e,

SIGNATURE: ... DATE: ...

{Of person authorised to sign on behalf of the Tenderer)
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PROPOSED JOINT VENTURE AGREEMENT

The Tenderer shall attach hereto a copy of the proposed Joint Venture Agreement (if
applicable) and completed Enterprise Declaration forms for each of the contracting
parties (if applicable).

If not a Joint Venture indicate as such on this page.

NI, e
CAPACIY: e e

Duly authorized to sign on behalf of: e

SIGNATURE: ..., DATE: ...,
(Of person authorised to sign on behalf of the Tenderer)
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COMPANY REGISTRATION CERTIFICATE / AGREEMENT / POWERS OF ATTORNEY

Important note to Tenderer: Registration Certificates for Companies, Close Corporation
and Partnerships, or Agreements and Powers of Attorney for Joint Ventures, all as
referred to in the foregoing forms and in T2.1 must be inserted here,

Failure to attach documents as specified will render the bid non responsive and hence
invalidate the tender.

Name:

Capacity;

SIGNATURE: ... e DATE:

(Of person authorised to sign on behalf of the Tenderer)
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QUALITY PLAN (NOT APPLICABLE IF INCLUDED IN THE WRITTEN PROPOSAL)

The Tenderer shall attach to this page the Consultant’s Quality Plan covering the how
he will ensure good quality of his and contractor’s work.

If already covered in your proposal, simply refer to the page number in the proposal

Name:

Capacity:

SIGNATURE: ..., DATE:

(Of person authorised to sign on behalf of the Tenderer)
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PROJECT APPOINTMENT AND/ OR COMPLETION LETTERS

Name:

Capacity:

SIGNATURE: ..., DATE: ..o

(Of person authorised to sign on behalf of the Tenderer)
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THE CONTRACT
PART C1 AGREEMENT AND CONTRACT DATA
PART C2 PRICING DATA
PART C3 SCOPE OF WORKS
PART C4 SITE INFORMATION
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C1.1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 FORM OF OFFER AND ACCEPTANCE OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

PROJECT NAME: THE UPGRADE OF MAIN ROAD P711 EROM 0+000 KM TO 14+000 KM
IN THE DURBAN REGION

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the tender schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the Consultant
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS (CONTRACT
PRICE)

R e
Rand (in words);

....................................... {in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the Consultant
in the conditions of contract identified in the contract data.

SIGNAMUTE(S) e
NaME(S) e e e
CaAPACHY e

for the tenderer ...

(Name and address of organization}
Name and
signature of
WILNeSS e Date. ..o
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PREFERENCE CLAIMED

tiwe claim the following B-BBEE contributor status level ... as per Returnable Schedule M:
Tenderer's B-BBEE Verification Certificate subject to Tender Data M. In the event of any difference
between the above stated status level and the Verification Certificate attached to Form M, the
Verification Certificate shall apply.
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C1.1.2. FORM OF ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer's offer. In consideration thereof, the employer shall pay the Consultant the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract are contained in:
PART C1 Agreements and contract data, (which includes this agreement)
PART C2 Pricing data
PART C3 Scope of work
PART C4 Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1
to C4 above. Deviations from and amendments to the documents listed in the tender data and any
addenda thereto as listed in the tender schedules as well as any changes to the terms of the offer
agreed by the tenderer and the employer during this process of offer and acceptance, are contained in
the schedule of deviations attached to and forming part of this agreement. No amendments to or
deviations from said documents are valid unless contained in this schedule, which must be signed by
the authorised representative(s) of both parties.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer's agent (whose details are given in the contract
data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation
to be provided in terms of the conditions of contract identified in the contract data at, or just after, the
date this agreement comes into effect. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement. Notwithstanding anything contained herein, this
agreement comes into effect on the date when the tenderer receives one fully completed original copy
of this document, including the schedule of deviations (if any). Unless the tenderer (now Consultant)
within five days of the date of such receipt notifies the employer in writing of any reason why he cannot
accept the contents of this agreement, this agreement shall constitute a binding contract between the
parties.

SIONAIUTE(S) oo viirie e ettt ee e e e e et
NBIMB(S) oot e e e e ettt e
L= - Lo 1 OO TS TSRO UTTUTOPUURUPRPRRON
FOr e EMIPIOYET ... e ettt

{Name and address or organization)

Name and
signature of
WIS e DAt e,
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Schedule of Deviations

Item Deviation Details

By the duly authorised representatives signing this schedule of deviations, the empioyer and the
tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and
amendments to the documents listed in the tender data and addenda thereto as listed in the tender
schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

For the Consultant:
SIGNALUNE(S) oo e
NAMB(S) e e

Capacily e

(Name and address of organization)

Name and
signature of
WItNeSS Date: oo

For the Employer:
SIGNAIUNE(S) e e e
NBME(S) e

CapaCity e e

(Name and address of organization)

Name and
sighature of
WINESS Date: e
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C1.2 TAX COMPLIANCE PERMISSION DECLARATION

The Consultant shall complete the declaration below.

Ly e e ettt e et et {name)
the undersigned in My CAPACIHY @S ........oooi e e {position)
On behalf Of L. e {name of company)

herewith grant consent that SARS may disclose to the KZN Department of Transport Provincial

Government our tax compliance status on an ongoing basis for the contract term.

For this purpose our unique security personal identification number (PIN)iS ...

In addition, the Consultant shall obtain written consent from each of its sub-contractors, undisclosed
principals and partners involved in this contract confirming that SARS may, an an ongoing basis during
the contract term disclose the sub-contractors’ tax compliance status to the Employer. For this purpose
the Consultant shall provide the Employer with the unique security personal identification number {PIN)

for each of its sub-contractors, undisclosed principals and partners involved in this contract.

In the event of a joint venture or Targeted Enterprise each member shall comply with the above
requirement.

SIGNATURE DATE
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Cc1.3 CONTRACT DATA
C1.3.1 DATA PROVIDED BY THE EMPLOYER

The Conditions of Contract are the Standard Professional Services Contract {July 2009}
published by the Construction industry Development Board.

Clause Condition of Contract
1.1 The Employer is the KZN Department of Transport
6.3.5 The authorised and designated representative of the Employer is:

Name: Ms. S.L Zulu

54.1 The address of receipt of communication is:

Telephone: 033 355 0477

Faxsimile:

E-mail: Sihle.Mhlongo@kzntransport gov.za

Address: 224 Prince Alfred street, Pietermaritzburg, 3201

23 The Project is the upgrade of Main Road P711 from km 0+000 to km 14+000 in the
Durban Region

10.2 The Period of Performance will be determined by the completion date of the contract.

10.1 The Start Date is the date by which the contract is signed.

5.4.1 Communication by e-mail / faxsimile is not permitted.

55 The location for the performance of the Project is the official address of the Service
Provider

5.6 The Consultant may not release public or media statements or publish material

related to the Services or Project under any circumstances.

582 The time-based fees used to determine changes to the Contract Price are as stated
in the Pricing Data

511.1 The per
contract value.
5141
The programme shall be submitted within 28 Days of the award of the contract.
5142
The Consultant shall update the programme at intervals not exceeding 12 weeks.
6.3.4
The Employer is required to assist in the obtaining of approvals, licences and permits
from the state, regional and municipal authorities having jurisdiction over the Project.
7.4.1
The Consultant is required to provide professional indemnity cover as set out in
Clause 5.10.
51031 The Consultant is required to provide the following insurances:

1. Insurance against professional indemnity
Cover is 100% of the tendered amount
Period of cover duration of the contract
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Clause Condition of Contract
5.10.3.2
2. Insurance against third party liability
Coveris R 13 million
5.10.3.3 Period of cover is duration of the contract
3. Insurance against public liability
Coveris R 10 million
Period of cover is duration of the contract
7.5
The Consultant is required to obtain the Employer’s prior approval in writing before
taking any of the following actions:
9.1.2 1. Variations to the Contract
2. Appointment of Key Persons not listed by name in the Contract Data
3. Any other action that may be specified in the scope of works
9.1.1
The Consultant is required to provide personnel in accordance with the provisions of
clause 9.2 and to complete the Personne! Schedule.
10.1
The Consultant is to commence the performance of the Services within 30 Days of
date that the Contract becomes effective.
10.2.1
The contract is concluded when the Consultant has completed all the Deliverables in
accordance with the Scope of Works, unless terminated in terms of the Contract.
10.5.1.1
The period of suspension under clause 10.5 is not to exceed 2 {two) consecutive
years.
11.1
Copyright of documents prepared for the Project shall be vested with the Employer.
13.1
A Consultant may subcontract any work which he has the skill and competency to
perform in terms of clause 13 of the Contract.
14.2
Interim settlement of disputes is to be by adjudication.
14.3
Final settlement is by arbitration.
14.2.2
The adjudicator is the person appointed and agreed to by both Parties.
14.2.2
In the event that the parties fail to agree on an arbitrator, the arbitrator is nominated
by the KwaZulu Natal Society of Advocates.
15.4
Neither the Employer nor the Consultant is liable for any loss or damage resulting
from any oceurrence unless a claim is formally made within 10 (ten) years from the
date of termination or completion of the Contract.
15.5.1
The maximum amount of compensation payable by either Party to the other in
respect of liability under the Contract is limited to twice the Contract Price {incl. VAT).
16.2
The interest rate will be prime interest of the Employer's bank plus 2%, at the time
that the amount is due.

Professional Consultant Services Tender C.7



Province of KwaZulu Natal TENDER NUMBER - R

Department of Transport
C1.2.2 DATA PROVIDED BY THE CONSULTANT

Clause Conditions of Contract
1.2 The Consultantis: ........................... ...
Address:........ ...
Telephone; ..........................
Faxsimile:.............................
1.1 The authorised and designated representative of the Employer is:
Name:
5.41 The address of receipt of communication is:
Telephone:
Faxsimile:
E-mail
Address:
10.2 The Period of Performance will be determined by the completion date of the contract
9.1 The Key Persons and their jobs / functions in relation to the services are
Name Specific Duties
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C14 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY

ACT, 1993 (ACT NO. 85 OF 1993)

THIS AGREEMENT made at ........oooooveeeeoeeeeeeoeoe onthisthe ................... day of
.................................. in the year.................... between THE KZN Department of Transport
(hereinafter call“d "the Emplo”er"} on the one part, herein represented by
............................................................................................................................ in his capacity as
................................................................................................. and delegate of the Employer

(hereinafter call‘d "the Principal Consult’nt") of the other part, herein represented by
.. in his capacity as

WHEREAS the Employer is desirous that certain works be constructed, viz
RN 1o 7q B o =1
accepted a tender by the Principal Consultant for the construction, completion & maintenance of such
works and whereas the Employer and the Principal Consultant have agreed to certain arrangements
and procedures to be followed in order to ensure compliance by the Principal Consultant with the
provisions of the Occupational Health and Safety Act 1993 (Act 85 of 1993 and the Construction
Regulation, July 2003);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. The Principal Consultant shall execute the work in accordance with the contract documents
pertaining to this contract.

2. This Agreement shall hold good from its commencement date, which shall be the date of a
written notice from the employer or engineer requiring him to commence the execution of the
Works, to either;

a) the date of the final certificate issued in terms of clause 6.10 of the General Conditions
of Contract for Construction Works 2015 (3¢ Edition) as issued by the South African
Institution of Civil Engineering (hereinafter

b) referred to *s "the GCC 2"15"), as contained in the contract documents pertaining to
this contract, or
c) the date of termination of the contract in terms of clauses 9.9, 9.1 or 9.2 of the GCC
2015,
3. The Principal Consultant declares himself to be conversant with the following:-
a) All the requirements, regulations and standards of the Occupational Health and Safety

Act (Act 85 of 1983), hereinafter referred to as "The "act", together with its amendments
and with special reference to the following Sections of The Act.

i} Section 8: General duties of employers to their employees.
1)) Section 9: General duties of employers and self-employed persons to persons
other than employees.
i) Section 37: Acts or omissions by employees or mandatories and
iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement.
v) Construction Regulations 2003, and other safety regulations, as applicable.
b) The procedures and safety rules of the employer as pertaining to the Principal

Consultant and to all his sub Consultants.
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The Principal Consultant is responsible for the compliance with the Act by all his sub-

Consultants, whether or not selected and/or approved by the employer.

The Principal Consultant warrants that all his and his sub-Consultants’ employees are covered

in terms of the Compensation for Occupational Injuries and Diseases Act 1993 which cover
shall remain in force whilst any such employees are present on site. A letter of good standing
from the Compensation Commissioner to this effect must be produced to the Employer upon
signature of the agreement.

The Principal Consultant undertakes to ensure that he and/or his sub-Consultants and/or their

respective employees will at all times comply with the following conditions:

a)

The Principal Consultant shall assume the responsibility in terms of Section 16.1 of the
Occupational Health and Safety Act. The Principal Consultant shail not delegate any
duty in terms of Section 16.2 of this Act without the prior written approval of the
Employer. If the Principal Consultant obtains such approval and delegates any duty in
terms of section 16.2 a copy of such written delegation shall immediately be forwarded
to the Employer.

All incidents referred to in the Occupational Health and Safety Act shall be reported by
the Principal Consultant to the Department of Labour as well as to the Employer. The
Employer will further be provided with copies of all written documentation relating to
any incident.

The Employer hereby obtains an interest in the issue of any formal enquiry conducted
in terms of section 32 of the Occupational Health and Safety Act into any incident
invalving the Principal Consultant and/or his employees and/or his sub-Consultants.

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing

witnesses:

WITNESSES (Signature(s)): ..o U

NAMES (In Capital): LR SR 74 nmercoa o oo SR

WITNESSES (Signature(s)): 1o, R

NAMES (In Capital): 1 T e s e 2
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PART C2: PRICING DATA
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T.  PREAMBLE TO THE SCHEDULE OF PRICES ..oooooooooooooo C.15
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C2.1
C2.1.1

C21.2

C2.1.3

C2.14

PRICING INSTRUCTIONS

For the purposes of this Pricing Schedule, the following words shall have the meanings

hereby assigned to them.

Unit: The unit of measurement for each item of work as defined in the Scope
of Works.

Quantity: The number of units of work for each item.

Rate: The payment per unit of work for which the Service Provider tenders to
do the work.

Amount: The product of the quantity and the rate tendered for an item.

Provisional Sum: An amount allowed for in the Pricing Schedule, for which the

guantity of work is not known.

Prime Cost: s a specific type of Provisional Sum where payment is made on the
production of invoices showing the cost price of the implementation or
installation of the service required. Services rendered in this manner
carry a cost for which a rate or a lump sum is offered at tender stage to
cover all the tenderer's handling, supervision and liability costs in
providing the item or services.

The quantities provided by the Employer in the Pricing Schedule are only
approximate quantities. The quantities of work finally accepted and certified for
payment, and not the quantities given in the Pricing Schedule, will be used to
determine payments to the Service Provider.

The validity of the Contract shall in no way be affected by differences between the
quantities in the Pricing Scheduie and the quantities finally certified for payment.
Work is valued at the rates or lump sums tendered.

Rates and lump sums shall include full compensation for overheads, profits,
incidentals, tax (other than VAT), etc., and for the completed items of work as
specified in the Scope of Works and Contract Data and for all the risks, obligations
and responsibilities specified in the General Conditions of Contract, Particular or
Special Conditions of Contract, except in so far as the quantities given in the Pricing
Schedule are only approximate.

The tenderer shall fill in a quantity or a rate or a lump sum for each item where
provision is made. ltems against which no rate or lump sum has been entered in the
tender will not be paid for when the work is executed, as payment for such work will
be regarded as being covered by other rates or lump sums in the pricing schedule.
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C21.5

C2.186

The tenderer shall fill in a rate against all items where the words “rate only” appears
in the amount column. Aithough no work is foreseen under such item and no
quantities are consequently given in the quantity column, the tendered rate shall
apply should work under this item actually be required. Tenders should note the
provisions of clause C2.1.10 of this preamble.

The tendered lump sums and rates shall be valid irrespective of any change in the
quantities during the execution of the contract.

The short descriptions of the payment items in the Pricing Schedule are only given to
identify the items and to provide specific details. Reference shall, inter alia, be made
fo the Contract Data, General Conditions of Contract and Particular/Special
Conditions of Contract and Scope of Works for more detailed information regarding
the extent of work entailed under each item.

Where so indicated under measurement and payment, prices or rates will be subject
to adjustment for escalation as provided for below:

+ The prices or rates shall be fixed for the first 12-month period determined from the
tender base date and no change during this period will be allowed for
escalation.

+ On the 12-month anniversary date of the Contract base date the rates or sums
shall be adjusted by the 12-month year on year CPl index (as published in the
monthly bulletin PO141. of Statistics South Africa under table B} and fixed at
this value for the following 12-month period. Subsequent 12-month periods
shall be dealt with on the same basis.

» Adjustment of lump sum prices for escalation shall only be applicable to that portion
of the relevant Service which is incomplete at the end of the 12-month
anniversary date and shall not be applicable to any progress payments already
claimed.

Adjustment for escalation shall only be applicable for services or portions thereof, that are still
within the prescribed programme and any approved extensions of time.

C2.1.7

C21.8

interim payments for lump sum payment items may be permitted. Such interim
payments shall however be limited to proven progress achieved for that particular
service deliverable. The sum of any progress payments made under a particular lump
sum payment item shall be deducted prior to calculating any adjustments for
escalation as described in clause C2.1.6 above.

Provisional and Prime Cost Sums: Each Sum shall only be used, in whole orin part,
in accerdance with the Employer’s instructions and the Contract Price shall be
adjusted accordingly. The total sum paid to the Service Provider shall include only
such amounts, for the work, supplies or services to which the Sum relates, as the
Employer shall have instructed.
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C21.9.

For each Sum, the Employer may instruct plant, materials or services to be procured
by the Service Provider in accordance with the Employer's policies, and for which
there shall be included in the Contract Price:

- The actual amounts paid (or due to be paid) by the Service Provider under the
Sum, and

- An item for compilation and printing of procurement documentation,
quotation/tender process and evaluation, and all overhead charges and profit,
tendered in the Pricing Schedule. Provided that for Prime Cost Sums only,
where a percentage mark-up or lump sum mark-up is tendered, which shall
exclude profit.

The Service Provider shall produce all guotations, invoices, vouchers and accounts
or receipts in substantiation of any claim under a Sum.

Any percentage adjustment or lump sum mark-up against the Sum for handling fee,
profits, etc. shall not be negative.

Subject to the conditions stated in Clause C2.1.10 below, the rates and lump sums
filled in by the tenderer in the pricing schedule shall be final and binding with regard
to submitting the tender and may not be adjusted should there be any mistakes in the
extensions thereof and in the total sums appearing in the tender. Should there be any
discrepancies between the tender sum and the correctly extended and totalled pricing
schedule, the rates and the lump sums will be regarded as being correct, and the
Employer shall have the right to make adjustments to the tender sum to reconcile the
tender sum with the total of the pricing schedule. In such an event the tenderer will
be consulted but, failing agreement between the parties, the decision of the Employer
shall be final and binding. Adjustment of the tender sum will take place prior to the
signing of the contract. In their own interest tenderers must make doubly sure of the
correctness of their tendered rates and lump sums, the extensions and the tender
sum.

C2.1.10 A tender shall be deemed non-responsive if the unit rates or lump sums for some of

the items in the Pricing Schedule are, in the opinion of the Employer, unreasonable
or out of proportion, and if the tenderer fails, within a period of seven (7) days of
having been notified in writing by the Employer to adjust the unit rates or lump sums
for such items, to make such adjustments.

C2.1.11 All rates and sums of money quoted in the Pricing Scheduie shall be in South African

Rand and whole cents

C2.1.12 The item numbers appearing in the Pricing Schedule refer to the corresponding item

numbers in the Scope of Work.
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PREAMBLE TO THE SCHEDULE OF PRICES

1. The prices and rates to be inserted in the schedule of prices are to be the full inclusive prices
for the work described under the several items. Such prices and rates shall cover all costs and
expenses that may be required in and for the execution of the work described, and shall cover
the cost of all general risks, liabilities, and obligations set forth or implied in the documents on
which the tender is based, as well as overhead charges and profit. Reasonable charges shall
be inserted as these shall be used as a basis for assessment of payment for additional work
that may have to be carried out.

2. A price or rate is to be entered against each item in the schedule of prices, whether the
guantities are stated or not. An item against which no price is entered will be considered to be
covered by the other prices or rates in the schedule.

3. Except where a rate only is required, the tendered price for each scheduled item is to be
inserted in the "Amount” column. The total tendered price is to be inserted in the Summary of
the schedule of prices.

4. Arithmetical errors in the schedule of prices will be corrected in accordance with Clause F3.9
of the Conditions of Tender.

The Tenderer shall price each item in the schedule of prices in BLACK INK.

NOTE: All payments by the Department to Consultants will be made in line with the Departments
Remuneration Policy Ref. T4/5/3/5 which may be amended from time to time by the Head of
Department.

Professional Consultant Services Tender C.15



Province of KwaZulu Natal TENDER NUMBER : ZNB 00502/00000/00/HODANF/2 /T

Department of Transport

C2.2 SCHEDULE OF PRICES

Professional Consultant Services Tender C.16
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PROVINCIAL OF KWAZULU-NATAL
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SCHEDULE 1: NORMAL SERVICES
C3.2: STAGE 1: INCEPTION

ITEM No. DESCRIPTION UNIT QrTy RATE AMOUNT

Basic Engineering Fees as for Professional e
Services in terms of the Engineering Profession
Act, 2000, (Act No. 46 of 2000) for: Inception,
Concept & Viability, Design development

Documentation & Procuremeant, Contract Rands | R 220 000 000

Administration & inspection and Close e
Out(excluding contingencies, CPA during the
construction period and VAT) i

SUM - PART A1.1

Discount (Not compulsory) %

TOTAL SUM - PART A1.1 R 0.00

ITEM No, DESCRIPTION UNIT QTy RATE AMOUNT

Normat Services (clause 3.2)

Stage 1 - Inception % 5

(Fee includes all services as listed in
paragraph 3.2.1 and shali include detail design
review costs in terms of clause 4.3.6(2)

Stage 2 - Concept and Viahility (also termed

o,
Prefiminary Design) A’ 2

(Fee includes all services as fisted in paragraph
3 2.2 and shall include detail design review costs
in terms of clause 4 3.6(2)

Stage 3 - Design Development (also termed

L1}
Detail Design) 2 5D

(Fee includes all services as listed in paragraph
3.2.3 and shall include detail design review costs
in tarms of clause 4.3.6{(2)

Stage 4 - Documentation and Procurement % 10

(Fee includes all services as listed in paragraph
3.2.4 and shall include detail design review costs
in terms of clause 4.3.6(2)

Stage 5 - Gontract Administration and

o,
Inspection h e

(Fee includes all services as fisted in paragraph
3.2.5 and shall include detait design review costs
in terms of clause 4 3.6(2)

Stage 6 - Close-Out %o 5

(Fee includes all services as listed in paragraph
3.2.5 and shall include detail design review costs
in terms of clause 4.3.6(2)

{ All rates shall include all company expenses and mark-ups)

TOTAL SUM 100

P711 PRICING SCHEDULE - ECSA Deliverables-ver- 19-04-2021 Schedule 1 Normal Services



(Fee includes all services as listed in paragraph
3.2.1 and shall include detail design review costs
in terms of clause 4.3.6(2)

ITEM |DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
STAGE 1: INCEPTION
Agreed services and scope of work Lump Sum 1
Signed agreement Lump Sum 1
Report on project, site and functional Lumg Sum 1
requirements
Schedule of required surveys, tests, analyses, Lump Sum 1
site and other investigations
Schedule of consents and approvals Lump Sum 1

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1

F711 PRICING SCHEDULE - ECSA Deliverables-ver- 19-04-2021
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SCHEDULE 1: NORMAL SERVICES

C3.3: STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)

{(Fee includes all services as listed in paragraph
3.2.2 and shall include detail design review costs
in terms of clause 4.3 .6(2)

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
STAGE 2: CONCEPT AND VIABILITY
(PRELIMINARY DESIGN)
Concept design Lump Sum 1
Schedule of required surveys, tests and other Lump Sum 1
investigations and related reports
Process design Lump Sum 1
Preliminary design Lump Sum 1
Cost estimates as required Lump Sum 1

TOTAL CARRIED FORWARD TC SUMMARY OF SCHEDULE 1

P711 PRICING SCHEDULE - ECSA Deliverables-ver- 19-04-2021

Schedule 1 Normal Services




SCHEDULE 1: NORMAL SERVICES
C3.4: STAGE 3: DESIGN DEVELOPMENT {DETAIL DESIGN}

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

STAGE 3: DESIGN DEVELOPMENT (DETAIL
DESIGN)
Design development drawings Lump Sum 1
Qutline specifications Lump Sum 1
Local and other authority submission
drawings and reports Lump Sum 1
Detailed estimates of construction costs Lump Sum 1
{Fee includes all services as listed in paragraph
3.2.3 and shall include detail design review costs
in terms of clause 4.3.6(2)

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1

P711 PRICING SCHEDULE - ECSA Deliverables-ver- 19-04-2021

Schedule 1 Normal Services




SCHEDULE 1: NORMAL SERVICES

C3.5: STAGE 4: DOCUMENTATION AND PROCUREMENT

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

STAGE 4: DOCUMENTATION AND
PROCUREMENT
Specifications Lump Sum 1
Services co-ordination Lump Sum 1
Working drawings Lump Sum 1
Budget construction cost Lump Sum 1
Tender documentation Lump Sum 1
Tender evaluation report Lump Sum i
Tender recommendations Lump Sum 1
Priced contract documentation Lump Sum 1
{Fee includes all services as listed in paragraph
3.2.4 and shall include detail design review costs
in terms of clause 4.3.6(2)

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1
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SCHEDULE 1: NORMAL SERVICES
C3.6: STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

STAGE 5: CONTRACT ADMINISTRATION AND
INSPECTION
Schedules of predicted cash flow Lump Sum 1
Construction documentation Lump Sum 1
Drawing register Lump Sum 1
Estimates for proposed variations Lump Sum 1
Contract instructions Lurp Sum 1
Financial control reports Lump Sum 1
Valuations for payment certificates Lump Sum 1
Progressive and draft final account(s) Lump Sum 1
Practical completion and defects list Lump Sum 1
All statutory certification and certificates of
compliance as required by the Local and
other Statutory Authorities Lump Sum 1

{Fee includes all services as listed in paragraph
3.2.5 and shall include detail design review costs
in terms of clause 4.3.6(2)

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1

P711 PRICING SCHEDULE - ECSA Deliverables-ver- 19-04-2021

Schedule 1 Normal Services




SCHEDULE 1: NORMAL SERVICES
C3.7: STAGE 6: CLOSE-QUT

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

STAGE 6: CLOSE-OUT

Valuations for payment certificates Lump Sum 1

Works and final completion lists Lumnp Sum 1

Operations and maintenance manuals,

guarantees and warranties Lump Sum 1

As-huilt drawings and documentation Lump Sum 1

Final accounts Lump Sum 1

(Fee includes all services as listed in paragraph
3.2.5 and shall include detail design review costs
in terms of clause 4.3.6(2)

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1
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SCHEDULE 1: NORMAL SERVICES
C3.2: STAGE 1: INCEPTION

ITEM No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Basic Engineering Fees as for Professional
Services in terms of the Engineering Profession
Act, 2000, (Act No. 48 of 2000) for: Inception
Concept & Viability, Design development,
Documentation & Procurement, Contract
Administration & Inspection and Close
Cut{excluding contingencies, CPA during the
construction period and VAT)

Rands

R 80 380 282

SUM - PART A1.1

Discount (Not compulsory)

%

TOTAL SUM - PART A1.1

ITEM No.

DESCRIPTION

UNIT

Qrty

RATE

AMOUNT

Normal Services (clause 3.2)

Stage 1 — Inception

%o

(Fee includes all services as listed in
paragraph 3.2.1 and shall include detail design
review costs in terms of clause 4.3.6(2)

Stage 2 — Concept and Viability (also termed
Preliminary Design)

%o

(Fee includes all services as listed in paragraph
3.2 2 and shall include detail design review costs
in terms of clause 4 3.6(2)

Stage 3 — Design Development (also termed
Detail Design)

%

(Fee includes all services as listed in paragraph
3.2.3 and shall include detail design review costs
in terms of clause 4.3.6(2)

Stage 4 ~ Bocumentation and Procurement

Yo

{Fee includes all services as listed in paragraph
3.2.4 and shall include detail design review costs
in terms of clause 4.3.8(2)

Stage 5 — Contract Administration and
Inspection

%

25

*{Fee includes all services as listed in paragraph
3.2.5 and shall include detail design review costs
in terms of clause 4.3.6(2)

Stage 6 ~ Close-Out

%

(Fee includes all services as listed in paragraph
3.2.5 and shall include detail design review costs
in terms of clause 4.3.6(2)

( All rates shall include all company expanses and mark-ups)

TOTAL sSUm
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SCHEDULE 1: NORMAL SERVICES
C3.6: STAGE 6: CONTRACT ADMINISTRATION AND INSPECTION

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

STAGE 5: CONTRACT ADMINISTRATION AND
INSPECTION
Schedules of predicted cash flow Lump Sum 1
Construction documentation Lump Sum 1
Drawing register Lump Sum 1
Estimates for proposed variations Lump Sum 1
Contract instructions Lump Sum 1
Financial control reports Lump Sum 1
Valuations for payment certificates Lump Sum 1
Progressive and draft final account(s) Lumgp Sum 1
Practical completion and defects list Lump Sum 1
All statutory certification and certificates of
compliance as required by the Local and
other Statutory Authorities Lump Sum 1
{Fee includes all services as listed in paragraph
3.2.5 and shall include detail design review costs
in terms of clause 4.3.6{2)

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1
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SCHEDULE 1: NORMAL SERVICES
C3.7: STAGE 6: CLOSE-QUT

(Fee includes all services as listed in paragraph
3.2.5 and shall include detail design review costs
in terms of clause 4.3.6(2)

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

STAGE 6:_ CLOSE-OUT

Valuations for payment certificates Lump Sum 1

Works and final completion lists Lump Sum 1

Operations and maintenance manuals,

guarantees and warranties Lump Sum 1

As-built drawings and documentation Lump Sum 1

Final accounts Lump Sum 1

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1
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0

ZNB 00502/00000/00/HODANF/21/T

FOR

THE UPGRADE OF MAIN ROAD P711 FROM KM 0.00 TO KM 14.000 IN THE DURBAN REGION

SUMMARY OF SCHEDULE 1: NORMAL SERVICES

C3.2 STAGE 1: INCEPTION R
C3.3 STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN) R
C3.4 STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN) R
C35 STAGE 4: DOCUMENTATION AND PROCUREMENT R
C36 STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION R
C37 STAGE 8: CLOSE-QUT R
TOTAL OF SCHEDULE 1 CARRIED TO SUMMARY OF BILLING SCHEDULE R

P711 of PRICING SCHEDULE - ECSA Defiverables ver-1 9-04-2021, 2 of 2
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SCHEDULE 2; ADDITIONAL SERVICES
C3.8: ADDITIONAL SERVICES PERTAINING TO ALL STAGES OF THE PROJECT

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE AMOUNT

C3.3.3

C3.34

C3.3.5

C3.3.6

C3.3.7

C3.4.7

C3.4.8

C34.11

Additional Services pertaining to all Stages of
the Project

(Rate shall be for all services as listed in
paragraph 3.3.1 of ECSA Fee Guideline)

Survey Services during design stage
{a) Survey Servuces when procured by service
provider

{b} handling cost and provit in respect of (a)
ahove

Traffic Studies
(a) Traffic monitoring services when procured
by service provider

(b) handling cost and provit in respect of (a)
above

Environmental services during design stage
(a) Enviromental services during design stage

(b} handling cost and provit in respect of (a)
above

Geotechnical and Drilling Services

{a) Geotechnical and or drilling investigation
{b) handling cost and provit in respect of (a)
ahove

Pavement Investigation and Sampling
{a) Establishement of personel and equipment
for testpitting

(b} handling cost and provit in respect of (a)
above

Road Safety Audit: as defined in the scope of
work

{a) Feasibility/ Preliminary/ Detailed &
Construction or preopening

{b) handling cost and provit in respect of (a)
above

Occupational Health & Safety Requirments
(a) Health & Safety Requirment during design

(b) handling cost and provit in respect of (a)
above

Training

(a) Employer's Trainees
(i) Candidate Engineers/Technicians
{ii) Students experiential training

Phase/Stage Discontinuity

{2} Revfew of previous phase/stage

P711 of PRICING SCHEDULE - ECSA Deliverables ver-1 9-04-2021, 2 0of 2

LLump Sum

Prime Cost

%

Prime Cost

%

Prime Cost

Yo

Prime Cost

%

Prime Cost

%

Prime Cost

%

Prime Cost

Y%

Person-Month
Person-Month

Prime Cost
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(b} Review of tender documentation Prime Cost 0
(e) Visit to construction site by criginal deg Prime Cost 1 30000.00 R 30 000.00
C3.81 Special Services and Speciafist Advice
(a) Personnel cost
{i) Category A Hr 20
(i) Category B Hr 20
{iii) Category C Hr 0
{iv) Category D Hr 0
(b) Disbursements Prime Cost 1
(c) Handling cost %
C3.8.5 Project Liaison Committee (PLC)
(a) Liaison/meetings with the PLC during Lump Sum
Design and Construction Phase
(h) PLC stipend Prime Cost 1 54000.00 R 54 000.00
(c) Training of PLC members Prime Cost 1
(d) Handling cost for (b and c) Y%
C3.86 Market Analysis and Databases
(a) Market analysis Lump Sum 1
(b) Establishment and Maintenance Lump Sum 1
of a Targeted Enterprise database
C3.87 Provision of Social Facilitation Services
{(a) Social Facilitator Prov Sum 1 20000.00 R 20 000.00
(b) Handling cost for (a) %
| TOTAL CARRIED FORWARD TO SUMMARY OF
| SCHEDULE 2
SCHEDULE 2: ADDITIONAL SERVICES
C3.8: CONSTRUCTION MONITORING
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
ADDITIONAL SERVICES PERTAINING TO
CONSTRUCTION MONITORING
SITE SUPERVISION
Resident Engineer. (Category C) Month 14
Assistant Restdent Engineer: {Category D) Month 14
Site Technician: (Category D) Month 14
Site Technician: (Category D) Menth 14
Students: No. 2 Month 14
CLO: Month 14
OFFICE BASED STAFF
Project Manager Hr 560
Office Technician Hr 280
(Max of 40 hr/month}
TRAVELLING
Resident Engineer: (Category C) km 33800
Assistant Resident Enginger: (Category D) km 33 800
Site Technician: (Category D) km 2400
Site Technician: (Category D) km 33 600
Project Manager km 21000
Engineer km 21000
ACCOMODATION & MEALS
Resident Engineer: (Category C) Month 14 7 000.00 R 98 000.00
Assistant Resident Engineer: {Category D) Month 14 7 000.00 R 98 000.00
Site Technician: (Category D) Month 14 7 000.00 R 68 000.00
Site Technician: (Category D) Month 14 7 000.00 R 98 000.00
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Project Manager
Engineer

Month
Month

14
14

3000.00
3 000.00

R 42 000.00
R 42 600.00

TOTAL CARRIED FORWARD TO SUMMARY OF

SCHEDULE 2
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I
SCHEDULE 2: ADDITIONAL SERVICES
C3.3/C3.8: OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

ADDITIONAL SERVICES PERTAINING TC
OCCUPATIONAL HEALTH AND SAFETY ACT,

1993 (ACT No 85 OF 1993}

Additional services and duties under the
Occupational Health and Safety Act and the
Construction Regulations in terms thereof,
on behalf of the client, including the
following:

(2). Monthly site audits

{b). Site visits, Travel and other allowances
{c.). Attending Site meetings

{d). Monthly Reporting

(e). Basic Risk Assessment and Permit

(f) Handling cost in respeact of above

Prime Cost

%

150 000.0

150000.00

R 150 000.00

TOTAL CARRIED FORWARD TO SUMMARY OF
SCHEDULE 2

NATIONAL ENVIRONMENTAL MANAGEMENT
ACT, 1998 {ACT NO 107 OF 1998)

Additional services and duties under the

National Environmental Management Act and the
Construction Regulations in terms thereof,

on behalf of the client, including the

following:

(a). Monthly site audits

(b). Site visits, Travel and other allowances

(c.). Attending Site meetings

(d). Monthly Reporiing

Handling cost in respect of above

Prime Cost

%

150 000.0

150000.00

R 150 000.00

TOTAL CARRIED FORWARD TO SUMMARY OF

SCHEDULE 2
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SCHEDLLE 2: ADDITIONAL SERVICES
C3.9: QUALITY ASSURANCE SYSTEM

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE AMOUNT

C3.92

C3.9.3

ADDITIONAL SERVICES PERTAINING TO
QUALITY ASSURANCE SYSTEM

{(a) Laboratory facilities
(b) Survey

{c ) Handling cost in respect of above

Prime Cost
Prime Cost

%

1
1

2 500 000

1500000.00] R 1 500 000.00

1000000.00( R 1 000 000.00

TOTAL CARRIED FORWARD TO SUMMARY OF
SCHEDULE 2

ADJUDICATION, ARBITRATION PROCEEDINGS
AND SIMILAR SERVICES

Additional services and duties under the
Resolution of disputes and similar services

Handling cost in respect of above

Prime Cost

%

150 000.0

150000.00 R 150 000.00

TOTAL CARRIED FORWARD TO SUMMARY OF
SCHEDULE 2

P711 of PRICING SCHEDULE - ECSA Deliverables ver-19-04-2021, 2 of 2

Schedule 2 Additional Services




ZNB 00502/00000/00/HOD/INF/21/T

FOR

THE UPGRADE OF MAIN ROAD P711 FROM KM 0.00 TO KM 14,000 IN THE DURBAN REGION

SUMMARY OF SCHEDULE 2: ADDITIONAL SERVICES

C38 ADDITIONAL SERVICES PERTAINING TO ALL STAGES OF THE PROJECTR
C3.8 CONSTRUCTION MONITORING R
C3.3/C3.8 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) R
C3.3/C3.8 NATIONAL ENVIRONMENTAL MANAGEMENT ACT, 1998 (ACT NO 107 OF R
C3.9 QUALITY ASSURANCE SYSTEM R
C3.9 ADJUDICATION, ARBITRATION, AND SIMILAR

SERVICES R
TOTAL OF SCHEDULE 2 CARRIED TO SUMMARY OF BILLING SCHEDULE R
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SCHEDULE 2: ADDITIONAL SERVICES
C3.8: ADDITIONAL SERVICES PERTAINING TO ALL STAGES OF THE PROJECT

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C3.3.3

C3.3.4

C3.35

C3.3.6

C3.3.7

C3.4.7

C3.4.8

C3.4M

Additional Services pertaining to all Stages of
the Project

(Rate shali be for all services as listed in
paragraph 3.3.1 of ECSA Fee Guideling)

Survey Services during design stage
(a) Survey Servuces when procured by service
provider

(k) handling cost and provit in respect of (a)
above

Traffic Studies
(a) Traffic monitoring services when procured
by service provider

{b) hbandling cost and provit in respect of (a)
ahove

Environmental services during design stage
(a) Enviromental services during design stage

(b) handling cost and provit in respect of (a)
above

Geotechnical and Drilling Services

{a) Geotechnical and or drilling investigation
(b} handling cost and provit in respect of (a)
above

Pavement Investigation and Sampling
(a) Establishement of personel and equipment
for testpitting

{b) handling cost and provit in respect of (a)
ahove

Road Safety Audit: as defined in the scope of
work

(a) Feasibility/ Preliminary/ Detailed &
Construction or preopening

{b} handling cost and provit in respect of (a)
above

Occupatfonal Health 8 Safety Requirments
(a) Health & Safety Requirment during design

(b} handling cost and provit in respect of (a)
above

Training

{a) Employer's Trainees
(i) Candidate Engineers/Technicians
(i) Students experiential training

Phase/Stage Discontinuity

{(a) Review of previous phase/stage

P711 PRICING SCHEDULE - ECSA Deliverables-ver 18-04-2021

Lump Sum

Prime Cost

%

Prime Cost

%

Prime Cost

%

Prime Cost

%

Prime Cost

Yo

Frime Cost

%

Prime Cost

%

Person-Month
Person-Month

Prime Cost

100 000

50 000

1

100 000

100 000

30 000

20000

30000

100000.00

50000.00

100000.00

100000.00

30000.00

20000.00

30000.00

100000.00

R 100 000.00

R 50 000.00

R 100 060.00

R 100 000.00

R 30 000.00

R 20 000.00

R 30 000.00

R 100 000.00

Schedule 2 Additional Services




{b) Review of tender documentation 5lPrime Cost 0
{c) Visit to construction site by original degPrime Cost 0
C3.8.1 Special Services and Specialist Advice
(a) Personnel cost
(iy Category A Hr 20
(i) Category B Hr 20
(iiiy Category C Hr 0
(iv) Category D Hr 0
(b) Disbursements Prime Cost 1 50000.00 R 50 00C.00
(c) Handling cost % 50 000C.0
C3.8.5 Project Liaison Committee (PL.C)
(a) Liaison/meetings with the PLC during {Lump Sum 1
Design and Construction Phase
{b} PLC stipend Prime Cost 1 100000.00 R 100 000.00
(c) Training of PLC members Prime Cost 1 20000.00 R 20 000.00
(d) Handling cost for (b and c) Ya 120 000.00
C3as Market Analysis and Databases
(a) Market analysis Lump Sum 1 20000.00 R 20 000.00
(b) Establishment and Maintenance Lump Sum 1 20000.00 R 20 000.00
of a Targeted Enterprise database
C3.8.7 Provision of Social Facilitation Services
(a) Social Facilitator Prov Sum 1 206000.00 R 200 000.00
(b) Handling cost for {a) Y% 200 000.0
! TOTAL CARRIED FORWARD TO SUMMARY OF
I SCHEDULE 2
SCHEDULE 2: ADDITIONAL SERVICES
C3.8: CONSTRUCTION MONITORING
ITEM DESCRIFTION UNIT QUANTITY RATE AMOUNT
NO
ADDITIONAL SERVICES PERTAINING TO
CONSTRUCTION MONITORING
SITE SUPERVISION
Resident Engineer: {Category C) Month 24
Assistant Resident Engineer: (Category D) Month 24
Site Technician: (Category D) Month 24
Site Technician: (Category D} Month 24
Students: No. 2 Manth 24
CLO: Month 24
OFFICE BASED STAFF
Project Manager Hr 960
Office Technician Hr 480
(Max of 40 hr/month)
TRAVELLING
Resident Engineer: {Category C) km 57 600
Assistant Resident Engineer: {Category D) km 57 600
Site Technician: {Category D) km 57 600
Site Technician: (Category D) km 57 600
Project Manager km 36 000
Engineer km 36 000
ACCOMODATICON & MEALS
Resident Engineer: (Category C} Month 24 7 000.00 R 168 000.00
Assistant Resident Enginesr: (Category D) Month 24 7 000.00 R 168 000.00
Site Technician: (Category D) Month 24 7 000.00 R 1868 000.00
Site Technician: (Category D) Month 24 7 000.G0 R 168 000.00
Project Manager Manth 24 3 000.00 R 72 000.00

P711 PRICING SCHEDULE - ECSA Deliverables-ver- 18-04-2021

Schedule 2 Additional Services



Engineer

Month

24

3 000.00

R 72 000.00

TOTAL CARRIED FORWARD TO SUMMARY OF

SCHEDULE 2
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l
SCHEDULE 2: ADDITIONAL SERVICES
C3.3/C3.8: OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 86 OF 1993)

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

ADDITIONAL SERVICES PERTAINING TO
OCCUPATIONAL HEALTH AND SAFETY ACT,
1983 (ACT No 85 OF 1993)

Additional services and duties under the
Occupaticnal Health and Safety Act and the
Construction Reguiations in terms therecof,
on behalf of the client, including the
following:

(a). Monthly site audits

(b). Site visits, Travel and other allowances
{c.}. Attending Site meetings

{d). Monthly Reporting

(). Basic Risk Assessment and Permit

{f) Handling cost in respect of above

Prime Cost

Yo

150 000.0

150000.00

R 150 000.CO

TOTAL CARRIED FORWARD TO SUMMARY OF
SCHEDULE 2

NATIONAL ENVIRONMENTAL MANAGEMENT
ACT, 1998 {ACT NO 107 OF 1998)

Additional services and duties under the

National Environmental Management Act and the
Construction Regulations in terms thereof,

on behalf of the client, including the

following:

(a). Monthly site audits

{b). Site visits, Travel and other allowances

(c.). Attending Site meetings

(d). Monthly Reporting

Handling cost in respect of above

Prime Cost

%

150 000.0

150000.00

R 150 000.00

TOTAL CARRIED FORWARD TO SUMMARY OF

SCHEDULE 2
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SCHEDULE 2: ADDITIONAL SERVICES
C3.9: QUALITY ASSURANCE SYSTEM

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C392
C3.83

ADDITIONAL SERVICES PERTAINING TG
QUALITY ASSURANCE SYSTEM

(a) Laboratory facilities
(b) Survey

{c } Handling cost in respect of above

Prime Cost
Prime Cost

%

1
1

4 500 000

3500000.00

1000000.00

R 3 500 000.00

R 1000 000.00

TOTAL CARRIED FORWARD TO SUMMARY OF
SCHEDULE 2

ADJUDICATION, ARBITRATION PROCEEDINGS
'_————’——_—____—

AND SIMILAR SERVICES

Additional services and duties under the
Resolution of disputes and similar services

Handling cost in respect of above

Prime Cost

%

150 000.0

150000.00

2.50

R 150 000.00

R 3 750.00

TOTAL CARRIED FORWARD TO SUMMARY OF
SCHEDULE 2

P711 PRICING SCHEDULE - ECSA Deliverables-ver- 19-04-2021
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c2.3 SUMMARY OF PRICING SCHEDULE

SIGNED BY TENDERER: .......cccoieiiiin e nene
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FOR

THE UPGRADE OF MAIN ROAD P711 FROM KM 0.00 TO KM 14.000 IN THE DURBAN REGION

SUMMARY OF SCHEDULE 2: ADDITIONAL SERVICES

C38 ADDITIONAL SERVICES PERTAINING TO ALL STAGES OF THE PROJECT R
C3.8 CONSTRUCTION MONITORING R
C3.3/C3.8 QCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) R
C3.3/C3.8 NATIONAL ENVIRONMENTAL MANAGEMENT ACT, 1998 (ACT NO 107 OF R
C3.9 QUALITY ASSURANCE SYSTEM R
C3.9 ADJUDICATION, ARBITRATION, AND SIMILAR

SERVICES R
TOTAL OF SCHEDULE 2 CARRIED TO SUMMARY OF BILLING SCHEDULE R

P711 PRICING SCHEDULE - ECSA Deliverables-ver- 19-04-2021

Summary Schedule 2



ZNB 00502/00000/00/HODYINF/21/T
FOR

THE UPGRADE CF MAIN ROAD P711 FRCOM KM 0.00 TO KM 14.000 IN THE DURBAN REGION

SUMMARY OF BILLING SCHEDULE AND CALCULATION OF AGREEMENT AMOUNT

SCHEDULE 1 DELIVERABLES FOR NCRMAL SERVICES R
SCHEDULE 2 DELIVERABLES FOR ADDITIONAL SERVICES R
SUBTOT AL 1. e e R

CONTRACT PRICE ADJUSTMENT
Sum provided to allow for inflation, based on variations

of the Consumer Price Index published by Stats SA (8% OF Sub Total 1) R
CONTINGENCIES

Sum provided to allow for contingencies and variations {10% of SUBTOTAL 1) ... ...... R
S RO E o e B AR © 33BET o0 b o JAEE TAEE o TEEEE 1 EE: 138 R
VALUE-ADDED TAX (VAT)

15% of SUBTOTAL 2 shallbe added for VAT . . . ... .. . R
AGREEMENT AMOUNT R

P711 PRICING SCHEDULE - ECSA Deliverables-ver- 19-04-2021 Summary
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C3 SCOPE OF WORKS

C3.1 GENERAL REQUIREMENTS

C31.1 Scope

This section covers matters that relate to the project as a whole. Definitions, phrases or wording that
would otherwise require repetition in other sections of this document are also covered in this section.
Matters covered by the General and/or Particular Conditions of Contract are not repeated in this section,
except to provide more detailed information.

C31.2 Locaticon of the Project

The proposed project is located on Main Road P711 from km 0+000 km 14+000. A locality plan is
available on the GIS.

C3.1.3 Description of the Project

The envisioned scope of the works have been established through the Road Asset Management
System (RAMS) verified by Regional Directors that have either formed part of the Employer's normal
business practices.

The service provider shall be required to provide professional consulting services relating to the design
and supervision of the construction of The Upgrade of Main Road P711 from 0+000 KM To 14+000
KM in The Durban Region.

The construction monitering service shall be for the duration of the works contract.

The services required of the service Provider are divided into the following Stages:

- Stage: Initiation Report or Prefeasibility

Defines project objectives, needs, acceptance criteria, organisation's priorities and aspirations,
procurement strategies, and which sets out the basis for the development of the Concept Report.

Stage 1 is complete when the Initiation Report or Prefeasibility Report is approved.

- Stage 2: Concept Report or Feasibility
Document the initial design criteria, cost plan, design options and the selection of the preferred design
option, or the methods and procedures required to maintain the condition of infrastructure for the project.

Stage 2 is complete when the Concept Report or the Feasibility Report is approved.

- Stage 3: Design Development which shall include the following phases
o Concept
o Preliminary
o Detailed design
A design development report which develops in detail the approved concept to finalise the
design and definition criteria, sets out the integrated developed design, and contains the cost
plan and schedule for cne or more packages.

Stage 3 is complete when the Design Development Report is approved.
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- Stage 4: Design Documentation which shall include the following
o Tender Documentation.
o Technical Report

Production information which provides the detailing, performance definition, specification,
sizing and positioning of all systems and components enabling either construction (where the
contractor is able to build directly from the information prepared) or the production of
manufacturing and installation information for construction.

Stage 4 is complete when the Design Documentation Report is approved.

- Stage 5: Administration and Monitoring of the Works Contract.

Completed works which are capable of being occupied or used.

Stage 5 is complete when the Works Completion Report is approved.

- Stage 6; Handover
Finalise and assemble record information which accurately reflects the infrastructure that is acquired,
rehabilitated, refurbished or maintained;

Stage 6 is complete when the Handover/Record Information Report is approved.

- Stage 7: Close-Out

Works with notified defects corrected, final account settled, and the close-out report issued.

Stage 7 is complete when the Close-out Report is approved.

- Additional duties, Special Services and Specialist Advice.
o Survey
o Geotechnical/ Laboratories Services
o Environmental Consultant
o Health and safety Consultant
o Supervision
- The appointed Consultant will be required to execute all works in line with the National Treasury
Framework for Infrastructure Procurement and Delivery Management (FIPDM)

The work will also involve the following:

i.  Carry out Conditional Survey or Assessment of the roads, prepare a report for such including
the scoping report, prioritisation report and costing thereof including the implementation
Programme, etc, then

ii. Make Designs where necessary to respond to the conditional assessment after receiving a
written instruction to do so;

iil. Facilitate the Procurement of Contractors to perform construction work arising in line with the
Department’s guidelines and instructions;

iv.  Administration, supervision (where instructed), monitoring {(where instructed) and managing
works being undertaken by Contractors;

v, Prepare reports for the Programme Manager and Department detailing project physical status,
time related milestone and financial status;
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vi.  Train and mentor graduate engineers, technologists and technicians from the KZN DOT in-
service training list or on lists as provided by the KZN DOT or their designated agent. This shall
not limit you from training and mentoring your own graduates; and

vii. The consultant will also work on an ad-hoc basis through an instruction to perform work (IPW)
to be issued by the Head of Depariment or Senior General Manager Infrastructure and Regional
Services or their Delegates,

viii. The consultant will report to the Programme Manager and the responsible Department officials.

iX. Provide support and assistance to the relevant office, on instructions from the Responsibility
Manager or his/her designee;

X. In 7 {(seven) days of entering into an Agreement with the Department develop and submit a
programme to the Programme Manager and Department for written approval;

xi.  Assist with road assessments and providing relevant information for classification and
declaration purposes;

Xii. Preparation of technical analysis, feasibility studies, designs, contract documentation, tender
adjudication, contract supervision and preparation of completion plans and reports on a project
by project basis.

xiii.  Assist with obtaining necessary environmental and Health and Safety approvals

xiv.  Assist with the implementation of legislative requirements.

xv.  Assist the Department in the performance of Health and Safety duties.

xvi.  Assist department with project planning and management.
Xvii. Prepare reports for the Programme Manager and Department detailing proiect physical status,
time related milestone and financial status.
xviii. All work to be done according to the standard Project Implementation and Management Plan
{PIMP).
C3.14 Determination of Remuneration

The basis for determining remuneration shall be based on 4 (four) different methods, which are not
necessarily mutually exclusive, namely:

* Fee based on the cost of works;

. Separate payment for services that are additional to those provided for in the normal fee-based
calculation;

» Time based fees; and

) Reimbursable expenses.

a) Fee determination

The determination of fees will be based on different construction work types, i.e. road works, structures
and other works. The estimated cost of construction for each work type is provided by the Employer.
This cost of works is a forecasted estimate escalated to the planned commencement date of the works
contract {(excluding contingencies, CPA during the construction period and VAT). Where a full service
is not required or the commencement date of the works contract is unknown the forecasted cost of the
works will be escalated to the completion date of the service.

The remuneration payable shall be based on the tables below, depending on the type of service
required.
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Table C3.1.4(a): Remuneration payable

Section

Stage

Road Works,

Structures, Other

C3.2

Initiation:

a. Prefeasibility Report

Fee based

C33

Concept:

a. Feasibility Report

Fee based

C34

Design Development:
a. Concept Design

b. Preliminary Design
¢. Detailed Design

Fee based

C35

Design Documentation:

a. Draft Contract Document
b. Tender Documentation
¢. Clarification Meeting,

d. Tender Evaluation

Fee based

C3.6

Administration & Monitoring of the Works Contract

a. Access of the Site Certificates
b. Practical Completion Certificate
¢. Handover/Completion Certificate

Fee based

C37

Closeout

a. Closeout Report
b. Final Account and Final Approval Certificate
As-built drawings and materials as-built report

Fee based

C3.8

Additional Duties, Special Services And Specialist
Advice

Any reimbursable
expenditure

C3.9

Disbursement Services

Any reimbursable
expenditure
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Table C3.1.4(b): Percentage points for phases/stages: Road Works and Structures

TENDER NUMBER : ZNB 00502/00000/00/HOD/INFf2111

: : Close
Initiation | Coneept | Design i Total
Typé of P et Design _ Administration, | out
Service Svelopment. | Dpcumentation b
Monitoring of (CO)
works:
8&Handover
Do : 5% 25% 25% 15% 25% 5% 100%
Upgrade:
Structures 5% 25% 30% 10% 25% 5% 100%

For major capital projects > R100 million gateway reviews is required, In terms of Sections 38
and 51 of the PFMA.

The fee tendered and/or the hourly rate provided by the Employer for different employee categories
shall include full compensation for the services required under all the different stages as specified
herein, including allowances for overhead charges incurred by the Service Provider as part of normal
business operations, including the cost of management, as well as payments to administrative, clerical
and secretarial staff used to support professional and technical staff in general, materials, printing, and
all other costs and all profits.

C3.1.5 Employer's Cost Estimate

The estimated costs of the different construction work types with a construction start date of 1 July 2021
are provided below:

Road works R 200 380 281.70

Structures (bridges and other major structures) R 100 000 000.00

Estimate Total project value (excluding contingencies,

CPA during the construction period and VAT) R 300 380 281.70

The sum of the estimated costs of the relevant work types (including pro-rata of Section 1300) forms
the basis on which the Service Provider shall tender his fee to cover all his costs to develop the detailed
design including training. Project assessment costs and production of tender documentation including
evaluation of tenders received are not considered to contribute to the development of the design and
are separately billed. The final cost of the Works will, however, depend on the strategy selected by the
Employer based on the most appropriate and cost-effective options identified by the Service Provider
during the project assessment and design phases. Scope of work changes may cause an increase or
decrease in the fee offered to produce the design.
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C3.1.6 Standards, Manuals and Guideline Documents

The standards, manuals and guideline documents to be used in the project are as follows (latest revision
to be used as applicable):

- TMH 3: Specifications for the Provision of Traffic and Weigh-in-Motion Monitoring Service
- TMH 8: Traffic and Axle Load Monitoring Procedures

- TMH 9: {Standard Visual Assessment Manual for Pavements)

- TMH 13. Network Level Pavement Surveillance Measurements

- TMH 14. South African Standard Automatic Traffic Data Collection Formats

- TMH 16: South African Traffic Impact and Site Traffic Assessment Manual

- TMH 17. South African Trip Data Manual

- TMH 18: Manual for the Visual Assessment of Road Structures

- Draft TMH 11. Standard Survey Methods

- TRH 3: Design and Construction of Surfacing Seals

- TRH 4: Structural Design for Flexible Pavements

- TRH 8: Design and Use of Hot Mix Asphalts in Pavements

= TRH 26: South African Road Classification and Access Management Manual

= SANRAL’s Drainage Manual

- The Highway Capacity Manual

- South African Pavement Engineering Manual (SAPEM)

- South African Road Safety Audit Manual (SARSAM)

- Current industry best practice

- Standard Specifications for Road and Bridge Works: COLTO; 1998 or as amended

- The Employer’s relevant proforma documentation for services, sub-services, evaluations, etc.

The style, format and presentation of the documents prepared by the Service Provider shall be in
accordance with the requirements of the Employer. The latest versions and editions of these standards
shall always be used.

The above is not an exhaustive list but shall be viewed as being the minimum standards applicable to
the project. The Service Provider must apply his own knowledge and experience and recommend to
the Employer other appropriate standards for his consideration.

C3.1.7 Stakeholder and Community Liaison and Social Facilitation
a) Purpase

To give effect to the need for transparency and inclusion in the process of delivering services,
the Service Provider shall liaise with the project Stakeholders and affected Communities for the
duration of the contract’s life cycle. This shall be achieved through structured engagement with
the PLC which was established for this purpose.

b) Stakeholders

Any Stakeholder who is affected by the Employer's operations in the Target Area(s) and/or who
has an interest or concern in the project, either as a decision maker, participant or affected party
and may include, amongst others, the following entities:

Provincial departments;

Municipal departments;

Traditiona! authorities;

Community interest groups;

Organised youth representation;
Organised women representation
Organised disabled people representation;
Organised labour representation;

.20 0 0O TN
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e)

i) Other structured community groups such as religion, education, farming, etc ;
) Transport industry;

k) Business sector;

) Environmental interest groups;

m)  Road safety interest groups; and

n) Any other recognised relevant and representative structure

The project is located within Maphumufo Local Municipality under iLembe District Municipality.

Target Area for the sourcing of labour for Construction Contract

The target area for the sourcing of labour only needs to be defined in consultation with the Project
Liaison Committee (PLC) and may typically include:

(i) One or more Wards that are wholly located within an area within a predefined radius of the
construction activity.

Designated Group for sub-contracting to Works Contractor

Unless otherwise permissible in terms of procurement regulations or the PPPFA, it is the groups
used to define Targeted Labour and the ownership and/or contral of Targeted Enterprises and
shall be restricted to:

(i) Black designated groups as defined in the Codes of Good Practice issued in terms of
Section 9(1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act 53 of
2003);

(i)  Black people as defined in Section 1 of the Broad-Based Black Economic Empowerment
Act, 2003 {Act 53 of 2003);

(i)  Black people who are women and who are South African citizens;

{iv) Black people who are youth as defined in Section 1 of the National Youth Development
Agency Act, 2008 (Act 54 of 2008);

(v)  Black people who are people with disabilities as defined in Section 1 of the Employment
Equity Act, 1998 (Act 55 of 1998)

(vi) Black people who are military veterans as defined in Section 1 of the Military Veterans Act,
2011 {Act 18 of 2011);

(vii) Black people whao are living in rural or under-developed areas or townships;

(viii) Small enterprises as defined in Section 1 of the National Small Enterprise Act, 1996 (Act
102 of 1996);

{ix) Exempted Micro Enterprises (EMEs) as defined in terms of the Code of Good Practice on
black economic empowerment issued in terms of Section 9{1) of the Broad-Based Black
Economic Empowerment Act, 2003 (Act 53 of 2003), with an annual turnover of R10 million
or less (Construction Sector Amended Codes of Good Practice); and

{(x) Qualifying Small Enterprises (QSEs) as defined in terms of the Code of Good Practice on
black economic empowerment issued in terms of Section 9(1) of the Broad-Based Black
Economic Empowerment Act, 2003 (Act 53 of 2003), with an annual turnover of R1Q million
and R50 million (Construction Sector Amended Codes of Good Practice).

Project Liaison Committee (PLC)

The process of implementing infrastructure projects will be undertaken by means of structured

engagement between those responsible for the delivery of the project and the community.

A Project Liaison Committee (FLC) is a vital means of communication between the parties involved with

the project. A PLC may be formed if the project is such that a specific community can be identified.

The PLC comprises representatives of the employer, the engineer and formal structures within the
community. The contracter shall make use of these communication channels, and shall appoint from
amongst his site personnel a responsible person to participate in the affairs of the PLC, and this
representative shall also attend the monthly PLC meetings when so requested.
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The PLC shall meet at least once every month until such time as it is of the opinion that it could fulfil its
tasks by meeting less frequently.

The PLC deals with local labour on the project, and is tasked with:

- assisting with community liaison and the resolution of community disputes;

- devising fair and transparent procedures that will assist the contractor in the engagement of
labour,

- advising an and meonitering labour issues; and

- assisting in the resolution of labour disputes.

All labour recruitment, employment and associated risks shall remain the sole responsibility of the
contractor.

f) Social Facilitator

The Service Provider shall be required to procure the services of a specialised sub-Service
Provider for social facilitation in terms of Clause C3.1.18 of the Scope of the Works. Alternatively,
the Service Provider may propose use of in-house social facilitator subject to approval of such
proposal by the Employer.

Allowance has been made for these requirements in the Pricing Schedule under Additional
Duties.

C3.1.8 Permits and Authorisations

Any Environmental Management Plans/Programmes (EMP's) over and above the Employer’s standard
plan that may be required will be treated as a specialised additional service. Conversely, the compilation
of any plans/reports necessary to comply with the relevant environmental legislation pertaining to
applications o operate quarries and borrow pits will be treated as a normal sub-service. Procurement
of sub-Service Providers in such instances shall be in accordance with the requirements of clause
C3.1.17. As approvals of any EMPr's etc. are essential prior to the commencement of the Works, the
Service Provider shall be responsible to ensure that all submissions to the relevant approving authorities
are completed by the milestone date tabled in clause C3.1.9.

C3.1.2 Project Programme

The Service Provider shall programme its duties in such a manner so as to complete the various
stages/phases of the total project within the milestone dates specified below.

The Employer’s programme for this project is as follows:

Table 3.1.9: Project Programme

Project Stage/Phase Stage/Phase Completion Date
A Submission of draft Prefeasibility Report N/A
B Submission of draft Feasibility Report N/A
C Submission of draft Preliminary Design Report N/A
D Submission of Gateway Review Report (if applicable) | N/A
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E Submission of Road Safety Audit Report: Stage 1
Feasibility and Pretiminary Design
F Submission of draft Detailed Design Report including
Structures, Drainage & Geotechnical Reports
G Submission of Road Safety Audit Report: Stage 3:
Detail Design
H Submission of design information to Legal
Section(KZN DoT) for land acquisition purposes
Submission of Basic Assessment Report or full EIA
report
J Submission of WULA to approving authority
K Submission of EMP's to approving authority
L Submission of Draft Tender Documents for the Works
and final Detailed Design Reports
M Tender Advertisement
N Submission of Final Tender Documents for the Works
0 Clarification Meeting
P Tender Closure
Q Submission of Tender Evaluation Report
R Access to the site/ Handover 1 July 2021
3 Submission of draft Contract Report & as-built data | Within 3  months of issue of
Certificate of Completion for the
Works
T Submission of final Contract Reports and as-built | Within 1 month of issue of Final
data Approval Certificate for the Works

C3.1.10 Penalties and Delays

Penalties shall be applied for each calendar day by which the Service Provider fails to meet the pre-
scribed dates for submission of the required design information for land acquisition purposes, EMP's
and ElA’s, draft Design Report(s), Tender Documentation for the Works or Tender Evaluation Report,
draft and final Contract Report and As-built data. The gquantum of the penalty shall be as listed in the
Contract Data. Draft reports and documents shall be submitted to the Employer prior to any meetings
scheduled for the discussion and finalisation thereof as specified in the documentation requirements.
The Service Provider shall thus take this period into account in compiling its programme.
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Any delays to the above programme that are attributable to the Employer, or to other agreed mitigating
circumstances, will not be subject to penalties. In the event of such instances arising, any extensions
of time granted shall be limited to the equivalent number of calendar days attributable to each instance.

C3.1.11 Personnel Requirements

a) Key persons

The Service Provider's key persons listed on form I(Part 1) become a contractual commitment upon
award. However, the Employer recognises that key persons may for some or other reason not be
available for the full duration of the project and any changes to those listed are, to all intents and
purposes, a change or variation to the contract. Any proposed change should be handled formally by
way of written request and approval, but does not require a Works Authorisation to be submitted.
Replacement personnel shall be of same or better competence and experience as those initially
accepted. Re-evaluation by the Employer of any replacement key persons shall be paid for by the
Service Provider as specified in Section 3.8 unless the circumstances dictating the change are
completely outside of the Service Provider's control.

The key persons required for this project are listed in Form C1.2.2 Contract Data: Information provided
by the Employer. The tenderer must list proposed candidates for the prescribed positions in the core
team in Form C1.2.3 Contract Data: Information provided by the Tenderer.

b} Assistants to Key Persons and Additional Required Resources

Provision has been made in the Pricing Schedule for assistants to all the Key Persons and additional
required resources (Design Specialists) other than Key Persons to participate or to gain experience in
the positions proposed.

¢} Minimum requirements

The minimum qualifications and requirements for the service and sub-Service Provider's personnel
shall be as indicated in the table below.

Minimum Requirements

Minimum
Minimum Relevant Other
Position .
Qualification/Registration Experience Requirements
(years)

Design Engineer/
Gorlirad Engiser PrEng or Pr Tech Eng 7
Project Manager SACPCMP or Fr Tech Eng 10

Registered Professional Surveyors,
Surveyor Technologist Surveyors, 5 Member of SAGC

Technician Surveyors
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Minimum
Minimum Relevant Other
Position ]
Qualification/Registration Experience Requirements
(years)
Engineering Geologist | Pr Sci.Nat 5 SAIEG

Environmental

" Refer to sub-service procurement document
Practitioner

Design Phase:

SACPCMP registration as a
Professional Construction HSE | As required
OHS Specialist Agent Construction Phase: by

SACPCMP registration as a SAEPENP

Professional Construction HSE
Agent or Manager

Road safety
course (5 CPD)
Road Safety Audit .
Team Leader RITEehRNENg 7 Minimum 2 (two)

audits within 3
{three) years

5
Engineers Pr Eng or Pr Tech Eng
Representative (RE)
Pr Techni Eng 10
3
Assistant RE Candidate Technician
National Diploma in civil
. - : _ 10
Senior Materials | engineering
Technician
Pr Techni Eng 5
None specified 10
: Diol g - p
Materiais Technician Nat|lonal , et i eyl 5
engineering
Pr Techni Eng 2
Trainee Technician Candidate Technician 0

1 Registered with Engineering Council of South Africa (ECSA) or any other international body
recognised by ECSA.

2 Registered with Environmental Assessment Practitioners of South Africa.
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E Relevant experience is the actual number of years, measured from the date of acquiring the
base qualification (either B.Eng / BSc.Eng or B.Tech for Pr.Eng or Pr.Tech Eng respectively
and diploma for Pr.Techni Eng), and worked in the field of the specified positicn.

For the road safety audit team leader, the field shall be road safety design and/or traffic and
transportation engineering and/or geometric design.

4 Full member of the South African Institute for Engineering Geologist.

5 Registered with the South African Council for Natural Scientific Professions (SACNASP).
8 South African Council for Project and Construction Management Professions (SACPCMP)
i South African Geomatics Council (SAGC)

e) Personnel Category Definitions

The category of personnel necessary to undertake the work shall be approved by the Employer in
accordance with the following definitions:

i} Category A shall mean a top practitioner whose expertise is nationally or internationally
recognised and who provides advice at a level of specialisation where such advice is recognised
as that of an expert.

i} Category B shall mean a partner, a sole proprietor, a director, or a member who, jointly or
severally with his other partners, co-directors, or co-members, bears the risks of business, takes
full responsibility for the liabilities of such practice, performs work of a conceptual nature in engi-
neering design and development, provides strategy guidance in planning and executing a project
and/or carries responsibility for quality management pertaining to a project. {e.g. The Engineer
for the project)

i)  Category C shall mean all salaried seniar professional and technical staff performing work of an
engineering nature and who carry the direct technical responsibility for one or more specific
activities related to the project. A person referred to in Categories A or B may also fall in this
category if such person performs work of an engineering nature at this level. (e.g. the resident
engineer for the project)

iv)  Category D shall mean all other salaried technical staff performing work of an engineering nature
under the direction and control of any person contemplated in categories A, B or C.

C3.1.12 Meetings and Liaisons

a) Meetings and liaisons between the Employer and the Service Provider

Meetings between the Employer and the Service Provider are formal occasions. The Employer shall
perform the duties of chairperson and the Service Provider the secretarial services. The Service
Provider shall submit draft minutes to the Employer for review before distribution which shall not be
later than 14 (fourteen) calendar days after the meeting. Meetings and liaisons shall be scheduled
according to the Service Provider's approved programme to discuss and record the progress of the
Services.

Draft copies of all reports, design and tender documents submitted for review shall be discussed at
specially convened meetings prior to their finalisation.

Attendance at the meetings and liaisons shall include joint venture members and/or Targeted
Enterprise(s} (if any), sub-Service Providers and the designated key persons except for the hand-over
meeting where the Employer shall also perform the duties of secretarial services. A key person shall
not be substituted by another Service Provider employee unless express permission for this has been
sought from and approved by the Employer in writing. The Employer shall have the right to delay a
meeting because of the non-availability of a key persen and any delay costs so incurred shall be for the
account of the Service Provider.
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1)

Project hand-over meeting

The date of the meeting will have been fixed and notice for it and an agenda included with
the letter of acceptance of the Service Provider's offer.

The Service Provider shall come to this meeting prepared by his desktop assessment of
the project details. The meeting provides a platform for the Service Provider to explain in
detail how he intends going about the design development with specific reference to the
methods, manuals and systems he will apply. For example, the relevant chapters dealing
with pavement composition and behaviour, materials testing, standards, materials
utilisation, design, etc. contained in the South African Pavement Engineering Manual
(SAPEM) and the supporting suite of TMH and TRH publications have significance. The
Service Provider shall identify those he thinks are relevant and anticipates he will use in
developing the project design.

In addition, the Service Provider shall explain and demonstrate his awareness of the
gncompassing social, natural, economic, safety and statutory environment within which
the project is situated and how each impact on it.

Further, the Service Provider shall demonstrate his understanding of the Topographical
survey and Land Acquisition process and the critical aspects that would give rise to
material delays in the project proceeding to the Design and Construction Phase.

This meeting also provides the opportunity for administration details to be finalised.
Included among these, but without providing limits to what may be required shall be:

- Signing and initialling of the contract document;

- Confirmation of prescribed insurance cover, inciuding that of joint venture
members (if any);

- Confirmation of vendor registration;

- Delivery of a compact disc (CD) containing all relevant forms and procedures
needed for effective project administration.

Progress meetings

The date for the first progress meeting shall be fixed at the hand-over meeting mindful that
it cannot take place until the Service Provider has conducted his in Joco inspection of the
project site. The first progress meeting shall not be scheduled longer than six calendar
weeks after the hand-over meeting. Proposals for investigation and intrusive testing will be
discussed at this first meeting.

The Service Provider's programme, as envisaged at the hand-over meeting shall be fine-
tuned and approved at the first progress meeting. The approved programme shall identify
the number and frequency of progress meetings. They may be reduced or increased as
necessary to achieve the milestone date of delivery of the approved detailed design.

Topographical surveys and the Land Acquisition process must form an integral part of the
Service Provider's programme and must be listed separately in their proposed programme.
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iii)

The purpose of progress meetings is to discuss the development of the project design and
the minutes produced shall form the record of progress against programme. The minutes
shall record the discussions held and the decisions made.

Duties of some sub-Service Providers are not directly related to the development and
production of the project design; nevertheless, because of the severe impact their progress
can place on the programme, their presence at, and participation in, design progress
discussions is not negotiable. They shall attend pregress meetings and any delays caused
by postponements due to their non-availability shall be to the account of the Service
Provider.

Gateway Review meetings

All major capital projects having an estimated capital expenditure of more than R100
million, but less than R500 million shall have a Gateway Review process at the end of
Concept or Preliminary Design Phase (whichever is applicable), prior to the acceptance of
such applicable design.

The review meeting shall be initiated by the Employer and the focus of such review meeting
shall in the first instance be on the quality of the decumentation and thereafter on:

1) deliverability (the extent to which a project is deemed likely to deliver the expected
benefits within the declared cost, time and performance envelope);

2) affordability (the extent to which the level of expenditure and financial risk involved
in a project can be taken up on, given the Employer's overall financial position, both
singly and in the light of other current and projected commitments); and

3) value for money.

b) Other project related meetings

The Service Provider must ensure that proceedings of meetings (whether formal or informal) are
formally documented. These meetings may be hetween the Service Provider, sub-Service Providers,
and/or other Stakeholders. The Employer may attend these meetings.

Project Liaison Committee (PLC) meeting

The PLC will meet on an ad-hoc basis during the Design Stage of the project to discuss
and resolve project related issues and matters of interest or concern toc project
Stakeholders and affected communities, the Employer and the Service Provider.

The PLC will meet prior to the monthly site meetings or as may be required from time to
time during the Construction Phase to discuss and resolve project related issues and
matters of interest or concemn to project Stakeholders and affected communities, the
Employer and the Service Provider.

Works Contract Hand-over meeting

It is required that the Contract Engineer and the Engineer's Representative (Resident
Engineer) attend the works contract hand-over meeting.

€3.1.13 Risk Management
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The concept of risk shall be discussed at all meetings, starting with the hand-over meeting. The Service
Provider shall identify restrictions and limitations on the design development that the various processes
may impose, estimate the probability that they will impact on performance, advise what measures are
proposed to avoid them and what mitigating measures could be taken to mitigate in the event they do
occur. This creates a risk register that must be raised and discussed at each successive progress
meeting.

Used properly, the risk register will predict or pre-warn of change:; as the probability of an event
increases so will the need for a Works Authorisation fo approve extensions of time or allocation of more
funds become more certain.

A base risk register shall be discussed and recorded at the hand-over meeting. It shall be re-visited at
each successive progress meeting to confirm the status of each and record any changes. The
opportunity to add more or remove others will also be discussed at the progress meetings.

A fundamental element of risk assessment, but by no means the only one, will be economic affordability
meaning that each design sfrategy must be separately and broadly estimated for comparison against
the basis of the Employer's budget for the project. In essence, this analysis relates to testing the
economic and technical feasibility of the Employer's envisaged design strategy. Similarly, other
identified risks will have a cost element to them and these must also be brought to the Employer's
attention for discussion and decision. The Employer may require the Service Provider to make us of its
standard risk reporting format.

C3.1.14 Document Management

Three (3) hard copies (or otherwise agreed with the Employer) of draft reports and/or documents shall
be submitted 10 (ten) calendar days prior to the meeting dates for discussion purposes. All changes
emanating from these meetings shall be incorporated into a final version. The record of the changes
shall be by means of track changes to the draft version and submitted in CD format.

All reports and/or documents shall utilise the Employer's proforma formatting without alteration unless
specific request for a change has been submitted to and approved by the Employer.

C3.1.15 Management of Drawings

When the Service Provider produces drawings he shall, where applicable, use the Employer's typical
details and when doing so they shall become integrated into the Service Provider's detail design for
which he will assume full professional responsibility.

The requirements shown on the Employer’s proforma drawing, available on the Employer's web site,
shall be used. Drawings shall incorporate what has been discussed and agreed at the various progress
meetings. All drawings issued to the contractor shall be fully signed and any amendments thereof shall
also carry full original signatures.

C3.1.16 Safety

This part of the specification has the objective to assist the Service Provider entering into contracts with
the Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993, as
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well as all applicable Regulations. Compliance with this document does not absclve the Service
Provider from complying with minimum legal requirements and the Service Provider remains
responsible for the health and safety of his employees and those of his Mandataries. The Service
Provider shall therefore include this part of the specification to any contract that he may have with sub-
Service Providers and/or suppliers.

This part also covers the development of a health and safety specification that addresses all aspects of
occupational health and safety as affected by this contract. It provides the requirements that the Service
Provider shall comply with in order to reduce the risks associated with this contract, which may lead to
incidents causing injury and/or ill health. In this matter the spirit and intention of Regulation 5(1)(l) of
the Construction Regulations, 2014, regarding negotiations between the parties, related to the contents
and approval of the Health and Safety Plan, must be complied with,

The Service Provider shall on award of the contract become the Client's Agent in terms of Construction
Regulation 5(5), (6) and (7) of the Occupational Health and Safety Act, {Act 85 of 1993}. The duties and
responsibilities as the Client's Agent are as prescribed in Construction Regulation 5(7).

For purposes of clarity typical duties required of the Service Provider are given in {b) and {c) below,
but they shall not be interpreted as being exhaustive and if any conflict between them and the legisiated
Construction Regulations occurs the latter shall rule.

a) Project Specific Requirements

The following is a list of Baseline Risk Assessment and project specific health and safety specifications
prepared by the Client in terms of Construction Regulation 5(1)(a) and 5(1Xf).

i) Baseline Risk Assessment for Design Phase

Working in elevated positions (e.g. Bridge Inspections)
Working over water environments (e.g. Bridge Inspections)
Excavation -~ locating existing underground services, digging test pits
Manual handling — setting up surveying equipment
Ergonomic risks

High & Low voltage power lines — overhead & underground
Work in close proximity to railway lines

Uneven ground surfaces

Personal safety & security risks

Traffic Control (Ensure Correct Signage at Correct Distances) as per our Standard
Details

Exposure to noise

Working in close proximity to traffic

Working with hot materials

Radio Active equipment

Hazardous Chemical Substances

Flammable Materials

Criving to and from site

Biological risks e.g. bees, snakes, spiders, etc.

Hazardous Biological Agents

Environmental risks

. Bad weather conditions,

o rain,
o lightning,
o wind,

- poor visibility

- heat exposure — dehydration
- cold environment
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ii) Baseline Risk Assessment for Supervision Phase

Clearing and grubbing of the arealsite

Site establishment including:

- Office(s)

- Secure/safe storage for materials, plant and equipment

- Ablutions

- Sheltered eating area

- Maintenance workshop

- Vehicle access to the site

- Temporary fuel storage, where applicable

- Laboratory establishment, where applicable (Client responsibility)

Location of existing services, e.g. Tetlecommunications, electrical supply and similar
Installation and maintenance of temporary construction electrical supply, lighting
and equipment

Adjacent land uses/surrounding property exposures

Boundary and access control/public liability exposures (NB: The Employer is also
responsible for the OH&S of non-employees affected by his/her work activities)
Health risks arising from neighbouring as well as own activites and from the
environment, e.g. threats by dogs, bees, snakes, lightning, etc.

Exposure to a water environment

Exposure to noise

Exposure to vibration

Protection against dehydration and heat exhaustion

Protection from wet and cold conditions

Hazardous Biological Agents that could lead to epidemics and pandemics

Dealing with HIV/Aids and other diseases such as silicosis or asbestosis, where
applicabie

Use of portable electrical equipment including:

- Angle grinder

- Electrical drilling machine

- Circular saw

= Generator

Excavations including:

- Ground/soil conditions

- Trenching

- Shoring

- Drainage of trenches

Loading and off-loading of trucks

Aggregatefsand and other materials delivery

Manual and mechanical handling

Lifting and lowering operations

Driving and operation of construction vehicles and mobile plant including:

- Trenching machine

- Excavator

- Bomag roller

- Plate compactor

- Front end loader

- Mobile cranes and the ancillary lifting tackle

- Grader

- Parking of vehicles and mobile plant

- Towing of vehicles and mobile plant

Use and storage of flammable liquids and other hazardous substances, e.g. petrol,
diesel, cement, asphalt, bituminous materials and similar

Layering and bedding

Installation of pipes in trenches

Pressure testing of pipelines

Backfilling of trenches

Protection against flooding

Gabion work

Use of explosives

Protection from overhead power lings (High and low)
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Work adjacent or in proximity of railway lines

Work adjacent or in proximity of traffic

Working at heights

Working in confined spaces — tunnelling

Formwork and support work (temporary works) including scaffolding

Demolition work, where applicable

Bulk mixing plant, where applicable

Environmental impacts such as pollution of water, air or soil

b) Design Phase

The Service Provider or his registered Professional Construction Health & Safety Agent must identify
elements of the design that are inherently dangerous or hazardous to the health and safety of Contractor
employees during the construction phase and design in such a manner as to mitigate or eliminate the
risk where possible. To this avail the Service Provider (or his Agent as outlined above) must prepare a
baseline risk assessment for the intended construction work project, and make the same available to
the Employer. This duty of identification continues into the construction phase of the project regardless
that the designer may not be moenitoring the construction phase. All identified dangers/hazards are to
be listed and brought to the attention of potential contractors by means of the baseline risk assessment
as outlined above and envisaged in Construction Regulations 5(1)(a); (b) and (c).

For exampie, staging for bridge decks or shoring of unstable excavations is the designer’s responsibility
to identify and notify of the health and safety risk. It is also the designer’'s responsibility to undertake
inspections at critical phases of construction to ensure that the identified risks are continuously and
appropriately mitigated.

c) Construction Phase

During the construction phase the supervising Service Provider must ensure that the Employer's duties
are continuously fulfilled, meaning that the Service Provider has to include amongst its permanent
monitoring staff at least one appropriately trained member. In addition, the Service Provider must
conduct monthly internal audits to ensure the site personnel are adhering to the statutory requirements.
Costs for performing this duty are recoverable via the rate offered for this scheduled item of work. An
Occupational Health and Safety Audit Questionnaire is included in Appendix D in Part C4 for this
purpose. This audit may be conducted by either the registered Professional Construction Health and
Safety Agent or a registered Construction Health and Safety Manager.

The Employer may order external audits, the costs of which are separately recoverable as a disburse-
ment to the specialist sub-Service Provider selected to conduct such audits.

Furthermore, the Service Provider must, in compliance with Section 24 of the QOccupational Health and
Safety Act (Act 85 of 1993) report immediately to the Employer's Health and Safety Officer and the
relevant project manager the details of a Section 24 incident, including confirmation that the construction
contractor has similarly reported the same incident directly to the Department of Labour.

d) Health related Epidemics and Pandemics

The Service Provider shall, as far as reasonably practicable make provision for health-related epidemics
and pandemics that is declared by authorities. The employer is aware that this provision will not speak
to specific cases. Once the nature and scale of the epidemic or pandemic is known, the Service Provider
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must ensure that the requirements stipulated in the Hazardous Biological Agents Regulation are
adhered to and in particular the following as described in the mentioned Regulation:

Information and training of employees
Monitoring exposure at the workplace

Medical surveillance of employees

Keeping of records

Control of Exposure

Personal Protective Equipment and facilities
Maintenance of control measures and facilities

e) General Occupational Health and Safety Provisions

Site specific health and safety specifications for the intended construction work based an the Baseline
Risk Assessment.

C3.1.17 Procedure for Procurement of sub-Service Providers

A sub-service is taken to mean any service necessary for the production of the project design and later
construction, which is performed by someone other than the Service Provider. A sub-service procured
directly by the Service Provider requires the Service Provider to enter into a sub-service agreement
with that sub-Service Provider. The relationship between the Service Provider and sub-Service Provider
is that of contractor/sub-contractor.

Another type of sub-service is less direct because the service required has already been procured by
the Employer under a separate agreement. The role of the Service Provider in the management of this
sub-service is that of the Employer’s agent.

In both cases the Service Provider is responsible for the performance of the sub-service.

Procurement of a sub-service shalf be undertaken by means of a quotation/tender process. The Service
Provider shall compile and issue relevant and approved terms of reference, together with the relevant
work/pricing schedules, in accordance with the Employer's standard proformas and Supply Chain
Management and procurement policies. This will require the Service Provider to advertise for an open
tender process or invite quotations from identified potential sub-Service Providers. Submitted
guotationsftenders, in a sealed envelope by the date and time agreed, and must be opened in public
by the Employer’'s delegated staff. The Service Provider shall remove under signature all submitted
offers for analysis and submit a report with recommendations to the Employer for approval prior to the
appointment of any sub-Service Provider. Once approved, the Service Provider shall enter into an
agreement with the sub-Service Provider with a copy of same submitted to the Employer.

Service Providers appointed to a project are not permitted to bid for any sub-service related to the
project.

£3.1.18 Participation of Targeted Enterprise(s)

The Employer may stipulate the involvement of Targeted Enterprise(s) in the project design and
construction as a mechanism to broaden the economic share of the national spend on engineering
services and as a means to hasten and improve the transfer of technical skills.

The Service Provider's Targeted Enterprise(s) become a contractual commitment upon award.
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a) The Targeted Enterprise(s) shall be involved throughout the project stages and the percentage
specified in the Contract Data shall be applicable to actual work split (excluding all provisional
and prime cost sums but including site staff salaries) amongst the following stages:

Initiation

Concept and Viability

Design Development

Design Documentation

Administration and Monitoring of the Works

Close out

b) The use of Targeted Enterprise personnel as site staff during the administration and monitoring
of the Works phase is included as part of the percentage specified in the Contract Data.

C3.1.19 Training

a) Employer’s trainees

The Employer may enter into a separate arrangement with the Service Provider for training of its own
permanent employees as a secondment for the express purpose of providing its candidate
engineers/Technicians with design and/or site supervision experience. The Employer may also enter
into an arrangement with the Service Provider to provide experiential training to students.

The design phase provides the opportunity for students and candidate engineers/Technician to receive
training. Three distinct categories of training are recognised. The first, and most formal, is the placement
of the Employer's candidate engineers/Technicians with the Service Provider for training distinctly
geared to professional registration with the Engineering Council of South Africa (ECSA). The training
provided shall be predominantly, but not exclusively, related to this project and may be subject to
scrutiny and inspection by the Employer who is responsible for candidates’ remunerations. The trainees
are expected to work according fo the Service Provider's terms and conditions of employment,
especially those related to confidentiality. They are to be treated as if they were the Service Provider's
own full-time personnel. No allowances shall be made for working overtime.

Less formal will be experiential training the Service Provider is requested to provide to university or
university of technology undergraduate students. The training provided must be in accordance with the
academic insfitution requirements.

The Service Provider, apart from providing the technical training, shall also provide trainees with all the
tools (including appropriate information technology hardware and software) and space necessary to
carry out engineering or survey work as if they were the Service Provider's own permanent staff.

Reporting on training progress of each candidate engineer/Technician and student shall be compiled
according to the formats and intervals set by Employer.

C3.1.20 Contract(s)/Agreement(s) with Targeted Enterprise(s)
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The Service Provider shall enter into a contract/agreement with the Targeted Enterprise(s) to provide
him with the opportunity to participate in KZN Department of Transport projects under their guidance.
Copies of the contract/agreement(s) shall be provided to the Employer.

C3.1.21 Service Provider's Estimated Cost of the Works

The Service Provider shall at the completion of each stage or phase where applicable, provide the
Employer with an updated realistic estimate of the cost of the works. Despite this requirement, the
Service Provider shall, at the end of February of each year, provide the Employer with an updated
realistic estimate of the cost of the works as well as the foreseen duration of the works.

C3.1.22 Economic Feasibility Analysis

Development of the design shall include continuous testing of the feasibility of the project so that in the
unlikely event of a total misreading of the project scope as prescribed a decision can be made to
abandon, change or continue with the design development. The eartier the warning the earlier change
decisions can be made.

C3.1.23 Communication Management

Communication management must be identified early in the life of the project and discussed with the
Employer as to who shalil be responsible for liaising with which party and to define the limits or authority
that either party has to speak for or commit the other.

C3.1.24 Services

The early identification of services is a critical element in the project. The Service Provider shall identify
those that are observable during the project initiation stage and those resulting from further later
investigations.

During the design development phase, the Service Provider shall continuously liaise with the identified
service owners and with the Employer. A first step is to search for any wayleave or similar authorisation
agreement for the service to be placed within, alongside or across the project site. All liaison shall be
formal and in writing.

Service relocation may be required. If any design is required to temporarily or permanently relocate the
service such design shall not be to the Employer's account unless agreed during liaison with the service
owner. Regardless that any agreement is reached the Employer shall not take responsibility for the
subsequent design, it being deemed that it cannot assume liability for property that it does not own or
operate. However, the Service Provider is at liberty to offer its design capabilities to the service owner
under an agreement between them. The service owner's design cost recovery may be via the contract
should the Employer and service owner so agree, but no design liability shall pass to the Employer.

C32 PROJECT INITIATION STAGE
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C3.21 Scope

This section covers the project objectives, needs, acceptance criteria, the Department’s priorities and
aspirations, procurement strategies, and sets out the basis for the development of the Concept Report.

C3.2.2 Assessmentin Phases

in the first part of project Initiation is the visual assessment and thorough analysis of information
gathered, whereafter the Service Provider shall arrange for the first progress meeting with the Employer
for the purpose of confirming the design strategy and acquiring approval for the type, quantity and
positioning of intrusive and other investigations which form the third part of project assessment.

Assessment requirements are summarised below and expanded in the following paragraphs:-

Assist in developing a clear project brief.

Advise on the rights, constraints, consents and approvals.

Define the services and scope of work required.

Advise on criteria specific to own scope of work that could influence the project life cycle
cost significantly.

Review and analyse information gathered

Conduct visual assessment of the road

ldentify statutory and regulatory requirements

Evaluate risk that the project presents to the Employer

Other criteria

a) Traffic assessment

The Service Provider shall review the traffic data provided to determine any potential need for capacity
and pavement improvement and identify any need for additional traffic counts or studies.

o)) Structures assessment

Assess the available information and conduct a site inspection of all structures located on the route in
order to undertake a condition assessment and to gain a general appreciation for the structures and the
structural issues that may arise as a result of the envisaged work.

Identify which structures require capacity improvement (hydrologically, traffic, strength, etc.) and
maintenance/rehabilitation interventions. All structures shall be assessed, however, in addition the
following bridges have been identified by the Employer that require assessment for defects to be
repaired as part of this project.

C3.2.3 Identification of Statutory and Regulatory Controls

The Service Provider shall identify legislation applicable to this project and bring to the notice of the
Employer together with recommendations how compliance thereto can be incorporated into the project
design.

The following aspects must be dealt with at this point:

Road closures arising from the design;
The closure of public places that would arise from the design;

. The impact must be determined that the project/design will have on zoning criteria for propetties
in a township. This is in particular reference to where such properties will be reduced to a size as
a result of the design and where such remaining portions will be in conflict with the such zoning
criteria; and
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. Statutory provisions relating to Mining Rights, Proclamations and De-proclamations of Provincial
and Municipal Roads, the closure of streets and public places, the existence of Informal Property
Rights, Traditional Authorities, etc. need to be clearly identified at this stage.

The Service Provider will be required to facilitate the conclusion of the above agreement(s) and where
such agreement(s) shall be concluded prior to the commencement of any construction phase of the
project.

C3.2.4 Other Authorities and Stakeholders

The Service Provider shall identify all autherities and stakeholders who should be consulted about the
design and implementation of this project and the degree to which liaison with each is expected. In
addition, the Service Provider shall compile a list of the relevant persons, their capacity to act for such
authority or body and their contact details, with whom liaison must take place but shall not commit to
any meetings without first engaging the Employer to confirm how and when such meetings should be
held.

Where the Project traverses land under the control of a Tribal (Traditional) Authority then the
Department of Rural Development and Land Reform is to be notified and a determination and record of
which officer is responsible for the area affected must be made.

Where a Project Liaison Committee (PLC) has not been established as a community structure, the
Employer under the guidance of the Service Provider will establish s a PLC within the boundary
concerned.

During the development of the design and the construction phases the Service Provider shall continue
these same liaison duties, including representing the Employer if so authorised and providing the
Employer with written records of ali liaison meetings and conversations.

Allowance has been made for these requirements in the Pricing Schedule under Additional Duties.

C3.2.5 Project Initiation Report

A project report shall be submitted for discussion at the progress meeting. The Service Provider shall,
using the findings of the Initial Assessment already conducted, identify problem areas and provide
comprehensive evidence that their underiying cause is understood and propose appropriate corrective
or reparative remedies. These proposals will accompany others for multiple design methodologies that
are considered appropriate to the project including identification of their respective technical inputs. All
proposals shall be discussed with the Employer. At least 2 (three) different methodologies must be
proposed in the assessment report in cases where a Concept and/ar Preliminary Design is not required
so that the Employer is presented with an array of design options from which to make decisions for
progression to Detail Design.

Although all aspects are important, particular emphasis should be given to the materials making up the
existing pavement, their current reported condition and their respective sources.

During the first part of the assessment and based purely on the information given and/or collected, the
Service Provider must devise other feasible strategies for further discussion with the Employer.
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C3.2.6 Measurement and Payment

Item Unit

3.21 Initial Assessment

{a) Initial Assessment %(Fee based)

The unit of measurement for pay item 3.2.1(a) shall include full compensation for all other costs
associated with the initial assessment,

C3.3 CONCEPT AND VIABILITY

C3.31 Scope

This section covers the investigations preceding any design development. This process requires
investigations to be undertaken either in-house or through the appointment of relevant sub-Service
Providers.

C3.3.2 Investigations, Sampling and Testing

investigations are deemed to be any type of investigation that probes into or removes from the
pavement layers, sub-grades, structures’ elements and other areas, e.g. cuttings, eftc.

Supervision of intrusive investigations shall not be delegated, they shall be supervised and logged by
the key person listed as the relevant design specialist.

Provision for investigations, sampling and testing has been allowed for in the Pricing Schedule.

The Service Provider shall submit for approval a schedule of proposed work for all field work, sampling
and testing prior to commencement.

C3.3.3 Survey Services

All survey requirements must be identified by the Service Provider as early as possible during the
Project Assessment stage in order to ensure that there will be sufficient time to undertake these surveys.
It is important that the Service Provider familiarises himself with the requirements of TMH11; Standard
Survey Methods in order to ensure that the survey deliverables will conform to the Service Provider's
requirements.

a) Procurement of the survey sub-service

The Service Provider shall identify all potential survey requirements during the initial and visual
assessment stages, including the survey of potential borrow pits and/or quarries. Discussion of purpose
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and extent of the survey shall be included in the agenda of the first progress meeting to which the Legal
Section may be invited should it be reguired.

Tenders shall be invited only from surveyors who are suitably registered in terms of the Geomatics
Profession Act, Act 19 of 2013. The procurement of survey work shall conform to the Employer's
procurement policies and procedures. The procedures as set out below shall apply after appointment
of the survey contractor. The Service Provider shall then become responsible for the performance of
their sub-Service Providers. All surveys are to be carried out to TMH11 standards.

C3.3.4 Traffic Studies Services

All traffic monitoring requirements must be identified by the Service Provider as early as possible during
the Project Assessment stage in order to ensure that there will be sufficient time to undertake these
surveys. It is important that the Service Provider familiarises himself with the requirements of TMH3:
Specifications for the Provision of Traffic and Weigh-in-Motion Monitoring Services and TMH14: South
African Standard Traffic Data Collection Format in order to ensure that the traffic monitoring deliverables
will conform to the Service Provider's requirements.

a) Procurement of the traffic monitoring Service Provider

The Service Provider shall identify all potential traffic monitoring requirements during the initial and
visual assessment stages.

However, if agreed that the Service Provider have to procure the traffic monitoring services, a prime
cost sum has been provided in the Pricing Schedule. in such a case, the latest standard traffic
monitoring proforma tender document, which covers all traffic monitoring types, will be made available
by the Employer. Tender shall be invited only from traffic monitoring Service Providers who are suitable
certified in terms of TMH3 for the specific traffic monitoring system type required. The procurement of
traffic monitoring work shall conform to the Employer's procurement policies and procedures. All traffic
monitoring is to be carried out to TMH3 and TMH14 standards

C3.3.5 Environmental sub-service

The Service Provider shall identify all potential environmental issues relating to the envisaged scope of
the Works during the assessment stage, including areas where potential borrow pits andfor quarries
may be located.

The environmental sub-Service Provider shall distinguish between the design and construction stages.
The Employer recommends that the same sub-Service Provider fulfils the duties of the Environmental
Assessment Practitioner (EAP) and later as the Environmental Control Officer {(ECQ), in accordance
with the Mineral and Pefroleum Resources Development Act (28 of 2002).

Specialist studies identified as being necessary do not form part of normal duties, and such services
may have to be separately procured, but still in accordance with the procedures for the procurement of
sub-Service Providers.

C3.3.6 Geotechnical and Drilling Services

Professional Consultant Services Tender C.42



Province of KwaZulu Natal TENDER NUMBER : ZNB 00502/00000/00/HOD/INF/21/1
Department of Transport

Sub-service work shall only be undertaken by suitably qualified and experienced personnel. Dependant
on the scope and/or scale of such sub-services, supervision may be required on a full time or part time
basis as determined by the Employer.

The logging of the cores and profiling of test pits are the Service Provider's responsibility. All core
logging and test pit profiling are to be carried out, officially checked and signed by a suitably qualified
and experienced engineering geologist as specified in Section 38 of the COLTO/ COTO.

The Service Provider's geotechnical engineer shall be responsible for reviewing the results of the
investigations and confirming its acceptance. The geotechnical engineer will be involved in the planning,
procurement and managing of the sub-contract. The geotechnical engineer will be responsible for the
acceptance of data collected during the investigation including amongst others, test pit profiles,
laboratery test, etc. and the production of a factual geotechnical report. In addition, the geotechnical
engineer will be responsible for an interpretive geotechnical report as well as a design geotechnical
report required for fulfilling the design. The geotechnical engineer shall be involved during the
construction phase in accordance with his/her obligation with regard to professional responsibilities

C3.3.7 Pavement Investigation and Sampling

a) Test pits

All test pits shall be excavated, profiled and sampled in accordance with relevant Manual and industry
best practice. The dimensions of the excavation shall be sufficient to permit safe working conditions
and to allow for adequate gquantities of material to be sampled from each horizon for the envisaged
testing. All test pits shall be excavated to a minimum depth of 800mm, or deeper if so specified by the
design engineer.

All test pits shall be backfilled utilizing material which is at least of a similar quality as that removed from
the relevant horizon. Compaction shali be by appropriate compaction equipment in layers not exceeding
150mm.

b) Transport of samples o laboratory

All samples shall be securely fastened, labelled and transported to the laboratory appointed to carry out
the required testing.

c) Laboratory testing

Only SANAS accredited laboratories shall be permitted to carry out laboratory testing of materials. All
testing shall be carried out in accordance with the methods specified in the relevant test methods.

Provision for the costs of any laboratory testing has been included under specific tests and/or under a
Provisional Sum item in the Pricing Schedule.

C3.3.8 Measurement and Payment

ltem Unit

3.33 Survey Services
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{(a) Survey Services when procured by | prime cost (PC)
Service Provider

{b) Handling cost and profit in respect of (a)
above

Item Unit
3.34 Traffic Monitoring Services

{a)  Traffic Monitoring Services when procured by prime cost (PC)
Service Provider

(b) Handling cost and profit in respect of (a) above o,

liem Unit
3.3.5 Environmental Services
(a) Environmental services during design stage prime cost (PC)

{(b) Handling cost and profit in respect of (a) above | %

Item Unit
3.36 Geotechnical and Drilling Services
(a) Geotechnical and or Drilling investigations prime cost (PC)

{(b) Handling cost and profit in respect of (a) above %

Item Unit
335 Pavement Investigation and Sampling
(a) Establishment of personnel and equipment for prime cost (PC)

test pitting
(b}  Handling cost and profit in respect of (a) above o

C3.4 DESIGN DEVELOPMENT STAGE

C3.41 Scope

This section covers the requirements for the compilation and submission of a Concept and/or
Preliminary and/or Detailed Design and the various phases that the Service Provider may have to apply
s0 as to develop the design in such a way that the Employer is provided the opportunity to select the
most appropriate design strategy.

It is a fundamental requirement that the Service Provider has a thorough working knowledge of the
Employer's complete suite of design standards, codes, manuals and guidelines (i.e. those that it
publishes and those for which it provides an industry custodianship), which shall be used in the pro-
duction of the designs in all their separate phases. In addition, the Service Provider shall apply any
other industry best practice publication that may be appropriate. Furthermore, the Employer's
philosophy of appropriate standards and cost effectiveness shall always be considered.
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C3.4.2 Preliminary Design

The underlying purpose of preliminary design is to develop more than one option for presentation to the
Employer for selection of that which is the most appropriate based on technical functionality and
economic benefit. The selected option{s) will then be further developed in the detailed design phase.

On projects that commence with this design phase, the Service Provider shall, using the findings of the
project assessment and investigations or concept design already conducted, identify problem areas,
provide comprehensive evidence that their underlying cause is understood and propose appropriate
corrective or reparative remedies. These proposals will accompany others for multiple design
methodologies that are considered appropriate to the project including identification of their respective
technical inputs. All proposals shall be discussed with the Employer. At least 3 (three) different
methodologies must be proposed not all of which need to include identified remedies. Proposed
methodologies should separately deal with elements relating to capacity improvements so that these
may be individually developed together with the methodologies so that the Employer is presented with
an array of design options from which to make decisions for progression to detailed design.

The duties to be performed include but are not limited to the following:

i. Provide a programme for documentation and implementation of the works;

ii. Include a baseline risk assessment and a health and safety specification;

jii. Include an operations and maintenance support plan over the service life;

iv.  Establish the feasibility of satisfying the original scope of works within the original budget, and if
not, motivate a revised scope and/or budget;

V. Include a technology (alternatives) options assessment;

vi.  Include a regulatory due diligence (compliance with various regulations and required statutory
permissions impacting this project);

vii.  Advising the Employer as to the need for any further surveys of any kind, analysis, tests and site
or other investigations which may be required, and arranging for these to be carried out at the
Employer's expense including a risk assessment and sensitivity analysis associated with the
need,

viii. ~ Advising the Employer regarding environmental requirements and management plans and
attending to the same;

iX.  Advising the Empioyer, as may be necessary, upon the appointment of and brief to other
professional engineers, architects and specialist advisers and arranging such appointments and
consultations with such advisers in matters affecting the works;

X. Consultation on technical matters with authorities and interested and affected parties;

xi.  Making modifications to the preliminary design of the works in connection with or dictated by the
consultations aforesaid;

xii. Identification and reporting on services and owners as well as relocations/protection measures
required;

xiii. Submission of estimates of capital and life cycle costs and economic and financial implications
in refation to the proposals and the confirmation of the financial sustainability thereof;

xiv. Compilation and submission of a Preliminary Design Report and if required a Preliminary
Materials Report.

xv. A separate Geotechnical Report must be submitted where geotechnical investigations are
required.

xvi. A separate Drainage Report will be heeded for each Bridge and Major Culvert and shall form part
of the first stage submission as described above.

xvil. Preparing, reporting and presenting the alternatives to the Employer's Gateway Review
Committee for project costs higher than R100 million.

C34.3 Detailed Design

The Employer will select from the outcome of the project assessment stage or preliminary design phase,
the design option and other possible design elements that are to be developed to detailed design.
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The duties to be performed include but are not limited to the foliowing;

i Provide a programme for documentation and implementation of the works;

ii. Include a baseline risk assessment and a health and safety specification;

fil. Include an operations and mainienance support plan over the service life;

iv. Establish the feasibility of satisfying the original scope of works within the original budget, and if
not, motivate a revised scope and/or budgst;

V. Include a technology (alternatives) options assessment;

vi. Include a regulatory due diligence (compliance with various regulations and required statutory
permissions impacting this project);

vii. Advise the Employer as to the necessity for setting out or staking out the works, establishment
of construction beacons;

viii. Advise the Employer as to the need for any further surveys of any kind, analysis, tests or other
investigations which may be required and arranging for these to be carried out including a risk
assessment and sensitivity analysis associated with the need;

ix.  Advise the Employer regarding envircnmental requirements and management and attending to
same as agreed with the Employer;

X. Estimates of the cost of the works, using the unit rates of the Employer's database if applicable;

xi.  The timeous arrangement for the relocation of any services which may disrupt the construction
programme. This may include relocation of services prior to construction stage;

Xii. Submit the necessary design documentation to local and other authorities for approval, if
required;

xiii. ~ Consultation on and incorporation of, where applicable, technical matters with authorities and
interested and affected parties;

xiv. Compilation and submission of a Detailed Design Report and if required a Materials Report;

If the project requires only a Detailed Design Phase and a preliminary design on structures was
previously conducted, the Service Provider must confirm the findings on the Preliminary Design
and re-submit a structures report if changes are required. The selected recommended option is
then to be approved by the Employer’s Bridge Engineer before any detail design is commenced.

xv. Submission of Economic Feasibility Analysis (where required) and confirm the financial
sustainability of the project.

xvi. Undertake a market analysis in terms of the CIDB guidelines for undertaking a feasibility study
(CIDB grading, Central Supplier Database, efc. of availability and type of Targeted Enterprises
for the Works Contract.

If the project requires only the detail design phase the Service Provider shall, using the findings of the
project assessment and investigations or designs already conducted, identify problem areas, provide
comprehensive evidence that their underlying cause is understood and propose appropriate corrective
or reparative remedies. The selected recommended option is then to be approved by the Employer's
Bridge Engineer before any detail design is commenced.

Detail design requires the drafting of a final project specification that will be incorporated into a full
tender document adopted from the Employer's proforma tender document. A full set of drawings
complying with the Employer's latest drawing standards shall be presented for signature. The Service
Provider shall be aware of the Employer's procedures for iterative presentations of drawings for
approval, signature, archiving and amendment to include the as-built record.

C3.4.4 OHS Requirements

The Service Provider shall at all stages of the design development identify elements of the design that
are inherently dangerous or hazardous during the construction phase and design in such a manner as
to mitigate or eliminate the risk where possible. At the culmination of each development phase all
identified dangers/hazards shall be listed and brought to the atfention of the Employer and agreed
hazards shall be emphasised and given prominence by way of notification on the drawings and
separately listed in the respective phase-end reports. They shall appear in the drawings and the tender
document for issue fe a contractor.
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For example, staging for bridge decks or shoring of unstable excavations is the designer’s responsibility
to identify and notify of the health and safety risk.

C3.4.5 Environmental Requirements

Throughout the development of the project design the Service Provider shall liaise closely with the
appointed EAP as he/she performs the environmental subservice. It is desirable that the EAP
accompanies the Service Provider to the regular progress meetings to ensure accurate reporting on the
state of the application for environmental approvals. The compilation of the various Environmental
Management Programmes (EMPrs) that the respective relevant authorities require shall be modelled
on the Employer’s standard Environmental Management Plan with as little deviation from it as possible.
Any adaptation or change shall be reporied to the Employer for approval and later incorporation into
the contract document.

Any cause derived from these EMPrs that requires incorporation into the design shall similarly be
reported to the Employer for approval.

C3.4.6 Land Requirements

a) Property Repart

A comprehensive and detailed Property Report shall be compiled. Individuals hold informal and
community rights over Tribal Land. Consequently, the Service Provider must ensure that he is fully
conversant with the Interim Protection of Informal Land Rights Act, Act 31 of 1986 and the procedures
contained therein. These rights are not registered and recorded in a Deeds Office. On-site meetings
must therefore be held with the affected communities and their leadership in order to determine the
extent and nature of their rights. The exact impact that the project will have on their rights must be
clearly determined in community meetings in order to avoid conflict. The Property Report must define
each right affected, identify the boundaries and ownership thereof and clearly record all information
related to these rights.

C34.7 Road Safety Audit

The Service Provider shall in terms of the South African Road Safety Audit Manual (Second Edition,
May 2012), hereafter referred to as the SARSAM:

a) Develop a Scope of Works for the procurement of the services of a Road Safety Audit Team as
required , such Scope of Works shall include but are not limited to:
) Conducting a Project Information Review;
o Conducting a Site Inspection/s ;
. Producing a Road Safety Audit Report
. Issuing the Road Safety Audit Report and discussing the initial findings with Employer and
Service Provider;

The Service Provider shall implement Design Changes as identified by the Road Safety Audit Team
and as agreed to with Employer, as specified in the Response Report.

The Service Provider should provide written feedback on lessons learned and knowledge gained, which
shall take the form of a short report.

The foliowing Stages of Road Safety Audits will be applied to the following project types:
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Upgrading

New Projects Projects

Road Safety Audits

Road and
Bridges

Stage 1: Feasibility / Preliminary
Design

(As defined in Clause C3.4.5 Concept Optional Optional
Design and C3.4.6 Preliminary
Design)

Stage 2: Preliminary Design (As
defined in Clause C3.4.6

Preliminary Design) Yes Yes

/ Draft Design (As defined in
SARSAM)

Stage 3: Detail Design, Including
Traffic Accommodation Design
(As defined in Clause C3.4.7 and
the SARSAM)

Optional Optional

Stage 4: Construction

(Road Safety Audit of Traffic

Accommodation proposed by the Optional Optional

Contractor as defined in
SARSAM)

Stage 5: Pre-opening

Yes Yes
{As defined in SARSAM)

Total Number of Audits Minimum of 3 Minimum of 2

C3.4.8 Project Cost and Feasibility

A separate cost estimate shall be compiled for each design option. On completion of the detailed design
stage this estimate shall consist of a priced schedule of quantities. This estimate shall include a
contractor's probable preliminary and general costs as well as a provision for contract price adjustment.

In addition to a cost estimate of each design being developed a feasibility analysis shall also be con-
ducted as specified.

C3.49 Project Programme and Constructability

At completion of the detaifed design phase the Service Provider shall provide a comprehensive logic

programme of construction activities regardless of the complexity of the project. The programme shall
also be used to verify a realistic construction period.
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The programme shall include the following:

A work breakdown structure that identifies all major activities.

Scheduled duration for each activity.

Time for each activity.

A risk assessment schedule with mitigating plans of issues that could prevent the due completion
date being met.

Throughout the development of the project design the Service Provider shall consider the
constructability of the design which shall alsc be reflected in the programme. Typical aspects and/or
constraints that should be considered (but not limited to) are traffic volumes, time of day/year, work
space, weather, safety, environmental issues and land acquisition issues.

C3.4.10 Detailed Design Report

A detailed design report shall be submitted for discussion at the progress meeting. This report shall,
as a minimum, cover all the duties as specified under Detail Design including:

Deviations from standards, e.g9. geometric, drainage, road classification, structures, etc.
Geometric and capacity improvements

Existing versus proposed X-section

X-section development strategy — 20 years

Intersection/interchange improvements

Outcome of interaction with stakeholders

Relocation of sefvices

Existing pavement condition and accepted pavement design

Materials utilisation

Geotechnical improvements

Road furniture improvements

Additional land requirements

Drainage improvements

New structures and any capacity improvements to existing structures (which includes bridges,
major culverts, lesser culverts, walls, gantries, light masts and buildings)

. Comprehensive report on Land Acquisition

C3.4.11 PhasefStage Discontinuity

Whenever discontinuity occurs between various design phases within the design development stage,
the Service Provider shall review the design of the Service Provider who undertook the previous phase
design. The Service Provider shall also take account of any other information and data acquired from
its own approved investigations. Should the Service Provider be required to re-design certain portions
of the previous phase, the Service Provider shall take full liability for that portion.

Whenever discontinuity between design development stage and/or tender documentation stage and/or
contract administration and monitoring of the works stage occurs:

. The Service Provider shall review the design of the Service Provider who undertook the design
development (the designer) taking account of any other information and data acquired from its
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own approved investigations. Should the Service Provider be required to re-design certain
portions of the original design the Service Provider shall take fult liability for that portion.

The designer will be afferded the opportunity to review the final tender documentation compiled
by the Service Provider. This is done in recognition of the designer's ongoing liability for the
design and providing the protection fo review and comment on the original design and
specifications still being appropriate for the prevailing circumstances and/or conditions. In
addition, the designer will be provided the opportunity to inspect the construction works
periodically to ensure that his/her professional obligations are not being compromised. Any visit
shall be in the company of the Service Provider appointed for construction monitoring. The

frequency of any such inspections shall be appropriate to the scope and scale of the Works.

C3.4.12 Measurement and Payment

Item

3.4.2

Item

3.4.3

Preliminary design
{a) Road works:

(i) Fee (based on Employer's estimated cost of the works)

{b)  Structures {bridges and other major structures):;

(i) Fee (based on Employer's estimated cost of the works)

Detailed design
{a) Road works:

(i) Fee (based on Employer's estimated cost of the works)

(b}  Structures (bridges and other major structures):

(i) Fee {(based on Employer's estimated cost of the works)

Unit

lump sum (LS)

lump sum (LS)

Unit

lump sum (LS)

lump sum (LS)

The Service Provider shall be entitled to render interim monthly accounts, based on progress measured
against the approved pregramme, for up to 60% of the fee for the specific stage. A further 10% of the
fee is claimable upon delivery of the respective draft report. The remaining 30% of the fee is claimable
upon delivery of the approved respective final report.

ltem Unit
3.4.7 | Road Safety Audit
{a)  Feasibility/Preliminary/Detail & prime cost (PC)
Construction/Pre-opening
(b} Handling cost and profit in respect of {a) o
above
Item Unit
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3.4.8 | Occupational Health and Safety requirements

(a) Health and safety requirements during design | prime cost (PC)

(b} Handling cost and profit in respect of (a) above | %

ltern Unit

3.4.9 Training

(a) Employer's Trainees:
(i) Candidate engineers/Technicians person month

(i  Students experiential training persen month

The rates tendered shall include full compensation for the Service Provider's costs to provide training
to the different categories of trainees inclusive of all costs to communicate with the Employer and any
other body or organisation in respect of work assigned to the trainees. The rate tendered shall also
include telephone calls and charges, stationery and information technology hardware, software,
connection cr licence costs and for lost production and profits.

ltem Unit

3.4.11 | Phase/Stage Discontinuity

{a) Review of previous phase/stage lump sum (LS)
{b)  Review of tender documentation by original designer prime cost (PC)
{cy  Visit to construction site by original designer prime cost (PC)
{d) Handling cost and profit for the abe item (a) %

The sum tendered shall be full compensation for the time and cost to review the respective documents
including all travel and subsistence costs, the costs of all written, telephonic and electronic
communications and all other incidentals necessary to read, understand, create and express opinions
and decisions from them, regardiess of their quantity or complexity. It shall also include the submission
of a report addressing the full review.

Item Unit

3.413 Laboratory Testing and Reporting

(a) Standard tests & Laboratory testing or prime cost (PC)
specialised testing

The rates tendered shall cover all costs associated in completing the individual tests and shall include
for all calculations and reporting. Any tests proven to be erroneous shall not be paid for.

C3.5 DESIGN DOCUMENTATION

C3.5.1 Scope

This section covers the requirements and process for the compilation of tender documentation and
invitation to fender for the Works Contract.
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C3.5.2 Tender Documentation

The following documents shall form the Tender Documents for the Works Contract:

i) General Conditions of Contract for Construction Works, Third Edition {2015) issued by the
South African Institution of Civil Engineering (abbreviated title ‘General Conditions of Contract 2015’
~‘GCC 201%’). This document is obtainable separately and Tenderers shall obtain their own copy

i} The conditions of tender are the standard conditions of tender contained in Annex C of the
Construction Industry Development Board Standard for Uniformity in Engineering and Construction
Works Contracts, published in Government Gazette No. 42622 dated 8 August 2019

i} COLTO Standard Specifications for Road and Bridge Works for State Road Authorities, 1998
edition’. This document is obtainable separately and Tenderers shall obtain their own copy.

iv) The Project Document, which includes Conditions of Tender, Particular Conditions of Contract,
Scope of Works and Forms, all in accordance with the Employer's standard proforma document.

In addition, Tenderers are advised, in their own interest, to obtain their own copies of the relevant Acts,
Regulations and Standards referred to in this document as they are essential for the Tenderer to
become acquainted with the basics of construction management, the implementation of preferential
construction procurement policies, and participation of targeted enterprises and labour

C3.5.3 Compilation of Final Tender Document
The Service Provider shall adhere to the following process:

i) Compile and submit all relevant draft tender documentation for the purpose of discussion with
the Employer.
i) Following to discussion of the draft documentation, the Service Provider shall:

. compile final documents incorporating all the amendments arising therefrom the
discussion;
. deliver the CD's/DVD’s and paper copies to the Employer's office before the tender

document availability date specified in the Tender Notice and Invitation to Tender,

C354 Tender Advertisement

The Service Provider shall prepare the tender advertisement and submit to the Employer who will place
the tender advertisement with the relevant organisations.

C3.5.5 Measurement and Payment

Item Unit

3.5.2 Tender documentation

(a) Preparation of tender documentation %(Fee based)

The tendered amount shall cover full compensation for time related costs asscciated with the
compilation of the draft tender documents, discussion/meetings with the Employer and subsequent
finalisation of the tender documentation and the rate tendered shali include for all costs associated with
the compilation and writing of a CD/DVD of each full set of final tender documents and shall include for
all expenditure on labour and materiats, communication, postage and packaging incurred by the Service
Provider. In addition, ihe tendered amount shall cover the following:
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Requirements and process for the Contractors' clarification meeting, tender period and evaluation of
tenders received for the Works Contract.

i} Introduction of the team, including the Employer's Project Manager and Procurement Officer, the
Service Provider's personnel, other Stakeholders, if any (for example, Provisional Government
Officials, members of the PLC and the CLO).

i) Describing the Conditions of Tender and Tender Data.

fii) Describing the Conditions of Contract and Contract Data.

iv)  Describing the Works with as much detail as is required for specific items or operations.

v) Announce any amendments made to the tender documents.

vi)  Providing an Employer’'s email address for submission of any clarification questions.

ix)  The estimate for the cost of the Works shall not be disclosed.

C3.5.6 Tender Period

The Service Provider shall in all cases only communicate, through the Employer, with all tenderers
during the tender period in accordance with Conditicns of Tender for the works contract. The actions
below need to be followed:

. Compiling for distributing by the Employer minutes of the clarification briefing as an addendum
at least 5 {five) working days before the date and time of tender closure.

. Attending to any technical queries or points of clarification requested by tenderers by providing
questions and answers to the Employer for distribution as part of any addenda.

) Compilation for distribution, by the Employer and confirmation of receipt by all tenderers of any
addenda to the Tender Document.
° Informing and obtaining approval from the Employer of any unresolved enquiries, potential

alternative proposals of which notice has been received from tenderers and changes to date for
submission of tenders.

C3.5.7 Tender Opening and Tender Evaluation

The Service Provider shall be invited to the opening of tenders for the Works Contract. The Employer
will conduct the compliance of all tender responses and identify all responsive tenders. The Employer
will issue copies of the responsive tenders electronically to the Service Provide, including the
Compliance evaluation report.

The Service Provider shall evaluate all responsive tenders received from the Employer and compile a
consolidated Tender Evaluation Report for submission to the Employer. During tender evaluation, the
Service Provider shall;

- Conduct the technical and financial analysis and risk assessment of postulated tender as well as
alternative tenders.

- Advise tenderers, in terms of Conditions of Tender through the Employer of any arithmetical, or
other corrections made to errors in the extension of rates and/or totals in their tenders and the
effect of such corrections, and receive written acceptance of such corrections.

- Identify imbalanced rates and request acceptable explanations and/or adjustments thereof in
terms of Conditions of Tender through the Employer, which shall be taken into account in the
tender evaluation process.

- Make available to the Employer the lowest 5 (five) responsive tenders.

The Service Provider shall, during the tender evaluation, liaise closely with the Employer with respect
to any possible disqualification of tenders or issues of a substantive nature identified pricr to submission
of the Tender Evaluation Report.
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The Tender Evaluation Report shall conform to the requirement of the Employer's proforma document
with respect to content and format.

C3.5.8 Alternative Tenders

The Employer promotes the submission of appropriate/innovative alternative for the Works Contract.
The Service Provider shall liaise closely with the Employer as to the acceptability/or otherwise of the
principles of any alternative tenders proposed by a tenderer during the tender period.

C3.5.9 Contract Documents for the Works

The Service Provider shall, within 14 (fourteen) days of the date of the Letter of Acceptance prepare
signed hard copies for the contract document.

The Engineer shall assess the performance guarantee provided by the Contractor for conformance with
the proforma working in the tender documentation and if satisfied, shall thereafter submit it to the
Employer for safe keeping.

C3.6 ADMINISTRATION AND MONITORING OF THE WORKS CONTRACT

C3.6.1 Scope

This section covers the duties and obligations of the Service Provider in the provision of the Engineer
and site supervisory staff for the administration, construction monitoring and measurement of the Works
carried out by the Contractor appoeinted by the Employer during the original Works Contract duration,
extended duration and including profonged site stoppages not under the control of the Employer (i.e.
Business Rescue or Community unrest).

C3.6.2 Administration and Monitoring

a) Fulfilling the functions of the Engineer

The appointed Engineer for the project shall be that person fisted in the tender as the Contracts
Engineer, who shall be authorized by the Service Provider to carry out the work intended by the
specifications and the duties required by the General conditions of contract (GCC).

The duties of the Engineer shall be in accordance with the Employer’s standard requirements and shall,
inter alia, include:

i) Conduct meetings with affected communities and relevant forums, if necessary, to establish
communication channels and to determine issues impacting on the construction phase.

i) Appointment of suitable, able and competent site staff, together with the administration of such
staff (including those of any independent Service Provider/s as approved).

i) Arranging and attending monthly technical and site meetings and keeping minutes of such
meetings.

iv)  Making arrangements on behalf of the Employer for the provision and reproduction of such
drawings and documents as may be required by the contractor and site staff for the execution of
the works.

v) Fuffilling all functions and obligations stated or implied for the Engineer, and delegated to the
Engineer's Representative, in the Employer's Particular Conditions of Contract, Standard
Specifications or Scope of Works or any other document applicable to the control and
administration of a works contract.
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vi)  Issuing instructions to the Contractor, co-coordinating and generally inspecting the execution of
the Works for compliance with the contract at such intervals as appropriate for the purpose of the
proper inspection of the works, directing site staff and delegating the detailed and day-to-day
supervisionfinspection of the works and site administration.

vii}  Advising the Employer regarding the inspection and testing of such materials and plant as are
usually inspected and tested and arranging for such inspection and testing to be carried out in
accordance with current appropriate codes, manuals and guidelines.

viii)  Ensure regular inspections by the design specialists for all work on the project.

ix)  Approve all materials and ensure compliance of materials mix designs to the specifications.

X} Agctively manage, report and assist the Contractor on training, development and empowerment
programmes committed to by the Contractor in relation to his tendered Contract Participation
Goals. Reporting and signing off on monthly basis the mentorship programme for Targeted
Enterprises provided by the Contractor and ensuring that all needs of the Targeted Enterprises
are recorded monthly and dealt with as the need arises. The manthly report shall be agreed with
the Targeted Enterprises which shall also be signed by each Targeted Enterprise undergoing
mentorship.

xt)  Monitor and report on conformance to all relevant Occupational Health and Safety legislation
including regular internal audits to be conducted by the Service Provider's nominated specialist,
arrangement for visits by the designer at identified critical phases of construction and
recording/reporting of Section 24 incidents.

Xii)  Monitor and report on conformance to all relevant Environmental legislation and requirements.

xiii) Review and analyse claims and/or disputes or differences that may arise betwaen the Employer
and Contractor. Present to the Employer the Engineer's review and analysis for discussion and
consultation before the Engineer’s decision is made known to the Parties. All duties with regard
to disputes will be paid for under Additicnal duties.

xiv)  Issuing works authorisations, as agreed with and approved by the Employer.

xv)  Provide the Employer with progress, monthly materials and laboratory and other reports on all
aspects of material importance regarding the Works.

xvi) ldentification of risks to the Employer under the Works Contract, as well as communicating
mitigations measures to the Employer.

xvii) Provide the Employer within 3 months of issuing the Completion Certificate of the works with
such draft construction reparts, materials as-built records, as-built plans in PDF format and all
other documents normally associated with contract administration. The final reports/records shall
be provided within 1 month of the issue of the Final Approval Certificate for the Works contract.

xviii) Certain construction monitoring duties may be delegated to the Engineer’s representative (RE).

Xix) Receive the contractor's proposed programme, analyse it, comment on it and when found
acceptable write to the contractor stating that the programme is acceptable.

xx)  Declare structures (bridges, culverts, roads, sections of roads, etc.) safe for use in writing, before
it is opened for public use.

b) Head office administration

The Service Provider shall supply sufficient head office administrative support to the site personnel to
ensure efficient and timeous administration of the Works Contract.

The Service Provider shall furthermore be responsible for the safe keeping of all original Roadworks
and Structural Drawings as well as all other documentation related to the different phases of the project,
for a period of at least 5 (five) years after the defects notification period. No additional payment will be
made for this.

c) Occupational Health and Safety obligations

The Service Provider shall execute the duties of the Employer, as his appointed agent, as contemplated
in the Construction Regulations (2014) to the Occupational Health and Safety Act (Act No. 85 of 1983).

The Service Provider shall arrange, formally and in writing, for the Works Contractor to provide
documentary evidence of compliance with all the requirements of the said Act. The Service Provider
shall also carry out regular site audits to ensure compliance thereto. Should the Service Provider not
have “in-house” capacity to undertake such duties, an external recognized specialist shall be appointed.
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This individual needs to be registered with the SACPCMP as a Professional Construction Health
and Safety Agent or a Construction Health and Safety Manager. Provision for payment for all OH&S
obligations during the construction phase has been included in the Pricing Schedule.

d) Monthly Technical and Site Meetings

The appointed Engineer for the project shall visit the site at least 2 (two) times per month on separate
occasions. One visit shall be scheduled for the Technical Meeting with a thorough site inspection with
the Contractor and the Engineer’s representative. A second visit shali be scheduled for the monthly
Site Meeting with a thorough site inspection with the Contractor and Employer’s representative.

e) Compilation of monthly materials and laboratory report

The appointed engineer shall be responsible for the compilation of monthly materials and laboratory
reports. These reports shall be in accordance with the Employer's guideline documents. The site
laboratory Service Provider must supply the necessary information fo be included in the report, but it
will be the sole responsibility of the engineer to ensure that the information provided is true and correct.
These reports shall be submitted to the Employer’s relevant Project Manager on a monthly basis, for
the duration of the works contract. The reports shall be submitted in hard copy format. The reports shall
reach the Employer by no later than the 7" of the month. No additional payment will be made for this.

f) Site visits by Design Engineer

The appointed design specialist(s) for the project shall visit the site to comply with the Construction
Regulations of the Occupational Health and Safety Act (No 85 of 1993) as relevant for the design of the
Works during the construction phase as well as the designer's obligations with respect to the relevant
professional engineer's legislation. Furthermore the design specialist(s) shall as a minimum attend the
construction of trial section including inter alia, stabilization trials, base construction trials and fina!
surfacing trials. The design specialist for structures shall visit the site at least once a month whist
construction of the new bridge and the widening of the existing is in progress and whilst remedial works
to existing structures is being carried out. It is also expected during the initial foundation stage of
structures that the founding material (including for piles) for major culverts and bridges shall be
inspected by an experienced geotechnical engineer. This means that for all major structures it is
expected that the geotechnical engineer will do the initial approvals of foundation founding material on
a monthly basis or more often as required.

q) Assistance at clarification meeting, tender period and tender evaluation of sub-contract packages

The Service Provider shall be required to assist the contractor with regards to the procurement of sub-
contractors to comply with Part G of the Construction Contract.

h) Fulfilling the duties of the Senior Materials Technician/Materials Technician

The duties of the Senior Materials Technician/Materials Technician shall be in accordance with the
Employer’s standard requirements and shall, inter alia, include:

) Work in a close relationship with the laboratory including having regular discussions with the
laboratory manager about the condition, progress and standard of the laboratory;

ii) Conduct regular laboratory inspections and report and draft report;

i) Act as liaison between the Engineer's Representative and the laboratory;

ivy  Advise the Engineer's Representative where the laboratory does not comply with the contractual
and technical requirements;

V) Prepare and sign-off materials mix and seal designs or any other relevant matter for submission
to the Engineer's Representative;
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vi) Ensure the laboratory is granted sufficient time for sampling with regards to every request
received;

viiy  Inspect works daily which shall inter alia include materials sources, layer works, structures and
any other materials related to items on site;

viiiy Do visual inspections on materials in lots submitted for approval;

ix) Inspect all trial sections constructed and complete as well as record trial section checklists;

X) Draft the monthly materials and laboratory reports;

xi) Keep As-Built data up to date

C3.6.3 Establishment of supervisory personnel on site
a) Supervisory team

The Service Provider shall be required to provide a team on site to monitor, administer and measure
the Works in accordance with the requirements of the Works Contract, Employer's standard
requirements and industry good practice.

Provision has been made in the Pricing Schedule for the envisaged staffing requirement. The
establishment of such staff, however, shall be subject {0 the approval of the Employer. For the
envisaged scope of the Works, the supervisory team will consist of at least the following:

i) Resident Engineer

i) Assistant Resident Engineer/s
fiiy  Senior Materials Technician
iv)  Materials Technician

V) Trainee Technician

vi)  Surveyor - full time

vii)  Surveyor - part time

viii) Trainee (student)

ix)  Community Liaison Officer

The minimum requirements for qualification and experience of the supervisory team are specified in
Clause C3.1.11.

In the case of personnel charged out at a monthly rate, such as site and seconded staff, the rate shall
be calculated as the GAR divided by 12 and multiplied by a factor of 1,65. The factor provides for ‘Head
Office’ management, administration, stationery, leave and sick leave, training and development,
professional indemnity costs, finance charges and profit. The 1,65 fact shall apply to both permanent
employees and persons employed on a contract basis. There shall be and adjustment to the monthly
rate for any leave on a pro rata basis

Replacement of staff as a result of any extended period of leave or sick leave outside the normal
contractor's year end break shall be to the approval of the Employer.

Three (3) months prior to the commencement of the works contract the Service Provider shall submit
for consideration and approval to the Employer a detailed proposal which shall include a CV of
appropriate experience and qualifications as well as a cost estimate (including salary
adjustments/increases) for each required and/or proposed person.
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The annual salaries for those approved staff shall be substantiated by an auditor's certificate at the start
of the project and whenever salary or staff changes occur thereafter. Prior approval is required for any
salary adjustments/increases which shall be in line with CPI.

Survey services may be required on either a full time or part time basis as appropriate for the scope of
the Works.

Where provision has been made in the Pricing Schedule, the surveyor shall be appointed as a sub-
Service Provider and procured directly by the Service Provider in terms of Clause C9.7 ( Consultant
Remuneration Policy). The Service Provider shall enter inio a sub-service agreement with the surveyor.
The terms of reference with regards to the survey service on site shall be based on the requirerment of
the Employer as set out in Chapter 10 of Technical Methods for Highways TMH11: Standard Survey
Methods.

The Employer shall be entitled to instruct the Service Provider to remove forthwith from the Works any
person employed by the Service Provider on or about the execution of the Works who, in the opinion of
the Employer, misconducts himself or is incompetent or negligent in the proper performance of his
duties, or whose presence on site is otherwise considered by the Employer, on reasonable grounds, to
be undesirable.

b) Site Accommodation

Appropriate housing for the supervisory team will be required to be provided by the Service Provider.
A pricing column has been allowed in the Pricing Schedule for this purpose and should be less than or
equal to R7000,00 subjected to proven cost. Accommodation of the site staff shall be located as near
to the Works as practically possible.

c) Establishment of site office

Provision for the erection and maintenance of a site office building and all related services will be made
under the Works Contract. The Service Provider shall, however, provide sufficient office equipment to
perform all required duties for the monitoring of the Works Contract. This shall, inter alia, include the
following:

. all cell phones,

. safety equipment in accordance with the OHS requirements, e.g. safety jackets, rotating amber
lights, safety boots, etc.

. photo coplers, fax machines, modems, personal computers and printers (including all hardware
and software)

. consumables and stationery

. digital camera

One (1) landline, including rental, call and data costs for work related coffice and fax usage shall be
provided through the Works Contract. Should fixed connecitivity not be available mobile connectivity
with data shall be provided through the Works Contract.

Provision has been made in the Pricing Schedule for supplying the equipment as well as the monthly
operational costs thereof.

Professional Consultant Services Tender C.58



Province of KwaZulu Natal TENDER NUMBER : ZNB 00502/00000/00/HOD/ANF/21T
Department of Transport

C3.6.4 Monitoring of the Works Contract

The Service Provider shall ensure that all the work required under the Works Contract is carried out in
accordance with the requirements of the Works Contract and current best practice and shall include
effective financial control. Construction monitoring shall be carried out in a pro-active manner and in
accordance with the Employer's standard requirements and current best practice.

The Service Provider shall be responsible for the normal duties associated with the management and
supervision of a works contract, which duties shall, infer alia, include;

Monitoring and reporting of the Contractor’s programme.

Implement Engineer's quality control plan.

Monitor Contractor's quality control pian.

Measurement and certification of completed work inclusive of cash flow forecasts.

Provide a final cost estimate for the work contract on a monthly basis, including estimated costs

of claims.

Regular Site Meetings with Contractor and Employer.

Monitoring of the third party claims.

Monitoring and reporting of Contractors CPG commitments.

Supervision of traffic accommodation arrangements.

Statutory confrol functions, which may include investigations into the legality of services and

accesses without formal wayleave agreements and assist with the application for approval where

required.

. Attend Project Liaison Commitiee (PLC)) and all other meetings relating to the Targeted
Enterprises and Targeted Labour.

» Monitoring and reporting of the project’s EMP and NEMA requirements,

) Implement the Engineers reguirements in terms of compliance with the OH&S Act.

. Monitor the Contractor's compliance with the OH&S Act.

C3.6.5 Transport for site supervisory staff and additional services

The Service Provider shall provide sufficient appropriate vehicles on site to carry out the duties as
specified. Only travel in the execution of these duties, as well as any other travel necessary as a result
of any additional duties as ordered by the Employer, shall be claimable. Estimated travel costs as a
result of week-end travel by site staff to their place of permanent residence shall be approved
beforehand by the Employer.

Travel log sheets for each vehicle utilised shall be ceriified by the Engineer and included under cover
of the payment certificates submitted to the Empleyer. The kilometre rate for all travel in excess of 2400
kilometres per vehicle per calendar month shall be reduced and paid for at 25% of the rate.

The vehicle type for all supervisory staff shall be limited to a Category A and B with a 2500 Engine
Volume cc in accordance with the table below, except for the surveyor, who shall be limited to over
2501 Engine Volume cc. In exceptional cases the Employer may consider a different category vehicle
and/or engine volume.

Vehicle Classes
A - Passenger motor cars and station wagons and 4x2 Double Cabs

B - Two-wheel drive light delivery vehicle, panel vans and other similar goods vehicles with a carrying
capacity up to one metric ton
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C3.6.6 Community Liaison Officer (CLO)

The CLO is a person who acts as the liaison officer for the FLC

The contractor, after consultation with the Project Liaison Committee (PLC), shall appoint a competent
local person as a Community Liaison Officer (CLO). The contractor shall appoint the CLO as part of
his site personnel and shall direct all his liaison efforts with the local community through the appointed
CLO.

The period of employment and the remuneration of the CLO shall be determined jointly by the
contractor, the engineer and the employer,

The CLO shall:

(i) represent the community and assist the contractor, the engineer and the employer with
communication between them and the community,

(i) work an 8-hour day with a total of 40 hours worked per week, and shall be present on
site each day except when performing off-site community liaison activities;

(iv) communicate daily with the contractor on labour related issues such as numbers and

skill;

(V) assist in the identification and screening of local labour from the community in
accordance with the contractor's requirements;

{vi) inform local labour of their conditions of employment, including their period of
employment;

{vi) attend disciplinary proceedings involving local labour, and ensure that hearings are
fair and reasonable;

{vii) attend all meetings at which the community and/or local labour are present or are

required to be represented;

(vii)  attend manthly site meetings to report on community and local labour matters;

(ix) keep a daily written record of interviews and community liaison;

(x) submit monthly returns regarding community liaison; and

(xi) carry out all such other duties as agreed upon between all parties concerned.

A new pay item as indicated on the construction document of the schedule of quantities relating to the
payment of the CLO on a provisional sum basis. Payment under this item shall be made only for the
period for which the duties of the CLO are required, and not necessarily for the full duration of the
contract.

C3.6.7 Measurement and payment

Item Unit

3.6.1  Administration and Monitoring of the Works Contract

{a) Road works:

{i) Fee (based on Employer's estimated Cost of the lump sum (LS)
Works)

{b)  Structures (bridges and other major structures):

() Fee (based on Employer's estimated Cost of the

lump sum (LS
Works) ? (LS)
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The Service Provider shall be entitled to render interim monthly accounts, based on the proportion of
the Cost of the Works completed.

The tendered rate shall include full compensation for the transport and subsistence of the Engineer and
Design Engineer as well as all related costs, disbursements and profit.

C3.7 CLOSE OUT

C3.71 Scope

This section covers the fulfiling and completion of the project close-out including necessary
documentation to facilitate effective completion, hand-over and operation of the project.

The Service Provider shall administer the Works Contract during the period subsequent to the issuing
of the Completion Certificate of the Works up to and including the issuing of the Final Approval
Certificate to the Contractor and conclusion of the final payment certificate.

C3.7.2 Final Approval Certificate

The Service Provider shall undertake a full inspection of the Works (which shall include the health and
safety aspects as far as reasonably practicable) to identify any outstanding minor works, defects and/or
damages for the compilation of a snag list. The inspection shall be undertaken by the Engineer and his
representative for the Works.

After the inspection and only when the Engineer is of the opinion that a Final Approval Certificate can
be issued, the Service Provider shall arrange an on-site meeting and further inspection with
representatives of the Employer. At this meeting, parties will be presented with the snag list for
consideration. There-after an inspection will folow with all the parties involved to add additional items
to the snag list.

C3.7.3 Construction records {(As-builts) and Contract report(s)

The Service Provider shall prepare and submit, in accordance with the Employers standard
requirements, draft construction records reflecting the works as constructed as well as any deviations
from the designs as well as a draft contract report(s) providing information on how the contract was
executed. Once reviewed and accepted by the Employer the Service Provider shall prepare and submit
the final canstruction records and report(s).

C3.7.4 Final Payment Certificate

Prior to the compilation of the final payment certificate the engineer shall ensure that all items on the
Employer's checklist are complied with. The signed off checklist shall be submitted with the final
payment certificate,

The engineer shall only compile and submit the final payment certificate once the Final Approval
Certificate has been issued by the Employer and all unfulfilled financial obligations have been resolved.
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C3.7.5 Extended Guarantees

Where the Service Provider is required to perform services (e.g. inspections after the completion date
of the Works Contract) relating to extended guarantees for the Works Contract (e.g. Product
Performance Guarantees) separate arrangements for remuneration will be made by the Employer under
Additional Duties.

C3.7.6 Measurement and Payment

Item
3.741 Close Out Unit

{a) Road works:

(i) Fee (based on Employer's estimated Cost of the lumpsum (LS)
Works)

(b)  Structures (bridges and other major structures):

(i) Fee (based on Employer's estimated Cost of the

| LS
Works) ump sum (LS)

The rate shall include full compensation for all duties and requirements associated with the close out
stage. It shall further include for all costs, disbursement and profit as well as the transport and
subsistence costs of the engineer and any personnel required.

C3.8 ADDITIONAL DUTIES, SPECIAL SERVICES AND SPECIALIST ADVICE

C3.81 Scope

This section covers additional work, other special services and specialist advice, reporting and other
duties, including a dispute process, etc. that the Service Provider may be required to undertake over
and above the normal duties and obligations as specified. It also covers the cost of structured
engagement with Community Stakeholders and the Project Liaison Committee (PLC), including the
development and ongoing maintenance/updating of a Targeted Enterprise and Targeted Labour
Database.

C3.8.2 Additional Duties, Special Services and Specialist Advice

a) By the Service Provider

The Employer may order additional duties, special services and specialist advice that fall outside the
specified scope. Such additional duties, special services and specialist advice may involve, but not be
limited to:

Additional design reguirements

Evaluation of alternative tenders as specified

Special services and specialist advice as specified

Establishment and liaison with PLC during Design and Construction Phases
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. Establishment and maintenance of databases
. Disputes {including disputes between contracter and sub-contractors)

Allowance is made in the Pricing Schedule for payment on a time basis for any such work that may be
required. The level of expertise necessary for any such wark shall be concomitant with the issues to be
addressed.

Any additional duties, special services and specialist advice shall be fully scheduled and submitted to
the Employer for approval prior to the commencement therewith.

C3.8.3 Payment and Monthly Reporting

When submitting interim certificates for payment, the Service Provider shall use the Employer's
standard forms and formats. No payment can be made before the Service Provider is registered as a
vendaor on the Employer's system.

The Service Provider shall submit payment certificates for all work rendered in the Employer's financial
year within the specific year.

Allowance has been made for these requirements in the Pricing Schedule under payment item 3.8.5;
Payment of Monthly Reporting Costs. Failure to fully comply with the duties as listed above may result
in payments being withheld and/or termination.

C3.8.4 Measurement and payment

item Unit

3.8.1 | Additional Duties, Special Services and
Specialist Advice

{a) Personnel cost
() Category A
(il  Category B
(i Category C
{iv) CategoryD

(b)  Disbursements prime cost (PC)

{c)  Handling cost. sub-item 3.8.1(b) (%)

Rates have been provided for the different categories. The hourly rate provided under the different
categories is deemed to include full compensation for all work related to the provision of additional
duties extra-over the normal duties as specified and as ordered by the Emplayer.

Item Unit
3.8.5 Project Liaison Committee (PLC)

a. Liaison/meetings with the PLC during Lump Sum (LS)
Design and Construction Phase provisional sum (PS)
b. PLC stipend
Training of PLC members

& provisional sum (PS)
d.  Handling cost item 3.8.5(b&c) percentage (%)
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The unit of measurement for pay item 3.8.6(a) shall be the lump sum. The sum shall include full
compensation for all costs associated with the establishment of the PLC.

Item Unit

3.8.6 Market Analysis and Databases

(a) Market analysis Lump sum (LS}

(b)  Establishment and Maintenance of a Targeted  month
Enterprise database

(c} Establishment and Maintenance of a Targeted

Labour database month

The sum tendered for item 3.8.7(a) shall include full compensation for all costs associated with the
market analysis in term of CIDB guidelines for undertaking a feasibility study (CIDB grading, CSD, etc).

The units of measurement for items 3.8.7(b) and (c) shall be the lump sum.

The sum tendered for item 3.8.7(b) shall include full compensation for all costs associated with the
compilation and maintenance of a Targeted Enterprise database during the Design and Construction
Phase.

The sum tendered for item 3.8.7(c) shall inciude full compensation for all costs associated with the
compilation and maintenance of a Targeted Labour database during the Construction Phase.
Itemn Unit
3.8.7 Provision of Social Facilitation Services
{a) Social Facilitator provisional sum PS)

(b}  Mark-up costs sub-item 3.8.7 (a) {%)
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C3.9 OTHER DISBURSEMENTS

C3.9.1 Scope

This section covers the requirements for the provision and quality management of a site to carry out the
necessary materials testing and construction quality of the Works.

C3.9.2 Testing of materials / Laboratory testing

The Service Provider shall procure a fully operational laboratory and administer the laboratory to
undertake the relevant investigative testing as well as process and acceptance control testing in
accordance with specified requirements of the Works Contract as well as the Employer's standard
requirements. A provisional sum has been allowed in the Pricing Schedule for this service.

The laboratory shall be a SANAS accredited laboratory or operate under the umbrella of a SANAS
accredited main laboratory that shall be responsible for ensuring that all sampling and testing is carried
out accurately and strictly in accordance with the relevant test methods as well as the SANAS
accreditation requirements.

a) Duties and responsibilities

i) Establishment and operation of the laboratory

Where a site laboratory is required provision for the erection of a laboratory building,
together with workbenches, services, furniture etc. will be made under the Works Contract,
the planning and documentation for which shall be included in the tender documentation
stage.

The Service Provider shall procure the services of a sub-Service Provider for laboratory
services via a tender process. The successful sub-Service Provider shall be SANAS
accredited and able to provide laboratory equipment and competent staff for the operation
of the laboratory. The requirements in terms of the laboratory shall be specified in the sub-
contract Agreement. The appointment of the appropriate laboratory shall be approved by
the Employer.

The Service Provider shall ensure the supply of such laboratory equipment as necessary
to carry out the required testing relevant to the scope of the Works. All equipment shall
conform strictly to SANAS accreditation requirements and/or the specifications as listed in
the relevant test methods.

C3.9.3 Survey

Professional Consultant Services Tender C.65



Province of KwaZulu Natal TENDER NUMBER : ZNB 00502/00000/00/HODANF/21/1
Department of Transport

This section summarises the requirements for the provision of a site survey service to carry out the
necessary survey quality control on the Works as specified in Technical Methods for Highways TMH11:
Standard Survey Methods.

The purpose of this service is to ensure that the works are constructed as designed and specified and
the relevant records are kept up to date. In this regard, the service shall provide for, inter afia:

The verification of existing control or the establishment of new control and the supply of the data.
The verification of all relevant setting out wark carried out by the contractor.

The verification that the works are constructed within tolerances specified.

The verification of relevant quantities for measurement purposes.

The checking of designs from a setting out point of view.

The verification of construction records (as-built data).

To undertake any survey, work as required by the Engineer.

A provisional sum has been allowed in the Pricing Schedule

ltem Unit

3.9.2 Laboratory testing

(a)  Provision of a fully operational laboratory prime cost (PC)
(b)  Handling cost sub item 3.9.2(a) {%)
ltem Unit

3.9.3 Survey during Construction Phase
(a) Survey services prime cost (PC)
{b) provider under sub-item 3.9.4({a) (%)
The percentage (%) tendered shall include full compensation associated with the planning, scheduling,

compilation of tender documentation, issuing of 10 (ten) tenders in electronic and/or paper format and
evaluation for the procurement of the laboratory service, as well as handling fees.

The percentage (%) tendered under item 3.9.4(b) shall include full compensation for procurement of
the site laboratory testing in terms of the Employer's requirements, as well as handling fees.
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PART C4 SITE INFORMATION

Main Road P711 is in the Maphumulo Area, P711 is 29.08 kilometres in length. OKM to 9.08KM has
been upgraded from gravel to black top to date, then 9.08KM to 29.08KM is a gravel surface. P7111 is
iocated to the North Coast of KwaZulu Natal. Main road P711 is an important feeder road to the R74
which serves as an important fink between the towns of Maphumulo, Glendale, Tongaat and Stanger.

The proposed road is in the Maphumulo Local Municipality, under the iLembe District Municipality
(DC29).

CO-ORDINATES X Y
Start km 0.0 13375.98 - 3242487.24
End km 29.08 9853.96 - 3227482.66
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