

CLOSING DATE:

20-May-16 Eshowe BID/TENDER/QUOTATION

OFFICIAL OPENING REGISTER

| YES YES ACTIVE YES NO ACTIVE | Lavender Moon Trading R 1,497,964.10 YES YES ACTIVE | | YES ACTIVE | Mthungeleni Construction Trading | Form of offer YES/NO/ YES/NO STATUS SU | VAT VENDOR TAX CLEARANCE | SCM RESPONSIBILITY TO ENSURE THIS FORM FILLED COMPLETELY | LIST OF OFFERS RECEIVED | DESCRIPTION: Re-gravelling and Bettement of P701 | REF NO: C283/2905/S/1/2016 T | CLOSING TIME: 11h00 | |
|------------------------------|---|----------------|----------------|----------------------------------|--|-----------------------------|--|-------------------------|--|-------------------------------------|---------------------|--|
| | R 1,829,711.73 | R 1,497,964.10 | R 1,388,512.65 | R 1,703,052.10 | Form of offer | TENDER AMOUNT as | Y TO ENSURE THIS F | IST OF OFFERS RE |)1 | | CLOSING TIME: | |
| | YES | YES | YES | YES | CERTIFICATE YES/NO/ | SARS TAX CLEARANCE | ORM FILLED | CEIVED | | | 11h00 | |
| V≡0 | NO | YES | YES | YES | YES/NO | VAT VENDOR | COMPLETELY | | | | | |
| ACTIVE | ACTIVE | ACTIVE | ACTIVE | ACTIVE | STATUS | TAX CLEARANCE | | | | | | |
| YES | YES | YES | YES | YES | Submitted YES/NO/ CERTIFIED | B-BBEE SCORECARD* | | | | | | |
| נ | 3 | ב | 1 | 3 | B-BBEE Level | JRECARD* | | | | | | |
| ΥES | YES | NO | YES | YES | VITAE Submitted YES/NO | MEL | | | | | | |
| ON | NO | YES | YES | YES | TENDER PRICE | ANDENDUM FOR | Technical | | | | | |
| VΕS | NO | YES | YES | NO | MINUTES | ANDENDUM FOR ADENDUM SIGNED | | | | | | |

| | ~ |
|-----|--------------|
| | 10 |
| | - |
| | - |
| - 2 | - |
| | = |
| | \tilde{c} |
| | ö |
| | ~ |
| | _ |
| | 20 |
| | O |
| | ۹. |
| | - |
| | |
| | S |
| | ~ |
| | - |
| | = |
| | |
| | ~ |
| | |
| | |
| - 9 | õ |
| - 9 | |
| 1 | 0 |
| 1 | 0 56 |
| 1 | o be |
| 1 | 90 |
| 1 | 90 |
| - | be ur |
| 1 | be ur |
| | be ur |
| | be underto |
| | be undertake |
| | be underto |

10 9 œ

Mahhushu Construction and Projects

Ugalagala Construction and Projects

R 1,669,549.85 R 1,979,405.21

YES YES YES YES YES

YES YES YES YES YES YES

ACTIVE ACTIVE ACTIVE ACTIVE

YES YES YES YES YES YES

YES YES YES YES YES YES

YES YES YES YES

NO

YES

YES N O

2

R 1,074,253.63 R 1,555,958.75

> ACTIVE ACTIVE

NO NO

YES

R 963,580.81

6

Mqekwini Construction CC

Nhlangulela Construction and Project

KwaZulu Bulk Logistics

| COMPLETED | COMPLETED BY: (SCM Official) |
|------------|------------------------------|
| Name: | Incole |
| Surname: | Betheco |
| Signature: | Marc C |
| Date: | 120 05 2016 |

| | SECTION AND ADDRESS OF THE PERSON ADDRESS OF THE PERSON AND ADDRESS OF THE PERSON ADDRESS OF T | TO |
|------------------------------|--|---------------------|
| PRIVATE DAY AST EMOVE, 3815 | 2018 - 32- 20 | TROUBLE OF TANKPORT |
| COLUMN TO THE REAL PROPERTY. | Company of the last of the las | |

| I | 4 | S | : | |
|---|---|---|---|--|
| Į | - | 5 | | |
| l | = | 5 | 1 | |
| ı | í | Ī | i | |
| ı | ۶ | ' | 2 | |
| ı | ř | ŕ | í | |
| ı | ζ | 7 | , | |
| l | ζ | 7 | • | |
| | ٠ | Ş | | |

Sandishand MCho ro

0



BID/TENDER/QUOTATION OFFICIAL OPENING REGISTER

| CLOSING DATE: 20-May-16 | COST CENTRE: Eshowe | |
|-------------------------|---------------------|--|
| -16 | | |

| | | CLOSING LIVIE: | TINOU | | | | | | | |
|---------|--|--------------------------|---------------------|------------|---|-------------------|--------------|---------------|-------------------------|-------------------------------|
| REF NO: | VO: C283/2905/S/1/2016 T | | | | | | | | | |
| DESC | DESCRIPTION: Re-gravelling and Bettement of P701 | | | | | | | | | |
| | | LIST OF OFFEEDS BECEIVED | | | | | | | | |
| | SCM RESPONSIBILITY TO ENSURE THIS FORM FILLED COMPLETELY | TO ENSURE THIS FO | ORM FILLED C | OMPLETELY | | | | Ö | Technical | |
| NO. | NAME OF SUPPLIER | TENDER AMOUNT as | SARS TAX | VAT VENDOR | TAX CLEARANCE | B-BBEE SCORECARD* | RECARD* | KEY PERSONNEL | ANDENDUM FOR | ANDENDUM FOR ADENDUM SIGNED |
| | | Form of offer | CERTIFICATE YES/NO/ | | STATUS | Submitted YES/NO/ | B-BBEE Level | | UNDULY LOW TENDER PRICE | SITE CLARIFICATION MINUTES |
| 11 | Ikhaya Civil Works | R 929,067.24 | YES | YES | ACTIVE | VEC | , | | | |
| 12 | Phakamisa Construction and Services | R 1,048,452.30 | YES | VEC | ACTIVE | V | | | 1ES | YES |
| 13 | Nkanini Construction and Plant | 04047 | | | 70.145 | 100 | | YES | YES | YES |
| 2 | Non-Construction | N 1,047,044.85 | YES | YES | ACTIVE | YES | ω | YES | YES | YES |
| 1 1 | יאספוב כטווצנו מכנוטוו | R 1,537,768.78 | YES | YES | ACTIVE | YES | 1 | YES | YES | YES |
| 77 | J4 GINOVIA CONSTRUCTION | R 1,678,980.08 | YES | YES | ACTIVE | YES | ω | YFS | YES | VEC. |
| 16 | AST Africa Trading T/A Sidoyi | R 771,143.90 | YES | YES | ACTIVE | VES | | VEC | V-75 | |
| 17 | Iziqu Trading Suppliers | R 1 843 440 00 | NOCCORY | VIII I | | 5 | F | TES | YES | YES |
| 18 | OV Rivela Construction | 7 4 750 775 00 | NO(COPY) | YES. | ACTIVE | YES | ω | YES | YES | YES |
| 1 6 | Communication | K 1,/58,//5.20 | YES | YES | ACTIVE | YES | ם | YES | YES | YES |
| 51 | splydyd Irading CC | R 1,577,060.06 | YES | YES | ACTIVE | YES | ω | YES | NO | O |
| 07 | Snarpshoot Trading Enterprise | R 1,401,424.50 | YES | YES | ACTIVE | YES | _ | γES | VEC | VIIC |
| | *verification still to be undertaken | | | | 100000000000000000000000000000000000000 | | | [| -5 | Ē |

*verification still to be undertaken

COMPLETED BY: (SCM Official)

| Vame: | inemole |
|------------|-----------|
| Surname: | Duthdez |
| signature: | |
| Date: | 3005 2016 |
| | |

| U N | THE PROPERTY AND | Contract Con |
|--------------|--|--|
| SCM. COTTONS | 2 | DENATURE TO TRANSPORT |
| | 2015 - 3:- | |
| | 7° | MENTON TO |
| | () | SWE |
| 5 | | 08 |
| THE TANK WE | Bearing to the State of the Sta | |

WINESSED by: ころうなから Creek on



2016/17 Revision

Department: Transport Province of KwaZulu-Natal transport

COST CENTRE:
CLOSING DATE:
CLOSING TIME:

Eshowe 20-May-16

11h00

| NDER | NDER/QUOT | BID/TI | OFFICI |
|------|-----------|--------|--------|
| | TAT | R/C | AL OP |

| В | |
|----------------------|---------------------------|
| BID/TENDER/QUOTATION | OFFICIAL OPENING REGISTER |
| JE | 5 |
| ND | ŕ |
| ER | 7 |
| Q | ¥ |
| Ö | Z |
| TA | Z |
| \overline{c} | 9 |
| Z | 2 |
| | Z |
| | |
| | |
| | |

| REF NO: | NO: | C283/2905/S/1/2016 T | | | | | | | | | |
|---------|----------------------------|--|-------------------------|------------------------|-----------|---------------|-----------------------------------|--------------|-----------------------------|--------------|-------------------------------|
| DESC | DESCRIPTION: | Re-gravelling and Bettement of P701 | | | | | | | | | |
| | | LIS | LIST OF OFFERS RECEIVED | EIVED | | | | | | | |
| Γ | | SCM RESPONSIBILITY TO ENSURE THIS FORM FILLED COMPLETELY | TO ENSURE THIS FO | ORM FILLED C | OMPLETELY | | | | | Tachnical | |
| | | | | | | | | | | recnnical | |
| NO. | | NAME OF SUBBLIEB | TENDER AMOUNT as | SARS TAX CLEARANCE | VATVENDOR | TAX CLEARANCE | B-BBEE SCORECARD* | | KEY PERSONNEL CURRICULUM | ANDENDUM FOR | ANDENDUM FOR ADENDUM SIGNED |
| | | | Form of offer | CERTIFICATE YES/NO/ | | STATUS | Submitted YES/NO/ CERTIFIED | B-BBEE Level | | TENDER PRICE | SITE CLARIFICATION MINUTES |
| 21 | Velenkosini Construction | nstruction | R 1,562,647.46 | YES | YES | ACTIVE | YES | ω | VES | 5 | VEC |
| 22 | Ndunge TK Trading | ding | R 959,402.68 | YES | YES | ACTIVE | YES | اد | VES | VES. | VES - LU |
| 23 | Zwile Fencing and Building | and Building | R 1,041,584.67 | YES | NO | ACTIVE | YES | _ | VES | 5 6 | 5 5 |
| 24 | Zama Ntuntu Construction | onstruction | R 1,382,752.85 | YES | YES | ACTIVE | YES | w | YFS | 5 6 | 20 20 |
| 25 | Slaming Construction | uction | R 1,639,831.60 | YES | YES | ACTIVE | YES | _ | YES | VES | VEC |
| 26 | Mpumelelo Yamazilikazi Gen | mazilikazi Gen | R 1,731,963.20 | YES | YES | ACTIVE | VES | ١ ـ | VEC : | VEC 1 | 5 |
| 27 | Phakwe Construction | uction | R 1 100 940 75 | VEC | VEC 5 | ACTIVE | 5 | - | Ē | YES | YES |
| 28 | Da Way Projects CC | ts CC | R 1 071 335 59 | YES | YES | ACTIVE | YES | 1 | NO | NO | YES |
| 3 6 | Chilian Dramat | | K 1,0/1,325.50 | YES | NO | ACTIVE | YES | ы | YES | YES | YES |
| 23 | Cilliza Properties | les | R 1,649,779.74 | YES | YES | ACTIVE | YES | ב | YES | YES | YES |
| | | | | | | | | | | | |

*verification still to be undertaken

COMPLETED BY: (SCM Official)

| Name: | Thembile |
|------------|-----------|
| Surname: | 250025 |
| Signature: | |
| Date: | 196 50 06 |
| | |

| The state of the s | E E KO |
|--|-------------------------------|
| DEPARTMENT OF TRANSPORT | TRIVATE BAG X527, ESHOWE 1815 |

WITNESSED by:

ンスロンまるまる ,20105/2016 CONSULTANT ひられの



OFFICIAL OPENING REGISTER

| ВІ | |
|----------------------|---------------------------------|
| BID/TENDER/QUOTATION | CONTRACTOR OF CHANGE OF COLORER |
| IDER/ | (|
| OUO. | |
| TATIC | |
| ž | - |

| というと | Transport | COST CENTRE: Eshowe | Eshowe | |
|--------------|-------------------------------------|-------------------------|-----------|--|
| | Province of KwaZulu-Natal | CLOSING DATE: 05-May-16 | 05-May-16 | |
| | | CLOSING TIME: 11h00 | 11h00 | |
| REF NO: | C283/2905/S/1/2016 T | | | |
| DESCRIPTION: | Re-gravelling and Bettement of P701 |)1 | | |
| | | | | |

| | LIS | LIST OF OFFERS RECEIVED | EIVED | | | | | | | |
|--------|--|--------------------------------|------------------------|------------|----------------|-----------------------------|----------------|------------------------------|--------------|---|
| Γ | SCM RESPONSIBILITY TO ENSURE THIS FORM FILLED COMPLETELY | TO ENSURE THIS FO | ORM FILLED C | OMPLETELY | | | | | Technical | |
| Z O | NAME OF STIRRING | TENDER AMOUNT as | SARS TAX | VAT VENDOR | TAX CI FARANCE | B-BBEE SCORECARD* | | KEY PERSONNEL | ANDENDUM FOR | EY PERSONNEL CURRICULUM ANDENDUM FOR ADENDUM SIGNED |
| | | Form of offer | CERTIFICATE YES/NO/ | YES/NO | STATUS | Submitted YES/NO/ CERTIFIED | B-BBEE Level | VITAE Submitted yes/no | TENDER PRICE | SITE CLARIFICATION MINUTES |
| 30 | Trimag Trading | R 1,162,503.78 | YES | YES | ACTIVE | YES | u | VES | 5 | VEC |
| 31 | Isihambi Trading | R 1,612,147.13 | YES | YES | ACTIVE | YES | ٠ ا | VEC | VES | 5 |
| 32 | Maleh Development | R 1,527,078.50 | YES | YES | ACTIVE | VEC . | ٠, | V | | TES . |
| 33 | Nikeresa Construction | R 1 384 041 91 | VEC | VEC | ACTIVIE | | , _F | 5 | TES | YES |
| 34 | Mbikliza Trading | B 1 000 005 70 | V | | 20145 | Ē | u | YES | YES | YES |
| 35 | Significate Catering | R 1,983,825./3 | YES | YES | ACTIVE | YES | ω | YES | YES | YES |
| ۲ ا | Nthuthuko Brojects | R 1,405,543.97 | YES | YES | ACTIVE | YES | 1 | YES | YES | YES |
| 3 6 | Marian Projects | R 962,500.63 | YES | YES | ACTIVE | YES | ב | YES | YES | YES |
| 2 | Masicela Construction | R 1,317,209.33 | YES | YES | ACTIVE | YES | ω | YES | YES | YES |
| | *verification still to be undertaken | | | | | | | | | . [|

COMPLETED BY: (SCM Official)

| Name: | - Themost |
|------------|----------------|
| Surname: | & Helezi |
| Signature: | 他生む |
| Date: | 70c/90/06 0150 |
| | |

| | 171 |
|--------------|---------|
| 2016 -15- 20 | |
| | 다 ~3 |

| A) 2005/2016 | CLERT BONSULFAIT | DISTITUTE STATE TOURS | h | WITNESSED by: |
|--------------|------------------|-----------------------|---|---------------|
| | | 700 | | |