



**KWAZULU-NATAL PROVINCE**

TRANSPORT  
REPUBLIC OF SOUTH AFRICA

**DIRECTORATE:**

Private Bag X9043, PIETERMARITZBURG, 3200

area office ixopo

The Area office Ixopo, 52 Margaret Street Ixopo, 3276  
Enquiries: Mr G. Dlamini  
Email: Goodman.Dlamini@kzntransport.gov.za

Tel: 039 834 0500 Fax: 039 834 6690

Date: 9/06/2021

**ATTENTION: Chief Director – Mrs Bongiwe Ntombela**

**TENDER NO. ZNB00555/00000/00/IXO/INF/21/T: RE-GRAVELLING OF ROAD P73 FROM 55.242 KM TO 66.242 KM UNDER IXOPO AREA OFFICE.**

The above mention document was approved by RBAC and during publication process we noticed that on page C38 item C3.1 was not added on the summary section,

So we would like to request for permission to add the addendum of this item

Yours faithfully

Mr G. Dlamini  
Area office Ixopo

<p><b>APPROVED / NOT APPROVED</b></p> <p><i>[Handwritten signature]</i></p> <hr/> <p>Chief Director :</p> <p>Name: <u>BN Ntombela</u></p> <p>DATE: 9/06/2021</p>
--

**COMMENT:** \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Province of KwaZulu-Natal  
Department of Transport

Contract No. ZNB00555/00000/00/IXO/INF/21/T

**REGRAVELLING OF P73 FROM 55.242KM TO 66.242 KM IN THE IXOPO AREA OFFICE**

**SCHEDULE A: ROADWORKS – SUMMARY**

<b>CHAPTER</b>	<b>DESCRIPTION</b>	<b>FROM PAGE</b>	<b>AMOUNT</b>
C1.2	GENERAL REQUIREMENTS AND PAYMENT	C29	
C1.3	CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS	C30	
C1.5	ACCOMMODATION OF TRAFFIC	C31	
C1.7	LOADING AND HAULING	C32	
C3.1	DRAINS	C33	
C4.1	BORROW MATERIALS	C34	
C5.1	ROADBED	C35	
C5.3	ROAD PAVEMENT LAYERS	C36	
C11.9	FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS	C37	
<b>TOTAL SCHEDULE A: ROADWORKS</b>			