



**KWAZULU-NATAL PROVINCE**

**TRANSPORT**  
REPUBLIC OF SOUTH AFRICA

Private Bag X9043, PIETERMARITZBURG, 3200

Financial Services

Inkosi Mhlabanzima Maphumulo House, 172 Burger Street, Pietermaritzburg, 3201

Tel: 033 355 8008 Fax: 033 355 8741

wayne.evans@kzntransport.gov.za

**ADDENDUM NO. 1:**

**CONTRACT NO. ZNB00691/00000/00/HOD/INF/21/T : FOR PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR:  
THE CONSTRUCTION OF EARTHWORKS, ROAD PRISM DRAINAGE, LAYERWORKS, SURFACING ON DISTRICT  
ROAD 1841 FROM KM 0.00 TO KM 16.70 IN THE EMPANGENI REGION**

Date Issued: 20 September 2021

This Addendum No. 1 comprises a total of **FORTY PAGES**, including this page.

**The pages contained in this addendum supersede those pages in the original tender document.**

Should you have any queries with regard to the above, please contact me.

Yours faithfully

**Wayne Evans**

**BAC Chair**

I/We acknowledge receipt of this Addendum No.1 and have made the required alterations to our bid documents.

BIDDER:.....

NAME OF SIGNATORY:.....

DATE:.....

**C1.3 CONTRACT DATA**

**Page C.8 A**

**C1.3.1 DATA PROVIDED BY THE EMPLOYER**

The Conditions of Contract are the Standard Professional Services Contract (July 2009) published by the Construction Industry Development Board.

Clause	Condition of Contract
1.1	The Employer is the <b>KZN Department of Transport</b>
6.3.5	The authorised and designated representative of the Employer is: Name: Mr. M. Ntshangase
5.4.1	The address of receipt of communication is: Telephone: 078 604 7414 Facsimile: E-mail: Malusi.Ntshangase@kzntransport.gov.za Address: 172 Burger Street, Pietermaritzburg, 3200
2.3	The Project is the Construction of earthworks, road prism drainage, layerworks, surfacing on District road 1841 from km 0.00 to km 16.70. The scope entails ECSA stages 5 and 6 for the road construction for km 0.00 to km 10.24 and all ECSA stages for km 10.24 to km 16.70.
10.2	The Period of Performance is the Construction Period plus the 12 months defect liability period.
10.1	The Start Date is the date by which the contract is signed.
10.1	Communication by e-mail / facsimile is not permitted.
5.4.1	The location for the performance of the Project is the official address of the Service Provider
5.5	The Consultant may not release public or media statements or publish material related to the Services or Project under any circumstances.
5.6	The time-based fees used to determine changes to the Contract Price are as stated in the Pricing Data
5.8.2	The penalty payable is R 2000 per day subject to a maximum of 30% of the contract value.
5.11.1	The programme shall be submitted within 28 Days of the award of the contract.
5.14.1	The Consultant shall update the programme at intervals not exceeding 12 weeks.
5.14.2	The Employer is required to assist in the obtaining of approvals, licences and permits from the state, regional and municipal authorities having jurisdiction over the Project.
6.3.4	The Consultant is required to provide professional indemnity cover as set out in Clause 5.10.
7.4.1 5.10.3.1	The Consultant is required to provide the following insurances after award: 1. Insurance against professional indemnity Cover is 100% of the tendered amount Period of cover duration of the contract

Clause	Condition of Contract
5.10.3.2	<p>2. Insurance against third party liability Cover is R 13 million Period of cover duration of the contract</p>
5.10.3.1	<p>3. Insurance against public liability Cover is R 10 million Period of cover duration of the contract</p>
7.5	<p>The Consultant is required to obtain the Employer's prior approval in writing before taking any of the following actions:</p> <ol style="list-style-type: none"> <li>1. Variations to the Contract</li> <li>2. Appointment of Key Persons not listed by name in the Contract Data</li> <li>3. Any other action that may be specified in the scope of works</li> </ol>
9.1.1	<p>The Consultant is required to provide personnel in accordance with the provisions of clause 9.2 and to complete the Personnel Schedule.</p>
10.1	<p>The Consultant is to commence the performance of the Services within 30 Days of date that the Contract becomes effective.</p>
10.2.1	<p>The contract is concluded when the Consultant has completed all the Deliverables in accordance with the Scope of Works, unless terminated in terms of the Contract.</p>
10.5.1.1	<p>The period of suspension under clause 10.5 is not to exceed 2 (two) consecutive years.</p>
11.1	<p>Copyright of documents prepared for the Project shall be vested with the Employer.</p>
13.1	<p>A Consultant may subcontract any work which he has the skill and competency to perform in terms of clause 13 of the Contract.</p>
14.2	<p>Interim settlement of disputes is to be by adjudication.</p>
14.3	<p>Final settlement is by arbitration.</p>
14.2.2	<p>The adjudicator is the person appointed and agreed to by both Parties.</p>
14.2.2	<p>In the event that the parties fail to agree on an arbitrator, the arbitrator is nominated by the KwaZulu Natal Society of Advocates.</p>
15.4	<p>Neither the Employer nor the Consultant is liable for any loss or damage resulting from any occurrence unless a claim is formally made within 10 (ten) years from the date of termination or completion of the Contract.</p>
15.5.1	<p>The maximum amount of compensation payable by either Party to the other in respect of liability under the Contract is limited to twice the Contract Price (incl. VAT).</p>
16.2	<p>The interest rate will be prime interest of the Employer's bank plus 2%, at the time that the amount is due.</p>

**C2.2. SCHEDULE OF PRICES**

 <b>transport</b> Department: Transport PROVINCIAL OF KWAZULU-NATAL	
TENDER NUMBER: ZNB00691/00000/00/HOD/INF/21/T	
<b>PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR: THE CONSTRUCTION OF EARTHWORKS, ROAD PRISM DRAINAGE, LAYERWORKS, SURFACING ON DISTRICT ROAD 1841 FROM KM 0.00 TO KM 16.70</b>	
C2.2 BILLING SCHEDULE	
CONTENTS	
<b>SCHEDULE 1: NORMAL SERVICES</b>	
C3.2	STAGE 1: INCEPTION
C3.3	STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)
C3.4	STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)
C3.5	STAGE 4: DOCUMENTATION AND PROCUREMENT
C3.6	STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION
C3.7	STAGE 6: CLOSE-OUT
SUMMARY OF SCHEDULE 1	
<b>SCHEDULE 2: NORMAL SERVICES</b>	
C3.2	STAGE 1: INCEPTION
C3.3	STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)
C3.4	STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)
C3.5	STAGE 4: DOCUMENTATION AND PROCUREMENT
C3.6	STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION
C3.7	STAGE 6: CLOSE-OUT
SUMMARY OF SCHEDULE 2	
<b>SCHEDULE 3: MAJOR STRUCTURES SERVICES</b>	
C3.2	STAGE 1: INCEPTION
C3.3	STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)
C3.4	STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)
C3.5	STAGE 4: DOCUMENTATION AND PROCUREMENT
C3.6	STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION
C3.7	STAGE 6: CLOSE-OUT
SUMMARY OF SCHEDULE 3	
<b>SCHEDULE 4: ADDITIONAL SERVICES</b>	
C3.8	ADDITIONAL SERVICES PERTAINING TO ALL STAGES OF THE PROJECT
C3.8	CONSTRUCTION MONITORING
C3.3/C3.8	OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)
C3.9	QUALITY ASSURANCE SYSTEM
C3.3/C3.8	NATIONAL ENVIRONMENTAL MANAGEMENT ACT, 1998 (ACT NO 107 OF 1998)
C3.9	ADJUDICATION, ARBITRATION, AND SIMILAR SERVICES
SUMMARY OF SCHEDULE 4	
SUMMARY OF BILLING SCHEDULE AND CALCULATION OF AGREEMENT AMOUNT	

Page 1

**SCHEDULE 1: NORMAL SERVICES**

ITEM No.	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
	Basic Engineering Fees as for Professional Services in terms of the Engineering Profession Act, 2000, (Act No. 46 of 2000) for: Inception, Concept & Viability, Design development, Documentation & Procurement, Contract Administration & Inspection and Close Out(excluding contingencies, CPA during the construction period and VAT)	Rands	R 72 072 000		
-	<b>SUM - PART A1.1</b>	-	-	-	
-	<i>Discount (Not compulsory)</i>	%			
-	<b>TOTAL SUM - PART A1.1</b>	-	-	-	
ITEM No.	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
-	<b>Normal Services (clause 3.2)</b>				
-	<b>Stage 1 – Inception</b>	%			
	(Fee includes all services as listed in paragraph 3.2.1 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 2 – Concept and Viability (also termed Preliminary Design)</b>	%			
	(Fee includes all services as listed in paragraph 3.2.2 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 3 – Design Development (also termed Detail Design)</b>	%			
	(Fee includes all services as listed in paragraph 3.2.3 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 4 – Documentation and Procurement</b>	%			
	(Fee includes all services as listed in paragraph 3.2.4 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 5 – Contract Administration and Inspection</b>	%	25		
	(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2))				
	<i>This fee will be paid pro-rata on Contractor Spend.</i>				
-	<b>Stage 6 – Close-Out</b>	%	5		
	(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2))				
	<i>Fulfill and complete the project close-out including necessary documentation to facilitate effective completion, handover and operation of the project.</i>				

-	(All rates shall include all company expenses and mark-ups)				
-	<b>TOTAL SUM</b>		<b>30</b>		
-	-	-	-	-	-

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 1: INCEPTION</u></b>				
	Agreed services and scope of work	Lump Sum			
	Signed agreement	Lump Sum			
	Report on project, site and functional requirements	Lump Sum			
	Schedule of required surveys, tests, analyses, site and other investigations	Lump Sum			
	Schedule of consents and approvals	Lump Sum			
	(Fee includes all services as listed in paragraph 3.2.1 and shall include detail design review costs in terms of clause 4.3.6(2))				
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1</b>				

**SCHEDULE 1: NORMAL SERVICES**  
**C3.3: STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<p><b><u>STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)</u></b></p> <p>Concept design</p> <p>Schedule of required surveys, tests and other investigations and related reports</p> <p>Process design</p> <p>Preliminary design</p> <p>Cost estimates as required</p> <p>(Fee includes all services as listed in paragraph 3.2.2 and shall include detail design review costs in terms of clause 4.3.6(2))</p>	<p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p>			
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1</b>				

**SCHEDULE 1: NORMAL SERVICES**  
**C3.4: STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<p><b><u>STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)</u></b></p> <p><b>Design development drawings</b></p> <p><b>Outline specifications</b></p> <p><b>Local and other authority submission drawings and reports</b></p> <p><b>Detailed estimates of construction costs</b></p> <p>(Fee includes all services as listed in paragraph 3.2.3 and shall include detail design review costs in terms of clause 4.3.6(2))</p>	<p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p>			
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1</b>				



**SCHEDULE 1: NORMAL SERVICES**  
**C3.5: STAGE 4: DOCUMENTATION AND PROCUREMENT**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<p><b><u>STAGE 4: DOCUMENTATION AND PROCUREMENT</u></b></p> <p><b>Specifications</b></p> <p><b>Services co-ordination</b></p> <p><b>Working drawings</b></p> <p><b>Budget construction cost</b></p> <p><b>Tender documentation</b></p> <p><b>Tender evaluation report</b></p> <p><b>Tender recommendations</b></p> <p><b>Priced contract documentation</b></p> <p>(Fee includes all services as listed in paragraph 3.2.4 and shall include detail design review costs in terms of clause 4.3.6(2))</p>	<p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p> <p>Lump Sum</p>			
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1</b>				

**SCHEDULE 1: NORMAL SERVICES**

**C3.6: STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION</u></b>				
	Schedules of predicted cash flow	Lump Sum	1		
	Construction documentation	Lump Sum	1		
	Drawing register	Lump Sum	1		
	Estimates for proposed variations	Lump Sum	1		
	Contract instructions	Lump Sum	1		
	Financial control reports	Lump Sum	1		
	Valuations for payment certificates	Lump Sum	1		
	Progressive and draft final account(s)	Lump Sum	1		
	Practical completion and defects list	Lump Sum	1		
	All statutory certification and certificates of compliance as required by the Local and other Statutory Authorities	Lump Sum	1		
	(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2))				
	This fee will be paid pro-rata on Contractor Spend.				

	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1</b>	
--	---	--

**SCHEDULE 1: NORMAL SERVICES**  
**C3.7: STAGE 6: CLOSE-OUT**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 6: CLOSE-OUT</u></b>				
	<b>Valuations for payment certificates</b>	Lump Sum	1		
	<b>Works and final completion lists</b>	Lump Sum	1		
	<b>Operations and maintenance manuals, guarantees and warranties</b>	Lump Sum	1		
	<b>As-built drawings and documentation</b>	Lump Sum	1		
	<b>Final accounts</b>	Lump Sum	1		
	(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2))				
	Fulfill and complete the project close-out including necessary documentation to facilitate effective completion, handover and operation of the project.				
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 1</b>				

---

**C2.1 SUMMARY OF PRICING SCHEDULE 1**

TENDER NUMBER: ZNB00691/00000/00/HOD/INF/21/T

FOR

PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR: THE CONSTRUCTION OF EARTHWORKS, ROAD PRISM DRAINAGE,  
LAYERWORKS, SURFACING ON DISTRICT ROAD 1841 FROM KM 0.00 TO KM 16.70

.....  
.....

**SUMMARY OF SCHEDULE 1: NORMAL SERVICES**

C3.2	STAGE 1: INCEPTION	R
C3.3	STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)	R
C3.4	STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)	R
C3.5	STAGE 4: DOCUMENTATION AND PROCUREMENT	R
C3.6	STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION	R
C3.7	STAGE 6: CLOSE-OUT	R

---

**TOTAL OF SCHEDULE 1 CARRIED TO SUMMARY OF BILLING SCHEDULE** **R**

---

**SCHEDULE 2: NORMAL SERVICES** .....

ITEM No.	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
	Basic Engineering Fees as for Professional Services in terms of the Engineering Profession Act, 2000, (Act No. 46 of 2000) for: Inception, Concept & Viability, Design development, Documentation & Procurement, Contract Administration & Inspection and Close Out(excluding contingencies, CPA during the construction period and VAT)	Rands	R 83 139 543		
-	<b>SUM - PART A1.1</b>	-	-	-	
-	<b>Discount (Not compulsory)</b>	%			
-	<b>TOTAL SUM - PART A1.1</b>	-	-	-	
ITEM No.	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
-	<b>Normal Services (clause 3.2)</b>				
-	<b>Stage 1 – Inception</b>	%	5		
	(Fee includes all services as listed in paragraph 3.2.1 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 2 – Concept and Viability (also termed Preliminary Design)</b>	%	25		
	(Fee includes all services as listed in paragraph 3.2.2 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 3 – Design Development (also termed Detail Design)</b>	%	25		
	(Fee includes all services as listed in paragraph 3.2.3 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 4 – Documentation and Procurement</b>	%	15		
	(Fee includes all services as listed in paragraph 3.2.4 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 5 – Contract Administration and Inspection</b>	%	25		
	(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2))				

	<i>This fee will be paid pro-rata on Contractor Spend.</i>				
	<b>Stage 6 – Close-Out</b>	<b>%</b>	<b>5</b>		
-	(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2)  <i>Fulfill and complete the project close-out including necessary documentation to facilitate effective completion, handover and operation of the project.</i>				
-	(All rates shall include all company expenses and mark-ups)				
-	<b>TOTAL SUM</b>		<b>100</b>		
-	-	-	-	-	-

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 1: INCEPTION</u></b>				
	<b>Agreed services and scope of work</b>	Lump Sum	1		
	<b>Signed agreement</b>	Lump Sum	1		
	<b>Report on project, site and functional requirements</b>	Lump Sum	1		
	<b>Schedule of required surveys, tests, analyses, site and other investigations</b>	Lump Sum	1		
	<b>Schedule of consents and approvals</b>	Lump Sum	1		
	(Fee includes all services as listed in paragraph 3.2.1 and shall include detail design review costs in terms of clause 4.3.6(2))				
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 2</b>				

SCHEDULE 2: NORMAL SERVICES .....

C3.3: STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)</u></b>				
	Concept design	Lump Sum	1		
	Schedule of required surveys, tests and other investigations and related reports	Lump Sum	1		
	Process design	Lump Sum	1		
	Preliminary design	Lump Sum	1		
	Cost estimates as required	Lump Sum	1		
	(Fee includes all services as listed in paragraph 3.2.2 and shall include detail design review costs in terms of clause 4.3.6(2))				
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 2</b>				

SCHEDULE 2: NORMAL SERVICES .....

C3.4: STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)</u></b>				

	<b>Design development drawings</b>	Lump Sum	1		
	<b>Outline specifications</b>	Lump Sum	1		
	<b>Local and other authority submission drawings and reports</b>	Lump Sum	1		
	<b>Detailed estimates of construction costs</b>  (Fee includes all services as listed in paragraph 3.2.3 and shall include detail design review costs in terms of clause 4.3.6(2))	Lump Sum	1		
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 2</b>				

SCHEDULE 2: NORMAL SERVICES .....

.....

C3.5: STAGE 4: DOCUMENTATION AND PROCUREMENT

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 4: DOCUMENTATION AND PROCUREMENT</u></b>				
	<b>Specifications</b>	Lump Sum	1		
	<b>Services co-ordination</b>	Lump Sum	1		
	<b>Working drawings</b>	Lump Sum	1		
	<b>Budget construction cost</b>	Lump Sum	1		
	<b>Tender documentation</b>	Lump Sum	1		



	<b>Tender evaluation report</b>	Lump Sum	1		
	<b>Tender recommendations</b>	Lump Sum	1		
	<b>Priced contract documentation</b>  (Fee includes all services as listed in paragraph 3.2.4 and shall include detail design review costs in terms of clause 4.3.6(2))	Lump Sum	1		
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 2</b>				

**SCHEDULE 2: NORMAL SERVICES** .....  
.....  
**C3.6: STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION</u></b>				
	<b>Schedules of predicted cash flow</b>	Lump Sum	1		
	<b>Construction documentation</b>	Lump Sum	1		
	<b>Drawing register</b>	Lump Sum	1		
	<b>Estimates for proposed variations</b>	Lump Sum	1		
	<b>Contract instructions</b>	Lump Sum	1		
	<b>Financial control reports</b>	Lump Sum	1		

	<b>Valuations for payment certificates</b>	Lump Sum	1		
	<b>Progressive and draft final account(s)</b>	Lump Sum	1		
	<b>Practical completion and defects list</b>	Lump Sum	1		
	<b>All statutory certification and certificates of compliance as required by the Local and other Statutory Authorities</b>	Lump Sum	1		
	(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2)  This fee will be paid pro-rata on Contractor Spend.				
<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 2</b>					

SCHEDULE 2: NORMAL SERVICES .....

.....

**C3.7: STAGE 6: CLOSE-OUT**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 6: CLOSE-OUT</u></b>				
	<b>Valuations for payment certificates</b>	Lump Sum	1		
	<b>Works and final completion lists</b>	Lump Sum	1		
	<b>Operations and maintenance manuals, guarantees and warranties</b>	Lump Sum	1		
	<b>As-built drawings and documentation</b>	Lump Sum	1		

	<p><b>Final accounts</b></p> <p>(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2))</p> <p>Fulfill and complete the project close-out including necessary documentation to facilitate effective completion, handover and operation of the project.</p>	Lump Sum	1		
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 2</b>				

TENDER NUMBER: ZNB00691/00000/00/HOD/INF/21/T			
FOR			
PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR: THE CONSTRUCTION OF EARTHWORKS, ROAD			
.....			
.....			
<b>SCHEDULE 2: NORMAL SERVICES .....</b>			
C3.2	STAGE 1: INCEPTION		R
C3.3	STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)		R
C3.4	STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)		R
C3.5	STAGE 4: DOCUMENTATION AND PROCUREMENT		R
C3.6	STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION		R
C3.7	STAGE 6: CLOSE-OUT		R
<b>TOTAL OF SCHEDULE 2 CARRIED TO SUMMARY OF BILLING SCHEDULE</b>			<b>R</b>

**SCHEDULE 3: MAJOR STRUCTURES SERVICES** .....

.....

ITEM No.	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
	Basic Engineering Fees as for Professional Services in terms of the Engineering Profession Act, 2000, (Act No. 46 of 2000) for: Inception, Concept & Viability, Design development, Documentation & Procurement, Contract Administration & Inspection and Close Out(excluding contingencies, CPA during the construction period and VAT)	Rands	R 14 072 000		
-	<b>SUM - PART A1.1</b>	-	-	-	
-	<b>Discount (Not compulsory)</b>	%			
-	<b>TOTAL SUM - PART A1.1</b>	-	-	-	
ITEM No.	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
-	<b>Normal Services (clause 3.2)</b>				
-	<b>Stage 1 – Inception</b>	%	5		
	(Fee includes all services as listed in paragraph 3.2.1 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 2 – Concept and Viability (also termed Preliminary Design)</b>	%	25		
	(Fee includes all services as listed in paragraph 3.2.2 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 3 – Design Development (also termed Detail Design)</b>	%	30		
	(Fee includes all services as listed in paragraph 3.2.3 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 4 – Documentation and Procurement</b>	%	10		
	(Fee includes all services as listed in paragraph 3.2.4 and shall include detail design review costs in terms of clause 4.3.6(2))				
-	<b>Stage 5 – Contract Administration and Inspection</b>	%	25		

	(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2)  <i>This fee will be paid pro-rata on Contractor Spend.</i>				
	<b>Stage 6 – Close-Out</b>	%	5		
-	(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2)  <i>Fulfill and complete the project close-out including necessary documentation to facilitate effective completion, handover and operation of the project.</i>				
-	(All rates shall include all company expenses and mark-ups)				
-	<b>TOTAL SUM</b>		100		
-	-	-	-	-	-

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 1: INCEPTION</u></b>				
	<b>Agreed services and scope of work</b>	Lump Sum	1		
	<b>Signed agreement</b>	Lump Sum	1		
	<b>Report on project, site and functional requirements</b>	Lump Sum	1		
	<b>Schedule of required surveys, tests, analyses, site and other investigations</b>	Lump Sum	1		
	<b>Schedule of consents and approvals</b>	Lump Sum	1		
	(Fee includes all services as listed in paragraph 3.2.1 and shall include detail design review costs in terms of clause 4.3.6(2))				

	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 3</b>	
--	---	--

**SCHEDULE 3: MAJOR STRUCTURES SERVICES** .....

**C3.3: STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)</u></b>				
	Concept design	Lump Sum	1		
	Schedule of required surveys, tests and other investigations and related reports	Lump Sum	1		
	Process design	Lump Sum	1		
	Preliminary design	Lump Sum	1		
	Cost estimates as required	Lump Sum	1		
	(Fee includes all services as listed in paragraph 3.2.2 and shall include detail design review costs in terms of clause 4.3.6(2))				
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 3</b>				

**SCHEDULE 3: MAJOR STRUCTURES SERVICES** .....

**C3.4: STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 3: DESIGN DEVELOPMENT (DETAIL</u></b>				

	<b><u>DESIGN)</u></b>				
	<b>Design development drawings</b>	Lump Sum	1		
	<b>Outline specifications</b>	Lump Sum	1		
	<b>Local and other authority submission drawings and reports</b>	Lump Sum	1		
	<b>Detailed estimates of construction costs</b>  (Fee includes all services as listed in paragraph 3.2.3 and shall include detail design review costs in terms of clause 4.3.6(2))	Lump Sum	1		
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 3</b>				

**SCHEDULE 3: MAJOR STRUCTURES SERVICES .....**

**.....  
C3.5: STAGE 4: DOCUMENTATION AND PROCUREMENT**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 4: DOCUMENTATION AND PROCUREMENT</u></b>				
	<b>Specifications</b>	Lump Sum	1		
	<b>Services co-ordination</b>	Lump Sum	1		
	<b>Working drawings</b>	Lump Sum	1		
	<b>Budget construction cost</b>	Lump Sum	1		
	<b>Tender documentation</b>	Lump Sum	1		



	<b>Tender evaluation report</b>	Lump Sum	1		
	<b>Tender recommendations</b>	Lump Sum	1		
	<b>Priced contract documentation</b>  (Fee includes all services as listed in paragraph 3.2.4 and shall include detail design review costs in terms of clause 4.3.6(2))	Lump Sum	1		
	<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 3</b>				

**SCHEDULE 3: MAJOR STRUCTURES SERVICES** .....

**C3.6: STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION</u></b>				
	<b>Schedules of predicted cash flow</b>	Lump Sum	1		
	<b>Construction documentation</b>	Lump Sum	1		
	<b>Drawing register</b>	Lump Sum	1		
	<b>Estimates for proposed variations</b>	Lump Sum	1		
	<b>Contract instructions</b>	Lump Sum	1		
	<b>Financial control reports</b>	Lump Sum	1		

	<b>Valuations for payment certificates</b>	Lump Sum	1		
	<b>Progressive and draft final account(s)</b>	Lump Sum	1		
	<b>Practical completion and defects list</b>	Lump Sum	1		
	<b>All statutory certification and certificates of compliance as required by the Local and other Statutory Authorities</b>  (Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2)  This fee will be paid pro-rata on Contractor Spend.	Lump Sum	1		
<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 3</b>					

**SCHEDULE 3: MAJOR STRUCTURES SERVICES .....**

**C3.7: STAGE 6: CLOSE-OUT**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<b><u>STAGE 6: CLOSE-OUT</u></b>				
	<b>Valuations for payment certificates</b>	Lump Sum	1		
	<b>Works and final completion lists</b>	Lump Sum	1		
	<b>Operations and maintenance manuals, guarantees and warranties</b>	Lump Sum	1		
	<b>As-built drawings and documentation</b>	Lump Sum	1		

	<p><b>Final accounts</b></p> <p>(Fee includes all services as listed in paragraph 3.2.5 and shall include detail design review costs in terms of clause 4.3.6(2))</p> <p>Fulfill and complete the project close-out including necessary documentation to facilitate effective completion, handover and operation of the project.</p>	Lump Sum	1		
	<p><b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 3</b></p>				

TENDER NUMBER: ZNB00691/00000/00/HOD/INF/21/T			
FOR			
PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR: THE CONSTRUCTION OF EARTHWORKS, ROAD PRISM DRAINAGE, LAYERWORKS, SURFACING ON DISTRICT ROAD 1841 FROM KM 0.00 TO KM 16.70			
.....			
<b>SCHEDULE 3: MAJOR STRUCTURES SERVICES .....</b>			
C3.2	STAGE 1: INCEPTION		R
C3.3	STAGE 2: CONCEPT AND VIABILITY (PRELIMINARY DESIGN)		R
C3.4	STAGE 3: DESIGN DEVELOPMENT (DETAIL DESIGN)		R
C3.5	STAGE 4: DOCUMENTATION AND PROCUREMENT		R
C3.6	STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION		R
C3.7	STAGE 6: CLOSE-OUT		R
<b>TOTAL OF SCHEDULE 3 CARRIED TO SUMMARY OF BILLING SCHEDULE</b>			<b>R</b>

DESCRIPTION	UNIT	QTY	RATE	AMOUNT
<b>Additional Services pertaining to all Stages of the Project</b> - (Rate shall be for all services as listed in paragraph 3.3.1 of ECSA Fee Guideline)	Lump Sum	1		
<b>Survey Services during design stage</b> <b>(a) Survey Services when procured by service provider</b>	Prime Cost	1	350000.00	R 350 000.00
<b>(b) handling cost and profit in respect of (a) above</b>	%	350 000		
<b>Traffic Studies</b> <b>(a) Traffic monitoring services when procured by service provider</b>	Prime Cost	1	150000.00	R 150 000.00
<b>(b) handling cost and profit in respect of (a) above</b>	%	150 000		
<b>Environmental services during design stage</b> <b>(a) Environmental services during design stage</b>	Prime Cost	1	200000.00	R 200 000.00
<b>(b) handling cost and profit in respect of (a) above</b>	%	200 000		
<b>Geotechnical and Drilling Services</b> <b>(a) Geotechnical and or drilling investigation</b>	Prime Cost	1	200000.00	R 200 000.00
<b>(b) handling cost and profit in respect of (a) above</b>	%	200 000		
<b>Pavement Investigation and Sampling</b> <b>(a) Establishment of personnel and equipment for test pitting</b>	Prime Cost	1	200000.00	R 200 000.00
<b>(b) handling cost and profit in respect of (a) above</b>	%	200 000		
<b>Road Safety Audit: as defined in the scope of work</b> <b>(a) Feasibility/ Preliminary/ Detailed &amp; Construction or preopening</b>	Prime Cost	1	100000.00	R 100 000.00

<b>(b) handling cost and profit in respect of (a) above</b>		%	100 000		
<b>Occupational Health &amp; Safety Requirements</b>					
<b>(a) Health &amp; Safety Requirement during design</b>		Prime Cost	1	100000.00	R 100 000.00
<b>(b) handling cost and profit in respect of (a) above</b>		%	100 000		
<b>Training</b>					
(a)	Employer's Trainees Candidate	Person-Month	30		
(i)	Engineers/Technicians Students experiential training	Person-Month	30		
<b>Phase/Stage Discontinuity</b>					
(a)	Review of previous phase/stage	Prime Cost	1	30000.00	R 30 000.00
(b)	Review of tender Document	Prime Cost	1	30000.00	R 30 000.00
(c)	Visit to construction site by original design	Prime Cost	1	30000.00	R 30 000.00
<b>Special Services and Specialist Advice</b>					
(a)	Personnel cost				
(i)	Category A	Hr	20		
(ii)	Category B	Hr	20		
(iii)	Category C	Hr	0		
(iv)	Category D	Hr	0		
(b)	Disbursements	Prime Cost	1	50000.00	R 50 000.00
(c)	Handling cost	%	50 000		
<b>Project Liaison Committee (PLC)</b>					
(a)	Liaison/meetings with the PLC during Design and Construction Phase	Lump Sum	1		
(b)	PLC stipend	Prime Cost	1	100000.00	R 100 000.00
(c)	Training of PLC members	Prime Cost	1	30000.00	R 30 000.00
(d)	Handling cost for (b and c)	%	130 000.0		
<b>Market Analysis and Databases</b>					
(a)	Market analysis	Lump Sum	1		
(b)	Establishment and Maintenance of a Targeted Enterprise database	Lump Sum	1		
<b>Provision of Social Facilitation Services</b>					
(a)	Social Facilitator	Prov Sum	1	300000.00	R 300 000.00
(b)	Handling cost for (a)	%	300 000.0		

<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 4</b>				
---	--	--	--	--

DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b><u>ADDITIONAL SERVICES PERTAINING TO CONSTRUCTION MONITORING</u></b>				
<b>SITE SUPERVISION</b>				
Resident Engineer: (Category C)	Month	30		
Assistant Resident Engineer: (Category D)	Month	30		
Site Technician: (Category D)	Month	30		
Site Technician: (Category D)	Month	30		
Students: No.	2 Month	30		
	Prov.			
CLO:	Sum	1	375000.00	R 375 000.00
<b>OFFICE BASED STAFF</b>				
Project Manager	Hr	1 200		
Office Technician (Max of 40 hr/month)	Hr	640		
<b>TRAVELLING</b>				
Resident Engineer: (Category C)	Prov. Sum	1	367200.00	R 367 200.00
Assistant Resident Engineer: (Category D)	Prov. Sum	1	367200.00	R 367 200.00
Site Technician: (Category D)	Prov. Sum	1	367200.00	R 367 200.00
Site Technician: (Category D)	Prov. Sum	1	367200.00	R 367 200.00
Project Manager	Prov. Sum	1	229500.00	R 229 500.00
Engineer	Prov. Sum	1	229500.00	R 229 500.00
<b>ACCOMODATION &amp; MEALS</b>				

Resident Engineer: (Category C)	Prov. Sum	1	210 000.00	R 210 000.00
Assistant Resident Engineer: (Category D)	Prov. Sum	1	210 000.00	R 210 000.00
Site Technician: (Category D)	Prov. Sum	1	210 000.00	R 210 000.00
Site Technician: (Category D)	Prov. Sum	1	210 000.00	R 210 000.00
Project Manager	Prov. Sum	1	90 000.00	R 90 000.00
Engineer	Prov. Sum	1	90 000.00	R 90 000.00
<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 4</b>				

DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b><u>ADDITIONAL SERVICES PERTAINING TO OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT No 85 OF 1993)</u></b>				
Additional services and duties under the Occupational Health and Safety Act and the Construction Regulations in terms thereof, on behalf of the client, including the following: (a). Monthly site audits (b). Site visits, Travel and other allowances (c). Attending Site meetings (d). Monthly Reporting (e). Basic Risk Assessment and Permit	Prime Cost	1	300000.00	R 300 000.00
(f) Handling cost in respect of above	%	300 000.0		



TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 4				
<b><u>NATIONAL ENVIRONMENTAL MANAGEMENT ACT, 1998 (ACT NO 107 OF 1998)</u></b>				
Additional services and duties under the National Environmental Management Act and the Construction Regulations in terms thereof, on behalf of the client, including the following: (a). Monthly site audits (b). Site visits, Travel and other allowances (c). Attending Site meetings (d). Monthly Reporting		Prime Cost	1	200000.00 R 200 000.00
Handling cost in respect of above		%	200 000.0	
<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 2</b>				

DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b><u>ADDITIONAL SERVICES PERTAINING TO QUALITY ASSURANCE SYSTEM</u></b>				
(a) Laboratory facilities	Prime Cost	1	1500000.00	R 1 500 000.00
(b) Survey	Prime Cost	1	1000000.00	R 1 000 000.00
(c) Handling cost in respect of above	%	2 500 000		
<b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 4</b>				

<p><b><u>ADJUDICATION, ARBITRATION PROCEEDINGS AND SIMILAR SERVICES</u></b></p> <p>Additional services and duties under the Resolution of disputes and similar services</p> <p>Handling cost in respect of above</p>	<p>Prime Cost</p> <p>%</p>	<p>1</p> <p>200 000.0</p>	<p>200000.00</p>	<p>R 200 000.00</p>
<p><b>TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULE 4</b></p>				

TENDER NUMBER: ZNB00691/00000/00/HOD/INF/21/T

FOR

PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR: THE CONSTRUCTION OF  
EARTHWORKS, ROAD PRISM DRAINAGE, LAYERWORKS, SURFACING ON DISTRICT ROAD  
1841 FROM KM 0.00 TO KM 16.70

.....  
.....  
.....  
.....

**SUMMARY OF SCHEDULE 4: ADDITIONAL SERVICES**

C3.8	ADDITIONAL SERVICES PERTAINING TO ALL STAGES OF THE PROJECT	R
C3.8	CONSTRUCTION MONITORING	R
C3.3/C3.8	OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)	R
C3.3/C3.8	NATIONAL ENVIRONMENTAL MANAGEMENT ACT, 1998 (ACT NO 107 OF 1998)	R
C3.9	QUALITY ASSURANCE SYSTEM	R
C3.9	ADJUDICATION, ARBITRATION, AND SIMILAR SERVICES	R
<b>TOTAL OF SCHEDULE 4 CARRIED TO SUMMARY OF BILLING SCHEDULE</b>		<b>R</b>



## C2.2 SUMMARY OF PRICING SCHEDULE

TENDER NUMBER: ZNB00691/00000/00/HOD/INF/21/T

FOR

PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR: THE CONSTRUCTION OF EARTHWORKS,  
ROAD PRISM DRAINAGE, LAYERWORKS, SURFACING ON DISTRICT ROAD 1841 FROM KM 0.00 TO KM 16.70  
.....

### SUMMARY OF BILLING SCHEDULE AND CALCULATION OF AGREEMENT AMOUNT

SCHEDULE 1	DELIVERABLES FOR NORMAL SERVICES	R
SCHEDULE 2	DELIVERABLES FOR NORMAL SERVICES	R
SCHEDULE 3	DELIVERABLES FOR MAJOR STRUCTURE SERVICES	R
SCHEDULE 4	DELIVERABLES FOR ADDITIONAL SERVICES	R

---

SUBTOTAL 1 .....	R
------------------	---

CONTRACT PRICE ADJUSTMENT	
Sum provided to allow for inflation, based on variations of the Consumer Price Index published by Stats SA (8% OF Sub Total 1)	R

CONTINGENCIES	
Sum provided to allow for contingencies and variations (10% of SUBTOTAL 1) .....	R

---

SUBTOTAL 2 .....	R
------------------	---

VALUE-ADDED TAX (VAT)	
15% of SUBTOTAL 2 shall be added for VAT .....	R
..	

---

<b>AGREEMENT AMOUNT</b>	<b>R</b>
-------------------------	----------

**REFER TO EXCEL**

**SIGNED BY TENDERER:** .....

Table C3.1.4(b): Percentage points for phases/stages: Road Works and Structures

Type of Service	Initiation	Concept	Design Development:	Design Documentation	Administration, Monitoring of works & Handover	Close out (CO)	Total
Road Upgrade	5%	25%	25%	15%	25%	5%	100%
Structures	5%	25%	30%	10%	25%	5%	100%

***For major capital projects > R100 million gateway reviews is required, In terms of Sections 38 and 51 of the PFMA.***

The fee tendered and/or the hourly rate provided by the Employer for different employee categories shall include full compensation for the services required under all the different stages as specified herein, including allowances for overhead charges incurred by the Service Provider as part of normal business operations, including the cost of management, as well as payments to administrative, clerical and secretarial staff used to support professional and technical staff in general, materials, printing, and all other costs and all profits.

### **C3.1.5 Employer's Cost Estimate**

The estimated costs of the different construction work types with a construction start date of 05 May 2022 are provided below:

Monitoring Construction of Partly Constructed Road Works	R 72 072 000
Completion of remaining Road Works and Structures	R 97 211 544
Estimate Total project value (excluding contingencies, CPA during the construction period and VAT)	<b>R 169 281 544</b>

The sum of the estimated costs of the relevant work types (including pro-rata of Section 1300) forms the basis on which the Service Provider shall tender his fee to cover all his costs to develop the detailed design including training. Project assessment costs and production of tender documentation including evaluation of tenders received are not considered to contribute to the development of the design and are separately billed. The final cost of the Works will, however, depend on the strategy selected by the Employer based on the most appropriate and cost-effective options identified by the Service Provider during the project assessment and design phases. Scope of work changes may cause an increase or decrease in the fee offered to produce the design.

## Tender Notice and Invitation to Tender

**KWAZULU-NATAL DEPARTMENT OF TRANSPORT** requests Tender proposals from Professional Service Providers for Professional Consulting Engineering Services for the Construction of earthworks, road prism drainage, layerworks, surfacing on District road 1841 from km 0.00 to km 16.70 in the Empangeni Region.

It is envisaged that interested service providers, who are **in the Civil Engineering Sector** and who satisfy criteria stated in the Tender Data, may submit Tender offers.

The KwaZulu-Natal Department of Transport is applying a pre-qualifying criteria for this bid in terms of Regulations 4 of the PPPFA Regulations, 2017. Tenderer who meet the minimum pre-qualifying criteria will be considered for evaluation and award. The pre-qualifying criteria for this tender are as follows:

Only these tenderers may respond -

- (a) a tenderer having a level 1 B-BBEE status level of contributor; and
- (b) a tenderer subcontracting a minimum of 35% after award
  - (i) an EME or QSE which is at least 51% owned by black people.

Tenderer that fails to meet the pre-qualifying criteria will be deemed non-responsive and will not be evaluated further.

Tender documents will be available on the KZN Department of Transport website and must be downloaded.

Technical enquiries relating to this document may be addressed to Mr. Malusi Ntshangase, Tel. No. 078 604 4741: e mail [Malusi.Ntshangase@kzntransport.gov.za](mailto:Malusi.Ntshangase@kzntransport.gov.za)

A compulsory Clarification Meeting with representatives of the Employer will be held virtually via MICROSOFT TEAMS application on 16 September 2021 starting at 11h00. No latecomers will be admitted. Meeting Invite Link : <https://bit.ly/ZNB00691>

**The closing time for receipt of Tenders is 11H00 – 23 September 2021 at KZN Department of Transport, Inkosi Mhlabunzima Maphumulo House, 172 Burger Street, Pietermaritzburg 3201**

Telegraphic, telephonic, telex, facsimile, e-mail and late Tender Proposals will not be accepted.

Tenders Proposals may only be submitted on the documentation that is issued.

<b>Section I</b> – Authority to sign a bid			
<b>Section J</b> – Conditions of Bid			
<b>Section K</b> – The national Industrial Participation Programme			
<b>Section L</b> – Preference Points Claimed			
<b>Section M</b> – Declaration of Bidders Past Supply Chain Management Practice			
<b>Section N</b> – Certificate of Independent Bid Determination			
<b>Section O</b> – Responsive Criteria			
<b>ANNEXURE C</b> – Functionality and Tender Data			

### 2.2.2. Pre-qualifying criteria

The KwaZulu-Natal Department of Transport is applying a pre-qualifying criteria for this bid in terms of Preferential Procurement Policy Framework Act No.5 of 2000 of Preferential Procurement Regulations, 2017. Tenderer who meet the minimum pre-qualifying criteria will be considered for evaluation and award. The pre-qualifying criteria for this tender are as follows:

Only these tenderers may respond -

- (a) a tenderer having a level 1 B-BBEE status level of contributor; and
- (b) a tenderer subcontracting a minimum of 35% after award
  - (ii) an EME or QSE which is at least 51% owned by black people.

Tenderer that fails to meet the pre-qualifying criteria will be deemed non-responsive and will not be evaluated further.

**Note:** Documents required for a selected sub-consulting is the proof of registration with National Treasury Central Supplier Database and signed Sub-contracting Agreement.

### 2.2.3. Mandatory requirements

- Have completed a minimum of 1 similar project (Upgrade of Road project)
- Have a minimum of a Pr Eng or Pr Tech or Pr Techni or Pr CPM

## **NEW ADDITIONAL INFORMATION**

### **1. Tender Closing Date**

The tender closing time for receipt of Tenders is extended from 11H00 – 23 September 2021 to **11H00 – 27 September 2021**