



**KWAZULU-NATAL PROVINCE**

TRANSPORT  
REPUBLIC OF SOUTH AFRICA

**DIRECTORATE:**

Private Bag X9043, PIETERMARITZBURG, 3200

area office ixopo

The Area office Ixopo, 52 Margaret Street Ixopo, 3276

Enquiries: Mr G. Dlamini

Email: Goodman.Dlamini@kzntransport.gov.za

Tel: 039 834 0500

Fax: 039 834 6690

Date: 9/06/2021

**ATTENTION: Chief Director – Mrs Bongiwe Ntombela**

**TENDER NO. ZNB00555/00000/00/IXO/INF/21/T: RE-GRAVELLING OF ROAD P73 FROM 55.242 KM TO 66.242 KM UNDER IXOPO AREA OFFICE.**

The above mention document was approved by RBAC and during publication process we noticed that on page C38 item C3.1 was not added on the summary section,

So we would like to request for permission to add the addendum of this item

Yours faithfully

Mr G. Dlamini  
Area office Ixopo

|  |
|--|
| <p><b>APPROVED / NOT APPROVED</b></p> <p><i>[Handwritten signature]</i></p> <hr/> <p>Chief Director :</p> <p>Name: <u>BN Ntombela</u></p> <p>DATE: 9/06/2021</p> |
|--|

**COMMENT:** \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Province of KwaZulu-Natal  
Department of Transport

Contract No. ZNB00555/00000/00/IXO/INF/21/T

**REGRAVELLING OF P73 FROM 55.242KM TO 66.242 KM IN THE IXOPO AREA OFFICE**

**SCHEDULE A: ROADWORKS – SUMMARY**

| <b>CHAPTER</b>                     | <b>DESCRIPTION</b>   | <b>FROM PAGE</b> | <b>AMOUNT</b> |
|------------------------------------|--|------------------|---------------|
| C1.2                               | GENERAL REQUIREMENTS AND PAYMENT                           | C29              |               |
| C1.3                               | CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS    | C30              |               |
| C1.5                               | ACCOMMODATION OF TRAFFIC                                   | C31              |               |
| C1.7                               | LOADING AND HAULING  | C32              |               |
| C3.1                               | DRAINS   | C33              |               |
| C4.1                               | BORROW MATERIALS   | C34              |               |
| C5.1                               | ROADBED  | C35              |               |
| C5.3                               | ROAD PAVEMENT LAYERS                                       | C36              |               |
| C11.9                              | FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS | C37              |               |
| <b>TOTAL SCHEDULE A: ROADWORKS</b> |  |                  |               |



**KWAZULU-NATAL PROVINCE**

**TRANSPORT**  
REPUBLIC OF SOUTH AFRICA

**DIRECTORATE:**

Private Bag X9043, PIETERMARITZBURG, 3200

area office ixopo

The Area office Ixopo, 52 Margaret Street Ixopo, 3276

Enquiries: Mr G. Dlamini

Email: Goodman.Dlamini@kzntransport.gov.za

Tel: 039 834 0500

Fax: 039 834 6690

Date: 9/06/2021

**ATTENTION: Chief Director – Mrs Bongiwe Ntombela**

**TENDER NO. ZNB00646/00000/00/IXO/INF/21/T: RE-GRAVELLING OF ROAD L1774 FROM 0 KM TO 1.604 KM UNDER IXOPO AREA OFFICE.**

The above mention document was approved by RBAC and during publication process we noticed that on page C38 item C3.1 was not added on the summary section,

So we would like to request for permission to add the addendum of this item

Yours faithfully

Mr G. Dlamini  
Area office Ixopo

COMMENT: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

|   |
|---|
| <p><b>APPROVED / NOT APPROVED</b></p> <p><i>[Signature]</i></p> <hr/> <p>Chief Director :</p> <p>Name: <i>B Ntombela</i></p> <hr/> <p>DATE: 9/06/2021</p> |
|---|

Province of KwaZulu-Natal  
Department of Transport

Contract No. ZNB00646/00000/00/IXO/INF/21/T

**REGRAVELLING OF L1774 FROM 0KM TO 1.604KM IN THE IXOPO AREA OFFICE**

**SCHEDULE A: ROADWORKS – SUMMARY**

| <b>CHAPTER</b>                     | <b>DESCRIPTION</b>   | <b>FROM PAGE</b> | <b>AMOUNT</b> |
|------------------------------------|--|------------------|---------------|
| C1.2                               | GENERAL REQUIREMENTS AND PAYMENT                           | C29              |               |
| C1.3                               | CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS    | C30              |               |
| C1.5                               | ACCOMMODATION OF TRAFFIC                                   | C31              |               |
| C1.7                               | LOADING AND HAULING  | C32              |               |
| C3.1                               | DRAINS   | C33              |               |
| C4.1                               | BORROW MATERIALS   | C34              |               |
| C5.1                               | ROADBED  | C35              |               |
| C5.3                               | ROAD PAVEMENT LAYERS                                       | C36              |               |
| C11.9                              | FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS | C37              |               |
| <b>TOTAL SCHEDULE A: ROADWORKS</b> |  |                  |               |



**KWAZULU-NATAL PROVINCE**

**TRANSPORT**  
REPUBLIC OF SOUTH AFRICA

**DIRECTORATE:**

Private Bag X9043, PIETERMARITZBURG, 3200

area office ixopo

The Area office Ixopo, 52 Margaret Street Ixopo, 3276  
Enquiries: Mr G. Dlamini  
Email: Goodman.Dlamini@kzntransport.gov.za

Tel: 039 834 0500 Fax: 039 834 6690

Date: 9/06/2021

**Attention: Chief Director – Mrs Bongiwe Ntombela**

**TENDER NO. ZNB00651/00000/00/IXO/INF/21/T: RE-GRAVELLING OF ROAD D209 FROM 0 KM TO 9.65 KM UNDER IXOPO AREA OFFICE.**

The above mention document was approved by RBAC on 21 May 2021 and after the document advertised, we noticed that on page C38 item C3.1 was not added on the summary section, and the quantity on the B.O.Q item C3.1 on page C33 was mistyped

We hereby to request for approval to add the addendum of this items as addendum number 01 and addendum number 2.

Yours faithfully

Mr G. Dlamini  
Area office Ixopo

|  |
|--|
| <p><b>APPROVED / NOT APPROVED</b></p> <p><i>[Signature]</i></p> <p>Chief Director:</p> <p>Name: <u>B Ntombela</u></p> <p>DATE: 9/06/2021</p> |
|--|

**COMMENT:** \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Province of KwaZulu-Natal  
Department of Transport

Contract No. ZNB00651/00000/00/IXO/INF/21/T

| <b>REGRAVELLING OF D209 FROM 0 KM TO 9.65 KM IN THE IXOPO AREA OFFICE</b> |  |                  |               |
|---|--|------------------|---------------|
| <b>SCHEDULE A: ROADWORKS – SUMMARY</b>                                    |  |                  |               |
| <b>CHAPTER</b>  | <b>DESCRIPTION</b>   | <b>FROM PAGE</b> | <b>AMOUNT</b> |
| C1.2  | GENERAL REQUIREMENTS AND PAYMENT                           | C29              |               |
| C1.3  | CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS    | C30              |               |
| C1.5  | ACCOMMODATION OF TRAFFIC                                   | C31              |               |
| C1.7  | LOADING AND HAULING  | C32              |               |
| C3.1  | DRAINS   | C33              |               |
| C4.1  | BORROW MATERIALS   | C34              |               |
| C5.1  | ROADBED  | C35              |               |
| C5.3  | ROAD PAVEMENT LAYERS                                       | C36              |               |
| C11.9   | FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS | C37              |               |
| <b>TOTAL SCHEDULE A: ROADWORKS</b>  |  |                  |               |