
BRIEFING NOTES FOR D221 AND D583 
 
Pay careful attention to page T4, T1.1 Tender notice and invitation to tender as the most important 
information is highlighted there. Note that an electronic AND hard copy must be submitted as 
requested in the tender notice.  
 
Pay special attention to all the pages that contain this heading –  
 

.  
If this heading is displayed and a contractor feels that it is N/A and does not sign the page, the 
tender will be non-responsive. The content may be marked as N/A if so applicable as is generally the 
case with Page T13 but the Bidder must still sign and date the required spaces as instructed. Please 
note initialling the bottom of the page is not seen as a signature it is simply acknowledging that the 
bidder has seen the page and is aware of what is in his/her document. 
 
Page T15 must be completed in full. Pay special attention to the highlighted sections- 
 

 
 
Are you a foreign based supplier – This answer should generally be No and the bottom section (

) does not need to be completed as the contractor 
has already indicated that he is not a foreign based supplier. 
 
T16 must be completed and signed thus accepting the terms for bidding. 
 
SBD 4, 8 and 9 are extremely important and failing to answer all the questions as required also lead 
to a bidder’s offer being non-responsive. This has occurred on numerous occasions. 
 
SBD 6.1 Note 6.1 must be completed to claim BBBEE Points. It should be completed as follows: 
B-BBEE Status Level of Contributor:   1 (As the BBBEE level the bidder’s certificate or affidavit grants) 
= …20 (Correlating points to level – see table 4.1) (maximum of 20 points) 
 
SBD 6.2 is not applicable to this Contract .   
 
 
 
 
 



Returnable D - page T36, Generally the simplest and most frequent submission is a Sworn 
Affidavit.  It should be noted that an affidavit must be an original that is certified by a commissioner 
of oaths. If a copy is submitted the contractor will not be awarded any preferential points and 
therefore lose out on 20 points. On the Affidavit one question is regarding the financial year for 
which the affidavit is done. This must be the latest financial year and not older than 12 months from 
date of closing of the bid, but also this time cannot be in the future, e.g. February 2022. All 
provisions for disclosing information under Oath must be complied with to ensure the affidavit is 
acceptable.  For BBBEE certificate – these must be submitted as a copy – no need of certification. 
 
Returnable E - page T37 must be completed and signed by all members/directors. If one of the 
members/directors fails to sign it is seen as a non-responsive document due to the 
directors/members not being aware of the tender submission. Also ensure that the specimen 
signature does appear on the resolution letter of the company owners attached to this returnable. 
 
Returnable G - page T39 must be completed and have CV’s attached as is indicated at the top of the 
Page.  G2 has been redacted and it is not necessary to complete this section. 
 
Returnable J - page T45 Must be signed, dated and completed as indicated on the bottom of page 
T45. Please follow the instructions on page T44 on how to calculate the minimum labour percentage 
and note that the specified minimum labour percentage is 6% as indicated. While tendering below 
the minimum is no longer a disqualification criterion, a penalty would apply to the bid if awarded for 
not achieving the minimum target.  
 
Returnable K - page T46 Must be completed correctly and signed. This should be read and 
completed accordingly. Question 3 has three sub headings. Generally, the contractor will answer yes 
to only one of these. The corresponding number in question 4 must then also be completed. 
Example – If 3(a) is answered yes then the contractor must answer 4(a) as well, If 3(b) then 4(b) etc 
 
Page C3 as the form of offer must be signed and the amount in words must be completed failure to 
do this will invalidate the tender. 
 
Please check that the amount on C3(For of Offer) and C39(BOQ Summary) match. 
 
On a contractual note the following must be mentioned: 
 
The construction period is 6 months and failure to complete the project within the specified 
timeframe will result in penalties. It is of extreme importance that these risks be factored into the 
pricing of the documents as the bidders’ price is also compared to realistic market value of the works 
that has been assessed by a third party to guide if the quoted price is reasonable. 
 
 



C4.1 LOCALITY PLAN 
 
District Road 221 is located to the far North West of the New Hannover area. Access to this road can 
be achieved by travelling on the N3 towards Harrismith and taking the Mooi River and Bruntville turn 
off. After taking the turn off get onto P1-7/R103 and travel for 1 KM towards Mooi River. After travelling 
for 1 KM turn onto P14-1/R622 and then travel for 16 KM. After this the road will turn into P14-2 and 
continue this road for another 23 KM before reaching the D221 turn off. The location of the road can be 
seen in figure C4.1. 

 
Figure C4.1 – Locality Plan of District Road 221 

 
The approximate limits of construction can be seen in Table C4.1. 
 

Table C4.1 – Approximate Start and End co-ordinates of D221 
 

Km Latitude Longitude 

D221 Km 9.00  29,22162°S  30,37504°E 

D221 Km 11.00  29,20675°S  30,38194°E 

 
 
 
 
 
 
 
 
  

D221 



 
District Road 583 is located to the far North West of the New Hannover area. Access to this road can 
be achieved by travelling on P6-1/R33 from New Hannover towards Albert Falls for approximately 8 
KM. After travelling for the 8 KM turn onto P149 and travel for another 23 KM. After the 23 KM one will 
find the start of D583. The location of the road can be seen in figure C4.2. 
 

 
Figure C4.2 – Locality Plan of District Road 583 

 
The approximate limits of construction can be seen in Table C4.2. 
 

Table C4.2 – Approximate Start and End co-ordinates of D583 
 
 

Km Latitude Longitude 

D583 Km 6.00  29,25826°S  30,40221°E 

D583 Km 9.00  29,23726°S  30,41797°E 
 
 
 
 
 

 
 
 
 

 
 

 
 
 

D583 



PROJECT BACKGROUND 
 

WARD: 1 
 
TRIBAL COUNCIL:  
 
FACILITIES AND SERVICES ALONG THE ROAD: FARMS 
 
TERRAIN: MOUNTANIOUS 
 
CONDITION OF THE CURRENT GRAVEL ON THE ROAD: LOSS OF GRAVEL MATERIAL 
 
ROUTE TO THE QUARRY: Route to D221, quarry is next to D221 at km 10+000  
 
ROUTE TO THE QUARRY: Route to D583, from km 00+000 of D221 go up using P149 and take 
left at the intersection of P149 and P141, the quarry is next to P141 at km 30+300  
 
Location of quarry and average distance to quarry for each road. D221: Quarry is right next to 
the D221 at km 10+000, the distance is 100m away from D221. 
 
Location of quarry and average distance to quarry for each road. D583: Quarry is next to P141 
at km 30+000, the distance is 3,70 km from quarry to D583. 

 

Please see the photos below for some images of the roads condition and the borrow pit. 
 
D583 road conditions and quarry 
 

   
 



      
 
 
 
 
 
D221 road conditions and quarry 
 

 
 
 
 
 


