

DIRECTORATE:

Private Bag X9002, PIETERMARITZBURG, 3200

Woodlands Road, Mt Rise, Pietermaritzburg, 3200

TIRS - PMB REGION **PMB COST CENTER**

ADDENDUM NO. 1:

CONTRACT NO. ZNB00585/00000/00/PMC/INF/21/T: Regravelling	of	(P145
(km 0.00 to km 5.380), L805 (km 0.00 to km 2.020) in the uMngeni M	unic	ipality
(KZ222), CC PMB – Change of Closing Date.		

Date Issued:	14 th July 2021
This Addendum No. 1	comprises a total of <u>Two Pages</u> , including this page.
Should you have any Yours faithfully	queries with regard to the above, please contact me.
•	

Wayne Evans CFO **Department of Transport**

I/We acknowledge receipt of this Addendum No.1 and have made the required alterations to our bid documents.
BIDDER:
NAME OF SIGNATORY:
DATE:



The following is the new additional information to the tender:

CONTRACT NO. ZNB00585/00000/00/PMC/INF/21/T: Regravelling of (P145 (km 0.00 to km 5.380), L805 (km 0.00 to km 2.020) in the uMngeni Municipality (KZ222), CC PMB – Change of Closing Date.

1 Tender Closing Date

Due to the current situation in PMB, the tender closing date is extended from **16**th **July 2021** to **21**st **July 2021**.

For any enquires please contact Protus Thabethe on 067 797 8501

Blake Mackenzie DC 22 PMB CC 0836312805