
  

GROWING KWAZULU-NATAL TOGETHER 

DIRECTORATE: 
 

Private Bag X9043, PIETERMARITZBURG, 3200      Construction 
 

Inkosi Mhlabunzima Maphumulo House, 172 Burger Street, Pietermaritzburg, 3201 
 

Tel: 033 355 0573 Fax: 033 355 8737  bongumusa.myeza@kzntransport.gov.za 
 

 
 
ADDENDUM NO. 1: 
 

 

CONTRACT NO. ZNB00698/00000/00/HOD/INF/21/T: CONSTRUCTION OF 
PAVEMENT LAYERS AND ROAD PRISM DRAINAGE ON MAIN ROAD P417:  
PHASE 2:  KM 2.900 TO KM 11,700 IN THE PIETERMARITZBURG REGION 

   

 
 
Date Issued:  16 August 2022 
 
 
This Addendum No. 1 comprises a total of THIRTEEN PAGES, including this page. 
 
Please note that pages of this addendum supersede pages in the original bid document. 
 
The acknowledgement or non-acknowledgement of this addendum will not lead to any disqualification. 
 
Should you have any queries with regard to the above, please contact bongumusa.myeza@kzntransport.gov.za. 
 
Yours faithfully 
 
 
 
 
 
 
Stho Kunene 
BAC Chair 
 
 
I/We acknowledge receipt of this Addendum No.1 and have made the required alterations to our bid documents. 
 
BIDDER:……………………………………………………………. 
 
 
NAME OF SIGNATORY:…………………………………………………………………….. 
 
 
DATE:…………………………………………………. 
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Clause 
Number 

 
Data 

C.2.15 
 
 
 
 

The closing time for submission of Tender Offers is: 
11:00 on 18 August 2022 

Telegraphic, telephonic, telex, facsimile, electronic, e-mail and late tenders will not be accepted. 

C.2.16 The tender offer validity period is twenty-four (24) weeks, calculated from the date of bid closure. 

C.2.18 The tenderer must submit to the Employer the names of all management and supervisory staff 
that will be employed to supervise the labour-enhanced portion of the works together with 
satisfactory evidence that such staff members satisfy the eligibility requirement (refer to 
Returnable Schedule H). 

C.2.19 Access shall be provided for inspections and testing by personnel acting on behalf of the 
Employer. 

 
C.2.23 

 
The certificates as required in the Returnable Schedules and Forms must be provided with the 
tender for each party to a consortium / joint venture. 

 
C.3.4 

 
The time and location for opening of the tender submissions are: 
Time: 11:00  Date: 18 August 2022 

Location / Venue: Acquisition Section, ‘B’ Block Boardroom,172 Burger Street, 
Pietermaritzburg, 3201 

 
C.3.5 

 
A two-envelope system will NOT be followed.  

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
             a) complies with the requirements of these Conditions of Tender, 
             b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

 
C3.11.1 

 
The evaluation of tender offers will be based on administrative compliance, functionality, price 
and preference in accordance with the Preferential Procurement Regulations 2017, as 
amended. 
 
(a) Functionality (Returnable Schedule O – Technical Proposal 
 
The scope of work for this contract is classified in the following table. 
 

Please mark appropriate:  YES / NO 

Simple/straightforward/routine work - where the tasks or activities are of 
a straightforward nature in terms of which inputs are relatively well known 
and outputs can be readily defined.  

NO 

Complex work - characterised by requirements for higher levels of skills, 
greater resources or not well-defined inputs and outputs.  

YES 

Specialist work - requiring considerable innovation, creativity, and expertise 
or skill (or both) or work that has a high downstream impact.  

YES 

  
The functionality criteria and weighting for each of the sub-criteria on which the Technical 
Proposal submitted with Returnable Schedule O will be evaluated, is indicated in the following 
table. 
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This table is applicable to Complex and Specialist work. 
 

Functionality Criteria Weighting 

Key Personnel: 
 
Qualifications 
 
Projects Implementation Experience  
 
Construction Experience 
 

Contracts Manager           (weight = 25): 
 
Must be professionally registered with ECSA and / or 
 SACPCMP (Pr Eng / Pr Tech Eng / Pr Techni /  
Pr CPM or Pr CM only) 
 
Years of relevant experience - calculated post 
 qualification: 
10 years and above   = 5 
9 years                        = 4 
8 years                        = 3 
7 years                        = 2 
6 years                        = 1 
0-5 years                     = 0 
 

 

Construction Manager (Senior Site Agent) 
(weight = 20): 
 
LIC NQF 5 "Manage Labour-Intensive Construction 
Processes" or equivalent Quality Council for Trades and 
Occupations (QCTO) qualifications at NQF level 5 or 7. 
 
Years of relevant experience: 
13 years and above  = 5 
11-12 years = 4 
9-10 years = 3 
7-8 years = 2 
5-6 years = 1 
0-4 years = 0 
 

Foreman / Supervisor (weight = 15): 
 
LIC NQF level 4 “National Certificate: Supervision of Civil 
Engineering Construction Processes”; 
 
Years of relevant experience:: 
5 years and above     = 5 
4 years                        = 4 
3 years                        = 3 
2 years                        = 2 
1 years                        = 1 
0 years                        = 0 
 
 
Score = 25(point/5) + 20(point/5) + 15(point/5) 
 
 
 
 

 

 
 

Clause  
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Tenderers Relevant Experience:  
 
(Construction) Previous Similar 
Projects  
The evaluation will consider the nature 
of the reference projects, scope of 
services provided, and Employer/Client 
final approval certificate/ completion 
certificate.  
 
(Appointment letters and Final Approval 
Certificates/ Completion Certificates to 
be provided with contact details of 
references.  
 
(Appointment letters and Final 
Approval Certificates/ Completion 
Certificates for projects completed 
older than 15 years will not be 
considered as proof of experience) 
 

 

List number of completed Road Upgrades and Major 
Structures projects  
 
CONSTRUCTION EXPERIENCE (weight = 40): 
 
Appointment Letters and Final Approval Certificates/ 
Completion Certificates for 5 projects and above = 5 
Appointment Letters and Final Approval Certificates/ 
Completion Certificates for 4 projects = 
4                                    
Appointment Letters and Final Approval Certificates/ 
Completion Certificates for 3 projects = 3 
Appointment Letters and Final Approval Certificates/ 
Completion Certificates for 2 projects = 2 
Appointment Letters and Final Approval Certificates/ 
Completion Certificates for 1 project = 1 
Appointment Letters and Final Approval Certificates/ 
Completion Certificates for 0 projects = 0 
 
Score = 40(point/5) 

 

TOTAL Maximum score = 100 
 
Individual Score = weight(points/5) 
 
Maximum score = sum of all individual scores 

 
NB: Tenderers scoring 60% and above of the functionality score will qualify for further 
evaluation AND it is mandatory that at least 10% of this score must be from the Tenderers 
Relevant Experience.   

 
 
 

 
Note: All personnel to be in employ of the bidding enterprise or letter of intent for personnel 
outside the employ of the bidding enterprise to be included with CV. Bidding with multiple 
enterprises will not be allowed. The Department will disregard all experience of duplicated 
personnel. The Department reserve the right to assess the functionality ongoing to ensure 
compliance. The Department must be apprised immediately if there is any change to the 
personnel identified in the tender document. Failure to comply with this requirement shall lead to 
contract termination. Any replacement must have equal or higher experience. 
 
 
(b) Price and preference  
 
Tenders will be evaluated on price and preference in accordance with the Preferential 
Procurement Regulations, 2017.  
 
Preference points must be claimed using Returnable Schedule D - SDB 6.1 in accordance with 
the tenderer’s B-BBEE status level of contributor.  
  
The tenderer’s B-BBEE Status Level Verification Certificate must comply with the requirements 
of Returnable Schedule E and be submitted as an attachment to the returnable schedule. 
 
Total Score for Price and Preference 
The points scored for a Tenderer in respect of Price will be added to the points scored in respect 
of Preference.  Only the tender with the highest number of points may be selected, except in 
those instances permissible by legislation, practice notes or relevant policies. 
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PART B 

TERMS AND CONDITIONS FOR BIDDING 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE 
BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT. 

1.4. IF THE BID WAS INVITED THROUGH A CLOSE QUOTATION PROCESS; WHERE SUPPLIERS WERE SOURCED FROM CSD USING THE 
COMMODITY PROCESS; SUPPLIERS WHO WERE NOT INVITED WILL NOT BE CONSIDERED.   

1.5. USE OF OMISSION IN THE DOCUMENT IS PROHIBITED, ALL CORRECTIONS MUST BE INITIALLED BY TENDERR AND USE OF CORRECTION 
FLUID IS PROHIBITED.  

1.6. FAILING TO COMPLY WITH THE ABOVE REQUIREMENTS WILL RESULT IN THE BID BEING NON-RESPONSIVE.  
1.7. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT  

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN 

OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 
2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA. 
2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  
2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   TCS 

CERTIFICATE / PIN / CSD NUMBER. 
2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE 

PROVIDED.  
2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN 

THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

3. COMPLIANCE AND RETURNABLES: THE FOLLOWING RETURNABLE DOCUMENTS MUST RETURNED WITH THE TENDER DOCUMENT 

3.1 SCM APPENDIX 1 INVITATION TO TENDER (SBD1 PART A) 

3.2 SCM APPENDIX 2 – TERMS AND CONDITIONS FOR BIDDING (SBD1 PART B) 

3.3 SCM APPENDIX 3 – OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE 

3.4 SCM APPENDIX 4 - PRICE INFORMATION PAGE (MUST BE SIGNED OR THE BID IS INVALID)  

3.5 SBD 4 - DECLARATION OF INTEREST FORM 

3.6 SBD 6.1 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2017;  

3.7 SBD 6.2 – DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT TOGETHER WITH ANNEXURE C (COMPLETED IF 

APPLICABLE)  

 

NB:  FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
SIGNATURE OF BIDDER:     …………………………………………… 
 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
DATE:        …………………………………………... 
 

 
 
 
 
 
 
 
 

http://www.sars.gov.za/
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 
The undersigned confirm that the following communications received from the Employer or his representative before 
the date of submission of this tender offer, amending the tender documents, have been considered in this tender offer. 
(Addenda can only be issued following approval from the Employer. The Employer’s representative is not 
allowed to issue addenda to bidders without prior approval in terms of the SCM Delegations). 

 

ADDENDUM NO. DATE 

  

  

  

  

  

  

  

  

  

  

  

  

 
 

Signed 
 
 

 Date  

Name   
Position 
 

 

 
Bidder 
 

 

 
 

Failure to complete, sign and date this form or failure to acknowledge receipt of each Addendum 
issued shall result in the tender being considered non-responsive and rejected in terms of clause 
C.3.8 of the Conditions of Tender. 
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F. CERTIFICATE OF AUTHORITY FOR SIGNATORY 

 

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.   

 

(I) 

 

COOPERATI

VE 

(II) 

 

SOLE  

PROPRIETO

R 

(III) 

 

CLOSE 

CORPORATI

ON 

(IV) 

 

PARTNERSH

IP 

(V) 

 

COMPANY 

(VI) 

 

JOINT VENTURE / 

CONSORTIUM 

     Incorporated  

Unincorporated  

 

 

Note: 

The following document must be attached to this form according to the status of the enterprise, in the form of a resolution 

authorising the signatory to sign all documents and any contract resulting therefrom on behalf of the enterprise, and 

such resolution shall include a specimen signature of the signatory. 

 

Cooperative:   ‘Resolution of the Members’ 

Close Corporation:  ‘Resolution of the Members’ 

Company:   ‘Resolution of the Board’ signed by the chairperson 

Joint Venture / Consortium:  ‘Resolution/agreement passed/reached’ signed by the authorised representatives of 

the enterprises 
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CONTRACT NO. 

ZNB……………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………… 
 

MEMBERS RESOLUTION 
 
Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader Name: 
_______________________________________________________________________ Registration 
Number:_______________________________________________________ RESOLUTION OF THE DIRECTORS 
OF THE COMPANY etc RESOLVED that ___________________________________________, in his/her capacity 
as ______________________________________________, is authorised to make applications on behalf of the 
Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader for: any documentation relating to 
the business (which is not necessarily a change of ownership). The nominated person will also have access to 
webpage for the business.  
 
Signature(s) for Close Corporation / Company / Partnership / Trust/ Sole proprietor or sole trader. 
(sole member still must sign this resolution) 
 
Signature of members: 

 
                 Name      Signature 
 
1. ______________________________    ____________________________  
2. ______________________________    ___________________________ 
3. ______________________________    ____________________________ 
4. ______________________________    ____________________________ 
5. ______________________________    ____________________________ 
6. ______________________________    ____________________________ 

 
 
 
 
 
 

Specimen signature of the signatory: ______________                      
 

 
 

Failure to complete, sign and date this form and failure to provide the certificate(s) in the form of a 

resolution as described above shall result in the tender being considered non-responsive and 

rejected in terms of clause C.3.8 of the Conditions of Tender. 
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O2. Relevant experience 
 
 
List number of completed Road Upgrades and Structures projects.  
 
The evaluation will consider the nature of the reference projects, scope of services provided, and Employer/Client 
completion certificate.  
 
Appointment letters including Final Approval Certificates/ Completion Certificates not older than 15 years per project to 
be provided with contact details of references. 
 
 
 
 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents 

of this schedule are within my personal knowledge and are to the best of my belief both true and correct. 

Signed: 

 

Date: 

 

Name: 

 

Position: 
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

 
4. 
 
SCC 4.1.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SCC 4.4.2 
 
 
 
 
 
SCC 4.10.1 

 
CONTRACTOR’S GENERAL OBLIGATIONS 
 
The contract participation goal for local labour content is 6.12%. 
 
 
The penalty for failing to achieve the monetary value of the above target set by the Employer 
for local labour content in terms of Part F: Expanded Public Works Programme of section C3.3 
Particular Specifications in Part C3: Scope of Work, is 5% of the monetary value by which the 
achieved monetary value falls short of the target monetary value. 
 
The contract participation goal for Targeted Enterprises is 30%. 
 
 
The penalty for failing to achieve the monetary value of the above target set by the Employer 
for contract participation by Targeted Enterprises in terms of Part G: Small Contractor 
Development of section C3.3 Particular Specifications in Part C3: Scope of Work, is 5% of the 
monetary value by which the achieved monetary value falls short of the target monetary value. 
 
In accordance with regulation 12.(3) of the Preferential Procurement Regulations, 2017, the 
Contractor may not subcontract more than 25% of the value of the contract to any other 
enterprise that does not have an equal or higher B-BBEE status level of contributor than the 
Contractor, unless the contract is subcontracted to an EME that has the capability and ability 
to execute the subcontract. 
 
The Contractor and his subcontractors shall be registered with the Bargaining Council for the 
Civil Engineering Industry, and comply with the wage rates and conditions of labour agreed by 
the Bargaining Council for the Civil Engineering Industry, except where a specific industry 
publishes its own wage rates and conditions of labour.  
 
The wage rates and conditions of labour employed under the Expanded Public Works 
Programme, shall comply with the Ministerial Determination 4, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. 
R347 of 4 May 2012. 
 
In accordance with regulation 12.(3) of the Preferential Procurement Regulations, 2017, the 
Contractor may not subcontract more than 25% of the value of the contract to any other 
enterprise that does not have an equal or higher B-BBEE status level of contributor than the 
Contractor, unless the contract is subcontracted to an EME that has the capability and ability 
to execute the subcontract. 
 
The Contractor and his subcontractors shall be registered with the Bargaining Council for the 
Civil Engineering Industry, and comply with the wage rates and conditions of labour agreed by 
the Bargaining Council for the Civil Engineering Industry, except where a specific industry 
publishes its own wage rates and conditions of labour.  
 
The wage rates and conditions of labour employed under the Expanded Public Works 
Programme, shall comply with the Ministerial Determination 4, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. 
R347 of 4 May 2012. 
 

5. 
 
SCC 5.3.1 and 
5.3.2 

 

TIME AND RELATED MATTERS 
 
The date of commencement of the Works shall be within 28 days, or 56 days if a construction 
work permit is required, after the Commencement Date. 
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TABLE G1/1: PRESCRIBED MINIMUM NUMBER OF WORK PACKAGES ACCORDING TO CIDB 
CONTRACTOR GRADING DESIGNATION 

    TARGETED ENTERPRISE 

CIDB CONTRACTOR GRADING DESIGNATION 

SECTI
ON 

DESCRIPTION 

1CE 
PE 

2CE 
PE 

3CE 
PE 

4CE 
PE 

5CE 
PE 

6CE 
PE 

            

Max: Max: Max: Max: Max: Max: 

R0,50 
m 

R1,00 
m 

R3,00 
m 

R6,00 
m 

R10,00 
m 

R20,0
0 m 

C3.1 DRAINS   X(4)         

C3.2 ADDITIONAL CULVERTS       X(1) X(3) X(1) 

C3.3 

CONCRETE KERBING AND CHANNELING, 
ASPHALT BERMS, CHUTES, DOWNPIPES, AS 
WELL AS CONCRETE, STONE PITCHED AND 
GABION LININGS FOR OPEN DRAINS 

    X(6)       

C11.1 
PITCHING, STONEWORK, CAST IN SITU 
CONCRETE FOR PROTECTION AGAINST 
EROSION 

  
X(1) 

        

C11.2 NON-STRUCTURAL GABIONS           

C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS     
X(1) 

      

C11.4 ROAD RESTRAINT SYSTEMS           

C11.5 FENCING 
X(6) 

          

C11.6 ROAD SIGNS           

C11.8 LANDSCAPING AND PLANTING PLANTS X(3)           

C11.9 
FINISHING THE ROAD AND ROAD RESERVE 
AND TREATING OLD ROADS 

X(1)           

C13.1 FOUNDATIONS       

 X(1)  
  

C13.2 
FALSEWORK, FORMWORK AND CONCRETE 
FINISH 

        

  

MINIMUM TOTAL NUMBER OF TARGETED 
ENTERPRISE SUBCONTRACTORS 
PRESCRIBED FOR EACH CIDB 
CONTRACTOR GRADING DESIGNATION 

10 5 7 2 3 1 

 

 
NOTE:   
X* denotes inclusion of Chapter 1.3 for all subcontract work packages. 
X(1) denotes “one” prescribed subcontract work package according to the respective CIDB contractor grading 

designation and the scope of work according to the Chapter of the Standard Specifications for Road and Bridge 
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.  

 
For subcontractors with a higher CIDB contractor grading designation, it may be possible for the work package to 
comprise more than one chapter which is shown as “X” in the above table. The minimum total number of targeted 
enterprise subcontractors prescribed for each CIDB contractor grading designation is listed in the above table. 
 
G5.3 Subcontract bill of quantities 
 
The items of work identified for execution by Targeted Enterprise subcontractors is shown in the bill of quantities at 
the end of Part G: Small Contractor Development. The quantities of work shown for each item of work, is the 
anticipated work to be subcontracted, and the Contractor is not required to tender rates and prices for these items of 
work.  
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The following is the new additional information to the tender: - 

 
1 EXTENSION OF TIME DELAYS CAUSED BY RAINFALL 

 
Add the following after the fourth paragraph of Clause A1.2.3.4: 
 
“Extension of time resulting from abnormal rainfall shall be calculated according to the requirements of Method (ii) 
(Critical-path method).” 

 

(a) Method (2) (Critical path method with consequential delays) 

 

Add the following to the end of Method (2): 

 

"The value of “n” working days expected delay caused by normal rainy weather for each respective calendar month of 
any year, is given in table PSA1.2.3.4/1 below: 

 

Table PSA1.2.3.4/1 
EXPECTED DELAY OF WORKING DAYS DUE TO NORMAL RAINY WEATHER 

 
Month 

 
Expected delay of "m" working 

days due to normal rainy weather 

 
Month 

 
Expected delay of "m" working 

days due to normal rainy weather  
January* 
February 
March 
April 
May 
June 

 
4 (3) 

4 
4 
3 
2 
1 

 
July 
August 
September 
October 
November 
December* 

 
1 
1 
2 
3 
4 

4 (2) 

* The values in brackets are the expected delays to allow for the annual year-end shutdown period. 
   
The contractor shall make provision in the approved programme of work, and all subsequent adjusted programmes of 
work, for an expected delay of “n” equal to 30 working days due to normal rainy weather during the contract period, 
including any approved extension of time, for which the contractor will not receive an extension of time. This provision 
shall be shown as a float in the programme, and distributed amongst the calendar months.  
 
Delays on programmed and actually planned working days only, shall be taken into account for an extension of time.  
If a delay due to wet conditions is caused by, or exacerbated by, the lack of adequate temporary drainage measures, 
such a delay shall not be taken into account in the calculation of any extension of time. Any delay due to rainfall shall 
only be recognized and granted to the extent that the delay could not be mitigated by changing work sequences. 
 
Each day, or part of a day so agreed by the engineer, will accrue as “m” working days delay due to normal rainy 
weather.  The summary of accrued “m” working days delay shall be recorded at each site meeting. 
 
A claim for an extension of time will only be considered if the approved accumulative “m” working days delayed due to 
normal rainy weather, exceeds the contract provision of “n” working days during the contract period up to the due 
completion date, including any approved extension of time. 
 
Note:  
(1) Any surplus of the contract provision of “n” working days not claimed as rain days during the original contract 
period, shall not affect the original due completion date.  
(2) For any approved extension of time period, any surplus of the contract provision of “n” working days not claimed as 
rain days during the original contract period, shall then be carried forward as a provision for an expected delay on 
working days due to normal rainy weather during the approved extension of time period.” 
 
PSA1.2.3.5 Handing-over of the Site of the Works 
 
Add the following paragraph to the end of Clause A1.2.3.5: 
 
"The handing-over of the road reserve for this project shall be subject to the following restrictions: 
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(a) Only that portion of the road reserve on the new alignment shall be handed over to the contractor.  The 
contractor shall be responsible for the maintenance along this portion of the road until completion of the contract. 

 
(b) The contractor shall be required to accommodate public traffic as well as the employer’s other contractors 

working on various projects in the area. 
 
(b) The Contractor shall be required to accommodate service owners and other contractors working on the services 

relocation and maintenance in the execution of their duties.” 
 

2 DEADLINE FOR THE SUBMISION OF ALL TECHNICAL INQUIRES 

 
       The deadline for the submission of all technical inquires is 18 August 2022 at 16H00 pm. 
 

3 RIGHT TO AWARD AND PRICE NEGOTIATION 

 
a) Rights to Award 

• KZN Department of Transport reserves the right to call for presentations from shortlisted suppliers or Reserves the 
Right to accept bid In Whole or In Part.”  

• Not to make any award in this bid or accept any bid submitted, 

• Award the project to more than one (1) Respondent for the same activity 

• Request further technical information from any Respondent after the closing date, 

• Verify information and documentation of the Respondent(s), 

• Not to accept any of the bid proposals submitted, 

• To withdraw or amend any of the bid conditions by notice in writing to all Respondents prior to closing of the bid and 
post award, and 

• If an incorrect award has been made to remedy the matter in any lawful manner it may deem fit. 
 
b) Price Negotiation at quotation stage. 
KZN DoT reserves the right to negotiate with the shortlisted Respondents prior and/or post award.  
The terms and conditions for negotiations will be communicated to the shortlisted Respondents prior to invitation to 
negotiations.  
The negotiation terms and conditions may include presentations and/or site visits.  
This phase is meant to ensure the conditions of Expression of Interest and projects will be implementable for the 
achievement of the panel contract objectives. 
 
KZN DoT supports the spirit of economic empowerment and recognizes that real empowerment can only be achieved 
through individuals and businesses conducting themselves in accordance with the Constitution and in an honest, fair, 
equitable, transparent and legally compliant manner. Against this background the KZNDOT does not support any form 
of fronting. 
 

4 BILL OF QUANTITIES 
 

The new bill of quantities to be used have has been provided with the addendum number 1 that addressing all the 
changes that are inline with thirty (30) percent subcontracting.   

 
5 TENDER CLOSING DATE 

 

The link to download the tender drawings is https://drive.google.com/file/d/1u-

UwMqx8K_Pb2__WiV5UNLuhEZbb9Gii/view?usp=sharing 

 
6 TENDER CLOSING DATE 

 
The tender closing date has been moved from 18 August 2022 to 01 September 2022 at 11H00 am. 
 

  

https://protect-za.mimecast.com/s/wLc1CZ4gygUMpogphzm8-M
https://protect-za.mimecast.com/s/wLc1CZ4gygUMpogphzm8-M
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