

DIRECTORATE:

Private Bag X9043, PIETERMARITZBURG, 3200

TIDS

Inkosi Mhlabunzima Maphumulo House, 172 Burger Street, Pietermaritzburg, 3201

Tel: 033 355 0566 email: shumi.ngubane@kzntransport.gov.za

ADDENDUM NO. 1:

CONTRACT NO. ZNB00919/00000/00/HOD/INF/21/T: SOURCING OF A TURNKEY CONTRACTOR (ENGINEER, PROCURE AND CONSTRUCT) FOR THE REHABILITATION OF MAIN ROAD P23-1 FROM KM 0.00 - KM 23.60) IN THE HARRY GWALA DISTRICT UNDER PIETERMARITZBURG REGION

Date Issued: 24 June 2022

This Addendum No.1 comprises a total of THREE PAGES, including this page.

Note: The pages on this addendum should be attached when returning the tender document.

Should you have any queries with regard to the above, please contact me.

Yours faithfully

Mrs. S. Kunene
ACTING CHIEF FINANCIAL OFFICER

24/06/2022

I/We acknowledge receipt of this Addendum No.1 and have made the required alterations to our bid documents.
BIDDER:
NAME OF SIGNATORY:
DATE:



PAGE T11

The bidder shall provide a full Bill of Quantities (Activity Schedule) containing all the project elements including engineering fees (ECSA) and disbursements as per Schedule A, Schedule B, Schedule C, Schedule F and Schedule G. Reference is made to PART C2: PRICING DATA of the Contract Section.

The scope of work for this contract is classified in the following table.

CIDB Standards for Uniformity	YES / NO
Simple/straightforward/routine work - where the tasks or activities are of a straightforward nature in terms of which inputs are relatively well known and outputs can be readily defined.	NO
Complex work - characterised by requirements for higher levels of skills, greater resources or not well-defined inputs and outputs. (if this evaluation criteria is selected please include functionality)	NO
Specialist work - requiring considerable innovation, creativity, and expertise or skill (or both) or work that has a high downstream impact. (if this evaluation criteria is selected please include functionality)	YES

The functionality criteria and weighting for each of the sub-criteria on which the Technical Proposal submitted with Returnable Schedule M will be evaluated, as indicated in the following table.



PAGE C20

4. PROVISIONAL SUMS

No provisional sums to be provided by the client. Consortium to price all elements in the pricing schedule.

5. PRICING OF THE BILL OF QUANTITIES

There are Five schedules to be priced in the bill of quantities. These sections are inclusive of all works, which should be priced as a lump sum, and will allow for the completion of the project from initial assessments to hand over. The schedules are as follows:

- a) Schedule A: Preliminaries
- b) Schedule B: Engineering and Design Works
- c) Schedule C: Construction and Close Out
- d) Schedule F: Expanded Public Works Programme

All amounts priced for per activity exclude VAT. 10% Contingencies have been allowed for which will require client approval before monies are utilized in conjunction with the terms of the contract.

6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled by the Tenderer.

7. INTERIM PAYMENTS

Interim payments shall be made in accordance with the contract and based on the contractor completing activities and achieving milestones as set out in Part C2.2. BILL OF QUANTITIES (ACTIVITY SCHEDULE) and Part C3.2: PROJECT SPECIFICATIONS PART B: DETAILED SPECIFICATIONS PER ACTIVITY.

For the construction part of the project, a full and comprehensive Bill of Quantities (BOQ) as per COTO, must be submitted by the entity/bidder, and approved by the employer, to facilitate interim monthly payments during construction. This must include monies allowed for supervision as well. The total cost of this BOQ should represent the value under Schedule A, Schedule C, Schedule F and Schedule G of the Contract Section of the document.