

## **DIRECTORATE:**

Private Bag X9043, PIETERMARITZBURG, 3200

Construction

Inkosi Mhlabunzima Maphumulo House, 172 Burger Street, Pietermaritzburg, 3201

Tel: 033 355 0573

Fax: 033 355 8737

Bongumusa.Myeza@kzntransport.gov.za

02 November 2022

#### **ADDENDUM NO. 1:**

CONTRACT NO.: ZNB01198/00000/00/HOD/INF/21/T SOURCING OF TURNKEY Ε **U** 

OF DISTRICT F	R (ENGINEER, PROCURE, CONSTRUCT) FOR THE UPGRAD ROAD D1012 FROM KM 0.00 - KM 13.5 IN UMGUNGUNDLOV PER PIETERMARITZBURG REGION
Date Issued:	02 November 2022
This Addendum No.	1 comprises a total of <b>TWO PAGES</b> , including this page.
	y queries with regard to the above, please contact <a href="mailto:okzntransport.gov.za">okzntransport.gov.za</a> .
The acknowledgme	nt or non-acknowledgment of this addendum will not lead to disqualification.
Yours faithfully	
Stho Kunene Acting: CFO	
I/We acknowledge r documents.	eceipt of this Addendum No.1 and have made the required alterations to our bid
BIDDER:	
NAME OF SIGNATO	DRY:
DATE:	





The following is the new additional information to the tender: -

### 1 Traffic Counts

The 12 hour traffic counts of this project are available with this addendum.

# 2 Typical Cross-section

The Typical Cross-section that has been used for this project is issued with this addendum.

# 3 Tender Closing Date

The tender closing date has been moved from 14 November 2022 to 21 November 2022 at 11H00 am.