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DOCUMENT CHECKLIST

This document checklist is provided to assist the Tenderer.

ITEMS
1 Returnable Schedules in Section T2.2
> Correct Tender Offer carried forward to C1.1 Form of Offer and Acceptance
and the Form of Offer duly completed and signed...............c.coiiiiiiiininn.

3 Bill of Quantities:

i) Completed inlegible INK ONly.........c.oiiiiiiie e e e

ii) Corrections crossed out and initialled ..o,
4 Contract specific data provided by the Contractor ..............ccooveeeiiiiiiiiveeeen,

CHECKED
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PART T1: TENDERING PROCEDURES

TABLE OF CONTENTS

T1.1  TENDER NOTICE AND INVITATION TO TENDER .......ooeiiiiiiiiiiiiiii, TS5
T1.2  TENDER DATA L T7

PLEASE NOTE:

Any appeals regarding the award of this bid should be lodged within 5 working days from the date of
the publication of bid results in the which is published every week on Friday and may be downloaded

from the website/www.Kzntransport.gov.za, (select platforms that is available for publication)

The publication is also published in the following platforms, www.tenderbulletin.gov.za
www.cidb.org.zal.

The address provided for the lodging of appeals is:

The Chairperson

Bid Appeals Tribunal
Private Bag X9082
Pietermaritzburg
3200

FAX NO.: 033 897 4501

CIDB OPEN TENDER: Tender Ver. 01-04-2021: COTO T4
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T1.1 TENDER NOTICE AND INVITATION TO TENDER

CONTRACT NO. ZNB00832/00000/00/DUN/INF/21/T: BETTERMENT AND RE-GRAVELLING ON ROAD
L1336 (KM 0+000 TO KM 1+500) IN THE UMSINGA AREA

Table 1
Tender Reference
Contract No. Description Closing Grade/Class Number
Date
ZNB00832/00000/00/DUN/INF/21/T | Re-gravelling of L1336 01/03/2022 |2_|QEhOf 12441709
igher

Tenderers must be registered as Grade 2CE OR Higher with the CIDB in the Civil Engineering class of
construction works as per Table 1 above. Tenders must be registered with the National Treasury’s
Centralized Supplier Database (CSD).

Free download of tender documents and briefing notes will be available on the
departmental website: www.kzntransport.qov.za as from 07" FEBRUARY 2022.

A copy of an original document will be sold at a non-refundable tender deposit of R190 for Grade
2CE and R270 for Grade 3CE, must be made in order to collect the tender documents to the following
banking details and proof of thereof must be produced upon collection:

Account Holder: KwaZulu-Natal Provincial Government Transport
Name of the Bank: ABSA Bank

Account Number: 4072485832

Branch Code: 360495

Reference: As per Table 1 above

Copy of an original Tender document will be available as from 07 FEBRUARY 2022 during working hours
(i.e. 08h00 to 15h00 Monday to Friday) until 23 FEBRUARY 2022 at 15h00 prior to the Closing date as per
Table 1 above. The physical address for collection of tender documents is: Department of Transport,
Regional Office Ladysmith, 12 Hyde Road, Ladysmith 3370.

Queries relating to this tender may be addressed to: Mr. DM Mvelase — Cost Centre
Dundee No. (034) 299 8600

The closing of tenders with representatives of the Employer will take place as detailed
below on table 2.

TABLE 2

AREA VENUE OF CLOSING OF TENDER
Ladysmith Department of Transport, Regional Office,12 Hyde Road, | 01/03/2022 | 11HOO
Ladysmith,3370

The closing time for receipt of tenders is 11h00 on the dates as per Table 1 above.

No bank transfers (EFT) & cash would be accepted on collection of the document

Telegraphic, telephonic, telex, facsimile, electronic, e-mailed and late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment and assessment of tenders are
stated in the Tender Data.

Contractors must come with the bank deposit slip to Regional Office Ladysmith to be recorded and be
issued tender documents two days prior closing date.

PONPE

o
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CLARIFICATION MEETING VENUE PLAN
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T1.2 TENDER DATA

The conditions of tender are the standard conditions of tender contained in Annex C of the Construction
Industry Development Board Standard for Uniformity in Engineering and Construction Works Contracts,
published in Government Gazette No. 42622 dated 8 August 2019.

The standard conditions of tender make several references to the tender data for details that apply
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity or
inconsistency between the tender data and the standard conditions of tender.

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which
it mainly applies.

Clause
Number Data
Cc.1.2 The Tender Documents consist of the following:

(a) This Project Document, which contains the following:

PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Performance Guarantee

C1.4 Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
No. 85 of 1993

C1.5 Retention Money Guarantee

C1.6 Transfer of Rights

PART C2: PRICING DATA
C2.1 Pricing Assumptions
C2.2 Bill of Quantities

PART C3: SCOPE OF WORK
C3.1 Standard Specifications
C3.2 Project Specifications
C3.3 Particular Specifications

PART C4: SITE INFORMATION
C4.1 Locality Plan
C4.2 Example of Contract Signboard Details
C4.3 Existing Services Report
C4.4 Conditions on Site: Materials Information
C4.5 Traffic Information

(b) Drawings (issued separately by the Employer).

(c) ‘General Conditions of Contract for Construction Works, Third Edition (2015)’
issued by the South African Institution of Civil Engineering (abbreviated title ‘General
Conditions of Contract 2015’ — ‘GCC 2015’). This document is obtainable separately
and Tenderers shall obtain their own copy.
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Clause
Number

Data

(d) ‘Standard Specifications for Road and Bridge Works for South African Road
Authorities (Draft Standard) (October 2020). This document is obtainable separately
and Tenderers shall obtain their own copy.

(e) ‘Occupational Health and Safety Act No. 85 of 1993°, ‘Occupational Health and
Safety Amendment Act No. 181 of 1993’, and the ‘Construction Regulations, 2014’
(Government Notice No. R. 489 published in Government Gazette No. 40883 of 2 June
2017,). These documents are obtainable separately and Tenderers shall obtain their
own copies.

{) ‘Construction Industry Development Board Act No. 38 of 2000’ as amended and
the ‘Regulations in terms of the Construction Industry Development Board Act
No. 38 of 2000’ (Government Notice No. R. 692 published in Government Gazette No.
26427 of 9 June 2004, as amended).

In addition, Tenderers are advised, in their own interest, to obtain their own copies of the
relevant Acts, Regulations and Standards referred to in this document as they are essential
for the Tenderer to become acquainted with the basics of construction management, the
implementation of preferential construction procurement policies, and participation of targeted
enterprises and labour.

C.l4

The Employer’s Agent is:

Name of the firm: KZN DOT

Contact person: Mr TT Dlamini

Telephone: 034 299 8600

Fax: 034 218 1779

E-mail: thabani.dlamini@kzntransport.gov.za

Ccz21

Only those tenderers who satisfy the following criteria are eligible to submit tenders.
(a) CIDB registration

Only those tenderers who are registered with the CIDB, at close of tender, in a contractor
grading designation equal to or higher than 2, for a CE class of construction work, are eligible
to have their tenders evaluated.

Only contractors whose CIDB status is “Active” at the time of evaluation will be considered for
further evaluation. Contractors whose status is “Suspended” or “Expired” will not be
considered for evaluation and will be disqualified from the bidding process.

Joint ventures are eligible to submit tenders provided that:

0] every member of the joint venture is registered with the CIDB;

(i) the lead partner has a contractor grading designation in the 2CE class of construction
work; not lower than one level below the required grading designation in the class of
construction work under consideration and possesses the required recognition status;
and

(iii) the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than 2 for a CE
class of construction work.

(b) Central Supplier Database

Tenderers, or in the event of a joint venture, each member of the joint venture, must be
registered on the Central Supplier Database at the closing date for tender submissions.
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Clause

Number Data
Tenders received from such tenderers who do not comply with this requirement, will be
considered non-responsive.
Prospective suppliers should self-register on the CSD website www.csd.gov.za.
(c) Local production and content of goods (Returnable Schedule D - SBD 6.2)
Only locally produced goods or locally manufactured goods for construction meeting the
minimum threshold for local production and content as stipulated in Returnable Schedule D -
SBD 6.2 will be considered.

c.2.7 The arrangements and venue for the compulsory Clarification Meeting are:
N/A

C.2.10 All Tenderers that are registered for Value Added Tax (VAT) with the South African Revenue
Service (SARS) must include VAT in their tender offer.

c.211 The tenderer shall not retype the tender document.

Any tender submitted using a document that has been retyped shall be considered
non-responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.

C.2.12 The requirements are as described in clause A2.1.4.2°ALTERNATIVE DESIGNS’ of the
‘COTO Standard Specifications for Road and Bridge Works for South African Road Authorities
(Draft Standard) (October 2020 edition)’.

C.2.13 C.2.13.3 Tender offers shall be submitted as an original only. Under no circumstances
whatsoever may the tender forms be retyped or redrafted. Photocopies of the original tender
documentation may be used, but an original signature must appear on such photocopies.
C.2.13.5 The Employer’'s address for delivery of tender offers and identification details to be
shown on each tender offer package are:

Location of Tender Box: Ladysmith Regional Office (FOYER).

Physical Address: 12 Hyde road, Ladysmith, 3370

Identification Details: Contract No. ZNB00832/00000/00/DUN/INF/21/T
C.2.13.6 A two-envelope system will be followed.

CIDB OPEN TENDER: Tender Ver. 01-04-2021: COTO T9
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Clause

Number Data

C.2.15 The closing time for submission of Tender is: 11:00 on Tuesday 01 March 2022
Telegraphic, telephonic, telex, facsimile, electronic, e-mail and late tenders will not be
accepted.

C.2.16 The tender offer validity period is twelve (12) weeks, calculated from the date of bid closure.

Cc.2.18 The tenderer must submit to the Employer the names of all management and supervisory staff
that will be employed to supervise the labour-intensive portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirement (refer to
Returnable Schedule H).

C.2.19 Access shall be provided for inspections and testing by personnel acting on behalf of the
Employer.

C.2.23 The certificates as required in the Returnable Schedules and Forms must be provided with the
tender for each party to a consortium / joint venture.

C.34 The time and location for opening of the tender submissions are:
Time: 11:00 Date: Tuesday 01 March 2022
Location / Venue: Ladysmith Region ,12 Hyde Road, Ladysmith,3370

C.35 A two-envelope system will not be followed.

C3.11.1 The evaluation of tender offers will be based on price and preference in accordance with the

Preferential Procurement Regulations 2017, as amended.

The scope of work for this contract is classified in the following table.

Please mark appropriate: YES /NO
Simple/straightforward/routine work - where the tasks or activities are of

a straightforward nature in terms of which inputs are relatively well known YES
and outputs can be readily defined.

Complex work - characterised by requirements for higher levels of skills, NO
greater resources or not well-defined inputs and outputs.

Specialist work - requiring considerable innovation, creativity, and NO
expertise or skill (or both) or work that has a high downstream impact.
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Clause

Number Data
(a) Price and preference
Tenders will be evaluated on price and preference in accordance with the Preferential
Procurement Regulations, 2017.
Preference points must be claimed using Returnable Schedule D - SDB 6.1 in accordance
with the tenderer’s B-BBEE status level of contributor.
The tenderer's B-BBEE Status Level Verification Certificate must comply with the
requirements of Returnable Schedule E and be submitted as an attachment to the returnable
schedule.
Total Score for Price and Preference
The points scored for a Tenderer in respect of Price will be added to the points scored in
respect of Preference. Only the tender with the highest number of points may be selected,
except in those instances permissible by legislation, practice notes or relevant policies.

C.3.13 (e) The legal requirements for acceptance of the tender offer are:

() Tender Defaulters Register - the Tenderer or any of its principals is not listed on the
register of Tender Defaulters in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with the public
sector.

(i) Abuse of the SCM System - the Tenderer has not abused the Employer's Supply
Chain Management System and has not been given a written notice to the effect that
he has failed to perform on any previous contract.

(i) Declaration - the Tenderer has indicated and declared whether a spouse, child or
parent of the Tenderer is in the service of the State.

(iv) Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his
principals have not influenced the tender offer and acceptance by the following

criteria:

o having offered, promised or given a bribe or other gift or remuneration to any
person in connection with the obtaining of this Contract;

. having acted in a fraudulent or corrupt manner in obtaining this Contract;

. having approached an officer or employee of the Employer or the Employer’s
Agent with the object of influencing the award of a Contract in the Tenderer’s
favour;

. having entered into any agreement or arrangement, whether legally binding or

not, with any other person, firm or company to refrain from Tendering for this
Contract or as to the amount of the Tender to be submitted by either party; or

. having disclosed to any other person, firm or company other than the
Employer, the exact or approximate amount of his proposed Tender.

The Employer may, in addition to using any other legal remedies, repudiate the Tender offer
and acceptance and declare the Contract invalid should it have been concluded already.

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is one (1).
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PART T2: RETURNABLE DOCUMENTS
T2.1 LIST OF RETURNABLE DOCUMENTS

The following schedules and forms are contained in this document and are to be properly completed
as required:

(@) Returnable Schedules in T2.2.
(b) C1.1 Form of Offer and Acceptance, C1.1.1: Offer, on page C3.
(c) Contract Specific Data Provided by the Contractor in C1.2.3.

(d) Pricing Data in C2.2: Bill of Quantities.
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T2.2 RETURNABLE SCHEDULES

o 0O o >

I @ T m

oz r X <«

CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING ..., T13
RECORD OF ADDENDA TO TENDER DOCUMENTS ........oovuiveieeeeeeeeeeeeeeeeeesee s T14
COMPULSORY ENTERPRISE QUESTIONNAIRE .........ovveiveeeeeieeeseeseeeeeeeeseeseeeeseesseeeesen e T15
STANDARD BIDDING DOCUMENTS ......otvemeeeeeeeeeeeeeee e eeeeeeee e eseeesseeeseses e eesee s eeeesen e T16
SBD 1: INVITATION TO BID....oceoeeoeeeeeeoeeeeeeeee e eeeeeeeee e eeeee s es e es e ee e eeeee s T16
SBD 4: DECLARATION OF INTEREST ...ovoeveoeeeeeeeeeeee et eeeeeeeeeseeeeeeeeeeeeeeseees e eesee e eseeeen e T19
SBD 5: THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME (Not Applicable) ...... T23
SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017 ....c.coveoieeeeeeeeeeeeeeeeeeeeeeeeeee e e ee e seee e T25
SBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS (APPHCADIE) ... eeeeeeee e T29
SBD 8: DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES. .. ..o oo et e ee et T35
SBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION .....ovvooieeeeeee e, T37
B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE .....iveieeeeeeeeeeeeeeeeeeeeseeeeeeeseeseeeeee T39
CERTIFICATE OF AUTHORITY FOR SIGNATORY .....cvveiveeeeereeeseeoseeeseeeeseeseeeesesseeeeseeseeeee T40
CONSTRUCTION EXPERIENCE ....ccoveiteeeeeeeeeeeeeeseee et eeseeeseeseeeeseee s eeeeees e seeesee e s T41
KEY PERSONNEL ..ot ee e eeeeeeeeeeeeees s eeeeees e eseeee s eeeeses s ee s ee e ee e eseeee s e eeee T42
CONSTRUCTION EQUIPMENT ...t eeeee e eeeeeeseeee e eseeees e esee s eeees s eesee s T45
PROPOSED SUBCONTRACTORS. ......ooeoteeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee e seee s e T46
PARTICIPATION IN JOB CREATION USING LOCAL LABOUR .......ooveivemeeeeeeeeeeeeeeeeeeseeeeeee T47
HEALTH AND SAFETY DECLARATION ........ovmiieeieeeeeeeeeseeeeeeeeeee e e e eeee e T49
DEVIATIONS AND QUALIFICATIONS ......oveoeeieeeeeee e eeeeeeee e ee e eeeeesee e T51
SCHEDULE OF ALTERNATIVE TENDERS........cooooieeieeeeeteeeeeeeeeeeeeeseeesseeseeee s eesee e seeeeenee T52
TECHNICAL PROPOSAL (NOt APPICADIE) ... T53

NOTE: The Tenderer is required to complete each schedule and form listed above to the best of his ability

as the evaluation of tenders and the eventual contract will be based on the information provided by
the Tenderer. Failure of a Tenderer to complete the schedules and forms to the satisfaction of the
Employer may lead to rejection on the grounds that the tender is non-responsive.
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A. COMPULSORY/ NON COMPLUSORY VIRTUAL BRIEFING SESSION

Institution involved: KwaZulu-Natal Department of Transport

CONTRACT NO: ZNB00832/00000/00/DUN/INF/21/T BETTERMENT AND
RE-GRAVELLING OF L1336 BETWEEN (KM 0.00 TO KM 1.50) IN THE
MSINGA AREA
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS

The undersigned confirm that the following communications received from the Employer or his representative
before the date of submission of this tender offer, amending the tender documents, have been considered in
this tender offer. (Addenda can only be issued following approval from the Employer. The Employer’s
representative is not allowed to issue addenda to bidders without prior approval in terms of the SCM
Delegations).

ADDENDUM NO. DATE

SIGNATURE: ..ot DATE: .,

(Of person authorised to sign on behalf of the Tenderer)

Failure to complete, sign and date this form or failure to acknowledge receipt of each
Addendum issued shall result in the tender being considered non-responsive and rejected
in terms of clause C.3.8 of the Conditions of Tender.
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C. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of
each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: cidb registration number, if any:

Section 4: CSD number:

Section 5:  Particulars of sole proprietors and partners in partnerships:

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

Section 9: SBD8 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

Section 10: SBD9 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue Services that it is
in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control
over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could
cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both
true and correct.

Signed Date
Name Position
Enterprise

name

Failure to complete, sign _and date this form shall result in the tender being considered non-
responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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D. STANDARD BIDDING DOCUMENTS
SECTION A SBD1
INVITATION TO BID

YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF THE KWAZULU-NATAL DEPARTMENT OF TRANSPORT

CLOSING DATE: 01
BID NUMBER: | ZNB00832/00000/00/DUN/INF/21/T March 2022 CLOSING TIME: 11:00

DESCRIPTION | BETTERMENT AND RE-GRAVELLING ON ROAD L1336 (KM 0+000 TO KM 1+500) IN THE UMSINGA AREA

TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Main Entrance Foyer Monday to Friday: 08:00 until 16:00

12 Hyde road Under no circumstances must suppliers submit their Tender

Ladysmith offers/ responses to the official whose name appears on the

3370 enquiries.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT

CONTACT PERSON Mrs NV Khumalo PERSON Mr S Nsibande

TELEPHONE TELEPHONE

NUMBER 033 355 8600 NUMBER Error! Reference source not found.
FACSIMILE

FACSIMILE NUMBER NUMBER (034) 218 2183

E-MAIL ADDRESS Nozipho.Khumalo@kzntransport.gov.za | E-MAIL ADDRESS | Error! Reference source not found.

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE
NUMBER CODE NUMBER

CELLPHONE
NUMBER

FACSIMILE
NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT
REGISTRATION
NUMBER

SUPPLIER TAX COMPLIANCE SYSTEM PIN: CENTRAL
COMPLIANCE SUPPLIER
STATUS OR DATABASE MAAA

NO:

B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS [TICK APPLICABLE BOX]
LEVEL LEVEL SWORN
VERIFICATION [ Yes [ No AFFIDAVIT [ Yes [ No
CERTIFICATE

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EME & QSE) MUST BE SUBMITTED IN ORDER
TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE
ACCREDITED
REPRESENTATIVE
IN SOUTH AFRICA
FOR THE GOODS

ARE YOU A
FOREIGN BASED
SUPPLIER FOR
JSERVIOES Cves CINo
/SERVICES Cyes [INo WORKS
/WORKS OFFERED? [IF YES, ANSWER THE QUESTIONNAIRE
OFFERED? [IF YES ENCLOSE PROOF] ' BELOW]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? L] YES LINO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES LINO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES LINO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES LINO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1, BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

1.4. IF THE BID WAS INVITED THROUGH A CLOSE QUOTATION PROCESS; WHERE SUPPLIERS WERE SOURCED FROM CSD USING
THE COMMODITY PROCESS; SUPPLIERS WHO WERE NOT INVITED WILL NOT BE CONSIDERED.

1.5. USE OF OMISSION IN THE DOCUMENT IS PROHIBITED, ALL CORRECTIONS MUST BE INITIALLED BY TENDERR AND USE OF
CORRECTION FLUID IS PROHIBITED.

1.6. FAILING TO COMPLY WITH THE ABOVE REQUIREMENTS WILL RESULT IN THE BID BEING NON-RESPONSIVE.

1.7. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?).

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER
MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.”

3. COMPLIANCE AND RETURNABLES: THE FOLLOWING RETURNABLE DOCUMENTS MUST RETURNED WITH THE TENDER
DOCUMENT

3.1 SCM APPENDIX 1 INVITATION TO TENDER (SBD1 PART A)

3.2 SCM APPENDIX 2 — TERMS AND CONDITIONS FOR BIDDING (SBD1 PART B)

3.3 SCM APPENDIX 3 — OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

3.4 SCM APPENDIX 4 - PRICE INFORMATION PAGE (MUST BE SIGNED OR THE BID IS INVALID)

3.5 SBD 4 - DECLARATION OF INTEREST FORM

3.6 SBD 6.1 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2017;

3.7 SBD 6.2 — DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT TOGETHER WITH ANNEXURE C (COMPLETED IF
APPLICABLE)

3.8 SBD 8 - DECLARATION OF SUPPLIERS PAST PERFORMANCE FORM

3.9 SBD 9 - CERTIFICATE OF INDEPENDENT BID DETERMINATION.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID

INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)
DATE:
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SBD 4
DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state!, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid
(includes an advertised competitive bid, a limited bid, a proposal or written price quotation). In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the state, or
to persons connected with or related to them, it is required that the bidder or his/her authorised representative
declare his/her position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with persons/a
person who arelis involved in the evaluation and or adjudication of the bid(s), or where it is known that
such a relationship exists between the person or persons for or on whose behalf the declarant acts and
persons who are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questions must be completed and submitted with the bid.
2.1. The names of all directors / trustees / shareholders2 / members/individuals, their individual identity

numbers, tax reference numbers to inserted in the table below. If applicable, employee / PERSAL numbers must
be indicated in the last column.

Full Name Position held Identity Number Personal Income Tax State Employee
(shareholder, Reference Number Number / Persal
director, trustee, Number
member, individual
etc.)

If space provided is insufficient, details as specified above can be attached, however, this must be clearly indicated in
this table

CIDB OPEN TENDER: Tender Ver. 01-04-2021: COTO T19



Province of KwaZulu-Natal Contract No. Contract No. ZNB00832/00000/00/DUN/INF/21/T
Department of Transport

2.2. Full names of bidder or his or her representative:

3

2.4. Posmonoccupled in the Company (Director, trustee, shareholder, member)

2.5, Reglstratlonnumber of company, enterprise, close corporation, partnership, agreement or trust

5| Focre

37| Vi g

2.8. Are youorany .;;e-rson connected with the bidder presently employed by the state? Kindly mark | YES
the applicable answer with a tick V. NO
If so, furnish the following particulars:

2.8.1 | Name of person/director/trustee/shareholder/member:

2.8.2, Nameof state .i.nstitution at which you or the person connected to the bidder is employed:

2.8.3, Posmonoccupled in the state institution:

55 2] o e
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2.9, If you or any person connected with the bidder are presently employed by the state, did you YES
obtain the appropriate authority to undertake remunerative work outside employment in the NO
public sector? Kindly mark the applicable answer with a tick . N/A

2.9.1/ Ifyes, did you attach proof of such authority to the bid document? YES
(Note: failure to submit proof of such authority, where applicable, may arise in the NO
disqualification of the bid. Kindly mark the applicable answer with a tick . N/A

2.9.2/ Ifno, furnish reasons for non-submission of such proof:

2.10. | Did you or your spouse, or any of the company’s directors/ trustees/ members of their spouses | YES
conduct business with the state in the previous twelve months? NO
Kindly mark the applicable answer with a tick V.

2.10.7] 'fyes, furnish particulars:

2.11. | Do you, or any person connected with the bidder, have any relationship (family, friend, other) YES
with a person employed by the state and who may be involved with the evaluation or NO
adjudication of the bid? Kindly mark the applicable answer with a tick .

2.11.] Ifyes, furnish particulars:

2.12. | Are you, or any person connected with the bidder, aware of any relationship (family, friend, YES
other) between any other bidder and any person employed by the state who may be involved NO
with the evaluation and or adjudication of this bid?

Kindly mark the applicable answer with a tick V.

2.12.7 Ifyes furnish particulars.
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2.13. | Do you or any of the directors / trustees / shareholders / members of the company have any YES
interest in any other related companies whether or not they are bidding for this contract? Kindly
mark the applicable answer with a tick . NO

2.13.] Ifyes, furnish particulars.

2.13.] Have you or any of the directors / trustees / shareholders / members of the company or the YES
company in general provided any gifts, rewards, awards, sponsorships, donations or hospitality NO

to the department or any of its employees or their family in the last 12 months?
Kindly mark the applicable answer with a tick V.

2.13.3 Ifyes, furnish particulars, including estimated value.

-y

3. DECLARATION
I, THE UNDERSIGNED

(NAME)

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS CORRECT,
AND | HAVE TAKEN REASONABLE DILIGENT STEPS (AS REQUIRED BY S76 OF THE COMPANIES
ACT, 2011, WHERE APPLICABLE), TO ENSURE THAT THE INFORMATION PROVIDED IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS
DECLARATION PROVE TO BE FALSE.

NAME OF BIDDER:

POSITION:

SIGNATURE:

DATE:

Every question must be answered individually on this form, whether a relationship is present or not:
Failure to do so will invalidate your tender/bid
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SBD 5

This document must be signed and submitted together with your bid.

THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME
INTRODUCTION

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement
contracts that have an imported content, became effective on the 1 September 1996. The NIP policy and
guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and
parastatal purchases / lease contracts (for goods, works and services) entered into after this date, are
subject to the NIP requirements. NIP is obligatory and therefore must be complied with. The Industrial
Participation Secretariat (IPS) of the Department of Trade and Industry (DTI) is charged with the
responsibility of administering the programme.

1 PILLARS OF THE PROGRAMME
1.1 The NIP obligation is benchmarked on the imported content of the contract. Any contract having an
imported content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10

million will have a NIP obligation. This threshold of US$ 10 million can be reached as follows:

(@  Any single contract with imported content exceeding US$10 million.

or
(b) Multiple contracts for the same goods, works or services each with imported content
exceeding US$3 million awarded to one seller over a 2 year period which in total exceeds
US$10 million.
or
(c) A contract with a renewable option clause, where should the option be exercised the total
value of the imported content will exceed US$10 million.
or
(d) Multiple suppliers of the same goods, works or services under the same contract, where the

value of the imported content of each allocation is equal to or exceeds US$ 3 million worth of
goods, works or services to the same government institution, which in total over a two (2)
year period exceeds US$10 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will
amount to 30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur
30 % of the total NIP obligation on a pro-rata basis.

1.3 To satisfy the NIP obligation, the DTl would negotiate and conclude agreements such as
investments, joint ventures, sub-contracting, licensee production, export promotion, sourcing
arrangements and research and development (R&D) with partners or suppliers.

1.4 A period of seven years has been identified as the time frame within which to discharge the
obligation.

2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

2.1 In order to ensure effective implementation of the programme, successful bidders (contractors) are

required to, immediately after the award of a contract that is in excess of R10 million (ten million
Rands), submit details of such a contract to the DTI for reporting purposes.

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million (ten million
Rands) is to cater for multiple contracts for the same goods, works or services; renewable contracts
and multiple suppliers for the same goods, works or services under the same contract as provided
for in paragraphs 1.1.(b) to 1.1. (d) above.
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3.1

3.2

3.3

4.1

4.2

BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF BIDDERS AND
SUCCESSFUL BIDDERS (CONTRACTORS)

Bidders are required to sign and submit this Standard Bidding Document (SBD 5) together with the
bid on the closing date and time.

In order to accommodate multiple contracts for the same goods, works or services; renewable
contracts and multiple suppliers for the same goods, works or services under the same contract as
indicated in sub-paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP
obligation, successful bidders (contractors) are required, immediately after being officially notified
about any successful bid with a value in excess of R10 million (ten million Rands), to contact and
furnish the DTI with the following information:

. Bid / contract number.

. Description of the goods, works or services.

. Date on which the contract was accepted.

. Name, address and contact details of the government institution.
. Value of the contract.

. Imported content of the contract, if possible.

The information required in paragraph 3.2 above must be sent to the Department of Trade and
Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias Malapane within five (5)
working days after award of the contract. Mr Malapane may be contacted on telephone (012) 394
1401, facsimile (012) 394 2401 or e-mail at Elias@thedti.gov.za for further details about the
programme.

PROCESS TO SATISFY THE NIP OBLIGATION

Once the successful bidder (contractor) has made contact with and furnished the DTI with the
information required, the following steps will be followed:

the contractor and the DTI will determine the NIP obligation;

the contractor and the DTI will sign the NIP obligation agreement;

the contractor will submit a performance guarantee to the DTI;

the contractor will submit a business concept for consideration and approval by the DTI;
upon approval of the business concept by the DTI, the contractor will submit detailed
business plans outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

PoooTp

The NIP obligation agreement is between the DTl and the successful bidder (contractor) and,
therefore, does not involve the purchasing institution.

Bid number ... Closingdate: ......cccovvviviiiiiiiiiiin,

NamME Of DIAAET . ... .o e
POStal @dArEss .. ..o
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED
IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
11 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 (a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the 80/00 preference point system shall be applicable.

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor

14 The maximum points for this bid are allocated as follows:

PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20

Total points for Price and B-BBEE must not exceed

15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of goods or services, through price tenders, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
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economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Econo
Empowerment Act;

mic

() “functionality” means the ability of a tenderer to provide goods or services in accordance with

specifications as set out in the tender documents;
(g) “prices” includes all applicable taxes less all unconditional discounts;
(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 is allocated for price on the following basis:

80/20
Pt — Pmin

Ps=801-——+—

P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference po

ints

must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of points
Contributor (80/20 system)

1 20

2 18

3 14

4 12

5 8

6 6

7 4

8 2
Non-compliant contributor 0
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4.2. B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES (ISSUED IN TERMS OF
THE AMENDED CONSTRUCTION SECTOR CODE) (Gazette Vol. 630 No. 41287)
Issued in terms of paragraph 3.6.2.4.1 (B)

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.
2. | am a member / director / owner of the following enterprise and am duly authorised to act on its
behalf:

Enterprise Name

Trading Name (If
Applicable):

Registration Number

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business: ~ BEP Contractor Supplier
(Built Environment

Professional)

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —

(@) who are citizens of the Republic of South Africa by birth or descent;

or
(b) who became citizens of the Republic of South Africa by
naturalisationi-

I. before 27 April 1994; or

Il. on or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that date;”

Definition of “Black “Black Designated Groups means:

Designated Groups” (&) unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

(b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the
Code of Good Practice on employment of people with disabilities
issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;”

Construction Sector Affidavit
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3.

| hereby declare under Oath that:
The Enterprise is % Black Owned as per Amended Code Series 100 of the
amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
amended by Act No 46 of 2013,
The Enterprise is % Black Female Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,
The Enterprise is % Black Designated Group Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,
Black Designated Group Owned % Breakdown as per the definition stated above:

eBlack Youth % = %

eBlack Disabled % = %

eBlack Unemployed % = %

eBlack People living in Rural areas % = %

eBlack Military Veterans % = %

BEP R1.8 million

Contractor R3.0 million

Supplier R3.0 million

I the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification
Professional Regulator appointed by the Minister of Trade and Industry

Based on the Financial Statements/Management Accounts and other information available on the

latest financial year-endof ___ /  / , (dd/mm/yyyy) the annual Total Revenue was

R3,000,000.00 (3 Million Rands) or less
Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

4.

| know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding on my conscience and on the Owners of the Enterprise, which |
represent in this matter.

5. The sworn affidavit will be valid for a period of 12

months from the date signed by commissioner.

Deponent Signature:

Date: / /

Stamp

Signature of Commissioner of Oaths
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Construction Sector Affidavit
BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND
4.1
6.1 B-BBEE Status Level of Contributor; = (maximum of 20 points)
Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.
7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)
[yes] | no | |
7.1.1 If yes, indicate:
i)  What percentage of the contract will be subcontracted........................... TP %
i)  The name of the sub-contractor........ ..o,
iii) The B-BBEE status level of the sub-contractor..............cccccoiiiieii e,
iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
[yes] | no | |
V) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations, 2017:
Designated Group: An EME or QSE which is at last 51% owned by: El\\//IE Q?/E
Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

Black people who are military veterans

OR
Any EME
Any QSE
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name Of COMPANY/ I ... e
8.2 VAT registration NUMDET: ... .. e
8.3 Company registration NUMDET: ... .. e
8.4 TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
0 Close corporation
O Company

0 (Pty) Limited

[TICK APPLICABLE BOX]
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8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
8.6 COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

0 Professional service provider

0 Other service providers, e.g. transporter, etc.

[TICK APPLICABLE BOX]

8.7 Total number of years the company/firm has been in business: ...................oooiienn.

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the B-BBEE status level of contributor indicated in paragraphs
1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown
and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of
the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any
other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem (hear
the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

SIGNATURE(S) OF BIDDER(S)

2 DATE:
ADDRESS .

FAILURE TO FULLY COMPLETE DATE AND SIGN THIS FORM WILL REUSLTS TO NON-
AWARD OF PREFERENCE POINTS
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E. B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE
Notes to tenderer:
1. The tenderer shall submit proof of B-BBEE Status Level of Contributor by submitting a copy of a

valid B-BBEE Verification Certificate issued in accordance with the Amended Construction Sector
Code published in Notice 931 of 2017 of Government Gazette No. 41287 of 1 December 2017.

2. The certificate shall:
0] have been issued by a verification agency accredited by the South African National
Accreditation System (SANAS); or
(i) in the case of an Exempted Micro Enterprise (EME) with a total annual revenue of R3 million

and less, be in the form of a sworn affidavit, in respect of their ownership and annual
turnover, for the year ending not earlier than 12 (twelve) months prior to the tender closing

date; and
(iii) have a date of issue not earlier than 12 (twelve) months prior to the tender closing date.
3. A consortium or joint venture (including unincorporated consortia and joint ventures) must submit a

consolidated B-BBEE Status Level Verification Certificate. In addition, the consolidated B-BBEE
Status Level Verification Certificate for unincorporated joint ventures shall only be applicable to this
project (Tender No. to be indicated on the certificate).

4, An enterprise will qualify as an Exempted Micro Enterprise (EME) if it has a total annual revenue of
R3 million or less, and is deemed to have the following B-BBEE Status in accordance with their black
ownership levels:

0] if less than 30% Black Owned then “Level Five Contributor”;

(ii) if at least 30% Black Owned but less than 51% Black Owned then “Level Four
Contributor”;

(iii) if at least 51% Black Owned but less than 100% Black Owned, then “Level Two
Contributor”; and

(iv) if 100% Black Owned then “Level One Contributor”.

5. Tenderers are advised that any misrepresentation in the affidavits is a criminal offence.
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SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and
serves as a declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the
South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration
Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration:
Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local
production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such
tenders with the specific bidding condition that only locally produced or manufactured goods, with a
stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage bidding process may be
followed, where the first stage involves a minimum threshold for local production and content and the
second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner
that the local production and content of the overall value of the contract is reduced to below the
stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC =[1-x/y] * 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) on the date of advertisement of the bid as
indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zalindustrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation.

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows:
NB: the following list must be completed if applicable and each item must refer to the BOQ reference
number for ease of reference.

Description of services, works or goods  BOQ Item Number Stipulated minimum threshold
Reinforcement C3.2.10. 100%
Gabions Boxes And Mattresses Cl1.2.3 100%
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Annexures of SBD 6.2 Local Production and Content
(Attach additional pages if more space is required)

SATS 1286.2011
Annex C
Local Content Declaration - Summary Schedule
(C1) |Tender No. Note: VAT to be excluded from all
(C2)  [Tender description: calculations
(C3)  |Designated product(s)
(C4)  [Tender Authority:
(C5)  [Tendering Entity name:
(C6)  [Tender Exchange Rate: Pula\ \ EU\ | GBP\ \
(C7)  |Specified local content %
Tender value
Tender item L Tender price E.xempted net of Imported Loca Tender Total exempted | Total Imported
no's List of items each imported e.xempted value Local value cont?nt % ay Total tender value imported content content
(excl VAT) value imported (per item)
content
(c8) (c9) (c10) (c11) (c12) (c13) (C14) (C15) (C16) (c17) (c18) (c19)
(C20) Total tender value RO
Signature of tenderer from Annex B (€21) Total Exempt imported content RO
(€22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Date: (€25) Average local content % of tender

Failure to complete. sign and date this form shall result in the tender being considered non-
- rei ¥ ] 1 it : |
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Annex D

SATS 1286.2011

Signature of tenderer from Annex B

Date:

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above RO

(b1) |Tender No. L Note: VAT to be excluded from
(D2) |Tender description: .
) all calculations
(D3) |Designated Products:
(D4) |Tender Authority:
(D5) |Tendering Entity name:
(D6) |Tender Exchange Rate: Pula EU :I GBPl:]
A. Exempted imported content
csfr:i:y Tender Alllocally
Tenderl item Description of imported content Local supplier | Overseas Supplier | value as per | Exchange Loc'al value of | Freight costs to ln?urred Total landed Tender Qty Exempted imported
no's . imports port of entry | landing costs | cost excl VAT value
Commercial Rate )
. & duties
Invoice
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value RO
B. Imported directly by the Tenderer
c:’:r:i:y Alllocally
Tendel: ftem Description of imported content Unit of Overseas Supplier | value as per Tender Rate Loc'al value of | Freight costs to |nfurred Total landed Tender Qty | Total imported value
no's measure .. | of Exchange imports port of entry | landing costs | cost excl VAT
Commercial )
. & duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
(D32) Total imported value by tenderer; RO
C. Imported by a 3rd party and supplied to the Tenderer
cﬁfr:f.: Alllocally
o . B . ) ¥ Tender Rate |Local value of | Freight costs to incurred Total landed Quantity .
Description of imported content | Unit of measure | Local supplier | Overseas Supplier | value as per ) ) . Total imported value
.. | of Exchange imports port of entry | landing costs | cost excl VAT imported
Commercial )
. & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party RO
D. Other foreign currency payments
Local li
oca .squ er Overseas  |Foreign currency value | Tender Rate Local value of
Type of payment making the beneficia aid of Exchange ayments
payment v P 8 pay
(D46) (D47) (D48) (D49) (D50) (D51)
(D52) Total of foreign currency payments declared by tenderer and/or 3rd party

This form must be completed, signed and dated by the contractor and kept for a period of 5
years for audit purposes. Annexure D is not a returnable document.
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SATS 1286.2011
Annex E
(E1) |Tender No. Note: VAT to be excluded from all
(E2) |Tender description: calculations
(E3) |Designated products:
(E4) |Tender Authority:
(E5) |Tendering Entity name:
Description of items purchased Local suppliers Value
(E6) (€7) (E8)
(E9) Total local products (Goods, Services and Works) RO

(E10) |:| (Tenderer's manpower cost)
(E11) (Rental, depreciation & amortisation, utility costs, consumables etc.)
(E12) (Marketing, insurance, financing, interest etc.)

(E13) Totallocal content

Signature of tenderer from Annex B

Date:

This form must be completed, signed and dated by the contractor and kept for a period of 5
years for audit purposes. Annexure E is not a returnable document.
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3. Does any portion of the goods or services offered have any imported content?

(Tick applicable box)

| YES | | no | |

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency on the date of advertisement of the bid.

The relevant rates of exchange information are accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A
of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ...oiiiiiiiiiite ettt st
ISSUED BY: (Procurement Authority / Name of Institution)
Province of KwaZulu-Natal, Department of Transport

NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the
bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration

Templates (Annex C, D and E) is accessible on

http://www.thedti.qgov.za/industrial_development/ip.jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration E and
then consolidate the information on Declaration C. Declaration C should be submitted with
the bid documentation at the closing date and time of the bid in order to substantiate
the declaration made in paragraph (c) below. Declarations D and E should be kept by the
bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the
duration of the contract.
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I, the undersigned, ... (fUL NAMES),

do hereby declare, in my capacity @s .........ccooviiiiiiii s e

following:

(&) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that the goods/services/works to be delivered in terms of the above-
specified bid comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011.

(c) The local content percentage (%) indicated below has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above
and the information contained in Declaration D and E which has been consolidated in
Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and
the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Institution has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data
that are not verifiable as described in SATS 1286:2011, may result in the Procurement
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of
the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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SBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
1 This Standard Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by institutions in ensuring that when goods and services

are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-
a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Item | Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of | Yes No
Restricted Suppliers as companies or persons prohibited from doing business with the ] ]

public sector?

(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Officer/Authority of the institution that
imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’'s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms Yes No
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of ] ]
2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.qov.za) by clicking on its link at the bottom of the home

page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court Yes No
outside of the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated during the past Yes No
five years on account of failure to perform on or comply with the contract? U] U]

4.4.1 | If so, furnish particulars:

CIDB OPEN TENDER: Tender Ver. 01-04-2021: COTO T38


http://www.treasury.gov.za/
http://www.treasury.gov.za/

Province of KwaZulu-Natal Contract No. Contract No. ZNB00832/00000/00/DUN/INF/21/T
Department of Transport

SBD 8
CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..ot
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND

CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take
all reasonable steps to prevent abuse of the supply chain management system and authorizes
accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other improper
conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any
corrupt or fraudulent act during the bidding process or the execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be
completed and submitted with the bid:

LIncludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services

through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

CONTRACT NO: ZNB00832/00000/00/DUN/INF/21/T BETTERMENT AND RE-GRAVELLING OF
L1336 BETWEEN (KM 0.00 TO KM 1.50) IN THE MSINGA AREA

in response to the invitation for the bid made by the PROVINCE OF KWAZULU-NATAL, DEPARTMENT OF
TRANSPORT, do hereby make the following statements that | certify to be true and complete in every
respect:

I certify, 0N DENAIT OF: .. .o that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete
in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall
include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

a. has been requested to submit a bid in response to this bid invitation;

b. could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities
or experience; and

c. provides the same goods and services as the bidder and/or is in the same line of business as the
bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture or
consortium will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a. prices;

b. geographical area where the products or services will be rendered (market allocation);

c. methods, factors or formulas used to calculate prices;

d. the intention or decision to submit or not submit a bid;

e. the submission of a bid which does not meet the specifications and conditions of the bid; or
f.  bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products or
services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening and of the awarding of the contract.
10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act
No 89 of 1998 as amended and/or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and/or such bidders may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004
or any other applicable legislation.

Full name of signatory Capacity of signatory

Failure to complete, sign and date this form shall result in the tender being considered non-
responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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F. CERTIFICATE OF AUTHORITY FOR SIGNATORY

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.

0] (In (i (V) W) VI
COOPERATIVE SOLE CLOSE PARTNERSHIP COMPANY JOINT VENTURE /
PROPRIETOR CORPORATION CONSORTIUM
Incorporated
Unincorporated

I/We, the undersigned, being the Member(s) (Cooperative), Sole Owner (Sole Proprietor), Member(s) (Close
Corporation), Partners (Partnership), Representative (Company) or Lead Partner (Joint Venture /
Consortium), in the enterprise trading as:

hereby QULNOMISE MITIMISIMS ... bbb
ACHING 1N ThE CAPACILY OF ..ot a bbb b bbbttt s s s
WHOSE SIGNALUIE S ...oviiiiieiieicieiete ettt bbbt

to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the
enterprise.

NAME ADDRESS SIGNATURE DATE

Note:

The following document must be attached to this form according to the status of the enterprise, in the form of
a resolution authorising the signatory to sign all documents in connection with this bid and any contract
resulting therefrom on behalf of the enterprise, and such resolution shall include a specimen signature
of the signatory.

Cooperative: ‘Resolution of the Members’

Close Corporation: ‘Resolution of the Members’

Company: ‘Resolution of the Board’ signed by the chairperson

Joint Venture / Consortium: ‘Resolution/agreement  passed/reached’ signed by the authorised

representatives of the enterprises

Failure to complete, sign and date this form or failure to provide the certificate(s) in the
form of a resolution as described above shall result in the tender being considered non-
responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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MEMBERS RESOLUTION

Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader Name:

Registration
Number: RESOLUTION OF THE
DIRECTORS OF THE COMPANY etc RESOLVED that

, in his/her capacity as

, is authorised to make applications on behalf of
the Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader for: any documentation
relating to the business (which is not necessarily a change of ownership). The nominated person will also
have access to webpage for the business.

Signature(s) for Close Corporation / Company / Partnership / Trust/ Sole proprietor or sole trader.
(sole member still must sign this resolution)

Signature of members:
Name Signature

oM wNE

Failure to complete, sign and date this form or failure to provide the certificate(s) in the
form of a resolution as described above shall result in the tender being considered non-
responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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G. CONSTRUCTION EXPERIENCE

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

. , DATE
Ec“;”gh?,f? ' EMAP(L;?,\G-EFB s VALUE OF | COMPLETED
PERSON AND CONTACT PERSON | NATURE OF WORK (in;’?ﬁ?\/‘é of EXPCE’ETED
TELEPHONE AND TELEPHONE VAT) T BE
NUMBER NUMBER COMPLETED

Attach additional pages if more space is required

SIGNATURE: ... DATE: ..o,

(Of person authorised to sign on behalf of the Tenderer)
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H. KEY PERSONNEL

H1. KEY PERSONNEL - MANAGEMENT

The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the
management of the construction of the Works, together with a resume of their experience with particular

reference to the construction of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key management personnel to the page included
below for this purpose.

YEAR
DESIGNATION NAME PROJECT TYPE VALUE OF WORK COMPLETED
CONTRACTS
MANAGER

CONSTRUCTION
MANAGER

FOREMAN

Attach additional pages if more space is required

SIGNATURE: ..o DATE: ..,

(Of person authorised to sign on behalf of the Tenderer)
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H2. KEY PERSONNEL — LABOUR INTENSIVE ACTIVITIES (applicable to LIC projects and projects
with labour enhancement activities)

Contractors shall employ in labour-intensive works only those supervisory and management staff that have
completed the required Skills Programme in terms of Appendix C of the “Guidelines for the implementation of
labour-intensive infrastructure projects under the Expanded Public Works Programme (EPWP) Third Edition
2015™

. Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes”;

. Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction
Processes" or equivalent Quality Council for Trades and Occupations (QCTQO) qualifications at NQF
level 5 or 7.

Tenderers’ attention is drawn to the required minimum supervisor to worker ratio for this project stated in
clause F2.3 of Part F of the Particular Specifications.

The Tenderer must insert in the spaces provided below the relevant details of the personnel to be employed
in the construction of the Works possessing the required qualifications in the supervision or management of
LIC projects. A copy of the relevant qualification certificate for each such person shall be attached to the
next page below.

DESIGNATION | NAME NAME OF QUALIFICATION YEAR
TRAINING OBTAINED IN THE QUALIFICATION
INSTITUTION SUPERVISION OR OBTAINED
MANAGEMENT OF LIC
PROJECTS

Attach additional pages if more space is required

SIGNATURE: ...t DATE: . e,

(Of person authorised to sign on behalf of the Tenderer)
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CURRICULUM VITAE OF KEY PERSONNEL - MANAGEMENT

Refer to H1.

Curriculum Vitae of key management personnel to be attached to this page.

and

QUALIFICATIONS OF KEY PERSONNEL — LABOUR INTENSIVE ACTIVITIES

Refer to H2.

Relevant qualification certificates to be attached to this page for each person possessing the
required qualifications in the supervision or management of LIC projects.
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[.CONSTRUCTION EQUIPMENT

The following are lists of major construction equipment that | / we presently own or will acquire for this
contract if my / our tender is accepted.

(@) Details of major construction equipment owned by me / us:

YEAR OF

DESCRIPTION (type, size and capacity) QUANTITY MANUFACTURE

Attach additional pages if more space is required

(b) Details of major construction equipment that will be acquired:

HOW ACQUIRED
HIRE / BUY SOURCE

DESCRIPTION (type, size and capacity) QUANTITY

Attach additional pages if more space is required

SIGNATURE: ...ttt DATE: .

(Of person authorised to sign on behalf of the Tenderer)

CIDB OPEN TENDER: Tender Ver. 01-04-2021: COTO T48



Province of KwaZulu-Natal Contract No. Contract No. ZNB00832/00000/00/DUN/INF/21/T

Department of Transport

J. PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this contract. If I/we am/are awarded a contract I/we
agree that this notification does not change the requirement for me/us to submit the names of proposed subcontractors in accordance with the requirements

of the contract for such appointments.

Acceptance of this tender shall not be construed as approval of any or all of the listed subcontractors.

Should any or all of the subcontractors not be

approved subsequent to the acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall
remain final and binding, even in the event of a subcontractor not listed below being approved by the Employer.

DESIGNATED
NAME OF SUBCONTRACTOR CSD NUMBER GROUP AND
OWNERSHIP %

B-BBEE
LEVEL

NATURE OF WORK

PERCENTAGE TO BE
SUBCONTRACTED

Attach additional pages if more space is required.

NB: The subcontractors listed above will not contribute to the achievements of the objectives specified in Section C3.3 Part G of this tender document.

SIGNATURE: ... DATE: .. e,

(Of person authorised to sign on behalf of the Tenderer)
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K.  PARTICIPATION IN JOB CREATION USING LOCAL LABOUR

The Tenderer shall be required to participate in job creation (employment of local labour) by executing
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local
community, who are South African Citizens or foreigners in possession of a work visa issued by the
Department of Home Affairs (only one such foreigner may be employed on any project). Proof of citizenship
or work visa may be audited during the contract period.

The creation of one job shall mean the employment, for any period of time, of one such unskilled or
semi-skilled labourer from the local community.

The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out in
Part F: Expanded Public Works Programme (EPWP) of the project specifications.

The number of jobs to be created using such local labour is inclusive of the local labour employed to execute
various portions of the Works by both the main Contractor and any subcontractors, including the small
development subcontractors in terms of Part G: Small Contractor Development of the project specifications.

The number of jobs to be created using such local labour shall include for a minimum percentage allocation
to the following individual targeted groups:

. 60% Women,;
. 55% Youth; and
. 2% Disabled.

The minimum required content of such local labour for this project shall be calculated as follows:
Minimum required content of such local labour (%)

= (100 x amount spent on wages for such local labour (excluding VAT))
(Subtotal 1* (excluding contingencies, contract price adjustment and VAT))

*Subtotal 1 is obtained from the Tender Summary under C2.2 Bill of Quantities
The minimum required content of such local labour for this project shall be 13.85 %.

For purposes of completing the table on the next page containing the Tenderer’s declaration with respect to
participation in job creation using local labour, the value of Subtotal 1* (excluding contingencies, contract
price adjustment and VAT) which is obtained from the Tender Summary under C2.2 Bill of Quantities, shall
be used.
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TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION
USING LOCAL LABOUR:

The tenderer shall complete the table below reflecting the anticipated local labour force to be employed on
this contract, including such local labour employed by subcontractors.

I/We hereby tender to participate in job creation through the employment of local labour by creating the
following number of jobs using unskilled or semi-skilled labourers, recruited from the local community, who
are South African Citizens or foreigners in possession of a work visa issued by the Department of Home
Affairs (only one such foreigner may be employed on any project), including for a minimum allocation of
60% Women, 55% Youth and 2% Disabled:

Local labour comprising Anticipated Total number Wage rate per Total wage cost
unskilled or semi-skilled number of of person-day (excluding VAT)
labourers recruited from jobs to be person-days (excluding VAT)
the local community created anticipated
(Rand) (Rand)

Contractor’s local labour
content

Subcontractors’ local
labour content

Total anticipated wage cost of local labour content (excluding VAT) | R

Subtotal 1 (Excl. VAT, CPA & Contingencies) | R

Hence anticipated local labour content
expressed as a percentage of the Subtotal 1(Excl. VAT, CPA & Contingencies)
Note: Should this percentage not equal or exceed the specified minimum percentage, the %

Tender will be considered non-responsive in terms of subclause C.3.8 of the
Conditions of Tender and such a tender shall be rejected.

Specified minimum local labour content 13.85%

A penalty shall be applied to any shortfall in the local labour content achieved, as set out in
Part F: Requirements of the Expanded Public Works Programme (EPWP) of the project
specifications. The penalty shall not apply to shortfalls in the allocations to the individual target
groups (i.e., Women/Youth/Disabled), only to shortfalls in the total local labour content achieved.

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms
that he/she understands the conditions for such participation and confirms that the tender satisfies the
conditions for participation in job creation through the employment of local labour.

Duly authorized to Sign 0nBehalf Of: ... e

SIGNATURE: ..o e DATE: .

(Of person authorised to sign on behalf of the Tenderer)

Failure to complete, sign and date this form shall result in the tender being considered non-

responsive and rejected in terms of clause C.3.8 of the Conditions of Tender.
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L. HEALTH AND SAFETY DECLARATION

In terms of Regulation 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as ‘the
Regulations’ hereafter), a Contractor may only be appointed to perform construction work if the Employer is
satisfied that the Contractor has the necessary competencies and resources to carry out the work safely in
accordance with the Occupational Health and Safety Act No 85 of 1993, as amended and the OHSA 1993
Construction Regulations 2014.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1. I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No. 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No. 181 of 1993), and the OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely carry
out the construction work under this contract in compliance with the Construction Regulations and
the Employer's Health and Safety Specification.

3. | propose to achieve compliance with the Regulations by one of the following:

(&) From my own competent resources as detailed in 4(a) hereafter: ........ccccccceevviinnneen. *Yes / No

(b) From my own resources or still to be appointed, and trained until competency is
achieved, as detailed in 4(b) hereafter: ..o *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors as
detailed iN 4(C) NErEAEI: .........uuiiiiiiiiiiiii e e rerererrrernrare *Yes / No

(* = delete whatever is not applicable)
4. Details of resources | propose:
Note: Competent resources shall include safety personnel such as the construction manager,
construction health and safety officer and construction supervisor as defined in Regulation
8, and competent persons as defined in the OHSA 1993 Construction Regulations 2014, as

applicable to this contract.

(a) Details of the competent and qualified key persons from my company's own resources, who will
form part of the contract team:

NAME OF COMPETENT PERSONS | POSITION TO BE FILLED BY COMPETENT PERSONS
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(b) Details of training of persons from my company's own resources (or to be hired) who still have
to be trained to achieve the necessary competency:

(i) By whom will training be provided? .........c.eeeivie i

(i)  When will training be undertaken? ...........oeeeiiie i e

(i) List the positions to be filled by persons to be trained or hired: ..........ccccoceeeeiiiiiinnnen.

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot
be supplied from own company:

Name of PropoSed SUDCONIIACLON: ........ccoiiuiiieiiiiie ettt ettt e e eaenes

Qualifications or details of competency of the subcontractor: ............cccccvvvvviiiviiviieiiieiiiiennnn,

5. | hereby undertake, if my tender is accepted, to provide, before commencement of the works under
the contract, a suitable, sufficiently documented and coherent site-specific Health and Safety Plan in
accordance with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject to
approval by the Employer.

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Health and
Safety Specification as well as the OHSA 1993 Construction Regulations 2014 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Employer's
personnel, the Employer's Agent, Construction Health and Safety Agent, visitors, and officials and
inspectors of the Department of Labour.

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any
penalties that may be applied in terms of the said Regulations (Regulation 33) as a result of
contravening or failing to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will
mean that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations

2014, and accept that my tender will be prejudiced and may be rejected at the discretion of the
Employer.

SIGNATURE: ...ttt DATE: ..,

(Of person authorised to sign on behalf of the Tenderer)
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M. DEVIATIONS AND QUALIFICATIONS

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of
Contract, Specifications, Bill of Quantities, or Drawings, or should he wish to qualify the tender in any way,
he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original tender
documentation which shall be attached to this page.

Please note: The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permissible in terms of the Conditions of Tender. Please also refer to
Returnable Schedule N.

SECTION PAGE DEVIATION OR QUALIFICATION, INCLUDING REFERENCE CLAUSE
OR ITEM NUMBER

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...

(Of person authorised to sign on behalf of the Tenderer)
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N. SCHEDULE OF ALTERNATIVE TENDERS

The attention of tenderers is specifically drawn to clause C.2.12 Alternative tender offers of Annex C
Standard Conditions of Tender and to clause C.2.12 of section T1.2 TENDER DATA in this project
document.

An alternative tender offer or design shall be considered only if the main tender offer has also been
submitted in accordance with the requirements of clauses C.2.12.1 and C.2.12.2 of Annex C and such
main tender offer is the winning tender as stated in clause C.2.12.3 of Annex C.

The requirements for alternative offers are as described in clause A2.1.4.2°‘ALTERNATIVE DESIGNS’ of
the ‘COTO Standard Specifications for Road and Bridge Works for South African Road Authorities
(Draft Standard) (October 2020 edition)’.

Such alternative offers shall be described, measured and priced in sufficient detail to enable the Employer to
evaluate the alternative. The Tenderer shall set out the proposal clearly hereunder or alternatively on
photocopies of the original tender documentation which shall be attached to this page.

SECTION PAGE ALTERNATIVE OFFER,
INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

SIGNATURE: ... e DATE: .

(Of person authorised to sign on behalf of the Tenderer)
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O. TECHNICAL PROPOSAL

The tenderer is required to submit a technical proposal which covers the following criteria.

O1. Experience of key personnel

The experience of assigned staff member in relation to the scope of work will be evaluated from three different
points of view:

1) General experience (total duration of professional activity), level of education and training and positions held
of each discipline specific team leader.

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, etc
which is directly linked to the scope of work.

3) The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the project
e.g. local conditions, affected communities, legislation, and techniques.

A CV of the contract manager, construction manager and foreman of not more than 3 pages each should be
attached to this schedule:

Each CV should be structured under the following headings:
@) Personal particulars:
- name
- date and place of birth
- place(s) of tertiary education and dates associated therewith
- professional awards
(i) Qualifications (degrees, diplomas, grades of membership of professional societies and professional
registrations)
(i) Skills
(iv)  Name of current employer and position in enterprise
(V) Overview of post graduate / diploma experience (year, organization and position)
(vi)  Outline of recent assignments / experience that has a bearing on the scope of work

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both
true and correct.

Signed: Date:

Name: Position:
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02. Relevant experience

List number of projects per discipline (Road Upgrade/ Rehabilitation and Reseal/ Major Structures)

The evaluation will consider the nature of the reference projects, scope of services provided, and
Employer/Client completion certificate.

Appointment letter including completion certificate not older than 15 years per project to be provided with
contact details of references.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both
true and correct.

Signed: Date:

Name: Position:
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03. Approach paper

The approach paper must respond to the scope of work and outline the proposed approach / methodology relating
to:

Project Approach

Establishment (construction equipment to be used)

Occupational Health and Safety

Environmental Management

Traffic Accommodation

Contract Administration and Execution of Works

Management of targeted enterprises

Accommodation of other contractors including subcontracting in line with PPPFA Regulations 12 of 2017
Quality Management.

The approach paper should articulate what value add the tenderer will provide in achieving the stated objectives for
the project.

The tenderer must as such explain his / her understanding of the objectives of the assignment and the Employer’s
stated and implied requirements, highlight the issues of importance, and explain the technical approach they would
adopt to address them. The approach paper should explain the methodologies which are to be adopted,
demonstrate the compatibility of those methodologies with the proposed approach. The approach should also
include a quality plan which outlines processes, procedures and associated resources, applied by whom and when,
to meet the requirements and indicate how risks will be managed and what contribution can be made regarding
value management.

The tenderer must attach its approach paper to this page. The approach paper should not be longer than 6 pages.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both
true and correct.

Signed: Date:

Name: Position:
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PART C1: AGREEMENTS AND CONTRACT DATA
C1.1: FORM OF OFFER AND ACCEPTANCE

C1.1.1: OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

CONTRACT NO. ZNB00832/00000/00/DUN/INF/21/T: BETTERMENT AND RE-GRAVELLING ON ROAD
L1336 (KM 0+000 TO KM 1+500) IN THE MSINGA AREA

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

N 0 Lo LU A T TV A0 (o

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature: (of person authorised to SigN the tENUEN) .....coceeei i e
Name: (Of SIGNALOrY IN CAPILAIS) ...veivveivrereirieiteesieseesteesteetessee st eeste e e e steebesseesbeessesseesteessesssesseesaeensesseenseens
(0= T - Lo} AV (o 1] To | 4 F= 1] 57 T
Name of Tenderer: (OrganiSAtiON) ........icuiiiieiiriie e e e e et e e e e e e e s e e e e e e e e s e enanes
0 o == PR

Telephone number: ... E-mail: oo
Witness:
Y [0 g = LU | = TP

NaAME: (iN CAPILAIS) 1uvvvereeiirieeeeiitiee e e e et e e e e s e e e s r e e e e e e e e e e e sareeeeennrees

[Failure of a Tenderer to sign this form will invalidate the tender]

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO
C3



Province of KwaZulu-Natal Contract No. ZNB00832/00000/00/DUN/INF/21/T

Department of Transport

This form is to be completed by the Employer only

C1.1.2: ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer, identified below, accepts
the Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount
due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance of
the Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the
terms and conditions contained in this Agreement and in the Contract, that is the subject of this
Agreement.

The terms of the contract are contained in

Part C1 Agreements and Contract Data (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by
reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by
the Tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or
deviations from said documents are valid unless contained in this Schedule, which must be duly
signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), contact the Employer’s Agent (whose details are
given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the Conditions of Contract identified in the
Contract Data at, or just after, the date this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this
Agreement, this Agreement shall constitute a binding contract between the parties.

T[] o =L LU =SSP POPTUURTURPRPN
NAME: (IN CAPITAIS) oottt bttt bbbt bt bt bt e R e b e b e sb e e b e s bt e b e e bt em e e nbesbenbeebeenes 2ane
LOF-To - 1011 VAU U RS UUUTPURTPRORPN
Name of EMPIOYEr: (OFGANISALION)........cc.iiiiiiiiiiieieie ettt b e bbbt bttt e b b e sbesbeenes 2ane
a) o [ | €T OO OR PSP

Witness: SIgnature: ... Name: (in capitalS) ......ooceviieriiiiiiiiiieei e

DAate: oo
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This form is to be completed by the Employer and
the successful tenderer only, upon acceptance
of the successful tenderer’s offer

C1.1.3: SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here shall
also be incorporated into the final draft of the Contract.

1 101 o] 1= o OO U PP OPPPR
[ T=] = 11 £ T
2 101 o] =T o TSP RP PSR
[ T=] = 11 £ T
3 SUD O
(D12 = V| PP PUPOPPRR
4 101 = o PR PR
[ T=] = 11 £SO TT
5 101 o= TR
[ T=] = 11 £SO TT

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to
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the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.

FOR THE TENDERER:

L0 T o - o3 | PSSR

Tenderer: (Name and address of organiSation) ...........cccvvviiiiiiiiiii e

Witness:
S AU . oo ———————————

V= T 1= PPN

FOR THE EMPLOYER:

L0 To - [T 1 4 PP PPRPPI

Employer: (Name and address Of OrganiSation) .................uuueuuueruiuiuiuiiinieieieieieinrereene ...

Witness:
S0 L= 101 = PRSP PRPP

V= T 1= PR
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C1.2: CONTRACT DATA

Cl.2.1: CONDITIONS OF CONTRACT

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the ‘General Conditions of Contract for Construction Works, Third Edition
(2015)’, issued by the South African Institution of Civil Engineering (abbreviated title: ‘GCC 2015’).

It is agreed that the only variations from the GCC 2015 are those set out hereafter under
“C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT".

Cl21.2 SPECIAL CONDITIONS OF CONTRACT

Cl2121 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to the extent specified
below, and shall take precedence and shall govern.

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each case by
the number of the applicable clause or subclause in the GCC 2015, and the applicable heading, or (where a
new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the GCC 2015, and an appropriate heading.

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015
SCC1.1 Definitions

SCC 1.1.1.14: delete “Commencement Date” in the definition and substitute “date of commencement of the
Works”.

Add the following to the end of Clause 1.1:

“*SCC 1.1.1.35 *“Construction Manager” means the person approved of in writing by the Employer's Agent,
as the Contractor’s representative on Site.

SCC1.1.1.36 “Targeted Enterprise” means an enterprise as defined in Part G: Small Contractor
Development of section C3.3 Particular Specifications in Part C3: Scope of Work.

SCC 1.1.1.37 “Targeted Labour” means labour as defined in Part G: Small Contractor Development of
section C3.3 Particular Specifications in Part C3: Scope of Work.”

SCC4.1.1 Extent of Contractor’s obligations
Add the following new paragraphs to the end of Clause 4.1.1:

“If the Contractor fails to achieve the monetary value of the contract participation goal stated in the Contract
Data for local labour content in terms of Part F: Expanded Public Works Programme of section
C3.3 Particular Specifications in Part C3: Scope of Work, the Contractor shall be liable to the Employer for a
sum calculated in accordance with the Contract Data and the aforementioned Scope of Work as a penalty
for such underachievement.

If the Contractor fails to achieve the monetary value of the contract participation goal stated in the Contract
Data for contract participation by Targeted Enterprises in terms of Part G: Small Contractor Development of
section C3.3 Particular Specifications in Part C3: Scope of Work, the Contractor shall be liable to the
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Employer for a sum calculated in accordance with the Contract Data and the aforementioned Scope of
Work as a penalty for such underachievement.”

SCC 4.4.2 Subcontractor to be approved

Add the following to Clause 4.4.2:

“The Contractor shall comply with the subcontracting restrictions stated in the Contract Data.”
SCC 4.10.1 Engagement of employees

Add the following to Clause 4.10.1:

“The contractor shall pay rates and wages, and observe conditions of labour, which are not lower than those
established for the trade or industry where the work is carried out, as stated in the Contract Data.”

SCC5.3.1 Commencement of the Works
Delete the first sentence of Clause 5.3.1 and substitute the following:

“The Employer’'s Agent shall give the Contractor not less than 7 days’ notice of the date of commencement
of the Works on which date the Contractor is instructed to commence carrying out the Works, save as may
be otherwise provided in the Contract, or be legally or physically impossible. The date of commencement of
the Works shall be within the period after the Commencement Date stated in the Contract Data.”

SCC5.3.3 Time to instruct commencement of the Works

Delete Clause 5.3.3.

SCC 5.14.4 Certification of Completion

Insert the following in the first sentence after the words “has been duly completed,”
“and the Contractor has submitted the information stated in the Contract Data,”.
SCC 5.14.6 Occupation by the Employer

Add the following to Clause 5.14.6:

“The use of any completed roadway or parts of the Works, whether for unhindered use by the public or for
accommodation of traffic, while other parts are being constructed, shall not constitute occupation of the
Works by the Employer.”

SCC 6.2.1 Delivery of security

In the last two lines of Clause 6.2.1, delete the words ‘the type of security for the due performance of the
Contract, as selected in the Contract Data” and replace them with the words “a fixed performance
guarantee as security for the due performance of the Contract in accordance with the Contract Data Part A:
Data Provided by the Employer”.

Delete the entirety of Clause 6.2.2 and replace it with the following:
“SCC 6.2.2 Contractor failing to provide security

If the Contractor fails to provide the required fixed performance guarantee within the time period stated in
the Contract Data, or if the performance guarantee shall differ substantially from the pro forma, it shall
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legally be deemed that the Contractor has selected a security of ten per cent retention of the value of the
Works without limiting the Employer’s right to terminate the Contract in terms of Clause 9.2.”

SCC 6.2.3 Validity of performance guarantee
Delete the entirety of the first sentence of Clause 6.2.3 and replace it with the following:

“The Contractor shall ensure that the performance guarantee remains valid and enforceable until
the Certificate of Completion is issued.”

SCC6.10.4 Delivery, dissatisfaction with and payment of payment certificate
Delete “within 28 days” in the third sentence and substitute “within 30 days”.
SCC6.10.8 Contractor’s completion statement

Delete “within 28 days” in the third sentence and substitute “within 30 days”.
SCC6.10.9 Final Payment Certificate

Delete “within 28 days” in the second sentence and substitute “within 30 days”.
SCC10.1.5 Employer’s Agent’s ruling on Contractor’s Claim

Delete “within 28 days” in the first sentence and in Clause 10.1.5.1, and substitute “within 56
days”.

Cl1.2.2: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

1. GENERAL

The Defects Liability Period is N/A.
1.1.1.13

The time for achieving Practical Completion is 2_months from the date of
SCC1.1.1.14 commencement of the Works, including non-working days and special non-working
days.

Pricing Strategy: The Contract is to be a Re-measurement Contract.

1.1.1.26 Name of Employer:  Province of KwaZulu-Natal represented by Head of
Department: Department of Transport
1.1.1.15
Address of Employer:
1212 Physical: Postal:
73 Karellandman Street Private Bag X2002
Dundee Dundee
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

3000 3000

E-mail: Thabani.Dlamini@kzntransport.gov.za

Telephone No: 034 299 8600 Fax No: 034 218 1779

11116 Name of Employer’s Agent: Department of Transport

Address of Employer’s Agent:

1212 Physical: Postal:
73 Karellandman Street Private Bag X2002
Dundee Dundee
3000 3000

E-mail: Bongiwe.Nhleko@kzntransport.gov.za

Telephone No: (034) 299 8600 Fax No: 034 218 1779
3. EMPLOYER’S AGENT
3.2.3 The Employer’s Agent is required to obtain the specific approval of the Employer

before executing any of his functions or duties according to the following Clauses:

SCC 5.3.1: Give the Contractor notice of the commencement date of the Works.

6.3.1: Order any work as a Variation Order.

6.3.1: Order any work which requires the utilisation of the provision for contingencies
in the Contract Sum.

6.3.1: Order any work which requires the Contract Price to exceed the Contract Sum.

10.1.5: Ruling on a Contractor’s claim.

4. CONTRACTOR’S GENERAL OBLIGATIONS

SCC4.1.1 The contract participation goal for local labour content is 13.85%

The penalty for failing to achieve the monetary value of the above target set by the
Employer for local labour content in terms of Part F: Expanded Public Works
Programme of section C3.3 Particular Specifications in Part C3: Scope of Work, is 5%
of the monetary value by which the achieved monetary value falls short of the target
monetary value.

The contract participation goal for Targeted Enterprises is 0%.

The penalty for failing to achieve the monetary value of the above target set by the
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

Employer for contract participation by Targeted Enterprises in terms of Part G: Small
Contractor Development of section C3.3 Particular Specifications in Part C3: Scope of
Work, is 5% of the monetary value by which the achieved monetary value falls short of
the target monetary value.

In accordance with regulation 12.(3) of the Preferential Procurement Regulations, 2017,
the Contractor may not subcontract more than 25% of the value of the contract to any
other enterprise that does not have an equal or higher B-BBEE status level of
contributor than the Contractor, unless the contract is subcontracted to an EME that
has the capability and ability to execute the subcontract.

The Contractor and his subcontractors shall be registered with the Bargaining Council
for the Civil Engineering Industry, and comply with the wage rates and conditions of
labour agreed by the Bargaining Council for the Civil Engineering Industry, except
SCC 4.4.2 where a specific industry publishes its own wage rates and conditions of labour.

The wage rates and conditions of labour employed under the Expanded Public Works
Programme, shall comply with the Ministerial Determination 4, issued in terms of the
Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government
Notice No. R347 of 4 May 2012.

SCC4.101

S. TIME AND RELATED MATTERS

SCC5.3.1 and | The date of commencement of the Works shall be within 28 days, or 56 days if a
53.2 construction work permit is required, after the Commencement Date.

The following documentation shall be submitted within 14 days of the Commencement
Date by the Contractor before commencing to carry out the Works:

(i) Health and Safety Plan (refer to Clause 4.3);

(i) Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health
and Safety Act No. 85 of 1993’ to be signed by the Contractor and the
Employer (refer to Clause 4.3);

(iiiy Proof of registration and good standing with the compensation fund or with a
licensed compensation insurer as contemplated in the Compensation for
Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993) (refer to
Clause 4.3);

(iv) Initial Programme (refer to Clause 5.6);

(v) Security (refer to Clause 6.2); and

(vi) Insurance (refer to Clause 8.6);

and if the Employer is required to apply for a construction work permit to perform
construction work in terms of regulation 3(1) of the Construction Regulations 2014, the
following documentation shall also be submitted:

(vii) Temporary works designer's appointment duties in terms of Regulation 6(2) as
have been agreed upon plus proof of registration with ECSA [CR 3(5)(b)(iii)
read with CR 5(1)(e) and CR 6(2)];

(viii) Evidence that the Principal contractor has made adequate provision for the
cost of Health and Safety, i.e., bill of quantities [CR 3(5)(b)(iii) read with CR
5(1)(9)]; and

(ixX) Evidence that the Principal contractor has the necessary competencies to carry
out construction work safely, namely, schedule of activities, relevant
appointments and proofs of competency [CR 5(1)(h)].
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
The non-working days are Sundays.
The special non-working days are:
(i) the statutory public holidays in terms of the Public Holidays Act;
(i) the foreseeable election days declared as a statutory public holiday; and
(i) the annual year-end shutdown period as recommended by the Bargaining
5.8.1 Council for the Civil Engineering Industry.
The penalty for failing to complete the Works is 0,05% of the Contract Sum per day, up
to a maximum limit of twenty-five thousand rand per day (R25 000,00 per day).
The requirements for achieving Practical Completion are as stated in General
Conditions of Contract 2015.
5131 The Contractor shall submit the following:
(i) evidence that the local labour has been paid, and that the Targeted Enterprise
5.14.1 subcontractors have received all amounts due in terms of their respective
subcontract agreements; and
(i) the survey and materials information which the Employer’s Agent requires to
complete the as-built drawings and records.
SCCs.14.4 The latent defects period is 10 years.
5.16.3
6. PAYMENT AND RELATED MATTERS
SCC6.2.1 The security to be provided by the Contractor shall be:
Fixed Performance Guarantee of 8% of the first One Million Rand plus 3,5% of
the balance of the Contract Sum.
6.5.1.2.3 The percentage allowance to cover overhead charges is 10%.
6.8.2 The value of payment certificates issued shall be adjusted in accordance with the

Contract Price Adjustment Schedule with the following data.
The values of the coefficients for calculating the Contract Price Adjustment Factor are:
Road works — upgrade (Schedules A, D, F and G):

a=0,2 b=0,35 c=0,35 d=0,10

“L”, “P”, “M” and “F” are defined as follows:

"L" is the “Labour Index” and shall be the Consumer Price Index for “Geographic
Indices > CPI per province > KwaZulu-Natal” as published in Table A of the Statistical
Release P0141 of Statistics South Africa.

“P” is the “Construction Equipment Index” and shall be the Construction Materials Price
Index for “Plant and equipment” as published in Table 4 of the Statistical Release
P0151.1 of Statistics South Africa.

“M” is the “Materials Index” and shall be the Construction Materials Price Index as
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CLAUSE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

6.8.3

6.10.1.5

6.10.3

published in Table 6 of the Statistical Release P0151.1 of Statistics South Africa for:

Road works (Schedules A, D, F and G):
“Civil engineering material — roads, general (excluding bitumen)”

Structures (Schedule B):
“Civil engineering material — structures (excluding bitumen)”

“F” is the “Fuel Index” and shall be the Producer Price Index for “Coke, petroleum,
chemical, rubber and plastic products > Coal and petroleum products > Diesel” as
published in Table 1 of the Statistical Release P0142.1 of Statistics South Africa.

The base month is the month preceding the month of tender closure.

Any index calculated by means of a linking factor between an old and new index, shall
be rounded to one decimal place.

Price adjustments for variations in the cost of bitumen as a special material are
allowed.

Only the net bitumen content of asphalt and bituminous products shall be subject to
variations in cost, and no account shall be taken of transport, emulsifiers, diluents or
modifiers that may be supplied ex refinery or added later.

The percentage advance on Plant and materials not yet built into the Permanent Works
is 80%.

The percentage retention on the amounts due to the Contractor is 0%.
The limit of retention money is 5% of the first One Million Rand plus 1,6% of the
balance of the Contract Sum excluding contingencies, contract price adjustment, and

VAT.

A retention guarantee in lieu of a cash retention is permitted.

8.6.1.1.2

8.6.1.1.3

8.6.1.2

8.6.1.3

RISKS AND RELATED MATTERS

The value of Plant and materials supplied by the Employer to be included in the
insurance sum is nil.

The amount to cover professional fees for repairing or reinstatement of damage to the
Works to be included in the insurance sum is nil.

Special Risks Insurance issued by SASRIA is required.

The limit of indemnity for liability insurance is R10 000 000,00 (ten million Rand only) for
any single liability claim. Liability insurance shall include spread of fire risk.

10.

CLAIMS AND DISPUTES
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
10.5.2 Disputes shall be referred to ad-hoc adjudication.
10.5.3 The number of Adjudication Board members to be appointed shall be one.
10.8.1 Unresolved disputes shall be determined by court proceedings.
DATA WITH REFERENCE TO C3.3 PARTICULAR SPECIFICATIONS
PART G SMALL CONTRACTOR DEVELOPMENT
G2.9 The target area for local labour is Msinga Local Municipality.

The target area for Targeted Enterprises is Msinga Local Municipality.
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C1.2.3: DATAPROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR

1. GENERAL
1.1.1.9 Name Of CONtraCtOr: ... e e
1.2.1.2 Address of Contractor:
Physical: Postal:
6. PAYMENT AND RELATED MATTERS
6.8.3 The tenderer shall complete the table below with respect to each of the special

materials listed. This information shall be used to calculate the variation in cost of the
special materials.

The rates and prices for the special materials for the base month which is the month
preceding the month of tender closure, shall exclude VAT but shall include all other
obligatory taxes and levies.

The tenderer shall append to this page a letter from the supplier confirming the
supply price for the net bitumen content of asphalt and bituminous products.

1111111112

A change of supplier due to circumstances beyond the control of the Contractor
may be considered, subject to the submission of supporting documentation to the
Employer’s Agent for valuation to calculate the difference between the rate or price
of the special material entered in the table below and the equivalent rate or price
actually paid by the Contractor, and for approval.

SPECIAL MATERIALS UNIT | RATE OR PRICE FOR THE BASE
MONTH

NIL

Signed on behalf of the Tenderer:
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C1.3: PERFORMANCE GUARANTEE

PRO FORMA

PERFORMANCE GUARANTEE
For use with the General Conditions of Contract for Construction Works, Third Edition (2015).

1. GUARANTOR DETAILS AND DEFINITIONS

GUArANIOr MEANS: ..o
e 01 Aoz U= o [0 =27 PP P PP PTPPPRPI
B =100 o[ ) =T s 110 1= = L 1SS
B O7o T 0= Tex (o] gl 1 1= 1 £ PR
EMPIOYEr's AQeNnt” MEaANS: ....cccooii i
VOIS NANS: .o
RS T G 0 0= =10 S SRR

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax Of R ......c..ouoiiiiiriiiii e
N 1o 10 T IR0 o £ R
“Guaranteed Sum” means: The maximum aggregate amount Of R .........cooiiiiiiiiiiiii e
Y 1o 10 T IR0 o £ R

“Expiry Date” means: .........cooiiiiii or any other later date set by the
Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated here.

2. CONTRACT DETAILS

Employer’'s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of
Completion of the Works as defined in the Contract.

3. GUARANTOR’S LIABILITY
3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

3.2 The Guarantor’s period of liability shall be from and including the date on which the Performance
Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer’s Agent
of the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum,
whichever occurs first.

3.3 The Employer’'s Agent and/or the Employer shall advise the Guarantor in writing of the date on which
the Certificate of Completion of the Works has been issued.
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4. CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE

4.1 The Guarantor hereby acknowledges that:

41.1

41.2

4.2

Any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship.

Its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.2.1 to 4.2.3:

4.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a

sum certified by the Employer's Agent in an Interim or Final Payment Certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 4.2.2;

4.2.2  Afirst written demand issued by the Employer to the Guarantor at the Guarantor’s physical address

with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first
written demand in terms of 4.2.1 and the sum certified has still not been paid;

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms

4.3

of the Contract of the sum certified in 4.2.

Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance
Guarantee, such demand stating that:

4.3.1 the Contract has been terminated due to the Contractor’s default and that this Performance

Guarantee is called up in terms of 4.3; or

4.3.2 aprovisional or final sequestration or liquidation court order has been granted against the

Contractor and that the Performance Guarantee is called up in terms of 4.3; and

4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the

4.4

4.5

4.6

4.7

4.8

provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms
of 4.2 and 4.3 shall not exceed the Guarantor’'s maximum liability in terms of 3.1.

Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly
and calculated from the date payment was made by the Guarantor to the Employer until the date of
refund.

Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 4.3 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may consider fit and the Guarantor shall not have the right to claim his release
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.
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4.9 The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 3.2,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be
regarded as a liquid document for the purposes of obtaining a court order.

4.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the

jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.

GUArANTOr'S SIGNALOTY (1) oeiiiiiiiii ittt e et e e e st et e e e aabb e e e e sabb e e e e sabbe e e e abbeeeeabbeeeeabbneaeanes
(O o - o] | Y/ SRR
GUANANTOE'S SIGNALOMY (2) ooiieiee i e e e e e e e e e e e e e e e
(=T o - o] | Y/ SRS

WILNESS SIGNALOTY (L) coeeeeeiiee e

WIENESS SIGNALOTY (2) ..ottt b bbbttt et bbbt bttt se e e
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Cl1l.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between The Province of KwaZulu-Natal represented by Head of Department:
Department of Transport
(hereinafter called the EMPLOYER) of the one part, herein represented by:

AN D i e e e e e et e e e oo e e e et e e ettt e e e e e e r e et e e e s e

IN NS CAPACITY B ..eiiiiitiiie ittt ettt e e ettt e e e e a bt e e e ea b et e e e aabe e e e e aa b bt e e e asbe e e e e asbe e e e e anbneeeennnas

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of:

CONTRACT NO. ZNB00832/00000/00/DUN/INF/21/T: BETTERMENT AND RE-GRAVELLING ON ROAD
L1336 (KM 0+000 TO KM 1+500) IN THE UMSINGA AREA

for the construction, completion and maintenance of the works;
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms

of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by
the Occupational Health and Safety Amendment Act No 181 of 1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have
prescribed certain arrangements and procedures that same shall be observed and adhered to by
the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of
acquainting himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the EMPLOYER’S
AGENT from being obliged to comply with any of the aforesaid duties, obligations, prohibitions,
arrangements and procedures in respect of the work included in the contract.

4, The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR
has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps
may include, but shall not be limited to, the right to inspect any appropriate site or premises
occupied by the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to
remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,
provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at ........c.oiii i for and on behalf of the EMPLOYER
onthisthe .................. day of ..o 20.........
S GIN AT U RE . <. e
NAME AND SURNAIME: ... ettt ee bbb aeee b e b ebe b eb s e e b e b s e st st st st s £ s £ s b8t s 5555555855t st sk skt st s s st absbsbsbnbnbes
A P A T Y L e
WITNESSES: 1. it

2 e
Thussigned at ..o for and on behalf of the CONTRACTOR
onthisthe ................... dayof ..o, 20.........
SIGIN AT URE: L.
NAME AND SURNAIME: . ittt b bbb e e e b e e e e e e b e e e b e b s b et s s st e £ s st s s s ks 88k s e s b e s et s b s sbnbnbnnee
107 AN O [ I 2
WITNESSES: 1. et

2 e
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2.1.2 C1.5: RETENTION MONEY GUARANTEE

PRO FORMA

2.1.3 RETENTION MONEY GUARANTEE

THE HEAD: TRANSPORT
PROVINCE OF KWAZULU-NATAL
PRIVATE BAG X9043
PIETERMARITZBURG

3200

b) CONTRACT NO. FOR

ISSUED TO: the PROVINCE OF KWAZULU-NATAL, represented by HEAD: TRANSPORT (hereinafter
referred to as “the Employer”)

ON BEHALF OF: e sra e (hereinafter referred to as “the Contractor”)
In connection with
CONTRACT NO. ZNB .eieiiiieeeeererrrere e e e e s s rn e e e ennas (hereinafter referred to as “the Contract”)

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in
lieu of the whole or portion of the retention monies provided for under the Contract;

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay the
Employer such amounts as the Employer may, from time to time, demand from us.

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at

or such other address as we shall in writing notify to the Employer and shall be accompanied by a
certificate complying with Clause 2, signed by the Employer’'s Agent as such in terms of the Contract.

2. The Employer's Agent’s certificate referred to in Clause 1 shall certify

(a) that he is the Employer’s Agent in terms of the Contract,
(b) that the Contractor is in breach of his obligations under the Contract, and
(c) that the amount demanded, which amount the certificate shall specify,

(i) does not exceed the amount of retention monies which, but for this guarantee, would have
been retained by the Employer in terms of the Contract at the date of the certificate, less the
aggregate of the amounts of retention money actually retained by the Employer and the
amounts previously paid by us to the Employer in terms hereof, and

(i) does not exceed a genuine estimate of the cost to the Employer of having the breach referred
to in paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from
payments due the Contractor in terms of the Contract by reason of the breach referred to, and
any amount in retention money actually held by the Employer save to the extent that the same
had been deducted from any previous demand in terms hereof.

3. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1 and 2
make payment to the Employer of the amount demanded at 172 Burger Street, Pietermaritzburg or at
such other address as the Employer shall in writing notify us.
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Subject to compliance with the provisions thereof, our liability to make the payments herein referred to
shall be unconditional and shall not be affected nor diminished by any disputes, claims or counterclaims
between the Employer and the Contractor.

Our aggregate liability under this guarantee is limited to R ... ..o,

This guarantee shall expire on the date on which the last of the retention monies, which but for this
guarantee would have been retained by the Employer, becomes payable to the Contractor.

This guarantee is not transferable and must be produced for endorsement if any part payment is made
and must be returned to us against final payment of our aggregate liability or on the date of the expiry of
the guarantee in terms of Clause 6, whichever is the earlier.

Signed in the presence of the witnesses named hereunder:

APy oiie e ——————

0 [0 | (=1

As Witnesses:
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2 C1.6: TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY
(To be completed during construction by successful Tenderer only)

Claim for Plant and materials on site, Payment Certificate No. ......... Date: ..o
Contract NO: ...ooviiiiii e For (contracttitle) ..........coooviiiiii
[, the undersigned (name of SigNatory) ... in my capacity as

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s
rights, title and interest in and to the Plant and materials, for which evidence of bona fide ownership is
attached hereto, unto and in favour of (name of EMPIOYEr) .........o.viiiiiiiiiii e

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership thereof
passes to the Employer by constitutum possessorium.

I herewith indemnify the Employer against any claim to and in respect of the said Plant and materials by
reason of the Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the
materials and agree that no payment for materials on site will be made by the Employer until such time as |
have submitted documentary proof of bona fide ownership of the said Plant and materials.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the
Employer or from any other person on behalf of the Employer for the Plant and materials as Plant and
materials on Site, payment of retention money thereon excluded.

| further confirm that | am fully responsible for all Plant and materials listed under this Transfer of Rights and
that they have been insured adequately against all risks and will remain insured until they are built into or
used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the Plant and materials as listed in the following
table.

DESCRIPTION OF ITEM UNIT | QUANTITY RATE | AMOUNT | SUPPLIER

TOTAL VALUE OF PLANT AND MATERIALS

SIgNEA DY Date: ..ooiiiiiiiiii
for and on behalf of the Contractor.

WiItNESSed DY oo
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor

to the supplier, shall accompany the Contractor’s claim for payment for Plant and materials on site
in terms of Clause 6.10.1.5 of the General Conditions of Contract 2015.
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PART C2: PRICING DATA

c21

1.

PRICING ASSUMPTIONS
GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in
conjunction with all the other documents comprising the Contract Documents, which include
the Conditions of Tender, Conditions of Contract, the Specifications (including the Project
Specifications) and the Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with the relevant provisions of the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standard Specifications for Road and Bridge Works for
South African Road Authorities (COTO), Draft Standard (DS), October 2020. and the Particular
Specifications, read together with the relevant clauses of the amendments and additions contained in
the Project Specifications and directives on the drawings, set out what ancillary or associated work
and activities are included in the rates for the operations specified.

The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020. Item numbers prefixed by the letter PS refer to items of payment
described in Part B Amendments to the Standard Specifications.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned
to them:

Unit: The unit of measurement for each item of work as defined in the specifications.
Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work.
Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Bill of

Quantities, the specifications or elsewhere, but the quantity of work of which is not
measured in any units.

QUANTITIES REFLECTED IN THE BILL OF QUANTITIES

The quantities given in the Bill of Quantities are estimates only, and are subject to re-measure during
the execution of the work. The quantities finally accepted and certified for payment, and not the
guantities given in the Bill of Quantities, shall be used to determine payments to the Contractor. The
Contractor shall obtain the Employer’s Agent's detailed instructions for all work before ordering any
materials or executing work or making arrangements for it. The quantities of material or work stated
in the Bill of Quantities shall not be regarded as authorisation for the Contractor to order material or to
execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020, the
Project Specifications and the Drawings. Unless otherwise stated, items are measured net in
accordance with the Drawings, and no allowance has been made for waste. The validity of the
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contract will in no way be affected by differences between the quantities in the Bill of Quantities and
the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 6.6 of the General
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums
inserted by the Employer in the "Amount" column of the Bill of Quantities and in the Summary of the
Bill of Quantities unless so ordered or authorised in writing by the Employer before closure of tenders.
Any unauthorised changes made by the Tenderer to provisional items in the Bill of Quantities, or to
the provisional percentages and sums in the Summary of the Bill of Quantities, at the Employer’s
discretion, may invalidate the Tenderer’s offer or may be treated as arithmetical errors and the
provisional items and percentages corrected without change to the Contract Sum.

PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all costs and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and
obligations set forth or implied in the documents on which the Tender is based. The rates and lump
sums shall be comprehensive in accordance with Standard Specifications for Road and Bridge Works
for South African Road Authorities (COTO), Draft Standard (DS), October 2020.

Each item shall be priced and extended to the "Amount” column by the Tenderer, with the exception
of the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Tenderer omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the
Tenderer will be regarded as having a nil rate which shall be valid irrespective of any change in
quantities during the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of
items, this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the
execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount"
column. The provisions of subclause C1.1.3.6 of the Standard Specifications for Road and Bridge
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 shall apply to
rate only items. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall, however, note that in terms
of the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as imbalanced.
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Reasonable compensation will be received where no pay item appears in respect of work required in
terms of the Contract which is not covered in any other pay item.

All rates and amounts quoted in the Bill of Quantities shall be in Rands and cents and shall include all
levies and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities. Note
that fractions of a cent in all rates shall be omitted.

6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out
neatly. The correct figures must be entered above or adjacent to the deleted entry, and the alteration
must be initialled by the Tenderer.

7. INTERIM PAYMENTS

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause 6.10 of
the General Conditions of Contract 2015, in respect of "sum" items in the Bill of Quantities shall be by
means of interim progress instalments assessed by the Employer's Agent and based on the measure
in which the work actually carried out relates to the extent of the work to be executed by the
Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in
accordance with the methods described in the contract documents under the various items of payment.

Attention is directed to the provisions of Clause C1.1.2 of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 regarding
the measurement of quantities for payment. Except where specified otherwise, the nett measurements
or mass of the finished work in place shall be taken for payment, but any quantity of work in excess of
that prescribed shall be excluded.

8. ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR ENHANCED METHODS

Those parts of the Works to be constructed using labour enhanced methods are numbered with the
specific COTO, Draft Standard (DS), October 2020 Specifications items in the Bill of Quantities.

9. UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units. The following
abbreviations are used in the Bill of Quantities:

mm = millimetre m3.km = cubic metre kilometre  Prov sum= provisional sum
m = metre I = litre kPa = kilopascal

km = kilometre ki = kilolitre MPa = megapascal
km.pass = kilometre pass kg = kilogram MN = meganewton
m? = square metre t = ton (1 000 kg) t.km = ton kilometre
m2.pass = square metre pass No = number h = hour

ha = hectare % = percent dia = diameter

m3 = cubic metre PC sum = prime cost sum Sum = lump sum

kw = kilowatt MN.m = meganewton metre
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10.

CONSISTENCY OF RATES

In order to ensure that payments certified by the Employer’s Agent are reasonably consistent with the
market value of the work done, and that variations in quantities do not distort the contract valuation, the
rates, prices and amounts tendered in the Bill of Quantities are required to be in balance.

A tender will be considered out of balance if:
0) the combined, extended total tendered for the item:
Cl31 The contractor’s general obligations:
Cl13.1.1 Fixed obligations

Cl13.1.2 Value-related obligations
C13.13 Time-related obligations

exceeds a maximum of 15% of the Contract Sum (excluding contingencies, contract price
adjustment and VAT).

(i) the rate, price or amount tendered for any other item differs by more than 20 (twenty) percent
from the average of the rates, prices or amounts for the same item as tendered by those
tenderers who submitted the lowest five responsive tender offers (or as tendered by all the
responsive tenderers if there are less than five responsive tenderers).

Any such out of balance tender may be rejected if, after three (3) working days of having been given
written notice by the Employer to adjust those rates or lump sums which are unreasonable or out of
balance, the Tenderer fails to make the necessary satisfactory adjustments. These adjustments in
rectification will be such that increases are balanced by decreases, leaving the tender offer unchanged.
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C2.2 BILL OF QUANTITIES
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SCHEDULE A: ROADWORKS CHAPTER
C1.2

REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)

QUA
ITEM DESCRIPTION UNIT LI NTIT RAT AMOUNT
NO v E
c12 GENERAL REQUIREMENTS AND
= | PAYMENT
Cl1.2.5 | Safety
C1.2.5. | Health and safety plan (Include all COVID Lump 1
1 | 19 Plan and Medical Certificates) Sum
01'2'52' Implementation of health and safety plan mgnt 2
C1.2.8 | Dayworks
Cl'2'81' Personnel
(a) | Unskilled labourer hour LI 48
(b) | Skilled labourer hour LI 24
C1'2‘82' Construction Equipment
@ Motor grader (CAT 140G or similar hour 16
approved)
(b) | Excavator hour 16
C1.2 TOTAL CARRIED FORWARD TO
' SUMMARY
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SCHEDULE A: ROADWORKS CHAPTER
C1.3

REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)

ITEM DESCRIPTION UNIT | LI QUAN | RAT

NO TITY E AMOUNT

CONTRACTOR'S SITE ESTABLISHMENT

€13 AND GENERAL OBLIGATIONS

C1.3.1 | The Contractor's general obligations

C13.1. | _. I Lump

1 Fixed obligations Sum 1
C1'3'13' Time-related obligations month 2
C1.3.2 | Contract sign boards m2 11.75

TOTAL CARRIED FORWARD TO

€13 SUMMARY
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Contract No. ZNB00832/00000/00/DUN/INF/21/T

SCHEDULE A: ROADWORKS CHAPTER
C1.5
REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)
ITEM UNI | L | QUANTIT | RAT
NO DESCRIPTION T | Y E AMOUNT
C1.5 | ACCOMMODATION OF TRAFFIC
C1.5.7 | Temporary traffic control facilities
C1.5.7. | Delineators including mounting bases and
1 | ballast:
Double sided, reversible left or right
®) | (800x200) No 20
Cl1.5.7. man | L
3 Flagmen _shift | 1 88
C1'5'75; Provision of illuminated traffic signs
llluminated road sign - R & TR series
© | (1200mm) No 2
(d) | HNluminated road sign - TW series (1500mm) No 4
c15 TOTAL CARRIED FORWARD TO

SUMMARY
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SCHEDULE A: ROADWORKS CHAPTER
Cl17

REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)

ITEM DESCRIPTION UNI | L | QUANTIT | RAT

NO T || Y E AMOUNT

C1.7 | LOADING AND HAULING
C1.7.1 | Loading

C1.7.1. | Loading from stockpile using machines and

3
1 | some hand labour where necessary m 2825
C1.7.2 | Hauling
C1.7.2. | Hauling material for use in the Works and
1 | off-loading it on the site of the Works:
i 3.
@) Sail, gravel,_ crushed stone and pavement m 3390
layer material km

TOTAL CARRIED FORWARD TO

clv SUMMARY
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SCHEDULE A: ROADWORKS CHAPTER
C31

REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)

ITEM DESCRIPTION UNI | L | QUANTIT | RAT

NO T || Y E AMOUNT

C3.1 | DRAINS
C3.1.1 | Excavation for open drains:

Excavating all material situated within the
following depth ranges below the surface
level using conventional methods :

C3.1.1.
1

(@ | Omto 1.5m m3 1250

TOTAL CARRIED FORWARD TO

€3l SUMMARY
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SCHEDULE A: ROADWORKS

REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)

CHAPTER
C3.2

ITEM
NO

DESCRIPTION

UNI

L | QUANTIT | RAT

| Yy E AMOUNT

C3.2

C3.21

C3.2.1.1

(@)
(b)

C3.2.14

C3.2.2
C3.221

C3.2.3

C3.2.33

C3.2.7

C3.2.7.5

C3.2.10.

C3.2.16

C3.2.16.

CULVERTS
Excavation for culvert structures:

Excavating in all material situated within
the following depth ranges below the
surface level:

Omto 1.5m
Exceeding 1.5m and up to 3.0m

Extra over sub-item C3.2.1.1 for excavation
in hard or boulder material,
irrespective of depth

Backfilling:
Using the excavated material
Concrete pipe culverts:

(a)On Class C bedding (75D, 900mm Dia
Ogee Class 100D with rubber collars)

Cast in situ concrete and formwork:

In inlet and outlet structures including
kerbs, chutes and downpipes, skewed
ends, catchpits, manholes, thrust and
anchor blocks, excluding formwork but
including Class U2 surfacing finish (20/19
MPa)

Welded steel fabric (Ref 193)

Brickwork (Engineering bricks):

230 mm thick

m3

kg

m?2

23.42
7.81

7.81

LI 23.11

LI 9.76

LI 1.99

LI 13.28

LI 5.05

C3.2

TOTAL CARRIED FORWARD TO
SUMMARY
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SCHEDULE A: ROADWORKS CHAPTER
Cc4.1
REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)
ITEM QUANT | RAT
NO DESCRIPTION UNIT | LI Ty E AMOUNT
C4.1 | BORROW MATERIALS
C4.1.4 | Removing of the overburden
C4.1.4.1 | In borrow pits m?3 240
Excavating of materials in the borrow pits
C4.1.5 | and quarries, material obtained from
C4.1.5.1 | Soft excavation m?3 1695
C4.1.5.4 | Hard excavation (other than by blasting) m3 282.48
C4.1.15. | Shaping and finishing the borrow pit and
1 | quarry areas, and the stockpile sites:
(a) | Borrow pits (list all borrow pits separately) ha 0.12
C4.1.16 | Personnel
C4.1.16. month
3 | Stockpile controller 1
ca1 TOTAL CARRIED FORWARD TO

SUMMARY

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO

C34



Province of KwaZulu-Natal

Department of Transport

Contract No. ZNB00832/00000/00/DUN/INF/21/T

SCHEDULE A: ROADWORKS

REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)

CHAPTE
RC5.1

ITEM
NO

DESCRIPTION

UNI | L | QUANTIT | RAT

T | Y E AMOUNT

C5.1

C5.11

C5.1.1.
2

ROADBED
Roadbed construction and compaction

Compaction of in-situ material to 93% of MDD
(150mm thickness)

m3 1328

C5.1

TOTAL CARRIED FORWARD TO
SUMMARY
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SCHEDULE A: ROADWORKS CHAPTER
C5.3

REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)

ITEM DESCRIPTION UNI | L | QUANTIT | RAT

NO T || Y E AMOUNT

C5.3 | ROAD PAVEMENT LAYERS
C5.3.2 | Construction of pavement layers

C5.3.2. | Construction of layers using conventional
1 | construction methods:

@ Gravel wearing course layer (150mm
9 thickness) compacted to 95% of MDD m3 1797.6

TOTAL CARRIED FORWARD TO

€53 SUMMARY
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SCHEDULE A: ROADWORKS
CHAPTE
REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500) R C11.2
ITEM NO DESCRIPTION U.:}“ II‘ QUAYNTIT RéT AMOUNT
C11.2 | NON-STRUCTURAL GABIONS
C11.2.1 | Foundation trench excavation:
C11.2.1. | Excavating all material situated within the
1 | following depth ranges below the surface
level
(@ |0mtol5m m3 50
C11.2.1. | Extra over sub-item C11.2.1.1 for excavation 3
. o . m
2 | in hard material, irrespective of depth 2.5
C11.2.2 Surface preparation for bedding the gabion m2
boxes and mattresses LI 100
C11.2.3 | Gabion boxes and mattresses:
C11.2.3 Galvanized gabion boxes (1,5m x 1m x 1m,
o 1 2,7mm diameter mesh wire, 800x100mm m3
mesh size, incl. stone packing) LI 10
C11.2.3. | Galvanized gabion mattresses me
3 | (B3mx2mx0.3m) LI 1.8
C11.2.4 | Geotextile (synthetic fibre-Grade A5)) m2 | LI 200
C11.2 TOTAL CARRIED FORWARD TO
~  SUMMARY

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO
C40



Province of KwaZulu-Natal Contract No. ZNB00832/00000/00/DUN/INF/21/T

Department of Transport

CHAPTER 11
CHAPTE
REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500) R C11.9

UNI | L | QUANTIT | RAT

ITEM NO DESCRIPTION T | Y E

AMOUNT

FINISHING THE ROAD AND ROAD

C1L9 RESERVE AND TREATING OLD ROADS

C11.9.1 | Finishing the road and road reserve:

c119.1. Single carriageway road km 15

TOTAL CARRIED FORWARD TO

C11.9 SUMMARY
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SCHEDULE A: ROADWORKS CHAPTER
C20.1
REGRAVELLING OF L1336 (KM 0,000 TO KM 1,500)

ITEM DESCRIPTION UNIT L[ QUANTIT

NO | v RATE AMOUNT

TESTING MATERIALS AND

c20.1 JUDGEMENT OF WORKMANSHIP

C20.1.2 | Special tests requested by the Engineer

C20.1.2. | Employer’s contribution to other special

2 | tests
Prim
(a) | Specify test e 1 RlOOg
Cost R 10 000
Handling costs and profit in respect of % R 10 000

@i item C20.1.2.2(a) (Must not exceed 10%)

TOTAL CARRIED FORWARD TO

€20.1 SUMMARY
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CONTRACT NO: ZNB00832/00000/00/DUN/INF/21/T BETTERMENT AND RE-GRAVELLING ON ROAD

L1336 (KM 0+000 TO KM 1+500) IN THE MSINGA AREA

SCHEDULE A: ROADWORKS - SUMMARY
CHAPTER DESCRIPTION ERA‘é'\E" AMOUNT

Cl.2 GENERAL REQUIREMENTS AND PAYMENT
c13 CONTRACTOR'S SITE ESTABLISHMENT AND

GENERAL OBLIGATIONS
Cl15 ACCOMMODATION OF TRAFFIC
Cl1.7 LOADING AND HAULING
C3.1 DRAINS
C3.2 CULVERTS
C4.1 BORROW MATERIALS
C5.1 ROADBED
C5.3 ROAD PAVEMENT LAYERS
C11.2 NON-STRUCTURAL GABIONS
C11.9 FINISHING THE ROAD AND ROAD RESERVE

AND TREATING OLD ROADS
C20.1 TESTING MATERIALS AND JUDGEMENT OF

WORKMANSHIP

TOTAL SCHEDULE A: ROADWORKS
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PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT

CONTRACT NO: ZNB00832/00000/00/DUN/INF/21/T BETTERMENT AND RE-GRAVELLING ON ROAD
L1336 (KM 0+000 TO KM 1+500) IN THE MSINGA AREA

BETTERMENT AND RE-GRAVELLING ON ROAD L1336 (KM 0+000 TO KM 1+500) IN THE
MSINGA AREA

C2.3 SUMMARY OF BILL OF QUANTITIES

SCHEDULE FROM PAGE AMOUNT

TOTAL SCHEDULE A: ROADWORKS C43

SUBTOTAL 1

CONTINGENCIES (5% of Subtotal 1)

SUBTOTAL 2

VAT (15% of Subtotal 2)

TOTAL CARRIED FORWARD TO FORM OF OFFER C1.1.1

Signed on behalf of the TENAEIer: c...iuieieiiiiiiiirnrereiereeettetereteterrnsesesnsnns (Signature)

Date: covveiiiiiiiiiiiiiiiiiiiiiiiir e

Tenderer’s NAME: c...coeiuiuiieieiiiiiniiiieieiiiieiaiicietecietecasucsesecscnecssacncnns (Company Name)
DISCLAIMER

Kindly note that the responsibility lies with Tenderer to check the tender document and the tender addenda (if issued) to verify that all
the information is correct and all changes have been incorporated as no claims will be entertained in this regard afterwards.
Accordingly, we confirm that the hard copies of the original tender document and the tender addenda are to be regarded to contain the
correct items and quantities.
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PART C3: SCOPE OF WORK
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C3.1: STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the ‘Standard Specifications for Road
and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020°.
3

C3.2: PROJECT SPECIFICATIONS

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the
Standard Specifications.

Part A contains a general description of the Works, the Site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy
between the Specifications (including the Project Specifications) and the drawings and / or the Bill of
Quantities, the discrepancy shall be resolved by the Employer's Agent before the execution of the work
under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.
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C3.2:. PROJECT SPECIFICATIONS

PART A: GENERAL
1. DESCRIPTION OF THE WORKS
1.1 Employer’s objectives

This Project forms part of the Province of KwaZulu-Natal Department of Transport’s Maintenance
Programme. This Contract represents betterment and re-gravelling of the L1336 from 0.00 km to 1.50 km.

The contract is located in a region of KwaZulu-Natal that has been historically impoverished by a lack of
infrastructure access. It is therefore mandatory that the Contractor shall interact with the community via
proactive project liaison with and project participation by its leaders and constituted organisations and
forums, as well as through the employment of its people, and these activities shall constitute essential
facets of the project.

The Employer’s objectives in delivering public infrastructure and services for this project include the
provision of temporary work opportunities to the local community through the application of labour-intensive
methods to the maximum extent feasible, in accordance with the Expanded Public Works Programme
Guidelines.

The Contractor shall be required to attend meetings of the local Project Liaison Committee (PLC) from time
to time. The requirements of the Expanded Public Works Programme (EPWP) are contained in Part F of
section C3.3 Particular Specifications. These EPWP requirements also include provisions for the National
Youth Service programme where applicable. The requirements in terms of Government’s initiatives for
broad-based black economic empowerment with respect to small contractor development are contained in
Part G of section C3.3 Particular Specifications.

1.2 Location of the Works

The Works are located about 3 km from Keates Drift central and it comes out of L1179 at km 0.8 and L1179
comes out of P6-3 between at Km 28.0. L1336 is a crescent road, it is 1.5km long, the works will commence
on km 0.0 ending on km 1.5 . Local Municipality KZ No. 244.

1.3 Overview of the Works

The project comprises the betterment and re-gravelling of 1.5 kilometres of pavement layers and including
the associated road prism drainage.

1.4 Extent of the Works

The Works to be carried out include the following main activities:

(a) Establishment on site and clearing and grubbing.

(b) Provision of traffic accommodation facilities.

(c) Construction of all pavement layers

(d) Road prism drainage.

(e) Construction of erosion protection measures (gabions, etc)

4] Finishing and cleaning up of the road and road reserve.

(9) Continuous quality control over materials and workmanship, and compliance with the Particular

Specifications with regard to environmental management and occupational health and safety,
during all the above construction activities.

(h) Removal of all site establishment facilities and constructional plant on completion of the Works.
0] Gabions.

()] Drains

(k) Concrete pipe culverts and headwalls

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO
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15 Detailed description of the Works

The following description is a broad outline of the works and does not limit the work to be executed
by the Contractor in terms of the contract. The description of some of the major items indicated in
this section are indicative, not absolute, and are provided to define in general terms the overall
scope of the project.

No approximate quantities of each type of work to be carried out in accordance with the contract documents
are listed in the Schedule of Quantities on the following tables.

The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to
take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the
contract. The site includes all the land within the proclaimed limits of the road reserve along the extent of the
works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision
accommodation and any other location required for the execution of the Works.

Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the
owner’s written authority. Any such agreement reached with a private or tribal landowner (occupier) shall
include the proviso that any material or equipment on that site shall remain the exclusive property of the
Employer in terms of the contract.

1.5.1 Accessto the Site

The Works are located about 3 km from Keates Drift central and it comes out of L1179 at km 0.8 and L1179
comes out of P6-3 between at Km 28.0. L1336 is a crescent road, it is 1.5km long, the works will commence
on km 0.0 ending on km 1.5 . Local Municipality KZ No. 244.

1.5.2 Demolition work

The Contractor is not required to carry out any demolition work to existing structures.

15.3 Spoiling of surplus material

Surplus material shall be spoiled in designated areas approved by the Employer’s Agent. The spoil material
shall be disposed of in accordance with subclause A4.1.7.2(l) of the COTO Standard Specifications.

1.5.4 Quantities

The approximate leading quantities for the permanent Works to be constructed are as follows:

Description Source Approximate quantity

MASS EARTHWORKS- Roadbed None 1328m3

Gravel Selected material G7 — gravel

) Borrow Pit 1797.6m?3
wearing course

1.5.5 Material investigations

Materials information is furnished in section C4.4 at the end of this document.

1.5.6 Material sources, spoil and stockpile areas

The G7 material will be sourced from the borrow pit within project area and all as described in the materials
report in section C4.4.

Spoil areas and areas for the temporary stockpiling of construction materials shall be determined and
agreed on site in conjunction with the Employer’s Agent, the PLC (where applicable) and the local
communities (where applicable). The Contractor shall be permitted to use only these agreed spoil and
stockpile areas, which shall be landscaped and vegetated on completion of the work.
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Where possible, the contractor shall source material from within 1.2km of the site utilizing local labour. The
material which may be sourced from site includes, Shale material.

1.5.7 Accommodation of traffic

Traffic accommodation measures required for P16/4, half-width construction methods using STOP/GO
traffic control, use of traffic signals between sunset and sunrise (if applicable), restrictions on the permitted
lengths of half-width construction work areas, restrictions on the number of concurrent half width
construction work areas permitted, and requirements for the minimum length of full width road to be left
open to traffic to permit overtaking between such half width construction work areas

The Contractor shall be required to accommodate traffic on the existing roadway on the existing detours.

1.5.8 Accommodation of other contractors

Other contractors working on the site shall include:

In order to ensure the smooth running of all contracts, the Contractor shall be required to liaise with,
cooperate with and accommodate all other contractors working on the site, particularly when such other
contractors are working in the same area simultaneously.

1.5.9 Existing services

The following major services are expected to be encountered during the construction of the Works:
e Waterline
e Fencing

It is also expected that unknown domestic services crossings requiring relocation or protection may be
encountered along the route as the work proceeds. The Contractor shall make every effort to establish the
location of these services in any area prior to excavations commencing in that area. Such efforts shall
include diligent enquiry and discussions with adjacent landowners, visual surface inspection and exploratory
trenching investigation as necessary.

1.5.10 Employer’s Agent’s site offices and laboratory

The Contractor shall be required to provide furnished site office facilities, laboratory facilities, ablution
facilities, and carports for the Employer's Agent at a site located in close proximity to the Contractor’s office
establishment and to the Works. A possible area for such site establishment shall be indicated at the Site
Clarification Meeting.

1.5.11 Climate
The road is located in a high summer rainfall region with a 30 year mean annual precipitation of 750 mm.
1.5.12 Environment

The Contractor’s attention is called to clause A1.2.3.3 of Standard Specifications for Road and Bridge
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 and to the
requirements of Part C: Environmental Management Specification contained in section C3.3 Particular

Specifications.
1.5.13 Labour

A Project Liaison Committee (PLC) will be established and is a vital means of communication between all
parties involved with the project. The composition of the PLC comprises representatives of the Employer,
the Employer’s Agent and formal structures within the community.
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The Contractor shall make use of these communication channels, and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PLC, and this representative will be also
required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC.
The PLC has formed a Labour Committee who shall assist the Contractor with the recruitment of local
labourers to ensure an equal distribution of people employed between the various Amakhosi in the area.

1.5.14 Labour-intensive construction methods

Labour enhanced construction shall mean the economically efficient employment of as great a portion of
local labour as is technically feasible to produce a standard of construction as demanded by the
specifications with completion by the Due Completion Date, where local only labour is the primary resource,
supported by plant for activities that cannot be carried out feasibly by labour.

Labour enhanced construction activities are to be planned as task-based work as a general rule. A task
means a fixed quantity of work, to be performed to a clearly defined quality. Task-based work means work
in which a worker is paid a fixed rate for performing a task, which is clearly defined in terms of quantity and
quality. Typically, a particular task can be completed within a working day.

Appropriate portions of the Works included in the Contract shall be carried out using labour enhanced
construction methods.

Except where the use of equipment is essential in order, in the opinion of the Employer’s Agent, to meet the
specified requirements by the Due Completion Date, or where the use of equipment is essential as a result
of occupational health and safety considerations, the Contractor shall use only hand tools and equipment in
the construction of those portions of the Works that are required in terms of these Project Specifications to
be constructed using labour enhanced construction methods.

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor and/or the
local labour of subcontractors, supplemented by the Contractor’s key personnel to the extent necessary and
unavoidable, unless otherwise instructed by the Employer’'s Agent and in accordance with the further
provisions of the relevant sections of Part B of the Project Specifications.

Subject to considerations of occupational health and safety, and subject to the nature of the in situ materials
being such that they can be excavated efficiently by hand, the portions of the Works to be carried out under
supervision using labour enhanced construction methods are listed under the labour enhanced item
numbers as per COTO -Draft Standard(DS) October 2020 specifications in the bill of quantities, include, but
are not limited to, the following:

= Erection of the Contractor's and Employer’s Agent’s site establishment facilities;

= Provision of domestic services at the site establishment facilities;

= Provision of flagmen and labour for erecting traffic accommodation facilities;

= Clearing of the Site;

= Excavation for structures and open drains up to 1,5 m deep where the depth of the water table permits
such excavation to be carried out safely, and the subsequent backfilling thereof;

» Bedding, selected fill, backfilling and compaction of all trenches for prefabricated culverts irrespective of
depth, but assisted by mechanical compaction equipment in order to achieve the specified densities;

= Construction of all brickwork required for drainage structures and manholes

= Excavation for and construction of gabion boxes and mattresses, and subsequent backfilling;

= Dismantling / erection of fences;

= Excavation and subsequent backfilling for guardrail;

= Dismantling / erection of guardrail;

= Excavation and subsequent backfilling for road signs;

= Dismantling / erection of road signs;
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= Cleaning and tidying up of the Site

In respect of those portions of the Works which are not listed above, the construction methods adopted and
the equipment utilized shall be at the discretion of the Contractor, provided always that the construction
methods adopted and the equipment utilized by the Contractor are appropriate in respect of the nature of
the Works to be executed and the standards to be achieved in terms of the Contract.

1.6 Temporary Works

The Temporary Works required under this Contract shall include the traffic accommodation
measures implemented, the provision of drainage control, falsework and formwork during the
construction of the minor drainage structures, and the provision of any scaffolding or temporary
propping used during the erection of the road signs.

All Temporary Works shall be removed from the Site on completion of the Contract.
1.7 Maintenance of the Works during the construction period

The Contractor shall take note of the various requirements of the General Conditions of Contract 2015 and
the Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020 with respect to the care and protection of the Works.

The handing-over of the road reserve for this contract is described in clause Al1.2.3 of Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard
(DS), October 2020. The Contractor shall be responsible for maintaining this portion of the road from
the date of hand-over until the issue of the Certificate of Practical Completion.

1.8 Testing of materials

A prime cost sum has been allowed in chapter 20 of the Bill of Quantities for all acceptance control testing
laboratory work to be carried out by the Employer’'s Agent using the laboratory facilities which may include
and/or commercial laboratory facilities.

The Contractor shall carry out at his own cost the required process control testing as specified in
terms of the Standard Specifications for Road and Bridge Works for South African Road Authorities
(COTO), Draft Standard (DS), October 2020.

1.9 Power supply and other services

The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost
thereof shall be deemed to be included in the rates and amounts tendered for the various items of work for
which these services are required.

1.10 Construction in confined areas

It may be necessary for the Contractor to work within confined areas. Except where provided for in
the specifications, no additional payment shall be made for work done in restricted areas. In certain
places the width of the fill material and pavement layers may decrease to zero and the working
space may be confined. The method of construction in these confined areas largely depends on the
Contractor’s constructional plant. However, the Contractor shall note that, unless otherwise
provided for in terms of the scheduled payment items in the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 or
these project specifications, measurement and payment shall be in accordance with the specified
cross sections and dimensions only, irrespective of the method used for achieving these cross
sections and dimensions, and that the tendered rates and amounts shall include full compensation
for all special equipment and construction methods and for all difficulties encountered when
working in confined areas and narrow widths, and at or around obstructions, and that no extra
payment shall be made nor shall any claim for additional payment be considered in such cases.
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1.11  Contractor’s campsite (Project Specific)

Possible locations for a campsite shall be pointed out at the clarification meeting. (Project Specific
Clarification meetings)

The Contractor shall make his own arrangements for the provision of his campsite and housing for
construction personnel but the chosen site shall be subject to the approval of the Employer’s Agent, the
local authorities and, where applicable, the Project Liaison Committee (PLC) associated with the project.

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply with
the requirements of all local authority, environmental and industrial regulations concerned. In establishing
and maintaining his campsite, due cognisance is to be taken of the requirements of clause A1.3.3 of the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020.

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the
employment, transport and accommodation of labour on site.

The Contractor shall particularly note that there is a high risk of theft, vandalism and damage to property in
this area and strict security will be required for all plant, establishment, temporary works and partially
completed works. The Contractor shall be responsible for providing security for all plant, establishment,
temporary works and partially completed works. No separate payment shall be made for the provision of
such security since full compensation for these costs shall be deemed to be included in the amount
tendered for item C1.3.1.3 (The contractor’s general obligations: Time-related obligations).

1.12  Additional requirements for construction activities

The travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard
on the road.

The Contractor’s tendered rates shall include full compensation for all costs which may arise from the
construction and maintenance of deviations and construction under traffic. No claim for additional costs
which may arise from these methods of traffic accommodation and no additional payment owing to
inconvenience as a result of the Contractor’'s method of working shall be considered.

1.13  Construction programme

The Contractor shall submit a detailed time programme in accordance with clause 5.6.2 of the General
Conditions of Contract 2015, clause Al1.2.7 of the Standard Specifications for Road and Bridge Works for
South African Road Authorities (COTO), Draft Standard (DS), October 2020.

In addition to any other restrictions accommodated by the Contractor in compiling the construction
programme, the following constraints shall be taken into account in the preparation thereof:

(a) The whole of the Works (and the portions of the Works if completion in portions is required) shall be
completed within the time period(s) stated (refer to the Contract Data in section C1.2.2).

(b) Working days lost due to abnormal rainfall shall be treated as set out in clause A1.2.3.4 (b)

(c) Allowance shall be made for non-working days and special non-working days (refer to the Contract
Data in section C1.2.2).

(d) Construction activities must comply with all the specified environmental requirements including
clause Al1.2.3.3 of Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020 and the requirements of Part C:
Environmental Management Specification contained in section C3.3 Particular Specifications.

(e) Construction activities must comply with all the specified health and safety obligations including the
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requirements of Part D: OHSA 1993 Health and Safety Specification contained in section C3.3
Particular Specifications.

)] Strict control of access to and from local public roads shall be required when construction vehicles,
plant or equipment leave or enter the site.

(9) Throughout the contract period traffic must be accommodated through the site and all other
contractors engaged on the construction of identified roads must be accommodated.

(h) The Contractor’s programme of work shall take due cognisance of risks by limiting the duration of
the exposure of the various construction elements to natural phenomena.

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO
C53



Province of KwaZulu-Natal Contract No. ZNB00832/00000/00/DUN/INF/21/T

Department of Transport

PRELIMINARY CONSTRUCTION PROGRAMME

Programme
Project Description: Betterment and regravelling of Road: L1336
Project Number: ZNB0O0832/00000/00/DUN/INF/21/T
Construction Operations and activities Timeline: Months and Weeks
"f'"'“'“ Description Duration (Weeks) Oct 21 Nov-21
item 1
1 Site Establishment 1 week
2 Drains 1 week
3 Culverts and Gabions 1 week
4 Borrow Material 1 weeks
5 Loading and Hauling 1 weeks
6 Roadbed preparation 1 weeks
7 Road Pavement Layers 2 week
8 Finishing the Road, Road Reserve and drains 1 week
9 Dayworks Any time during construction when required
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2. DRAWINGS

The drawings that form part of the Tender documents are issued on a CD and shall be used for Tender
purposes only.

The Contractor will be supplied with three complete sets of AO paper print drawings, and one set of
drawings on a CD. These A0 paper prints and CD are issued free of charge and the Contractor shall make
any additional copies he may require at his own cost.

Any information in the possession of the Contractor which the Employer’s Agent requires to complete the
as-built drawings shall be supplied to the Employer’'s Agent before a certificate of completion will be issued.

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the
Employer’s Agent. The Employer’s Agent will supply all figures / dimensions omitted from the drawings.

The levels given on the drawings are subject to confirmation on site, and the Contractor shall
submit all levels to the Employer’s Agent for confirmation before he commences any structural
construction work. The Contractor shall also check all clearances given on the drawings and shall
inform the Employer’s Agent of any discrepancies.

3. PROCUREMENT

The contractor shall procure goods and services under provisional sums and prime cost sums according to
the Employer’s standards.

4. CONSTRUCTION
4.1 Applicable SANS 2001 standards for construction work

All construction work must conform with the relevant SABS or SANS specifications referred to in the
‘Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020, or in Section C3.2 Project Specifications, Part B: Amendments to the
Standard Specifications, of this document.

4.2 Applicable national and international standards

All construction work must be undertaken in accordance with the ‘Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 and as
amended in Section C3.2 Project Specifications, Part B: Amendments to the Standard Specifications, of this
document.

4.3 Particular / generic specifications

As well as the ‘Amendments to the Standard Specifications’ contained in Part B of Section C3.2 Project
Specifications, of this document, the following Particular Specifications as contained in Section C3.3, are
applicable to this Contract:

Part C: Environmental Management Specification
Part D: OHSA 1993 Health and Safety Specification
Part E: Expanded Public Works Programme

Part F:  Small Contractor Development

The ‘General Conditions of Contract for Construction Works, Third Edition (2015)’, published by the South
African Institution of Civil Engineering which is applicable to this Contract.

4.4 Certification by recognized bodies

No certification of items included in the Works is required.
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4.5 Plant and materials provided by the Employer
No plant and materials are to be provided by the Employer.
4.6 Services and facilities provided by the Employer

The Employer’s Agent’s site office and laboratory facilities will be paid for in terms of the Contract. No other
services or facilities are to be provided by the Employer.

5. MANAGEMENT
5.1 Applicable SANS 1921 standards
The following parts of SANS 1921 and associated specification data are applicable:

5.1.1 SANS 1921-1 Part 1: General engineering and construction works

Specification data associated with SANS 1921-1

Clause Essential data
No.
417 There are no requirements for drawings, information and calculations for which the

Contractor is responsible.

4.2.1 The responsibility strategy assigned to the Contractor for the works is ‘A’.

The programme must conform to clause A1.2.7.1 (Scheme 1) ‘Programme of Work’ of
the Standard Specifications for Road and Bridge Works for South African Road

431 | Authorities (COTO), Draft Standard (DS), October 2020 and clause 5.6 ‘Programme’ of
the ‘General Conditions of Contract 2015’.
433 The Contractor must give 24 hours’ notice for inspection of work that is to be covered
o up.
473 Where applicable, the Contractor is afforded the opportunity of pricing an item to cover

costs of unavoidable over-break.

The samples of materials, workmanship and finishes that the Contractor is to provide
and deliver to the Employer/Employer’s Agent are to be as described in clause Al1.2.8
4.12.2 ‘Workmanship and Quality Control’ of the Standard Specifications for Road and Bridge
Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020
and clause 7 ‘Quality and Related Matters’ of the ‘General Conditions of Contract 2015’.
4.12.2 The fabrication drawings that the Contractor is to provide to the Employer are: none.
The Contractor is to provide latrine and ablution facilities as described in Part C
4.14.5 ‘Environmental Management Plan’ in Section C3.3 Particular Specifications of these
Project Specifications.

The requirements for the provision and erection of signboards are as described in
clause A1.2.3.10 ‘Notices, Signs and Advertisements’ of the Standard Specifications for
4.14.6 Road and Bridge Works for South African Road Authorities (COTO), Draft Standard
(DS), October 2020, and as detailed in the ‘Example of Contract Signboard Details’ in
Section C4: Site Information of these Project Specifications.

The requirements for the termination, diversion or maintenance of existing services are
described in clause A1.2.7.3 and Chapter 2 of the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October
2020.

Services that are known to exist on the site are described in clause A1.2.7.3 and
4.17.3 Chapter 2 of the Standard Specifications for Road and Bridge Works for South African
Road Authorities (COTO), Draft Standard (DS), October 2020.

4.17.4 The requirements for detection apparatus for locating underground services are: none.
The additional health and safety requirements are described in Part D ‘OHSA 1993
4.18 Health and Safety Specification’ in Section C3.3 Particular Specifications of these
Project Specifications.

4.17.1

5.1.1.1 Additional clauses:
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(a) Site meetings and procedures

Site meetings shall be convened as described in clause A1.2.3.16 ‘Monthly Site Meetings’ of the Standard
Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS),
October 2020. The Contractor shall keep on site a set of minutes of all site meetings, daily records of
resources (people and equipment employed), a site memoranda book, a complete set of contract working
drawings and a copy of the procurement document, and shall make these available at all reasonable times
to all persons concerned with the contract.

(b) Water and electricity

The Contractor is to provide water and electricity as described in clauses A1.2.3.21 ‘Water and A1.4.7.3
‘Services’ of the Standard Specifications for Road and Bridge Works for South African Road Authorities
(COTO), Draft Standard (DS), October 2020.

5.1.2 SANS 1921-6 Part 6: HIV/AIDS awareness

Specification data associated with SANS 1921-6
Clause No. Essential data
A qualified service provider is one that is an accredited or provisionally accredited
training service provider in the HIV/AIDS field. A list of accredited service providers can
4.2.1(a) be obtained from the Construction SETA (CETA) (tel. 011 265 5900), Health and
Welfare SETA (HWSETA) (011 622 6852) or on the Health and Welfare SETA website:
www.hwseta.org.za.
The HIV/AIDS awareness programme is to be repeated at four monthly intervals
throughout the duration of the contract.

4.2.1(a)

5.1.2.1 Additional clauses:

(a) Workshops
The duration of each workshop shall not be less than 2% hours.
5.2 Recording of weather
The Contractor shall erect a rain gauge and record the rainfall as described in clause A1.2.3.4 of the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020. This information together with other details of the prevailing weather
conditions shall be recorded in the daily site diary.

5.3 Unauthorised persons

The Contractor shall keep unauthorised persons away from the Works at all times. Under no circumstances
may the Contractor’s personnel be accommodated on the site.

5.4 Management meetings

Management meetings are to be held weekly at a time convenient to all concerned, to discuss planning and
health and safety amongst other things. Attendance by the Construction Manager and the Employer’s
Agent’'s Representatives on site is mandatory, and attendance by other interested parties will be by
invitation.

55 Forms for contract administration

The Employer’s Agent's Representative will provide standard forms for ‘Site Diary’, ‘Site Memoranda’,
‘Requests for Inspection’ and any others deemed to be necessary during the contract.

5.6 Electronic payments
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Payments of approved payment claims will be made electronically upon submission of the Contractor’s
banking details.
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5.7 Daily records

A site diary is to be compiled jointly by the Construction Manager and the Employer’s Agent’s
Representatives on site and is to be agreed and signed by both parties. The original signed copy is to be
retained by the Employer’s Agent’s Representative.

The Contractor is to keep daily records of people and equipment on site in a format to be agreed by the
Employer’s Agent’s Representative, and is to provide copies to the Employer’s Agent’s Representative
when requested.

5.8 Payment certificates

Details of measurements, proof of payment for items contained in provisional sums and prime cost sums,
proof of ownership of Plant and materials on site and documentation pertaining to contract price adjustment
and special materials, are required as substantiation of claims for payment.

5.9 Permits

No security/entrance permits are required by the Contractor’s personnel to enter the site.

5.10 Proof of compliance with the law

There are no requirements for the Contractor to verify compliance with any legislation.

5.11  Submission of reports

The contractor shall submit monthly reports in accordance with the specifications in Part E: Expanded
Public Works Programme and Part F: Small Contractor Development.
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C3.2: PROJECT SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the Standard Specifications for Road and Bridge Works for South African Road
Authorities (COTO), Draft Standard (DS), October 2020, allowance is made for a choice to be specified in
the Project Specifications between alternative materials or methods of construction, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this Contract are contained in this part of the Project Specifications. It also
contains the necessary additional specifications required for this Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘PS’ with a
number corresponding to the relevant clause or item number in the Standard Specifications for Road and
Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020.

New clauses and payment items not covered by clauses or items in the Standard Specifications for Road
and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS), October 2020 have
been included here and have also been designated with the prefix ‘PS’. Such clauses and items have been
given a new number following upon the last number used in the particular chapter referred to in the
Standard Specifications for Road and Bridge Works for South African Road Authorities (COTO), Draft
Standard (DS), October 2020.
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CHAPTER 1.2 GENERAL REQUIREMENTS AND PROVISIONS

PART A: SPECIFICATION

A1.2.3.4 Extension of time for delays caused by rainfall

This Clause specifies the conditions under which extensions of time for rainfall delays will be measured.
a) Method 1 (Rainfall formula)

Add table A1.2.3.4/1 on method 1

Table A1.2.3.4/1
EXPECTED DELAY OF WORKING DAYS DUE TO NORMAL RAINY WEATHER

Month Expected delay of "m" working Month Expected delay of "m" working
days due to normal rainy weather days due to normal rainy weather
January* 6 July 1
February 5 August 1
March 5 September 3
April 4 October 3
May 3 November 5
June 1 December* 6

* The values in brackets are the expected delays to allow for the annual year-end shutdown period.

The contractor shall make provision in the approved programme of work, and all subsequent adjusted
programmes of work, for an expected delay of “n” equal to 43 working days due to normal rainy weather
during the contract period, including any approved extension of time, for which the contractor will not
receive an extension of time. This provision shall be shown as a float in the programme, and distributed

amongst the calendar months.

PSA1.2.3.11 ORDERING OF DAYWORKS
Replace Clause Al1.2.3.11 with the following:
PSA1.2.3.11 DAYWORKS

a. Scope

Rates for daywork shall be entered in the under item C1.2.8.1 in accordance with the following
specifications.

b. Daywork Rates

According to Clause 6.5 of the General Conditions of Contract 2015, certain work may be carried
out using rates tendered in the daywork schedule. A schedule of personnel, construction
equipment and vehicles which may be required to perform work on a daywork basis is included in
the Bill of Quantities. The quantities used in the Bill of Quantities are for tender evaluation
purposes only and the use or not of these items shall not constitute a variation in terms of Clause
6.3 of the General Conditions of Contract 2015.

No work will be paid for as daywork without the written instruction or approval of the Employer’'s
Agent.

c. Type of Work

The Employer's Agent may order daywork in certain cases where it is necessary to vary or to
extend the works due to new or unforeseen circumstances to such an extent that the tendered rates
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for specific items of work are no longer applicable, or where no suitable combination of tendered
rates can be used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor
and the Employer’s Agent. Daywork will only be used in exceptional circumstances.

Materials

Materials for use in works carried out under daywork shall be purchased by the Contractor who
shall also arrange for delivery to site, and shall be responsible for any other requirements
associated with specific materials. A Provisional Sum has been allowed in C1.2.8 of the Bill of
Quantities for daywork materials. The Contractor shall enter a tendered percentage in the Bill of
Quantities to cover his handling costs and profit, as per other provisional and prime cost sums in
this Contract.

Materials shall be paid for using the method described in C2.1, ‘Pricing Assumptions’. No contract
price adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in daywork with his daywork
claim to the Employer’'s Agent. Further, if specific materials are required for daywork, quotations
will be called for as per Clause 6.5.2 of the General Conditions of Contract 2015.

Construction Equipment

Where daywork is ordered, the tendered rates for construction equipment in C1.2.8 of the Bill of
Quantities shall be used in calculating the payment due for any construction equipment required to
execute the daywork. If no rate is included in the Bill of Quantities for a particular item of
construction equipment, and where no other rate or combination of rates would provide suitable
compensation, then the daywork method of payment described in Clause 6.5.1.3 of the General
Conditions of Contract 2015 will be used.

The tendered rates for each item of construction equipment shall include for all operating costs
associated with the said item of construction equipment. Such costs are deemed to include fuel, re-
fuelling costs, lubrication and routine servicing / maintenance, breakdowns and spares, all overhead
costs, site management costs and administration costs. The tendered rates shall also include the
construction equipment operator and the general supervision of the construction equipment while it
is engaged in the daywork.

Salaries and Wages of Workmen

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in
the Bill of Quantities. The tendered rates shall include for all costs associated with the employment
of personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and
pension contributions, government levies and taxes, training costs and any costs associated with
living on the site. The tendered rates shall also include for the transportation of the workmen to the
site of the daywork.

All overhead costs, administration costs, site management costs and the Contractor’s profit are
deemed to be covered by the daywork rates and no additions or mark ups will be made to the
tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job
description e.g. picks, shovels, hammers, saws and spirit levels. The tendered rate for labourers
shall also include for the casual supervision by a gang leader or foreman. Only when specifically
called for by the Employer’s Agent, will payment be made for the use of a gang leader or foreman
supervising on a continuous basis.

Measurement and Payment

The following principles shall also apply to the measurement and payment of daywork.
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The unit of measurement for construction equipment shall be the number of Vibroclock hours
worked and each item of construction equipment shall be fitted with a Vibroclock, the cost of which
shall be included in the rates. Excessive non-productive time when the engine is idling will not be
paid for. Where there is ambiguity between the flywheel horsepower and mass of the machine, the
flywheel horsepower shall govern the measurement category. Where width and mass are specified,
mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Clauses 6.5.3 and 6.5.4 of the General
Conditions of Contract 2015 with regard to the submission of lists and statements of personnel,
materials and construction equipment used for daywork.

The payment items under C1.2.8 in the Standard Specifications for Road and Bridge Works for
South African Road Authorities (COTO), Draft Standard (DS), October 2020 will be applicable.

Add the following new Clause Al1.2.3.24:
PSA1.2.3.24 Compliance with the Road Traffic Act

When a service necessitates vehicles or plant travelling or working on a public road, the following shall
apply:

e The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act
No. 93 of 1996) as amended.

e Every driver and operator of a vehicle or an item of plant shall be in possession of a valid
permit in respect of the class of vehicle or item of plant he / she is driving or operating.

The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as
may be necessary or required by the Employer’s Agent or by any act, regulation or statutory authority in
order to minimise the danger and inconvenience caused to vehicle and pedestrian traffic. The Contractor
by accepting this contract shall be deemed to have indemnified the Employer and the Employer’s Agent
against any claims, damages and / or costs that may arise in this regard.

Add the following new payment item.

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO
C63



Province of KwaZulu-Natal Contract No. ZNB00832/00000/00/DUN/INF/21/T
Department of Transport

C3.3: PARTICULAR SPECIFICATIONS

In addition to the Standard Specifications and the Project Specifications, the following Particular
Specifications shall apply to this contract and are bound in hereafter:

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION ....cccccooiiiiiiiiiiiiiiiieeneeen Co4
PART D: DAYWORK ...ttt e e e s s s et e e e e s s e e e e e e e s Cc71
PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION .....oovviiiiiiiiiiiiieeeee e C73
PART F:  EXPANDED PUBLIC WORKS PROGRAMME..........cccoiiiiiiiiiiiii e C104
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3.3 PARTICULAR SPECIFICATIONS

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION
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PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION

Cl. SCOPE

The Employer recognises environmental management as a key component of road infrastructure
development and as part of its environmental policy has developed this environmental management
specification as a tool for continual improvement in environmental performance.

This environmental management specification prescribes the methods by which proper environmental
controls are to be implemented by the Contractor. The duration over which the Contractor’s controls shall be
in place cover the construction period of the project as well as the limited time after contract completion
defined by the General Conditions of Contract 2015 as the Defects Notification Period (maintenance
period).

Cc2. ENVIRONMENTAL MANAGEMENT PLAN
In order to ensure that the construction work is carried out in an environmentally sensitive manner, strict

compliance with the Environmental Management Plan (EMP) guidelines is required. The purpose of the
EMP is to:

. Encourage good management practices through planning and commitment to environmental
issues,
" Provide rational and practical environmental guidelines to:

() Minimise disturbance of the natural environment,
(i)  Prevent pollution of land, air and water,
(i) Prevent soil erosion and facilitate re-vegetation.

= Adopt the best practicable means available to prevent or minimise adverse environmental
impact,

= Develop waste management practices based on prevention, minimisation, recycling, treatment
or disposal of wastes,

= Train employees and contractors with regard to environmental obligations.

C3. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

The Contractor is responsible for the implementation of this EMP to ensure sound environmental
management during the construction phase of a project.

The Contractor shall receive and implement any instruction issued by the Employer’s Agent relating to
compliance with the EMP including the removal of personnel or equipment.

Compliance with the provisions contained herein or any condition imposed by the environmental approvals,
shall become the responsibility of the Contractor through an approved Environmental Officer (EO). The
Contractor shall nominate a person from among his site personnel to fulfil this function and submit to the
Employer’s Agent for his approval the curriculum vitae of the proposed EO. This request for approval shall
be given, in writing, at least fourteen days before the commencement of any construction activity clearly
setting out reasons for the nomination, and with sufficient detail to enable the Employer’s Agent to make a
decision.

Once a nominated representative of the Contractor has been approved as the EO, the EO shall be the
responsible person for ensuring that the provisions of this EMP are complied with for the duration of the
contract. The EO shall submit monthly written reports of compliance with the EMP to the Employer’s Agent.

In addition to the compliance duties relating to this EMP, the EO shall also provide full cooperation
whenever the Contractor is subjected to regular environmental audits.
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C4. TRAINING AND INDUCTION OF EMPLOYEES

The Contractor has a responsibility to ensure that all those people involved in the project are aware of and
familiar with the environmental requirements for the project (this includes subcontractors and local labour).
The EMP shall be part of the terms of reference for all contractors, subcontractors and suppliers.

C5. COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK

Any complaints received by the project team from the public will be recorded. The complaint should be
brought to the attention of the Construction Manager, who will respond.

The following information must be recorded:
" Time, date and nature of the complaint,
Type of communication (telephone, letter or email),
Name, contact address and telephone number of the complainant,
Response and investigation undertaken, and
Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14 days.

All environmental incidents occurring on the site will be recorded. The following information will be

provided:
] Time, date, location and nature of the incident, and
. Actions taken and by whom.

C6. SITE CLEANLINESS AND NEATNESS

= Location of a construction camp is to be approved by the Employer’s Agent and is to be restored
to its previous condition after completion of construction.

= The construction camp should preferably be fenced with a 1,8m Bonnox fence or similar
approved.

" All materials, equipment, plant and vehicles must be stored within the construction camp.

. A dedicated area must be made available for construction staff to change and store their

personal belongings.

C7. ACCESS

Access to existing roads, schools, buildings, shops and residential properties must not be
impeded during construction.
Access roads utilised by the Contractor must be maintained in good condition.

C8. BORROW PITS

" Mining authorisations (permits) for borrow pits must be obtained from the Department of Mineral
Resources (DMR) in consultation with the Department of Water and Sanitation (DWS).

" Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.

" Borrow pits must be rehabilitated after use in accordance with the requirements of DMR and
DWS.

Co. DUST CONTROL / AIR QUALITY

" Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

" Ensure that vehicles and equipment are in good working condition and that emissions are not
excessive.

" Special care must be taken in areas where the route passes close to schools and residential
areas.

" The speed of construction vehicles must be reduced.
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C10. FAUNA

" Contractors’ and subcontractors’ staff and workers may not chase, catch or kill animals
encountered during construction.

Cl1l. FIRE PREVENTION AND CONTROL

" Smoking is prohibited in the vicinity of flammable substances.

" The Contractor must ensure that fire-fighting equipment is available on site, particularly where
flammable substances are being stored or used, and that construction staff are aware of where it
is kept and how it is operated.

. Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent
property owners’ lands.

C12. GRAVE SITES
= Grave sites in close proximity to the road must not be disturbed during construction.

C13. MATERIALS HANDLING AND SPILLS MANAGEMENT

" Any hazardous materials to be used during construction (e.g. lime, fuel and paint) are to be
stored in a designated area at the campsite.
" The storage containers/facilities (including any diesel or petrol tanks) must be placed on an

impermeable surface and surrounded by a bund wall, in order to ensure that accidental spillage
does not pollute the environment.

= Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

= Ensure all staff and contractors undergo relevant training in the maintenance of equipment to
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

= Any spill of potentially hazardous materials must be cleaned up immediately (potentially
hazardous materials on site include paint, oil, grease, fuel and turpentine).

" The area of contaminated soil or spill must be deposited into the hazardous waste container(s).

" The Contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. The
absorbent must be stored in a designated area and be available for inspection.

. All spills are to be recorded in the environmental incident book.

Cl14. NOISE
= Noise generating activities must be restricted to between 07:00 and 17:00 Monday to Friday,

unless otherwise approved by the appropriate competent person in consultation with adjacent
landowners/affected persons.

" All equipment, vehicles and machinery must be in good working condition and be equipped with
sound mufflers if necessary.
" Construction staff must be trained and made aware of not creating unnecessary noise such as

hooting and shouting.

C15. POLLUTION CONTROL

" Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances
must be avoided.
" All construction vehicles are to be maintained in good working order so as to prevent soil or

water pollution from oil, fuel or other leaks, and to reduce noise pollution.

C16. RIVERS AND STREAMS

" During construction of bridge structures, there must be no obstruction of the water flow of rivers
and streams.
" Excavated material must not be stockpiled on or near riverbanks, in order to prevent

sedimentation occurring.
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C17.

C18.

C19.

Erosion control measures must be employed both during and after construction.
No impediments to natural surface water flow, other than approved erosion control measures,
must occur.

SAFETY

Safety measures, such as detour signs, must be implemented during construction to ensure the
safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction
work.

Special care must be taken in the vicinity of schools to ensure the safety of children wishing to
cross the road under construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road during the
operation phase in order to control traffic.

Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.

SOIL MANAGEMENT

Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil
erosion.

Erosion should be minimised by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of storm water.

Spoil from cuts may be used in existing erosion gullies.

Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be
removed together with the contaminated soil.

If necessary, an absorbent such as Peat Sorb should be used to aid in cleaning up the spill. The
contaminated soil should be disposed of in an appropriate container, depending on its
classification.

Servicing and refuelling of vehicles must only be carried out at the construction camp.

WORKER CONDUCT

Code of Conduct for Construction Personnel:

C20.

Do not leave the construction site untidy and strewn with rubbish which will attract animal pests.
Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed
limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles
must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the construction site.

TRAFFIC DISTURBANCES AND DIVERSIONS

Any traffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and remain
within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO

C69



Province of KwaZulu-Natal Contract No. ZNB00832/00000/00/DUN/INF/21/T
Department of Transport

C21.

Cc22.

C23.

VEGETATION

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management measures must be
implemented for future control of these species.

Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been completed.

WASTE MANAGEMENT

All general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.

The Contractor is to ensure that the portable toilet facilities at the campsite are properly maintained
and in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, paint, empty lime bags, and contaminated wash water) must be stored
in leakproof containers and disposed of at a registered hazardous waste disposal site.

The contents of waste storage containers must, under no circumstances, be emptied to the
surrounding area. In general, littering, discarding or burying of any materials is not allowed on site
or along the route.

Adequate waste receptacles must be available at strategic points around the construction camp and
site for all domestic refuse and to minimise the occurrence of littering.

Concrete rubble must be collected and disposed of as directed by the Employer’s Agent.

Each working area must be cleared of litter and building waste (e.g. rubble, wood and concrete
packets) on completion of the day’s work.

Any spill around the container(s) should be treated as per clause C13 and C18.

MEASUREMENT AND PAYMENT

The contractor shall make provision in the various rates and prices for all costs related to the environmental
management specification and measures required in terms of legislation. Provision is made in item B13.02
of the Bill of Quantities for the contractor’s general obligations, risks and liabilities in accordance with the
environmental management specification.
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3.3 PARTICULAR SPECIFICATIONS

PART D: DAYWORK
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PART D: DAYWORK

D1. SCOPE

This part deals with the provision for daywork in the Bill of Quantities. Rates for daywork shall be entered in
the Bill of Quantities in accordance with the following specifications.

D2. DAYWORK RATES

According to Clause 6.5 of the General Conditions of Contract 2015, certain work may be carried out using
rates tendered in the daywork schedule. A schedule of personnel, construction equipment and vehicles
which may be required to perform work on a daywork basis is included in the Bill of Quantities. The
guantities used in the Bill of Quantities are for tender evaluation purposes only and the use or not of these
items shall not constitute a variation in terms of Clause 6.3 of the General Conditions of Contract 2015.

No work will be paid for as daywork without the written instruction or approval of the Employer’'s Agent.

D3. TYPE OF WORK

The Employer’s Agent may order daywork in certain cases where it is necessary to vary or to extend the
works due to new or unforeseen circumstances to such an extent that the tendered rates for specific items
of work are no longer applicable, or where no suitable combination of tendered rates can be used to pay for
such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the
Employer’s Agent. Daywork will only be used in exceptional circumstances.

D4. MATERIALS

Materials for use in works carried out under daywork shall be purchased by the Contractor who shall also
arrange for delivery to site, and shall be responsible for any other requirements associated with specific
materials. A Provisional Sum has been allowed in Section D of the Bill of Quantities for daywork materials.
The Contractor shall enter a tendered percentage in the Bill of Quantities to cover his handling costs and
profit, as per other provisional and prime cost sums in this Contract.

Materials shall be paid for using the method described in C2.1, ‘Pricing Assumptions’. No contract price
adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in daywork with his daywork claim to
the Employer’s Agent. Further, if specific materials are required for daywork, quotations will be called for as
per Clause 6.5.2 of the General Conditions of Contract 2015.

D5. CONSTRUCTION EQUIPMENT

Where daywork is ordered, the tendered rates for construction equipment in Section D of the Bill of
Quantities shall be used in calculating the payment due for any construction equipment required to execute
the daywork. If no rate is included in the Bill of Quantities for a particular item of construction equipment,
and where no other rate or combination of rates would provide suitable compensation, then the daywork
method of payment described in Clause 6.5.1.3 of the General Conditions of Contract 2015 will be used.

The tendered rates for each item of construction equipment shall include for all operating costs associated
with the said item of construction equipment. Such costs are deemed to include fuel, re-fuelling costs,
lubrication and routine servicing / maintenance, breakdowns and spares, all overhead costs, site
management costs and administration costs. The tendered rates shall also include the construction
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equipment operator and the general supervision of the construction equipment while it is engaged in the
daywork.

D6. SALARIES AND WAGES OF WORKMEN

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in the Bill
of Quantities. The tendered rates shall include for all costs associated with the employment of personnel,
including salaries, wages, allowances, workmen’s compensation, medical aid and pension contributions,
government levies and taxes, training costs and any costs associated with living on the site. The tendered
rates shall also include for the transportation of the workmen to the site of the daywork.

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to
be covered by the daywork rates and no additions or mark ups will be made to the tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job description
e.g. picks, shovels, hammers, saws and spirit levels. The tendered rate for labourers shall also include for
the casual supervision by a gang leader or foreman. Only when specifically called for by the Employer’s
Agent, will payment be made for the use of a gang leader or foreman supervising on a continuous basis.

D7. MEASUREMENT AND PAYMENT

The following principles shall also apply to the measurement and payment of daywork.

The unit of measurement for construction equipment shall be the number of Vibroclock hours worked and
each item of construction equipment shall be fitted with a Vibroclock, the cost of which shall be included in the
rates. Excessive non-productive time when the engine is idling will not be paid for. Where there is ambiguity
between the flywheel horsepower and mass of the machine, the flywheel horsepower shall govern the
measurement category. Where width and mass are specified, mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Clauses 6.5.3 and 6.5.4 of the General Conditions
of Contract 2015 with regard to the submission of lists and statements of personnel, materials and
construction equipment used for daywork.
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C3.3 PARTICULAR SPECIFICATIONS

PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
El. SCOPE

This part covers the health and safety requirements to be met by the Contractor to ensure a continued safe
and healthy working environment for all employees, subcontractors, the Employer, the Employer’s Agent,
inspectors and all other persons entering the site of works.

This specification shall be read in conjunction with the Occupational Health and Safety Act, 1993 (Act No 85
of 1993 and amendment Act No 181 of 1993) and the corresponding Construction Regulations 2014, and all
other safety codes and specifications referred to in the said Act and Construction Regulations.

In terms of the OHSA Agreement in Section C1.4 of the Contract document, the status of the Contractor as
mandatary to the Employer (client) is that of an employer in his own right, responsible for compliance with
all provisions of OHSA 1993 and the Construction Regulations 2014.

This specification and the Contractor's own Health and Safety Plan as well as the Construction Regulations
2014, shall be displayed on site or made available for inspection by inspectors, the Employer, the
Employer’s Agent, the Construction Health and Safety Agent, subcontractors, employees, representatives
of trade unions and any other persons entering the site of works.

E2. DEFINITIONS
For the purpose of this contract the following shall apply:

E2.1 “Construction Health and Safety Agent” (CHSA) means any competent person who acts as a
representative for the Employer in managing health and safety on a construction project for the Employer
and who has satisfied the registration criteria of the SACPCMP to perform the required functions.

E2.2 “Contractor” where used in the contract documents and in this specification, means the Contractor
as defined in the General Conditions of Contract 2015, and it shall have the exact same meaning as
“principal contractor” as defined in the Construction Regulations 2014. “Contractor” and “principal
contractor” are therefore interchangeable and shall be read in the context of the relevant document.

In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor” and
“subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatary, without
derogating from his status as an employer in his own right.

E2.3 “Employer” where used in the contract documents and in this specification, means the Employer as
defined in the General Conditions of Contract 2015 and it shall have the exact same meaning as “client” as
defined in the Construction Regulations 2014. “Employer” and “client” are therefore interchangeable and
shall be read in the context of the relevant document.

E2.4 “Employer’s Agent’ where used in this specification, means the Employer's Agent as defined in
the General Conditions of Contract 2015.
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E3. EMPLOYER’S BASELINE RISK ASSESSMENT
E3.1 Risk information

The information presented in this clause is based on the Employer’s baseline risk assessment prepared
specifically for this contract.

This information describes the type of work required in terms of this contract that will be accompanied by
dangers, hazards and risks which the Contractor shall be required to identify, analyse, manage, monitor and
review in terms of the Health and Safety Plan and risk assessments.

This information is neither prescriptive nor exhaustive, and is provided as a guideline to Tenderers in
preparing their tender submissions, and to the successful Contractor as a basis for the preparation of the
site-specific risk assessments to be performed by the Contractor in terms of Construction Regulation 9.

Tenderers shall make their own assessment of the dangers, hazards and risks that can be expected during
the course of this contract, which may include dangers, hazards and risks not identified in the baseline risk
assessment, including those that may arise from specific methods of construction employed by the
Contractor, and shall make due allowance in their tendered rates and prices for all costs related to
complying with the provisions of the Act and Construction Regulations.

This information is given in good faith for the guidance of Tenderers, and no additional payment shall be
made as a result of any inaccuracies, discrepancies or omissions contained therein.

E3.2 Baselinerisk assessment

The following is a list of risks identified which forms the Baseline Risk Assessment for the project prepared
by the Employer in terms of Construction Regulation 5(1)(a).
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Final
Rating

File Approval and Administrative Requirements

- Lack of experience for
appointed position.

- Client Health and
Safety Specification.

- Baseline

Risk

detailed risk
assessment is

done.

1 File Approval - Work commencing prior to|Dep of Transport As far as N/A H&S
as per OHS file being available and approved.|Recommendations: possible have a
Requirements - No valid registration with| - No Work|picture which
and COID. Commencement untillcan be of benefit
Client - Expired Documentation (e.g.| approval has beenfforilliterate
Specification competencies, equipment load| signed off. readers when the
test, medicals, work permits) - Client Health and|detailed risk
- Documentation not available| Safety Specification. [assessmentis
or approved as per required| - Baseline Risk|done.
Client Spec and OHS act. Assessment
- Site Conditions
evaluation
2 Legal - Employees appointed not in|Dep of Transport As far as N/A H&S
Appointments possession of required or validRecommendation possible have a
and competencies as per Client Spec| - No Work|picture which
Competency and OHS Act. Commencement untilican be of benefit
- Appointment not as per legall approval has beenffor illiterate
requirements. sighed off. readers when the
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Assessment

Required legal | - Documentation not  Site|Dep of Transport As far as N/A H&S
documentation| Specific. Recommendations possible have a
as per OHS act | - Policies and Procedure not| - No Work|picture which
in place and approved. Commencement untillcan be of benefit
- Employees not trained in| approval has beenfforilliterate
Policies and Procedures and| signed off. readers when the
legal requirements. - Client Health and|detailed risk
Safety Specification. Jassessment is
- Baseline Riskldone.
Assessment
- Training  Needs
analysis to be|
conducted by
Contractor.
- Communication
of required
documentation
Risk - Method of works not site|Dep of Transport As far as N/A H&S
Identification specific Recommendations possible have a
- Risk identification not in| - No Work|picture which
place or conducted Commencement untilican be of benefit
- Risk identification not site] approval has beenffor illiterate
specific signed off. readers when the
- Risk controls not sufficient - Client Health and|detailed risk
- Risk Assessor not| Safety Specification. Jassessmentis
competent - Baseline Riskldone.
- Continues Risk evaluation] Assessment
not conducted - Method
Statement of Tasks
- Site__conditions
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Evaluation

5 Induction &
Medical
certificate of
fitness

- Employees entering site not
being inducted.

- Visitors entering site not
being inducted / signing visitors’
induction form.

- Visitors not being provided
with the necessary personal
protective equipment.

- Induction being conducted
on employees without them being
in possession of a valid medical
certificate of fitness in the form of
an Annexure 3. The medical must
be conducted by a registered
Occupational Health Practitioner.
- Construction vehicles and
mobile plant operators entering
the site without being inducted.

Dep of Transport
Recommendation:

- Site induction
can only be done with
an employee if they
require up to date
medical is presented
at the induction.

- Medical fithess
certificates must be
validated by the
principle contractor to
ensure adherence to
the minimum
requirements and
validity of the
document.

- Each person’s ID

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S
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- Driver of delivery vehicles
not made aware of the specific
site conditions.

- Employees being inducted
without valid work permits |
certified ID Copies.

or valid work permit
must be inspected
before induction can
be allowed on site for
the individual.

List of
employees and
Contractors

- Number of employees on
site not listed on employee lifts.

- Number of contractors on
site not listed on contractor list.

- Employee and contractor list
not being updated as required.

Dep of transport
Recommendation:

- Keep all
employees working on
site on an employee
list.

- Keep all
contractors on site on
an update contractor
list.

- Enter new,
employees and
contractors on the lift
as soon as they have
received the site
induction.

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S
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Notification of -
Construction

the
required by the DOL.

Contractor not submitting

notification to the DOL as
required by legal requirement.

Notification not containing
correct information as

Notification of construction

not submitted in the prescribed
timeframe.

Dep of Transport
Recommendation:
- Contractor to
provide the DOL with
the required
Notification as
legislated.
- Notification to
contain the minimum
required information
and to be submitted as
legislated to prevent
work stoppages from
DOL.

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S

Occupational
Health and
Safety Act
and
Regulations
(85 of 1993)
and
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8 IAccess control - To prevent unauthorized|Dep of Transport As far as N/A H&S 6 [E

entry into the constructionRecommendations: possible have a
area, beyond the area which| - Only designatedpicture which
was fenced off as per thel access gates may be|can be of benefit
Engineers drawing, from thel kept unlockedifor illiterate

gate which the contractor] pending that full timejreaders when
controls up to the furthest| security is placed atthe detailed risk

point of the hoarded area. the gates. assessment is
- Access control measures| - Only use access|done.
not in place at access gates. gates at approved by

- Accessing site from| the client.
unsafe areas.

- Unauthorized entry onto
site due to lack of access
control measures.
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Site Clearing

- Use of unsafe mobile plant
or machinery.

- Damage of site fence due
to site clearing operations.

- Damage to existing
services not marked or pointed
out to the Principal Contractor.
- Employees being struck
by moving plant working in the
area.

- No dust control measures

in place.

- Removing tall trees
unsafely.

- Damage to neighbouring
properties.

- Several construction
vehicles and mobile plant
operating in confined space

area and unsafe / uncontrolled
interaction with employees on
site.

- Construction vehicle and
mobile plants reverse hooters
not working.

- Unsafe stockpiles of soil
or other materials on site.

- Unauthorized removal of
indigenous &  endangered
fauna & flora.

Dep of Transport

Recommendation:
- All services on
site must be pointed
out by the client to
the principal
contractor.
- Safe distance
from site fence and
services must be
established by
contractor and must
be maintained and
marked.
- Dust control
measures must be
implemented by the
principal  contractor
as determined by the
environmental
requirements.
- All construction
vehicles on site must
be inspected when
delivered to site to
ensure adherence to
the legal
requirements before
any usage of the plant

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when
the detailed risk
assessment is
done.

N/A

H&S
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10

Site establishment

Transporting
containers
temporary offices
to site.

Offloading
containers
offices.
. Container
offices placement.
- Demobilisatio
n

Cleaning

- Safety signs and notice
boards not placed close to
entrance of main gate.

- Lay down areas not off
sufficient size.

- No toilets provided as per
requirements.

- Not informing employees
and public what the site rules
are.

- Damaged / loose wires
exposed at site offices.

- Material handling can
cause crush injuries and falling
objects.

- Incorrect  placement
position of containers / site
offices.

- Tripping hazards / Fall risk

Dep of Transport
Recommendations:
- Mandatary
signage must be
installed at the gates
leading to site.
- Toilet facilities
must be installed and
in working condition
when employees start
work on site.
- Installation of
offices must be done
under the supervision
of a competent
person.

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when
the detailed risk
assessment is
done.

N/A

H&S

1
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L |Final
Rating
14 Parking of - Damage to structures and|Dep of Transport As far as N/A E Occupational

vehicle in equipment. Recommendation: possible have a Health and
public road - Injuries to people. - Construction picture which Safety Act

- No trained flagman available| vehicles may not becan be of benefit and

at obstruction area. left unattended in theffor illiterate Regulations

- No temporary road closure /| public areas. readers when the (85 of 1993)

lane restrictions warning signage| - All  construction|detailed risk and

displayed and installed. plant and machinery tojassessment is incorporated

- No wayleave in place should| be kept on site withinjdone. safety

lane restrictions / road closures| fenced off areas. standards.

occur. Roads and passageways

- No temporary / moveablepast the site must be

hoarding in place. - No warning|cleaned daily and must

lights available in evenings. be maintained

constantly.

S |L |Final

15 Parking of - Damage to|Dep of Transport As far as N/A H&S 6 E
vehicle in structures and|Recommendation: possible have a

Occupational
Health and

public road equipment. - Construction picture which Safety Act and
- Injuries to people. vehicles may not be leftjcan be of benefit Regulations (85
- No trained flagman| unattended in theffor illiterate of 1993) and
available at obstruction| public areas. readers when the incorporated
area. - All  construction|detailed risk safety standards.

- No temporary road| plant and machinery tofassessmentis
closure / lane restrictions| be kept on site within[done.
warning signage| fenced off areas.
displayed and installed. - Roads and
- No wayleave in place| passageways past the
should lane restrictions /| site must be cleaned
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road closures occur.

- No temporary /]
moveable hoarding in
place. - No warning lights
available in evenings.

- No stop and go
process in place should it
be applicable.

daily and must be
maintained constantly.

16

\Working in
confined
spaces

- Poisonous gas, fume|
or vapour present in
confined space.

- Lack of oxygen for
employees working in
confined space area.

- The presence of
flammable gasses in
confined space can lead
to fire or explosion.

- Employees being
exposed to high noise
levels in confined space.

- Employees being
exposed to extreme
temperatures / changes in
temperature in confined
space.

- Insufficient safe
access for employees in
and out of work area.

- Risk of exposure to
hazards associated with
lack of adequate
ventilation for activities in

confined spaces.

Dep of Transport
Recommendation:

- Confined spaces
to be inspected and
tested before
employees can be
allowed to enter the
area.

- Employees must
be trained by
accredited training
provider for the work
inside confined spaces.
- Safe and secured
access must be
provided to confined
space area at all times.

- Detailed risk
assessment must be
communicated with

employees before work
commence on site.

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S

Occupational
Health and
Safety Act and
Regulations (85
of 1993) and
incorporated
safety standards.
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Material &
equipment
handling

0 Receiving
and off-loading
and

loading of
equipment
and/or material

- Delivery vehicle
driver not familiar with
the site.

- Driver not instructed
on site rules.

- Vehicle parking in
unauthorized area.

- Loads incorrectly |
unsafely off loaded from
vehicle.

- Loads incorrectly
loaded onto vehicle or
stacked incorrectly.

- No wayleave in place
when offloading materials
in public road.

- Materials have
moved on /inside truck or
delivery vehicle making it
unstable.

- Overloading of]
vehicle.

- Materials falling onto
employee.

- Employee handling
materials sustaining hand
injuries.

- Materials offloaded
in the incorrect area /|
unsafe area.

Recommendation:
- Must be done
under the supervision
of an appointed
stacking inspector as
per specification.

- Must be loaded at
designated areas only.
- Must be
demarcated when loads
are off loaded.

- Employees must
be provided with the
PPE as determined in
the task risk
assessment.

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S

Occupational
Health and
Safety Act and
Regulations (85
of 1993) and
incorporated
safety standards.
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Interface with

- No communication with other

Recommendation: Must

As far as

and barricading.
- No communication
neighbours regarding

hours.
- No wayleave in place

cleaned at regular intervals.

using safety screens/ hoarding

with
noise
levels, dust levels and working

for

road closures / lane restrictions.

- No / insufficient dust
control.
- Surrounding roads not

with neighbours
regarding any items
that may affect their
trading or access.

- Ensure that all
neighbours are
informed about noise
and dust work
accordingly.

- Keep the
neighbour areas clean
and free from any
debris or material.

picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

adjacent contractors on premises in close communicate daily possible have a
construction  |vicinity of work area. regarding items that may|picture which
activities of affect 37 party or site can be of benefit
other access. for illiterate
contractors. readers when the
detailed risk
assessment is
done.
19 Neighbour - Insufficient protection oflRecommendation: As far as N/A H&S
interface neighbouring premises by not| - Communicate possible have a
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20

Interface with
existing
tenants

- Insufficient protection of
neighbouring premises by not
using safety screens/ hoarding
and barricading.

- No communication  with
neighbours regarding noise
levels, dust levels and working
hours.

- No /
control.

- Surrounding roads not
cleaned at regular intervals.

- Services to premises not
being protected.

- Emergency escape routes
not being maintained and not left
unobstructed.

- Poor communication with
tenant regarding work effecting
the premises.

insufficient  dust

Recommendation:

- Communication
with tenants regarding
noise / dust work.

- Communication
regarding emergency
response plans and
assembly locations.

- Concerning
items to be addressed
immediately via tenant
co-ordinators.

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S

Operating of
construction
vehicles and

mobile plant
. Transpo
rt of]

employees &
materials to
site.

- One construction vehicle
can bump into another.

- A construction vehicle can
bump/drive over pedestrians.

- Unauthorized use of
construction vehicle and mobile
plant.

- Operator of construction

vehicle not appointed and not

DOT Recommendation:

- Must be operated
by appointed trained
and medically  fit
operators.

- Must be
inspected daily before
use.

IAs far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is

- Must be parked /done.

N/A

H&S
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Operatin

g plant on

site.

competent.

- No reverse hooter installed /
not in working condition.

- Operator not conducting
pre-start inspection on machine
before operating.

- Operator leaving the vehicle
/ plant unattended whilst the
engine is still running or with the
key still in the ignition.

- Operator speeding on site.

- Construction vehicle /]
mobile plant parked at an incline
without stop blocks being put in
place behind the wheels.

stored on site only at
secured areas.

- May not work
near excavation
edges.

- Must have safe
means of access.

22

rt

Operating of
construction
vehicles and
mobile plant

Transpo
of

employees &
materials to

site.

Operatin

g plant on

site.

- Construction  vehicle or
mobile plant overturning.

- Construction vehicles and
mobile plant operating in close
vicinity or next to power lines.

- Inclement weather.

- Operator speeding on site.

- Unauthorized / unsafe
transportation of employees.

- Integration between
pedestrians and construction
vehicles not planned and

controlled.

DOT Recommendation:

- Must be operated
by appointed trained

and medically  fit
operators.
- Must be

inspected daily before
use.

- Must be parked /
stored on site only at
secured areas.

- May not work
near excavation
edges.

- Must have safe
means of access.

IAs far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S
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23

Housekeeping

- Housekeeping not
maintained daily.

- Scrap, waste and debris not
removed from site at appropriate
intervals.

- Construction areas near
build up areas not sufficiently
hoarded.

- Housekeeping conditions
not managed by the site
management team.

being

DOT Recommendation:

- Housekeeping
conditions to be
maintained daily.

- Hoarding must
be maintained daily
and must be kept up
to standard.

- Site
management to be
informed of
substandard

housekeeping
conditions to ensure
that the housekeeping
can be implemented
as required.

IAs far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S
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protection plan available for the
work at hand.

- Employees not trained on
the fall protection plan.

- Fall protection plan not
compiled and approved by &
competent and approved fall
protection planner.

- Fall protection plan not
implemented and maintained
throughout project.

- Competent  fall
protection planner to
be appointed and must
compile and sign off

possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

the fall protection
plan.

- Fall protection
plan to address all
site-specific
conditions.

- Fall protection

\Working at - Falling objects DOT Recommendation: |As far as N/A H&S
heights / - Not hooking safety harness| - Employees possible have a
elevated catch to anchor point. required to work atfpicture which
positions - Anchor point not secure or| heights must belcan be of benefit

strong enough. formally trained for theffor illiterate

- Deliberately dropping| task at hand. readers when the

materials or equipment. - Anchorage detailed risk

- Not keeping all debris,| points must belassessment is

rocks, scraps and rubble away| certified by aldone.

from the work area edges. competent person

- Employees working at| before being used.

heights not certified to work at| - Fall arrest or

heights in accordance with the|[ restraints to be

SAQA requirements for working| inspected before use.

at heights training. - Tools to be

- Employees allowed to work| secured while working

at heights who is not medical fitf at heights to prevent

and not in possession of a valid| falling objects.

medical certificate of fitness.

- No rescue plan in place for

employees working at heights.

25 Fall protection - No site and task specific fall[DOT Recommendation: |As far as N/A H&S

Occupational
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plan to be
implemented before
height work can
commence.

- Fall protection
plan to be updated
throughout the project
should the need arise
for scope changes.

26

Structures

- No structure inspections
being done to prevent any part of
the  structure  from being
overloaded or becoming
unstable.

- The structure information
not being made available on site
to ensure the designs are being
complied with.

- Structure records and
maintenance not done by the
owner.

- Structure not inspected as
legislated in the regulations.

Recommendation:

- Strict adherence
to allowable loads
must be maintained.

- Structure
designs to be available
on site if any
uncertainty arises or
information is
required.

- The client to
ensure that structure

inspections are
conducted as
legislated.

- Structure

maintenance records
to be kept.

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S

Occupational
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27

[Temporary
\Works

«  Offloadin
g & storage
of temporary
works
material.

. Erection
&
dismantling
of temporary
works.

+  General
working
operations
on temporary
works.

- Temporary works not
designed by appointed Engineer.
- Temporary works not being
signed off by appointed Engineer
prior to using temporary works.

- Temporary works not being
inspected on a daily basis by
competent, appointed person.

- Temporary works erected
by incompetent employees |
erectors.

- Temporary work erectors
not trained on the specific
system being used on site.

- Temporary work drawings
not signed off by appointed,
competent Engineer.

- Contractor not working
from latest revision drawing.

- Temporary works not
adequately erected, supported,
braced and maintained by
competent person.

- Temporary work structure
not erected according to the
design.

- Employees  slipping on
temporary work decks due to
application of release agents.

- Temporary work structure
stripped before concrete
acquired sufficient strength.

- Temporary work structure

erected on uneven floor surface.

DOT Recommendation:
- Must be
designed and
inspected by a

competent appointed
person as per the
specification
requirements.

- Must be

inspected daily.

- Must have
detailed designs
available upon
request.

- Must be done by
trained employees

that have been found
competent in erection
of the specific system.

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S
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- No safe access for
employees onto temporary work
structure.

- No solid edge barricading
installed around temporary work
decks.

- Employees other than the
erectors allowed onto temporary
work deck while there is
openings in deck.

28

Edge barricading
U Erecting &
dismantling of
edge
barricading.

- No solid edge barricading
installed on all open edges of
buildings / excavations where
there is a fall risk to employees.

- Edge barricading not
secured into position. Only
installing guard rails and no
knee rails in scaffolding tubing
or similar system.

- Edge barricading not
inspected daily.

- Unauthorized
edge barricading.

removal of

DOT Recommendation:
- Must comply to

the specification
requirements.
- Must be

inspected daily to

ensure compliance.
Must be of solid
material.

As far as
possible have a
picture which
can be of benefit
for illiterate
readers when the
detailed risk
assessment is
done.

N/A

H&S

Occupational
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Mobile
elevated
working
platform
operations

- Operator not trained to
operate machinery

- Operator not conducting
daily pre-inspection before
operating machinery.

- No valid load test available.

- Operator not medically fit to
operate Machinery.

- Operator falling from
machine basket during work
operations.

- Operator trapped between
part of the basket and a fixed
structure, e.g. when manoeuvring
in confined overhead areas.

- Operator operating maching|
on uneven surfaces and
possibility of machine
overturning.

- The vehicle may collide with
pedestrians, overhead cables or
nearby vehicles.

- Operator using MEWP in
close proximity to overhead
power lines.

- Materials not properly
secured in basket of machine,
falling from elevated positions.

- Working platform not kept
tidy, tripping hazards.

- Outriggers not extended and
chocked before raising the|
platform.

- Work platform not fitted with
effective guard rails and toe
boards.

- Employees not wearing a

harness with a short work

DOT Recommendation:

- Must be operated
by appointed trained
and medically  fit
operators.

- Must be
inspected daily before
use.

- Must be parked
stored on site only at
secured areas.

- May not work
near excavation
edges.

- Must have safe
means of access.

- Fall arrest
equipment to be worn
and used in line with
the machine design.

As far as
possible have a
picture which
can be

of benefit for
illiterate readers
when the detailed
risk assessment
is done.

N/A

H&S
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restraint lanyard or not securing
it to a suitable manufacturer
provided anchorage point within
the basket to stop the wearer
from getting into a position where|
they could fall from the carrier
where there is arisk of falling.

- Working in high winds can
tilt platforms and make them
unstable.

- Materials being lifted not
properly secured.
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E3.3 Guidelines for construction and maintenance projects under Covid-19 Lockdown

The Employer has prepared guidelines which set out the key principles and minimum requirements that
define responsible, healthy and safe operations for road construction operations under COVID-19
Lockdown conditions, for the Contractor to comply with. In addition, the Contractor shall comply with any
new COVID-19 Regulations issued by Government.

The guidelines have been included as Annexure A at the end of this Project Document.

E4. APPLICATION FOR CONSTRUCTION WORK PERMIT

Where the contract meets the requirements of Construction Regulation 3, the Employer must at least 30
days before commencement of the work and in accordance with the requirements of Construction
Regulation 3, apply to the Provincial Director of the Department of Labour in writing for a construction work
permit to perform construction work. The Employer’s application must be done in a form similar to Annexure
1 of the Construction Regulations, and submitted with the required documentation, some of which the
Contractor shall provide as stated in the Contract Data.

A copy of the construction work permit must be kept on site in the occupational health and safety file,
available for inspection by inspectors, the Employer, the Employer's Agent, the Construction Health and
Safety Agent, subcontractors, employees, representative trade unions and any other persons on the site.
The Provincial Director will assign a site-specific number for each construction site, which must be
conspicuously displayed at the main entrance to the site.

ES. NOTIFICATION OF CONSTRUCTION WORK

Where the contract meets the requirements of Construction Regulation 4, the Contractor shall, before
commencement of the work and in accordance with the requirements of Construction Regulation 4, notify
the Provincial Director of the Department of Labour of the intention to carry out the construction work, using
the pro forma form included as Annexure 2 to this Health and Safety Specification.

A copy of the notification form must be kept on site, available for inspection by inspectors, the Employer, the
Employer’s Agent, the Construction Health and Safety Agent, subcontractors, employees, representative
trade unions and any other persons on the site. A copy of the notification form shall also be kept on the
health and safety file, and a further copy shall be forwarded to the Employer for his records.

EG. HEALTH AND SAFETY PLAN

Before commencement of any construction work, the Contractor shall prepare a project specific Health and
Safety Plan complying with the requirements of Construction Regulation 7(1)(a) and this Health and Safety
Specification.

The Health and Safety Plan must include a risk assessment performed and recorded in writing by a
competent person as required in terms of Construction Regulation 9. The risk assessment shall identify and
evaluate the risks and hazards that may be expected during the execution of the work under the contract,
and it shall include a documented plan and applicable safe work procedures to mitigate, reduce or control
the risks and hazards identified.

The Health and Safety Plan shall be available on site for inspection by inspectors, the Employer, the
Employer’s Agent, subcontractors, employees, representative trade unions, and health and safety

representatives and committee members, and must be monitored and reviewed periodically by the
Contractor.

E7. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

E7.1 Appointments
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The Contractor shall appoint in writing all employees.

The Contractor shall appoint in writing all subcontractors, and such appointments shall be in compliance
with the requirements of Construction Regulation 7.

E7.2 Health and safety induction training

No person shall be allowed or permitted to enter the site of the works unless such person has undergone
health and safety induction training pertaining to the hazards prevalent on the site.

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo health and safety induction training by a competent person before commencement of
construction work in compliance with Construction Regulations 7(5) and 9(3) and (4).

The Contractor shall ensure that all visitors to the construction site undergo health and safety induction and
are provided with the necessary personal protective equipment in compliance with Construction Regulation
7(6).

E7.3 Medical certificate of fitness

The Contractor shall ensure that every employee, including subcontractors and their employees, has a valid
medical certificate of fithess issued in compliance with Construction Regulation 7(1)(g) or 7(8) as applicable.

ES8. APPOINTMENT OF SAFETY PERSONNEL
E8.1 Construction manager
Refer to Construction Regulation 8(1), (2), (3) and (4).

The Contractor shall appoint a full-time Construction Manager with the duty of managing all the
construction work on the site, including the duty of ensuring occupational health and safety compliance.

The Contractor may also have to appoint one or more assistant construction managers to assist the
Construction Manager where justified by the scope and complexity of the works.

E8.2 Construction health and safety officer

Refer to Construction Regulation 8(5) and (6).

Taking into consideration the size of the project and the dangers, hazards or risks that can be expected, the
Contractor shall appoint in writing a full-time or part-time construction health and safety officer to assist
in the control of all health and safety related aspects on the site. The construction health and safety officer
shall be registered as required by the Chief Inspector of the Department of Labour and shall have the
necessary competencies and resources to assist the Contractor.

E8.3 Construction supervisor

Refer to Construction Regulation 8(7), (8), (9) and (10).

The Contractor shall appoint a construction supervisor responsible for construction activities and
ensuring occupational health and safety compliance on the construction site.

The Contractor may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

E8.4 Health and safety representatives

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the
Act for the execution of the contract, shall appoint a health and safety representative whenever he has
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more than 20 employees in his employment on the site of the works. The health and safety representative
must be selected from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 50
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at
work, to make representations to the employer (Contractor) or inspector on general matters affecting the
health and safety of employees, to inspect the workplace, plant, machinery, etc. on a regular basis, to
participate in consultations with inspectors and to attend meetings of the health and safety committee.

E8.5 Health and safety committee

In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one or more
health and safety committees where there are two or more health and safety representatives at a
workplace. The persons selected by the Contractor to serve on the committee shall be designated in
writing.

The function of the health and safety committee shall be to hold meetings at regular intervals but at least
once every three months, to review the health and safety measures on the contract, to discuss incidents
related to health and safety with the Contractor and the inspector, to make recommendations regarding
health and safety to the Contractor and to keep record of recommendations and reports made by the
committee.

E8.6 Competent persons

The Contractor shall appoint in writing designated competent employees and/or other competent persons
as required by the Act and Regulations. Such appointments shall be in accordance with the relevant
applicable sections of the Act and Regulations as determined by the requirements of the contract.

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time the
construction work in all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the
Contractor from any of his responsibilities for compliance with all requirements of the Construction
Regulations.

EO. RECORDS AND REGISTERS

The Contractor shall keep records and registers related to health and safety on site as required by the
relevant applicable sections of the Act and Regulations as determined by the requirements of the contract.
Such records and registers shall be available for periodic inspection by inspectors, the Employer, the
Employer’s Agent, the Construction Health and Safety Agent, subcontractors, employees and
representatives of trade unions.

E10. CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the Act (OHSA
1993), which means that the Contractor has the status of employer in his own right in respect of the
contract. The Contractor is therefore responsible for all the duties and obligations of an employer as set out
in the Act (OHSA 1993) and the Construction Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the
Employer (Client) in terms of C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health and
Safety Act No. 85 of 1993, to confirm his status as mandatary (employer) for the contract under
consideration.
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The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations, as ignorance of the Act and the Regulations will not be accepted in any
proceedings related to non-conformance to the Act and the Regulations.

E11. MEASUREMENT AND PAYMENT

It is a condition of this contract that contractors who submit tenders for this contract shall make provision in
their various tendered rates and prices for all costs related to the health and safety measures required in
terms of the Act and Regulations during the construction process.

(a) Health and safety plan

The Contractor shall assess the risks associated with the Works when preparing the health and safety plan.
In addition, the Contractor shall implement the health and safety plan, including the provision of a dedicated,
full time health and safety officer, carrying out all the required site health and safety training and briefings,
staff medical evaluations, monitoring and administrating the health and safety plan and for supplying all
transport, personal protection safety items, other health and safety equipment, safety notices and any other
health and safety related items that are required on site. Provision is made for the costs of preparing and
implementing the health and safety plan in item C1.2.5.10f the Bill of Quantities.

(b) Safety appointments

No separate additional payment will be made to cover the costs related to persons appointed as required in
terms of the Act and Regulations to fulfil the various health and safety functions. Such persons include the
Construction Manager, any assistant construction managers, the construction health and safety officer, the
construction supervisor, any assistant construction supervisors, health and safety representatives, health
and safety committee members and competent persons, all as referred to in subclauses E8.1 to E8.6
above. The Contractor shall therefore make provision in the various tendered rates and prices for all costs
related to such persons, and for which no separate additional payment will be made except to the extent
provided in item C1.2.5.1 of the Bill of Quantities.

(c) Records and registers

The keeping of records and registers related to health and safety on site as described in clause E9 above
shall be regarded as a normal duty of the Contractor for which payment shall be deemed to be included in
the Contractor’s various tendered rates and prices, and for which no separate additional payment will be
made except to the extent provided in item C1.2.5.10f the Bill of Quantities.

(d) Medical certificates

No separate additional payment will be made to cover the costs related to obtaining the medical certificates
of fithess required for every employee, including subcontractors and their employees, issued in compliance
with Construction Regulation 7(1)(g) or 7(8) as applicable. The Contractor shall therefore make provision in
the various tendered rates and prices for all costs related to such medical certificates, and for which no
separate additional payment will be made except to the extent provided in item C1.2.5.1 of the Bill of
Quantities.
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ANNEXURE 2
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

(Regulation 4 of the Construction Regulations, 2014)

NOTIFICATION OF CONSTRUCTION WORK

1. (@ Name and postal address of principal contractor:

(b) Name and telephone number of client’s contact person or agent:
4. (a) Name and postal address of designer(s) for the project:
(b)  Name and telephone number of designer’s(s’) contact person(s):

5. Name and telephone number of principal contractor’s construction manager on site appointed in terms
of regulation 8(1):

6. Name(s) of principal contractor’s assistant construction manager(s) on site appointed in terms of
regulation 8(2):
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ANNEXURE 2 - Continued

7. Exact physical address of the construction site or site office:

9.  Expected COMMENCEMENT UALE: ......ciiiiiiiie ettt te et re e e be s e st eeteesbesbeeseesbesreestesbeeseesreereesrenres
10. EXpected COMPIELION GALE: ......ooieiiiecie ettt st e et et s b e e e e be s ae e st e sbeebesbeeseestesreeseesrens
11. Estimated maximum number of persons on the construction site:

Total: oo Male: ..o Female: ....ccoooviiiccc s
12. Planned number of contractors on the construction site accountable to principal contractor:
13. Name(s) of contractors already selected:

Principal Contractor Date
Client’s Agent (where applicable) Date
Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.
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C3.3 PARTICULAR SPECIFICATIONS

PART F: EXPANDED PUBLIC WORKS PROGRAMME
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PART F: EXPANDED PUBLIC WORKS PROGRAMME
F1. SCOPE
This part provides the specifications with regard to the following:
€) The Expanded Public Works Programme (EPWP); and

(b) The National Youth Service (NYS) programme, which is a government programme implemented by
the National Department of Public Works forming part of the Expanded Public Works Programme
(EPWP).

The Contractor shall be required to participate in job creation (employment of local labour) by executing
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local
community, who are South African Citizens or foreigners in possession of a work visa issued by the
Department of Home Affairs (only one such foreigner may be employed on any project). Such local labour
shall be the targeted participants in the EPWP and NYS programmes.

Furthermore, in order to avoid duplication of training facilities, the provision of training facilities for all
structured training, including for the structured training described in Part G: Small Contractor Development
(in those instances where Part G is included in the contract), shall be measured and paid for in terms of the
pay items provided in this Part F.

F2. EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

F2.1  Labour-intensive construction, supervision and management for the Expanded Public Works
Programme (EPWP)

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs. In
the case of the infrastructure sector, existing government expenditure is realigned using labour-intensive
technologies to create job opportunities. This involves the use of both labour and construction equipment,
where labour is preferred and construction equipment is used appropriately.

All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented
using labour-intensive construction methods to the extent economically feasible, in accordance with the
“Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public
Works Programme (EPWP) Third Edition 2015”.

The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public
Works (http://www.epwp.gov.za/).

Items scheduled for labour-intensive construction are marked with the letters “LI” in the bill of quantities in
the manner described in C2.1 Pricing Assumptions.

Contractors shall note that they shall employ in labour-intensive works only the following supervisory and
management staff that have completed the required Skills Programme in terms of Appendix C of the
aforementioned guidelines:

(a) Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes”;

(b) Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction
Processes" or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF
level 5 or 7.

In addition to their normal supervisory and management functions, the aforementioned supervisory and
management staff shall also be responsible for setting the workers’ daily tasks in accordance with
labour-intensive construction principles, and for ensuring that the EPWP job creation reporting data is
accurately recorded on a daily basis and compiled and submitted to the Employer each month in
accordance with clause F4 of this Part F.
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F2.2  Labour laws applicable to the Expanded Public Works Programme (EPWP)

The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public
Works Programme (EPWP) shall be implemented in accordance with:

€) the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works
Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the
Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette
No. 34032 of 18 February 2011); and

(b) Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of
4 May 2012.

The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers
employed in elementary occupations on an Expanded Public Works Programme (EPWP). These terms and
conditions do not apply to persons employed in the supervision and management of an Expanded Public
Works Programme (EPWP).

The above documents can be downloaded from the EPWP website of the Department of Public Works
(http://www.epwp.gov.za/).

F2.3 Persons to be employed under the Expanded Public Works Programme (EPWP)

All local labour required for the execution of labour-intensive works shall be engaged strictly in accordance
with prevailing legislation.

The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the
Community Liaison Officer (CLO), inform the local community of the labour-intensive works proposed and
the employment opportunities thereby presented.

The Contractor shall determine the minimum education level / skills required to undertake the works
specified. In consultation with the PLC and the War Room convener for each relevant ward, selection of the
local labour shall be made from households on the Operation Sukuma Sakhe (OSS) database profiled
through the War Room for each ward. The list obtained from the OSS database must be accompanied by a
letter from the War Room convener confirming that all the information provided was sourced from the War
Room and that all listed incumbents reside within the relevant ward. The Contractor must maintain records
of household profiles as part of the portfolio of evidence for selection. Selection shall be based on the
minimum education level / skills required and the most-needy households, as determined by the household
profiling. Preference shall be given for at least one person from each household in the community to be
employed before further persons are considered for selection.

The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or
semi-skilled), recruited from the local community, who are South African Citizens or foreigners in
possession of a work visa issued by the Department of Home Affairs (only one such foreigner may be
employed on any project), shall include for a minimum allocation of:

(a) 60% women;

(b) 55% youth who are between the ages of 18 and 35; and

(c) 2% persons with disabilities.

All labour recruitment, employment and associated risks shall remain the sole responsibility of the
contractor.

The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure
the effective supervision of the labour-intensive works for all LI activities undertaken on this project:

Minimum supervisor to worker ratio = 1:10
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F2.4  Contract of employment with persons employed under the Expanded Public Works
Programme (EPWP)

The Contractor shall enter into a formal contract of employment with each person employed under the
Expanded Public Works Programme (EPWP), using the pro forma contract of employment attached at the
end of this Part F of section 3.3 Particular Specifications.

The Contractor shall note that all such formal contracts of employment entered into with persons employed
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the
Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each year.
F2.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP)

The Contractor shall be contractually obliged to:

(a) brief EPWP workers on the conditions of employment;

(b) enter into a formal contract of employment with each EPWP worker, which contract will form part of
the Employment Agreement;

(c) keep personnel files for all EPWP workers and make copies available to the Employer if and when
requested; and

(d) ensure that payments to EPWP workers are made in accordance with Government Notice
No. R347.

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be the
gazetted rate:

0] per task (for task-rated workers); or

(i) per day (for time-rated workers).
During those periods when an EPWP worker is engaged in formal classroom training (other than in-service
training), the rate of pay shall be equal to the minimum wage rate as set on an annual basis in the
Ministerial Determination for the Expanded Public Works Programme.

Tasks set by the Contractor shall be such that:

€) the average EPWP worker completes 5 tasks per week in 40 hours or less; and
(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less.

The Contractor shall revise the time taken to complete a task whenever it is established that the time taken
per week to complete the tasks set does not fall within the limits indicated in (a) and (b) above.

F2.6  Training of persons employed under the Expanded Public Works Programme (EPWP)

The training of persons employed under the Expanded Public Works Programme (EPWP) is described in
clause F4 below.

F2.7  Contractor’s obligations towards persons employed under the Expanded Public Works
Programme (EPWP)

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work
to be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following
functions with respect to the EPWP workers:

€) ensure that all participants are covered by the Compensation for Occupational Injuries and
Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the
Compensation Commissioner such amounts as are due in terms of the Act;
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(b)

(©)
(d)
(€)
(f)

(9)
(h)
(i
0]

F2.8

pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts
as are due in terms of the Unemployment Insurance Act, 2001, as amended, and the
Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of such UIF
payments upon request;

ensure that all participants are paid their wages on time through the pre-agreed payment method as
stipulated in the participant contract of employment;

implement health and safety procedures with respect to the participants, ensuring that the health
and safety regulations are adhered to;

ensure that all participants receive induction on site safety prior to commencing with work on site;
provide all participants with the necessary protective clothing and equipment as required by law for
the specific tasks in which the participants are involved, in addition to the branded overalls
stipulated for EPWP workers;

provide safe on-site storage facilities for apparel and tools issued to the participants;

assist in the assessment of participants with regard to their competencies;

provide overall supervision and day-to-day management of participants; and

implement strict quality control to ensure that the work carried out by the participants is of the
required standard, and, where necessary, to train and mentor the participants to assist them in
achieving the standards required.

Apparel and tools for persons employed under the Expanded Public Works Programme
(EPWP)

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with
the requirements arising from Part E: OHSA 1993 Health and Safety Specification and the Contractor’s site-
specific health and safety plan and accompanying risk assessments.

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall
include branded EPWP markings in accordance with the attached branding requirements.

PPE shall comprise the following:

(@)

(b)

Compulsory PPE issued to all EPWP workers for use during general work activities:

0] Protective overalls (two sets), green in colour, with EPWP branding;
(i) Lime green reflective safety vest with EPWP branding;

(iii) Protective footwear; and

(iv) Protective gloves.

PPE issued to EPWP workers for specific activities where required in terms of the Contractor’s site-
specific health and safety plan and accompanying risk assessments, such as:

0] Protective headwear, green in colour, with EPWP branding;
(ii) Protective eyewear such as spectacles and goggles;

(iii) Protective face shields;

(iv) Protective earplugs and earmulffs;

(v) Respiratory masks;

(vi) Disposable safety apparel;

(vii) Kidney belts;
(viii) Safety harnesses; and
(ix) Any other protective equipment identified.

The Contractor shall replace any item of issued PPE that becomes unserviceable.

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under
the following circumstances:

® where the employee requests the issue of additional PPE in excess of what is prescribed;
(ii) where the employee has patently abused or neglected the issued PPE leading to early
failure; or
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(iii) where the employee has lost the issued PPE.

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that
they use the prescribed equipment.

EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor.
If it is not possible for an EPWP worker, through health or any other reason, to use or wear the prescribed
PPE issued, such employee shall not be allowed to continue working under the hazardous conditions for
which the equipment was prescribed. Under such circumstances an alternative solution shall be found, and
this may include relocating or discharging the employee.

The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type
required to carry out the assigned tasks safely and efficiently.

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all hand tools
issued.

The Contractor shall maintain the issued tools in a serviceable and safe working condition.

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them,
using the storage facilities provided on site by the Contractor.

No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant
items of PPE in the specified colours with branded EPWP markings. Furthermore, no separate payment
shall be made for providing the EPWP workers with hand tools or for providing them with safe storage
facilities on site for PPE and tools. The Contractor shall therefore make provision for all costs related to
providing the PPE, tools and safe storage facilities in the tendered rates and prices for the various items of
work scheduled throughout the bill of quantities.

F2.9 EPWP contract signboard

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this
project is part of the Expanded Public Works Programme (EPWP). Provision for the costs related to the
provision, erection and subsequent removal of the contract signboard is made in pay item provided in
section 1300 of the bill of quantities for this purpose.

F2.10 Payment matters relating to the EPWP work
F2.10.1 General

No separate pay items shall be provided in terms of Part F of the bill of quantities for the construction work
activities carried out by EPWP participants. Payment for such work activities shall be made only indirectly,
in terms of the pay items scheduled for the work activities in which such persons are engaged.

Furthermore, no direct payment will be made to cover the Contractor’s costs associated with implementing
the on-site work programme for the EPWP participants, for planning, organising, directing, controlling and
administrating their day to day activities, including the setting of daily tasks, record keeping and any on-site
liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall
therefore be built into the rates tendered for the various items of work scheduled throughout the bill of
guantities.

F2.10.2 Payment for labour-intensive components of the work

Payment will be made for items which are designated for labour-intensive construction in the bill of
guantities only in those instances where such items are constructed using labour-intensive methods.

Any unauthorised use of construction equipment to carry out work which was scheduled to be carried out
using labour-intensive methods will not be condoned and any Works so constructed will not be certified for
payment. Any non-payment for such Works shall not relieve the Contractor in any way from his obligations
either in contract or in delict.
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During the course of construction, as a result of unforeseen site conditions or operating conditions
encountered, it may happen that an item designated for labour-intensive construction can no longer be
carried out in a safe and economically feasible manner, either in full or in part, using labour-intensive
methods. In such instances the Employer's Agent shall, where necessary, order a variation in terms of
clause 6.3 of the of the General Conditions of Contract 2015 with respect to that portion of the item quantity
that cannot be carried out using labour-intensive methods.

F2.11 Penalty applicable to any shortfall in the local labour content achieved

The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer’s
Agent, shall equal or exceed the specified minimum percentage of the contract amount which is the
Contract Price (adjusted to exclude penalties and value added tax).

The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content
stated in section C1.2.2 Data Provided by the Employer.

In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local
labour content for this project is due to quantitative underruns, the elimination of items contracted to local
labour, or any other reason beyond the Contractor’s control which may be acceptable to the Employer, the
Contractor shall be liable for a financial penalty as prescribed in clause SCC 4.1.1 of section C1.2.1.2
Special Conditions of Contract. The financial penalty shall be calculated as follows:

P =0,05x[ (E - Eo)/100 ] x Ca
where:
E is the specified minimum percentage for local labour content

Eo is the local labour content percentage which the Employer’s Agent certifies as being achieved
upon completion of the contract

Ca is the contract amount which is the Contract Price (adjusted to exclude penalties and value
added tax)

P is the monetary value of penalty payable

The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e.,
Women/Youth/Disabled as per clause F1.3 above), only to shortfalls in the total local labour content
achieved.

The evaluation of the Contractor’s achievement of the local labour content percentage shall be undertaken
monthly by the Employer’s Agent, based on the accumulative achievements in comparison to the
programmed utilisation of local labour, as a means of monitoring the Contractor’s performance in achieving
the Contract Participation Goal.

Failure by the Contractor to achieve the Contract Participation Goal target by the time of Practical
Completion, shall result in the financial penalty being applied as prescribed in this clause. The Employer’s
Agent shall make a final determination of the Contractor’s achievement of the Contract Participation Goal
based on the value of the Final Payment Certificate.

F3. NATIONAL YOUTH SERVICE (NYS)

Note: The Contractor shall not be required to employ NYS workers in terms of this contract.
The Employer requires the implementation of National Youth Service (NYS) programmes on this project.

F3.1  The National Youth Service (NYS) programme
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The National Youth Service (NYS) programme aims to train young people and provide them with practical
work experience. The young people will be allocated tasks by the Contractor that will assist the Contractor
with the execution of the contract.

F3.2  Applicable labour laws

The work to be undertaken on this contract by unskilled or semi-skilled workers under the National Youth
Service (NYS) programme shall be implemented in accordance with the same Code of Good Practice and
Ministerial Determination as described in clause F2.2 above for work to be undertaken under the Expanded
Public Works Programme (EPWP).

F3.3 Employer’s project manager

The Contractor shall be required to liaise closely with the Employer’s project manager who is responsible for
the recruitment and training of the NYS workers.

F3.4  Personsto be employed under the NYS programme

For purposes of this contract, the Contractor shall be required to employ 6 youths aged between 18 and 35
for a period of 4 months each under the NYS programme.

The Employer’s project manager shall provide the Contractor with a list of the 6 youths to be employed and
the training that each of these 6 youths have received to date, and only these 6 youths shall be employed
by the Contractor under the NYS programme.

F3.5 Contract of employment with persons employed under the NYS programme

The Contractor shall enter into a formal contract of employment with each youth employed under the NYS
programme, using the pro forma contract of employment attached at the end of this Part F of section 3.3
Particular Specifications.

F3.6 Employment of NYS workers

The Contractor will be contractually obliged to:

€) employ all participants on the list provided by the Employer’s project manager;

(b) brief NYS workers on the conditions of employment;

(© enter into a formal contract of employment with each NYS worker, which contract will form part of
the Employment Agreement;

(d) keep personnel files for all NYS workers and make copies available to the Employer’s project
manager if and when requested; and

(e) ensure that payments to NYS workers are made in accordance with Government Notice No. R347.

During the period when they are engaged in formal classroom training (other than in-service training), the
youths employed under the NYS programme shall be paid the minimum wage rate as set by the
Department of Labour on an annual basis in the Ministerial Determination for the Expanded Public Works
Programme, and should there be an upward adjustment in the rate the Contractor will be compensated
accordingly. During the period when they are engaged in productive work activities required for elements of
the Works, they shall be paid in terms of the wage rates stated in clause F2.5 above.

F3.7  Training of youth workers
All NYS workers will be placed on an extensive training programme that will include:

€) an induction into NYS and EPWP;

(b) life skills training;

(c) technical training focusing on a vocational skill to be used on the project (e.g. painting or carpentry);
and

(d) entrepreneurship and business skills training.
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All training will be arranged by the Employer’s project manager, with whom the Contractor will be required to
work closely to schedule the training sessions so that the timing of the training is aligned with the
Contractor’s work schedule and his demand for workers with specific skills. The Employer’s project
manager will make full details of the training programme available to the Contractor.

A compulsory 10-day life skills training must be provided before commencement of classroom training on
NYS. This type of training must be provided by a NYDA accredited service provider as per the National
Youth Service Framework from the National Department of Public Works.

The Contractor shall maintain comprehensive records of the training received by each NYS worker
throughout the course of the contract, and shall submit to the Employer at each monthly site meeting a
summary of the accumulated training received by each NYS worker.

The training of the NYS workers shall take place using the same training facility provided for the training of
all other EPWP participants (refer to clause F5 below).

F3.8 Contractor’s obligations towards persons employed under the NYS programme

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the NYS
programme work to be undertaken on this contract, it shall be the responsibility of the Contractor to carry
out the following functions with respect to the NYS programme workers:

€) ensure that all participants are covered by the Compensation for Occupational Injuries and
Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the
Compensation Commissioner such amounts as are due in terms of the Act;

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts
as are due in terms of the Unemployment Insurance Act, 2001, as amended, and the
Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of such UIF
payments upon request;

(© ensure that all participants are paid their wages on time through the pre-agreed payment method as
stipulated in the participant contract;

(d) implement health and safety procedures with respect to the participants, ensuring that the health
and safety regulations are adhered to;

(e) ensure that all participants receive induction on site safety prior to commencing with work on site;

® provide all participants with the necessary protective clothing and equipment as required by law for

the specific trades in which the participants are involved, in addition to the branded overalls
stipulated for NYS workers;

(9) provide safe on-site storage facilities for apparel and tools issued to the participants;

(h) assist in the assessment of participants with regard to their competencies in their respective trades;
0] provide overall supervision and day-to-day management of participants; and

)] implement strict quality control to ensure that the work carried out by the participants is of the

required standard, and, where necessary, to train and mentor the participants to assist them in
achieving the standards required.

F3.9 Apparel and tools for NYS workers

The content of clause F2.8 above with regard to apparel and tools for EPWP workers shall apply equally to
NYS workers, except that:

(a) apparel and tools to be issued to NYS workers shall be determined in conjunction with the
Employer’s project manager;

(b) the required branding of apparel to be issued to NYS workers shall be determined in conjunction
with the Employer’s project manager, and shall also include the NYS logo;
(c) additional PPE may be required depending on the NYS worker’s specific trade;

(d) certain specified apparel and tools issued to the NYS workers will become the property of the
NYS workers after the completion of their cycle of work on the project, in order to enable them to
continue to practise their trade on future projects. Such apparel and tools shall be specified and
authorised by the Employer’s Agent; and
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(e) separate payment items have been provided in Part F of the bill of quantities to cover all costs
associated with the provision of the necessary tools and apparel, including safety apparel, for the
NYS workers, and the facilities for the safe storage thereof, all as authorised by the Employer’s
Agent.

F3.10 EPWP-NYS contract signboard

Where work takes place under the National Youth Service (NYS) programme, the NYS logo shall also be
displayed on the EPWP contract signboard referred to in clause F2.9 above, indicating that this project is
part of both the Expanded Public Works Programme (EPWP) and the NYS programme. Provision for the
costs related to the provision, erection and subsequent removal of the contract signboard in the pay item
provided in section 1300 of the bill of quantities for this purpose.

F3.11 Payment matters relating to the NYS work

No direct payment will be made to cover the Contractor’s costs associated with implementing the on-site
work programme for the NYS workers, for planning, organising, directing, controlling and administrating
their day to day activities, including the setting of daily tasks, record keeping and any on-site liaison, training
and mentoring required, and for the associated job creation reporting, and such costs shall therefore be built
into the rates tendered for the various items of work scheduled throughout the bill of quantities.

F4. JOB CREATION REPORTING FOR EPWP

In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the
Contractor must provide the information specified in clause F4.1 below for reporting purposes.

In addition, the Contractor's payment certificates shall be accompanied by the information specified in
clause F4.2 below.

F4.1  Type of project data required per project

Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting
on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the
Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this Part F of the
Particular Specifications).

The data that is required to be kept, maintained and reported on a monthly basis for each project includes:
F4.1.1 Participant (local labour) data

A participant list of the local labour employed must be maintained for every EPWP project. The data
required in this participant list is indicated below. This data shall be recorded, checked and signed off by

the Contractor, and shall be submitted to the Employer at each monthly site meeting. The participant list
shall contain the following data and shall be kept and maintained on site for audit purposes:

(a) Participant identity — name, surname, initials, date of birth and identity number (or other unique
identifier) plus certified copy of ID book.

(b) Participant profiles — nationality, gender, age, education level and disability status.

(c) Work data for participants — daily wage to be received, number of calendar days training attended

and number of calendar days worked.

(d) Records of training — as required in terms of the EPWP Data Collection Tool template.

In addition, the signed contracts of employment between the Contractor and each EPWP participant shall
be kept and maintained on site for audit purposes.

F4.1.2 Project work data
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The project work data generally seeks to confirm the number of people at work daily on the project. This
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at
each monthly site meeting. The data shall be maintained on site by the Contractor, in order that it can be
provided by the Employer to the National Department of Public Works upon request when the latter is
undertaking sample auditing. These records shall be kept by the Contractor for a period of three years after
contract completion should they be required for audit purposes.

The data shall include:

(a) Daily attendance register — register for each day showing all the workers that were registered as
being at work on that day. Attendance registers shall be completed on site on a daily basis and
signed off by the Contractor on a weekly basis. Refer to pro forma attendance register attached at
the end of this Part F of section 3.3.

(b) Summary of monthly attendance.
F4.1.3 Project payment data

The project payment data generally seeks to confirm what was paid, for how much work and to whom. This
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at
each monthly site meeting.

It is required that the Contractor adopt one of the following methods as standard procedure for recording
and maintaining this information:

€) Payment register — this is a list of the workers showing the wages paid to each worker, and signed
off by each worker as proof of receipt and acceptance of payment. Information on this register must
include the name of the worker, either an identity number or other unique identifier, the number of
calendar days that the pay period covers, the wage rate and the total wages paid; or

(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of
payment — these bank records must specifically show the name of the worker, either an identity
number or other unique identifier, the period which the pay covers and the total wages paid.

The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above,
must be available and applicable for the entire period for which the Employer claims an incentive reward for
person-days of work created in terms of the project.

F4.1.4 Employment output data

The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing
production output compared to the programme of works, together with the data necessary to enable the
Employer to calculate the following employment output data in accordance with the EPWP Data Collection
Tool template:

€)) Number of work opportunities created (where one work opportunity = paid work created for one
individual on an EPWP project, for any period of time).
(b) Number of person-days of work created (where one person-day = one day of work carried out by

one individual). The total number of person-days of work created on a particular EPWP project
shall be obtained by summing the total number of person-days worked by each individual employed
during the course of that EPWP project.

(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on
the EPWP project divided by 230 working days). In terms of EPWP policy, one year of work
created for one individual is assumed to comprise a total of 230 days of paid work carried out by
that individual.

(d) Average duration of work opportunities created (= total number of person-days of work created on
the EPWP project divided by the number of work opportunities created on that EPWP project).

(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on
an EPWP project divided by the total number of person-days of work created on that EPWP
project).
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()] Training information.
F4.2  Project datato be submitted with the Contractor’s payment certificates

The Contractor's payment certificates shall be accompanied by labour returns providing the labour
information for the corresponding period in a format specified by the Employer.

Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless
still be submitted as per the frequency and timeframes stipulated by the Employer. The Contractor's
payment certificates shall not be paid by the Employer until all pending labour information has been
submitted.

The following information shall be maintained on site and submitted with each payment certificate in the
format specified by the Employer:

@ Copies of the signed contracts between the Contractor and any new EPWP participants (the
Contractor shall note that all such formal contracts of employment entered into with persons
employed under the Expanded Public Works Programme (EPWP) shall expire on 31 March each
year, and the Contractor shall therefore be required to enter into new contracts with such persons
as of 1 April each year, and shall be required to submit copies of all such new contracts with the first
payment certificate thereafter);

(b) Certified ID copies of all local labour employed as EPWP participants;

(c) Attendance registers for the EPWP participants;

(d) Proof of payment of EPWP participants; and

(e) Information as required in terms of the EPWP Data Collection Tool template.

F5. PROVISION OF STRUCTURED TRAINING
F5.1  Scope of structured training

In order to avoid duplication of training facilities, the training described in Part G: Small Contractor
Development (in those instances where Part G is included in the contract), shall be provided utilising the
training facility measured and paid for in accordance with the requirements of this Part F: Expanded Public
Works Programme (EPWP).

The Employer’s objectives include the training of local labour and Targeted Enterprises within a structured
programme, in order to equip them with skills that will assist them in gaining future employment, and to
facilitate targeted EPWP participants in gaining competencies and unit standard credits towards future full
learnership qualifications.

Such training shall contain both theoretical and practical components and shall be conducted in accordance
with the various laws and regulations contained in the South African Qualifications Authority (SAQA)
statutes.

The following aspects of the structured training to be provided are noted:

(@) The Employer has no service agreement or memorandum of understanding with any Education and
Training Quality Assurance (ETQA) body, and therefore does not function as the employer as
defined under any three-party learnership agreement between the learner, the training provider and
the employer.

(b) The structured training programmes implemented on this contract, although comprising several unit
standards, are unlikely to total to sufficient credits for a full learnership qualification. Nevertheless,
the competencies and credits achieved should contribute to a full learnership through the later
acquisition by the learner of the remaining unit standards required for the full learnership.

The Contractor shall be required to provide a training facility on the Site, or in close proximity thereto, and to
provide over the duration of the contract the following structured training for EPWP participants:

€) Generic skills training;
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(b) Entrepreneurial skills training;
(c) Construction skills training; and
(d) In-service training.

Generic skills training and in-service training shall be provided to all EPWP participants.

Entrepreneurial and construction skills training shall be provided to targeted EPWP participants only.
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Expanded Public Works Programme:
PPE BRANDING

For EPWP Projects

transport 1 3
) ik F : E E’
Transport % Fwn 100 -

PROVINCE OF KWAZULU-NATAL

T-Shirt/Overall/Safety Vest Branding

Programme Name

(Short sleeve only) EPWP

Implementing

EPWP
Logo Agent Logo

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO
C118



Province of KwaZulu-Natal Contract No. ZNB00832/00000/00/DUN/INF/21/T
Department of Transport

Logo Options

| 3
REPUBLIC OF SOUTH AFRICA |

5 ronmental affairs Contains National Coat EXPANDED Pumlc WORKS PROGRAMME

Ng# e
'@' Of Arms and name
W& 2

National Projects

e \)  Deparment
@‘ Public Works
Waoi?  REPUBLIC OF S0UTH AFRICA

Provincial Department PrOjeCtS The Logo shall not be disproportionately stretched.
A monochrome black logo may be used on approval

5 only.
p. o transport Y
Department
Transport
Province of Kwazuls sessl The above logo is the current logo. Logos with

green text below the words EXPANDED PUBLIC
Contains Provincial Coat WORKS PROGRAMME are old logos and should
Of Arms and name not be utilised.

Municipal Projects

Ugu District @

Municipality r-"lmnu!v'

PLEASE VERIFY WHICH LOGO NEEDS TO USED

Printing on PPE

PPE (Overalls) shall be Pantone Green with/without reflective tape and
shall be branded as follows:

* Implementer’s Logo (printed or embroidered) on the left front pocket
location ie over the heart position. (full colour)

+ EPWRP logo on the right front pocket (printed or embroidered) location
(full colour)

* The letters EPWP on the back of the PPE in BLACK

« The program name eg Vuk'uphile is to be printed on the right sleeve of
short sleeved apparel and need not be placed on long sleeved apparel.

*  Where required, lime green safety vests are to be branded with similar
specification above. In this instance the Overalls may not necessarily
be branded provided that the use of high visibility vests is mandatory.

« All artwork and PPE samples shall be approved and signed off by the
consultant prior to printing/embroidering.
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT

Contractor’s
Logo

£

2l ® it

EXPANDED PUBLIC WORKS PROGRAMME

This contract must be read in conjunction with the standard terms and conditions of employment on EPWP attached herein.

EPWP CONTRACT OF EMPLOYMENT between
Employer Details
Cli r tap here to enter te Address
Name Click or tap here to enter text. Click or tap here to enter text.
Telephone Click or tap here to enter text.
Email Click or tap here to enter text.
Contact Click or tap here to enter text.
And

Employee Details
Name Click or tap here to enter text. Surname Click or tap here to enter text.
ID: Click or tap here to enter text. Cell Click or tap here to enter text.
Sex (M/F) Male (0 Female [ Disability Yes [ No (O
Primary Language Click or tap here to enter text. i

— Physical Click or tap here to enter text.
Other Languages Click or tap here to enter text. Address
Highest Education Click or tap here to enter text Local Click or tap here to enter text
Level Achieved 0T AP R RO S e Municipality | 7 T P Ere fo emer e
Other qualifications Click or tap here to enter text. Ward Click or tap here to enter text.
Grant Received (Y/N) | Yes CJ No O Grant type:

Employment Details

Name of project:

ick or tap here to enter text.

Job Title:

lick or tap here to enter text.

Duties:

Click or tap here to enter text.

Click or tap here to
enter text.

Contract Start Date

Click or tap here to
enter text.

Contract Finish Date

The wage per task/day is:

R Click or tap here to enter text. | Hour/Day/task (Specifier to sefect correct rate)

Special Conditions

You must be aware that this employment confract is a limited term contract
and not a permanent job. This employment contract may be terminated for
any one of the following reasons:
a) The contractor does not get additional contracts from the EPWP.
b) Funding for the programme in your area comes to an end.
c) Underperformance: first offence — final written waming. Second
offence — dismissal.

Payment

a) You will be paid a fixed amount stipulated above for completing a fixed
amount of work.

b) The amount of work reguired for the agreed rate of pay will vary from
task to task. You will be informed at the beginning of each task or group
of tasks how much work you are expected to complete per day.

c) You will only be paid for work completed.

d) Payment during classroom training shallbe R /day

the employee provided that the employee has worked for at least 3 months.

Personal Protective Clothing will be supplied to the employee by the employer depending on the work to be performed, and will remain the property of

Acceptance

Employer Name: Employer Signature:

Employee Name: Employee Signature:

Witness 1 Name: Witness 1 Signature:

Witness 2 Name:

Withess 2 Signature:
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APPENDIX E - Conditions of Service 5.1.
) 52
Introduction
1.1. This document contains the standard terms and

b)

a)

e)

9
h)

21,
22

2.3,

3.1,

a)

3.2

3.3.

41,

432,

4.4,

conditions for workers employed in elementary occupations
on an Expanded public Works Programme (EPWP). These
terms and conditions do NOT apply to persons employed in
the supervision and management of an EPWP.

1.2. In this document —

a) “department” means any department of the State,
implementing agent or contractor;

‘employer” means any department, implementing agency or
contractor that hires workers to work in elementary
occupations on an EPWP;

“Worker” means any person working in an elementary
occupation on an EPWP;

“elementary occupation” means any occupation involving
unskilled or semi-skilled work;

8.
‘management” means any person employed by a department g 4

or implementing agency to administer or execute an EPWP;

“task” means a fixed quantity of work; 82
“task-based work™ means work in which a worker is paid a 83

fixed rate for performing a task;

‘task-rated worker” means a worker paid on the basis of the g
number of tasks completed;

‘time-rated worker” means a worker paid on the basis of the
length of time worked.

Terms of Work 84
Workers on an EPWP are employed on a temporary basis. a)
A worker may NOT be employed for longer than 24 months in

any five-year cycle on an EPWP. )

Employment on an EPWP does not qualify as employment as
a contributor for the purposes of the Unemployment Insurance
Act 30 of 1966.

9.1.

Normal Hours of Work

An employer may not set tasks or hours of work that requirea g o

worker to work—
more than forty hours in any week

on more than five days in any week; and 943

for more than eight hours on any day.

An employer and worker may agree that a worker will work 94

four days per week. The worker may then work up to ten

hours per day. 9.5

A task-rated worker may not work more than a total of 55

hours in any week to complete the tasks allocated (based on 96

a 40-hour week) to that worker.

97.

Meal Breaks

A worker may not work for more than five hours without taking g g

a meal break of at least thirty minutes duration.

An employer and worker may agree on longer meal breaks.

A worker may not work during a meal break. However, an a)
employer may require a worker to perform duties during a b)
meal break if those duties cannot be left unattended and

cannot be performed by another worker. An employer must g g

take reasonable steps to ensure that a worker is relieved of

his or her duties during the meal break.

A worker is not entitled to payment for the period of a meal

break. However, a worker who is paid on the basis of time 919
worked must be paid if the worker is required to work or to be
available for work during the meal break.

Contract No. ZNB00832/00000/00/DUN/INF/21/T

Special Conditions for Security Guards

A security guard may work up fo 55 hours per week and up to
eleven hours per day.

A security guard who works more than ten hours per day must
have a meal break of at least one hour or two breaks of at
least 30 minutes each.

Daily Rest Period

Every worker is entitled to a daily rest period of at least eight
consecutive hours. The daily rest period is measured from
the time the worker ends work on one day until the time the
worker starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker
may only work on their day off to perform work which must be
done without delay and cannot be performed by workers
during their ordinary hours of work (“emergency work™).

Work on Sundays and Public Holidays

A worker may only work on a Sunday or public holiday to
perform emergency or security work.

Work on Sundays is paid at the ordinary rate of pay.

A task-rated worker who works on a public holiday must be
paid —

the worker’s daily task rate, if the worker works for less than
four hours;

double the worker’'s daily task rate, if the worker works for
more than four hours.

A time-rated worker who works on a public holiday must be
paid —

the worker's daily rate of pay, if the worker works for less than
four hours on the public holiday;

double the worker's daily rate of pay, if the worker works for
more than four hours on the public holiday.

Sick Leave
Only workers who work four or more days per week have the
right to claim sick-pay in terms of this clause.
A worker who is unable to work on account of iliness or injury
is entitled to claim one day's paid sick leave for every full
month that the worker has worked in terms of a contract.
A worker may accumulate a maximum of twelve days’ sick
leave in a year.
Accumulated sick-leave may not be transferred from one
contract to another contract.
An employer must pay a task-rated worker the worker's daily
task rate for a day's sick leave.
An employer must pay a time-rated worker the worker's daily
rate of pay for a day’s sick leave.
An employer must pay a worker sick pay on the worker's
usual payday.
Before paying sick-pay, an employer may require a worker to
produce a certificate stating that the worker was unable to
work on account of sickness or injury if the worker is —
absent from work for more than two consecutive days; or
absent from work on more than two occasions in any eight-
week period.
A medical certificate must be issued and signed by a medical
practitioner, a qualified nurse or a clinic staff member
authorised to issue medical certificates indicating the duration
and reason for incapacity.
A worker is not entitled to paid sick-leave for a work-related
injury or occupational disease for which the worker can claim
compensation under the Compensation for Occupational
Injuries and Diseases Act.

’ —

Employee
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10. Maternity Leave

10.1. A worker may take up to four consecutive months' unpaid
matemity leave.

10.2. A worker is not entitled to any payment or employment-related
benefits during matemity leave.

10.3. A worker must give her employer reasonable notice of when
she will start maternity leave and when she will return to work.

10.4. A worker is not required to take the full period of maternity
leave. However, a worker may not work for four weeks before
the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or
qualified nurse certifies that she is fit to do so.

10.5. A worker may begin matemity leave —

a) four weeks before the expected date of birth; or
b) onan earlier date —

i if a medical practitioner, midwife or certified nurse certifies
that it is necessary for the health of the worker or that of her
unborn child; or

ii. if agreed to between employer and worker; or

iii.  ona later date, if a medical practitioner, midwife or certified
nurse has certified that the worker is able to continue to work
without endangering her health.

10.6. A worker who has a miscarriage during the third timester of
pregnancy or bears a stillborn child may take maternity leave
for up to six weeks after the miscarriage or stillbirth.

10.7. A worker who returns to work after matemity leave, has the
right to start a new cycle of twenty-four months employment,
unless the EPWP on which she was employed has ended.

11. Family responsibility leave

11.1.  Workers, who work for at least four days per week, are
entitlied to three days paid family responsibility leave each
year in the following circumstances -

a) when the employee’s child is born;
b) when the employee’s child is sick;
c) inthe event of a death of —

i the employee’s spouse or life partner,

i.  the employee’s parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling.

12. Statement of Conditions

12.1.  An employer must give a worker a statement containing the
following details at the start of employment —

a) the employers name and address and the name of the
EPWP;

b) the tasks or job that the worker is to perform; and

c) the period for which the worker is hired or, if this is not certain,
the expected duration of the contract;

d) the worker’s rate of pay and how this is to be calculated;

e) the training that the worker will receive during the EPWP.

12.2. An employer must ensure that these terms are explained in a
suitable language to any employee who is unable to read the
statement.

12.3.  An employer must supply each worker with a copy of these
conditions of employment.

13. Keeping Records

13.1.  Every employer must keep a written record of at least the

following —

a) the worker's name and position;

b) inthe case of a task-rated worker, the number of tasks
completed by the worker;

¢} inthe case of a time-rated worker, the time worked by the
worker,

d) payments made to each worker.

13.2. The employer must keep this record for a period of at least
three years after the completion of the EPWP.

14.
14.1.

14.2.

14.3.

14.4.
14.3.

14.6.
b)
c
14.7.

15.
12.1.

15.2.

15.3.

15.4.
a)

b)

0

16.
16.1.

16.2.

17.
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Payment

An employer must pay all wages at least monthly in cash or
by cheque or into a bank account.

A task-rated worker will only be paid for tasks that have been
completed.

An employer must pay a task-rated worker within five weeks
of the work being completed and the work having been
approved by the manager or the contractor having submitted
an invoice to the employer.

A time-rated worker will be paid at the end of each month.
Payment must be made in cash, by cheque or by direct
deposit into a bank account designated by the worker.
Payment in cash or by cheque must take place —

at the workplace or at a place agreed to by the worker;
during the worker's working hours or within fifteen minutes of
the start or finish of work;

in a sealed envelope which becomes the property of the
worker.

An employer must give a worker the following information in
writing —

the period for which payment is made;

the numbers of tasks completed or hours worked;

the worker's eamings;

any money deducted from the payment;

the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information
must be recorded on the envelope and the worker must
acknowledge receipt of payment by signing for it

It a worker's employment is terminated, the employer must
pay all monies owing to that worker within one month of the
termination of employment.

Deductions

An employer may not deduct money from a worker's payment
unless the deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenug
Services any income tax that the worker is required to pay.
An employer who deducts money from a worker's pay for
payment to another person must pay the money to that
person within the time period and other requirements
specified in the agreement law, court order or arbitration
award concemed.

An employer may not require or allow a worker to —

repay any payment except an overpayment previously made
by the employer by mistake;

state that the worker received a greater amount of money
than the employer actually paid to the worker; or

pay the employer or any other person for having been
employed.

Health and Safety

Employers must take all reasonable steps to ensure that the
working environment is healthy and safe.

A worker must —

work in a way that does not endanger his/her health and
safety or that of any other person;

obey any health and safety instruction;

obey all health and safety rules of the EPWP;

use any personal protective equipment or clothing issued by
the employer,

report any accident, near-miss incident or dangerous
behaviour by another person to their employer or manager.

Compensation for Injuries and Diseases

Empiayer Empioyes
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17.1.  Itis the responsibility of the employers (other than a
contractor) to arrange for all persons employed on an EFWP
to be covered in terms of the Compensation for Occupational
Injuries and Diseases Act, 130 of 1993.

17.2. A worker must report any work-related injury or occupational
disease fo their employer or manager.

17.3. The employer must report the accident or disease to the
Compensation Commissioner.

17.4.  An employer must pay a worker who is unable to work
because of an injury caused by an accident at work 75% of
their eamings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner.
This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.

18. Termination

18.1. The employer may terminate the employment of a worker for
good cause after following a fair procedure.

18.2. A worker will not receive severance pay on termination.

18.3. A worker is not required to give notice to terminate
employment. However, a worker who wishes to resign should
advise the employer in advance to allow the employer to find
a replacement.

18.4. A worker who is absent for more than three consecutive days
without informing the employer of an intention to retum to
work will have terminated the contract. However, the worker
may be re-engaged if a position becomes available for the
balance of the 24-month period.

18.5. A worker who does not attend required fraining events,
without good reason, will have terminated the contract.
However, the worker may be re-engaged if a position
becomes available for the balance of the 24-month period.

19. Certificate of Service
19.1.  On termination of employment, a worker is entitled to a
certificate stating —

a) the worker's full name;

b) the name and address of the employer,

¢} the EPWP on which the worker worked;

d) the work performed by the worker;

e) any training received by the worker as part of the EPWP;

f) the period for which the worker worked on the EPWP;

g) any other information agreed on by the employer and worker.
Either party can terminate this agreement with four weeks
written notice. In the case where an employee is illiterate
notice may be given by that employee verbally.

Employer Employee
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EPWP DATA COLLECTION TOOL TEMPLATE
(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETYS)

EPWP REGISTRATION FORM

Please complete the sections

Field requested Description if needed in white

I
KZN
]
]
O
|
-
I

EPWP BUSINESS FORM
Field requested | Description if needed Please complete the sections in white
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Participant Training Data

Type of

training

course

LI (Ll (fc{frn '?he (fg:J frtw St:::ﬁisnc’f Trainin N Trainin
Course category standard, . Number of | Number of . g g Provider g
Course ID Name Code (Accredited / Trade Titles Start er]tl_re Trainees Days er_m_re (Not started, In Provider Contact Provider
non-accredited) Short ' training training progress, Name Number Address
duration) course) Completed)
courses,
Public body
specific)
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The Attendance Register for on-site Workers

Reporting month:

Project Name:

Surname:

First Name:

Contract No. ZNB00832/00000/00/DUN/INF/21/T
\Q}‘
\
EXPANDED PUBLIC WORKS PROGRAMME

Mobile No:

Contract no:

IDENTITY NUMBER:

Day Date Time In | Signature

Time Out | Signature Report On Any Formal
Training Provided In The
Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 5

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked
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C4.1 LOCALITY PLAN

Lat: 28.86868° S .
Lon: 30.52540° E s

: | e Lat: 28.87671°S |
Lo 305249°F |
()

%
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C4.2 EXAMPLE OF CONTRACT SIGNBOARD DETAILS

C4.2.1 CONTRACT SIGNBOARD FOR USE WHEN THE NYS PROGRAMME IS NOT
REQUIRED:

Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for Provincial
Road Maintenance Grant (PRMG) contracts only. In all other cases it shall be omitted.

2500
1700
9 Department of Transport
= Province of KwaZulu-Natal
S Consultants  onsyitant's Name
Logo
% @ Conlfractors Contractor's Name
0go
o
3
74 e 4 IED
Y (Shamba s . ﬂ
\"", :w«(mnc\::x- SOUTH AFRICA \M EXPANDED PUBLIC WORKS PROGRAMME
A PROJECT INCORPORATING EPWP PRINCIPLES
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C4.2.2 CONTRACT SIGNBOARD FOR USE WHEN THE NYS PROGRAMME IS

REQUIRED:

Note: The “S’hamba Sonke” logo, as indicated below, shall appear on the signboard for Provincial
Road Maintenance Grant (PRMG) contracts only. In all other cases it shall be omitted.

2500
1700
9 & Department of Transport
N e Province of KwaZulu-Natal
S Consultants ¢ 4nqyitant's Name
Logo
2 & ConLtractors Contractor's Name
~ 0go
o
-
& :E’i;sl‘it:bs SOUTH ASRICA ——=0nke mmcmm
A PROJECT INCORPORATING EPWP PRINCIPLES
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C4.3 EXISTING SERVICES REPORT

1. Location of services

The known services on the site include: None

2. Liaison with service owners

Immediately after the site has been handed over to the Contractor and prior to the commencement of any
construction work on the site, the Contractor shall arrange a meeting with the relevant authorities to
establish the exact location of the various services affected (if any), to plan the necessary services
relocations (if required) and to obtain contact details for the service owners’ technical and emergency staff.

Where services relocations are required, the Contractor shall arrange regular planning meetings with the
service owners until such time as the services have been relocated and commissioned and the existing
services uplifted and removed.

3. Protection of existing services

Prior to the commencement of any construction work on the site, the Contractor shall establish markers at
50 m centres (or closer where necessary), clearly delineating the routes traversed by the services within the
road reserve as confirmed by the service owners.

Excavation operations shall commence only after the existing services within or in the near vicinity of the
excavations have been suitably protected against damage.

The Contractor shall take particular care when carrying out blasting, pneumatic or mechanical breaking, and
general excavation operations in the vicinity of the services, and subcontractors, foremen and plant
operators shall be fully briefed on precautionary measures to be taken before excavation commences in
these areas.

4, Relocation of services

Should any services need to be relocated, the Contractor shall be required to assist the service owner with
programming, organising and carrying out the relocation work, in order to minimise any delays in the
construction.

5. Payment for the services relocation work

A provisional sum has been provided under section 1200 of the bill of quantities to cover the costs of any
protection, relocation, realignment, removal or replacement of services that may arise.
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C4.4 CONDITIONS ON SITE: MATERIALS INFORMATION
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C44.1

C4.4.2

C4.4.3

4.1

C4.4.4

DISCLAIMER

The information in this document records the results of investigations done and various tests
carried out on materials encountered in the existing road. The results are given in good faith
and there is no warranty that the results are entirely representative of all the materials that may
be encountered, the intention being to give an indication of the materials likely to be
encountered.

No responsibility for any consequence arising from variation between the actual material
properties and those indicated in this document will be accepted.

The specification and contract drawings shall always overrule this part of the contract
documents.

GENERAL DESCRIPTION OF ROAD
The existing road is gravel road with a nominal width of +/-8.5 metres. The overall length is
approximately 7km of which 7km is dealt with in this document. The road is normally used by

the local resident within the Disks community.

BORROW PIT INVESTIGATION

The borrow pit to be used yet to be finalised by landowners and the client.

MATERIAL FOR CONSTRUCTION

4.2 C4.4.4.1 Wearing Coarse Material (G7)

All the wearing coarse material (G7) will be sourced on the local borrow pit that will be identified
by the client.

4.3 C4.4.4.2 Crushed stone base

The G2 required for the construction of the crushed stone base shall be obtained from
commercial sources.

The nearest commercial sources are Lancaster Crushers near Ulundi and Lafarge at
Empangeni (Bay Stone/Ninians).

Results of tests done by site laboratories on material supplied from these sources are supplied
in Appendix A4.

Test results showed that the gradings of the G2 material from Lancaster Crushers and the G1
material from Lafarge were on the coarse side of the specified grading envelopes. Blending
with fines is likely to be required to ensure the material conforms to the standard specifications.

44 C4.4.4.3 Concrete and surface seal aggregate, gabion stone and stone for erosion protection

works

Crushed stone shall be obtained from commercial source. The nearest commercial sources are
Lancaster Crushers near Ulundi and Lafarge at Empangeni (Bay Stone/Ninians).

Results of tests done by site laboratories on material supplied from these sources are supplied
in Appendix A4.

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO

C140



Province of KwaZulu-Natal Contract No. ZNB00832/00000/00/DUN/INF/21/T

Test results showed that the grading of the 20,0mm surfacing stone sampled from Lafarge is
oversize with respect to the requirements of Table 4302/8 of the Standard Specifications for

Road and Bridge Works for South African Road Authorities (COTO), Draft Standard (DS),
October 2020.
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45 C4.4.4.4 Natural sand

No specific source of sand was identified. The Contractor will have to make his own
arrangements for the procurement of suitable sand for concrete, drainage and other
construction purposes from commercial sources.

46 C4.4.4.5 Water

No specific source of water for construction purposes is identified. The Contractor will have to
make his own arrangements in this regard. Water may be available from local rivers and
streams but the Contractor will have to make suitable arrangements for access as required as

well as for the necessary testing to prove its suitability.
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C4.5 TRAFFIC INFORMATION

None
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C4.6 ANY OTHER RELEVANT TECHNICAL REPORTS

None
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ANNEXURE A: GUIDELINES FOR CONSTRUCTION
AND MAINTENANCE PROJECTS DURING COVID-19 LOCKDOWN
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KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

PROJECT SITE OCCUPATIONAL HEALTH AND SAFETY

GUIDELINES FOR CONSTRUCTION AND MAINTENANCE PROJECTS
DURING COVID-19 LOCKDOWN

Revision 1/1 July 2020
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11

INTRODUCTION

Coronavirus Disease 2019 (COVID-19) is a respiratory disease caused by the SARS-
CoV-2 virus. In order to reduce the impact of COVID-19 on businesses, workers,
customers and the public, the Kwazulu-Natal Department of Transport (KZNDOT),
within the parameters of the COVID-19 regulatory framework, want to ensure that all
those businesses, workers, customers and public it’s interacting with are in compliance to
the requirements as stipulated to ensure a safe work-environment for all.

On 23 April 2020, President Cyril Ramaphosa addressed the nation and announced that
the country would resume economic activity in a phased approach from 1 May 2020. The
lockdown levels depicted by Figure 1 below, will be lifted in phases, level 5 the highest
and level 1 being the lowest as depicted below:

ALERT ALERT ALERT ALERT
LEVEL LEVEL LEVEL LEVEL

Ly 3 2 1
Drastic measures Extreme Restrictions on Physical Most normal
to contain the precautions to many activities, distancing activity can
spread of the limit community including at and restrictions resume, with
virus and transmission workplaces on leisure and precautions and
save lives. and outbreaks, and socially, social activities to health guidelines
while allowing to address a prevent followed at all
some activity to high risk of a resurgence of times.
resume. transmission. the virus. Population
prepared for

an increase in
alert levels if
necessary.

Figure 1: COVID-19 Alert Levels

BACKGROUND

Occupational Health and Safety are a fundamental segment of the construction industry.
Safety must be embedded in all processes, implementing a top down approach, enabling
the adoption of a safe and healthy working culture by all. Individual businesses or
workplaces must have COVID-19 risk assessments and prevention and mitigation plans
in place, and must conduct worker education on COVID-19 and protection measures:

Identification and protection of vulnerable employees
Safe transport of employees

Screening of employees on entering the workplace
Prevention of viral spread in the workplace

Hand sanitisers and face masks

Cleaning of surfaces and shared equipment

Good ventilation

Shift arrangements and canteen controls
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e Managing sick employees
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In addition to the above, monitoring systems must be in place to ensure compliance with
safety protocols and to identify infections among employees.

1.2 PURPOSE

This document sets out the key principles and minimum requirements of the KZNDOT
that define responsible, healthy and safe operations for road construction related
operations working under COVID-19 Lockdown. The present state of the lockdown is
geared toward the revival of economic activities and to allow employees involved in
permitted services to resume work under certain conditions. This COVID-19 guidance
has been developed on the basis of traditional infection prevention and occupational

hygiene practices.
1.3 OBJECTIVES

The aims of this document are to:

o Keep workers and the wider public healthy and safe by preventing the spread of

COVID-19.

e Apply relevant guidance from the Department of Health, Department of Employment
and Labour and other Government Authorities to the construction environment.
e Encourage a safe and respectful work environment and good communication

between all stakeholders.

e Sit alongside existing health and safety controls to ensure workers are safe on site.

Contractors and their employees should use this guidance to help identify risk levels on
construction sites and to identify any appropriate control measures to be implemented.
Additional guidance may be needed as the conditions of the COVID-19 outbreak change
and as new information about the virus, its transmission and impact become available. It
focuses on, as well as considerations for, the need for contractors to implement
engineering, administrative and work practice controls and personal protective equipment

(PPE).

2 RISK ASSESSMENT

Frequency
Risk facters

HOST

Risk occupation

Different workers have different

o Reservoirs

ENVIRONMENT

Controls

Class

VIRUS
Properties
Droplets

risk exposures

CIDBOPE.. . civcivs coiiiiaen

C150

The legislation governing workplaces in relation to
COVID -19 is the Occupational Health and Safety
Act, Act 85 of 1993, as amended, and with the
Hazardous Biological Agents Regulations and the
Construction Regulation 2014. Section 8(1) of the
Occupational Health and Safety Act, Act 85 of 1993,
as amended, requires the employer to provide and
maintain a working environment that is, to the extent
possible reasonably practicable, as amended.
Specifically, Section 8(2)(b) requires steps that may
be reasonably practicable to eliminate or mitigate any
hazard or potential hazard prior to the use of personal
protective equipment (PPE).
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2.1 BACK TO BASICS

Risk Assessment should be done to determine the
RISK of EXPOSURE and to communicate this to the
WORKERS.

Figure 2: Risk Exposures

2.2 IMPLEMENTATION OF CONTROL MEASURES

Before the implementation of control measures, current risk assessments need to be
reviewed and updated, taking into account the new hazards posed by exposure to
COVID-19 in the workplace. This is in accordance with Section 8 (2) (d) of the OHS
Act.

With COVID-19, it may not be possible to eliminate the hazard, the most effective

protection measures are engineering controls, administrative controls, safe work
nracticec (a twvna nf adminictrativva rantranll and Parcnnal Prntartinn Faliinmeant

Measures for protecting workers from exposure to, and infection with, SARS-CoV-2, the
virus that causes Coronavirus Disease 2019 (COVID-19), depend on the type of work
being performed and exposure risk, including potential for interaction with people with
suspected or confirmed COVID-19 and contamination of the work environment.

Contractors should adapt infection control strategies based on a thorough hazard
assessment, using appropriate combinations of engineering and administrative controls,
safe work practices, and personal protective equipment (PPE) to prevent worker
exposures.

Elimination Isolation o 0
il

Practicing isolation to prevent the spread of the virus is the m B

MOST effective control measure when combating COVID-19

Most Effective

Substitution Social Distancing

To effectively substitute the hazards associated with COVID-19, practice
social distancing

Engineering Controls Physical Barriers & Air Handling Systems %

Engineering controls such as physical barriers to separate people and / or air handling
systems to move contaminated air away from those that may be susceptibleto COVID-19

Administrative Proper Hand Washing

CONtr0|s Training individuals to properly wash their hands in an effective administrative centrol in dealing with \ /

COVID-18

Face Mask, Gloves & Eye Protection

PPE is the last line of defence. The most commonly used protection for individuals exposed to COVID-19are
respiratory protection (face mask), glovesand eye protection

Least Effective

Figure 3: Infection Control Strategies
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3.1

3.2

In preventing occupational exposure to COVID-19 also require Contractors to train
workers on elements of infection prevention, including PPE. This would assist
Contractors to identify:

e Exposure Levels
“High Contact” Activities, and
e Vulnerable Workers and Special Measures

Contractors are expected to undertake and champion the principles of constantly
focussing on eliminating or reducing the risk of COVID-19 transmission to an acceptable
level, engaging meaningfully with their workforce, and making worker health a key
priority. A Baseline Risk Assessment is included under Appendix D: COVID-19
Baseline Risk Assessment.

SITE OPERATING PROCEDURES

KZNDOT Construction sites operating during the Covid-19 pandemic need to ensure that
they protect their workforce and minimise the risk of infection spread. In line with
government guidelines on social distancing, this guideline is intended to implement
effective steps at all KZNDOT construction sites of any size. These are extraordinary
situations, and the KZNDOT intends to abide to the latest COVID-19 advice from
national government.

SELF-ISOLATION

Anyone who meets one of the following criteria should not come to site:

e Has a high temperature or a new persistent cough;

e Is a vulnerable person (by virtue of their age, underlying health condition, clinical
condition or pregnancy); or

e Is living with someone in self-isolation or with a vulnerable person.

IF SOMEONE FALLS ILL

If a worker develops a high temperature or a persistent cough while at work, they should:

e Return home immediately;

¢ Avoid touching anything; and

e Cough or sneeze into a tissue and put it in a bin, or if they do not have tissues, cough
and sneeze into the crook or into the bent elbow.
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J’I"

LK

Cough Fever (at lzast 35°C) Shortness of breath

Figure 4: Symptoms of COVID-19

They must self-isolate and not return to work until their period of self-isolation has been
completed and his or her negative status has been confirmed.

3.3 TRAVEL TOSITE

Wherever possible workers should travel to site alone using their own transport, and
construction sites need to consider:

e Parking arrangements for additional cars, taxis, buses, etc;

e Other means of transport to avoid public transport e.g. cycling;

e They must ensure disinfecting the alternative transport before and after use; and
Public Transport Regulations in respect of COVID-19 are adhered to;

CIDB OPEN TENDER: Contract Ver. 01-04-2021: COTO
C153



Province of KwaZulu-Natal Contract No. ZNB00832/00000/00/DUN/INF/21/T

3.4

3.5

3.6

Providing hand cleaning facilities at entrances and exits. This should be soap, water
and paper towels (and not fabric towels) wherever possible or hand sanitiser if water
IS not available; and

How someone detected vulnerable after screening, taken ill and would get
transported home.

SITE ACCESS POINTS

Stop all non-essential visitors

People, be it workers or visitors, without relevant face masks should not be allowed
to enter construction sites; and workers should wear face masks at all times.
Introduce staggered start and finish times to reduce congestion and contact at all
times

Monitor site access points to enable social distancing — you may need to change the
number of access points, either increase to reduce congestion or decrease to enable
monitoring

Remove or disable entry systems that require skin contact e.g. fingerprint scanners
Require all workers to wash or clean their hands before entering or leaving the site or
as frequent as possible

Allow plenty of space (two metres) between people waiting to enter site

Regularly clean common contact surfaces in Site Office, Access Control and
delivery areas e.g. scanners, turnstiles, screens, telephone handsets, desks,
particularly during peak flow times

Reduce the number of people in attendance at site inductions and consider holding
them outdoors wherever possible

Drivers should remain in their vehicles if the load will allow it and must wash or
clean their hands before unloading goods and materials.

HAND WASHING

Provide additional hand washing facilities to the usual welfare facilities on a large
spread out site or significant numbers of personnel on site

Ensure soap, fresh water and paper towels is always readily available and kept
topped up

Provide hand sanitiser where hand washing facilities are unavailable

Regularly clean the hand washing facilities and check soap and sanitiser levels
Provide suitable and enough rubbish bins for hand paper towels with regular removal
and disposal.

Sites will need extra supplies of soap, hand sanitiser and paper towels and these
should be securely stored.

TOILET FACILITIES

Restrict the number of people using toilet facilities at any one time e.g. use a welfare
attendant

Wash hands before and after using the facilities

Enhance the cleaning regimes for toilet facilities particularly door handles, locks and
the toilet flush handles or buttons

Portable toilets should be avoided wherever possible, but where in use these should
be cleaned and emptied more frequently
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3.7

e Provide suitable and sufficient rubbish bins for hand towels with regular removal and
disposal.

CANTEENS AND EATING ARRANGEMENTS

Whilst there is a requirement for construction sites to provide a means of heating food
and making hot drinks, these are exceptional circumstances and where it is not possible to
introduce a means of keeping equipment clean between use, kettles, microwaves etc.
must be removed from use.

The workforce should also be required to stay on site once they have entered it and not
use local shops.
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3.8

3.9

3.10

Dedicated eating areas should be identified on site to reduce food waste and
contamination

Break times should always be staggered to reduce congestion and contact

Hand cleaning facilities or hand sanitiser should be available at the entrance of any
room where people eat and should be used by workers when entering and leaving the
area

The workforce should be asked to bring pre-prepared meals and refillable drinking
bottles from home

Workers should sit 2 metres apart from each other whilst eating and avoid all contact
Where catering is provided on site, it should provide pre-prepared and wrapped food
only

Crockery, eating utensils, cups etc. should not be used

Drinking water should be provided with enhanced cleaning measures of the tap
mechanism introduced

Tables should be cleaned between each use

All rubbish should be put straight in the bin and not left for someone else to clear up

All areas used for eating must be thoroughly cleaned at the end of each break and
shift, including chairs, door handles, vending machines and payment devices.

CHANGING FACILITIES, SHOWERS AND DRYING ROOMS

Always introduce staggered start and finish times to reduce congestion and contact
Introduce enhanced cleaning of all facilities throughout the day and at the end of
each day

Consider increasing the number or size of facilities available on site if possible

Based on the size of each facility, determine how many people can use it at any one
time to maintain a distance of 1 %2 metres

Provide suitable and enough rubbish bins in these areas with regular removal and
disposal.

AVOIDING CLOSE WORKING

There will be situations where it is not possible or safe for workers to distance themselves
from each other by 1.5 metres.

GENERAL PRINCIPLES

Non-essential physical work that requires close contact between workers should not
be carried out
Work requiring skin to skin contact should not be carried out

Plan all other work to minimise contact between workers

Re-usable PPE should be thoroughly cleaned after use and not shared between
workers

Single use PPE should be disposed of so that it cannot be reused

Stairs should be used in preference to lifts or hoists
Where lifts or hoists must be used:

o Always lower their capacity to reduce congestion and contact

o Regularly clean touchpoints, doors, buttons etc.

Increase ventilation in enclosed spaces

Regularly clean the inside of vehicle cabs and between use by different operators.
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3.11 SITE MEETINGS

e Only absolutely necessary meeting participants should attend

e Attendees should be two metres apart from each other

e Rooms should be well ventilated / windows opened to allow fresh air circulation
e Consider holding meetings in open areas where possible.
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3.12 SITE MEETINGS

Enhanced cleaning procedures should be in place across the site, particularly in
communal areas and at touch points including:

e Taps and washing facilities

e Toilet flush and seats

e Door handles and push plates

e Handrails on staircases and corridors

e Lift and hoist controls

Machinery and equipment controls

Food preparation and eating surfaces

Telephone equipment

Keyboards, photocopiers and other office equipment

Rubbish collection and storage points should be increased and emptied regularly
throughout and at the end of each day.

4 CONSTRUCTION PROTOCOLS

The core principle behind this “Construction Protocols™ is to protect the health and safety
of all workers required to perform duties during the COVID-19 crisis, including related
health and safety impacts on operations related to operating under a COVID-19
environment, as well as protecting the wider KwaZulu-Natal population from
transmission and spread of the virus.

e Each Contractor must have a plan detailing the steps they will take to
mitigate risks, including those presented by COVID-19. The details
of the plan must be communicated to workers before they start work.

e Before any activity is recommenced the Contractor must ensure that
all hazards have been reviewed and appropriately controlled before
work activity is commenced after lockdown.

e Where possible, conduct a remote induction before arrival on site,
this can be done via video conferencing or by phone.

e If an in-person induction is required, the

must be followed.

Before ¢ All workers shall undergo a screening process to ensure they are fit
arriving on for duty by confirming their health status.
Site e Contractors must understand how workers will travel to and from site
and will communicate the to all.

e Ensure all workers understand when additional PPE may be required
due to COVID-19 and that workers have access to the correct PPE as
per the Department of Employment and Labour guidelines. When
required to use face masks or gloves please follow these processes.
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¢ Only relevant personnel to the workplace are to access the site.

o All office employees supporting a project will work remotely, where
possible.

e A daily register of workers entering and leaving site must be
completed along with a health declaration. Use your existing sign in
register or the example Sign-in register.

Site Entry e Signage reminding workers of the COVID-19 Physical Distancing
and Hygiene Protocol will be posted at the site entrance and in
common areas where appropriate.
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N

Site
Operations

¢ All work is to be undertaken in such a way as to reduce any possible
contact between workers and to promote physical distancing
wherever possible, as per the Physical Distancing and Hygiene
Protocol.

¢ All visitors to the site, such as necessary delivery workers, will be
restricted to one person wherever possible. These workers must
follow the Site Transportation Protocol.

¢ All offices and jobsites must implement cleaning measures as per the
Cleaning Protocol.

¢ All tools, equipment, plant and vehicles must be used in alignment
with the Cleaning Protocol.

¢ Toolbox talks should be held with physical distancing in place as per
the Physical Distancing and Hygiene Protocol.

e Additional sanitary measures are to be implemented on site to
prevent the spread of COVID-19 e.g. hand washing stations,
provision of additional hand sanitizer, provision of disinfectant
wiping products, as per the Physical Distancing and Hygiene
Protocol.

e Smokers must follow the Physical Distancing and Hygiene
Protocol.

e A COVID-19 Response plan must be available and accessible on
site.

Leaving
Site

o Workers must use the sign-in register to sign out.

e When returning home, workers will need to follow the necessary
hygiene measures.

e Each site must be cleaned and sanitised at the end of the working day
or end of each shift, as per the Cleaning Protocol.

e All waste and disposable PPE must be removed from site and
securely disposed of as per the Cleaning Protocol.

e Workers must follow the Site Transportation Protocol.

PHYSICAL DISTANCING AND HYGIENE PROTOCOL

Physical distancing, also known as “social distancing”, is about keeping a safe
distance from others. For physical distancing, at least one and 2 metre’s
separation is required at work, and two metres in uncontrolled environments, like
in public. This aligns with World Health Organisation advice. We expect one and
Y, metre’s separation between people at work as the minimum and greater
separation where it is reasonably practicable to do so. This is important to help
protect us from COVID-19, which spreads via droplets from coughing and

sneezing.
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General o Keep team sizes as small as possible.

Working e Keep a record of who is in each team every day as it is required to

Arrangement assist contact tracing.

S e Site teams are encouraged to put forward split/alternating shifts to
avoid extensive intermingling to reduce potential of exposure.

e Work site is always to be segregated into zones (or by other
methods) as much as possible to keep different teams/trades
physically separated.

e Where possible, a one-way system in high-traffic areas, such as
lifts, stairwells and scaffolds (Where Applicable).

e Where practical, all office employees supporting a project, work
remotely.

e When using a vehicle, the Cleaning Protocol needs to be
followed.

e When using a vehicle, limit this to one/two person per vehicle if
possible.

External e One member of the crew nominated to receive supplies etc.

Interfaces o Keep the engagement with the other person as brief as possible and
maintain a two-metre physical distance.
e Ask for paperwork to be emailed rather than handed over as much as
possible.
e If unavoidable, then either wear gloves when handling the item or
wash hands before and after handling said items.
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Site Entry

Limit visitors to site wherever possible.

Introduce staggered start and finish times where possible to reduce
congestion and contact.

Monitor site access points to enable physical distancing — you may
need to change the number of access points, increase to reduce
congestion or decrease to enable monitoring.

Where entry systems that require skin contact, the Cleaning Guide
must be followed.

Require all workers to wash or clean their hands before entering and
leaving the site.

Allow plenty of space 1% metres between people waiting to enter
site.

Regularly clean common contact surfaces in reception, office, access
control and delivery areas e.g. scanners, turnstiles, screens, telephone
handsets, desks, particularly during peak flow times.

Where possible, conduct a remote induction before arrival on site,
this can be done via video conferencing or by phone. If an in-person
induction is required, reduce the number of people and hold them
outdoors wherever possible.

Delivery drivers should remain in their vehicles if the load will allow
it and must wash or clean their hands before unloading goods and
materials.

Any sign in registers should be recorded by one person where
possible — do not pass material around the group and minimise
contact with any screens.

Site Meetings

Only absolutely necessary meeting participants should attend.
Attendees should be two metres apart from each other

Rooms should be well ventilated / windows opened to allow fresh air
circulation.

Hold meetings in open areas where possible.

Meetings are to be held through teleconferencing or
videoconferencing where possible.

Avoiding
Close
Working

Risk assessments and method statements must be updated to include
COVID-19 control measures.

At least 172 metre’s separation is required at work. KZNDOT expect
1% metre separation between people at work as the minimum and
greater separation where it is reasonably practicable to do so.

If it is not possible or safe for workers to distance themselves by one
metre for a work activity, the works should not be carried out.
Re-usable PPE should be thoroughly cleaned after use and not shared
between workers.

Single use PPE should be disposed of so that it cannot be reused.
Stairs should be used in preference to lifts or hoists.

Where lifts or hoists must be used:

Lower their capacity to reduce congestion.

Regularly clean touchpoints, doors, buttons etc.

Increase ventilation in enclosed spaces
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Toilet
Facilities

Physical distancing rules apply to the use of shared facilities,
including toilets.

Wash hands before and after using the facilities.

Enhance the cleaning regimes for toilet facilities particularly door
handles, locks, toilet flush and sanitary bins.

Provide suitable and sufficient rubbish bins for hand towels with
regular removal and disposal.

Eating
Measures

If you need to leave site for any reason, follow site entry procedures
on return.

Dedicated eating areas should be identified on site to reduce food
waste and contamination.

Break times should be staggered to reduce congestion and contact at
all times.

Hand cleaning facilities or hand sanitiser should be available at the
entrance of any room where people eat and should be used by
workers when entering and leaving the area.

The workforce should be asked to bring pre-prepared meals and
refillable drinking bottles from home.

Workers should sit 2 metres apart from each other whilst eating and
avoid all contact.

Where catering is provided on site, it should provide pre-prepared
and wrapped food only.

Shared crockery, eating utensils, cups etc. should not be used.

Tables should be cleaned between each use.

All rubbish should be put straight in the bin and not left for someone
else to clear up.

All areas used for eating must be thoroughly cleaned at the end of
each break and shift, including chairs, door handles.

Limit access and use of water fountains.

Consider numbers on site for site facilities as physical distancing
may require additional space/facilities.

Changing
Facilities,
Showers and
Drying
Rooms

Introduce staggered start and finish times to reduce congestion and
contact at all times.

Introduce enhanced cleaning of all facilities throughout the day and
at the end of each day.

Consider increasing the number or size of facilities available on site
if possible.

Based on the size of each facility, determine how many people can
use it at any one time to maintain a distance of one metre.

Provide suitable and sufficient rubbish bins in these areas with
regular removal and disposal.
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General e Each worker must sanitise their hands with hand sanitiser or soap and
Hygiene running water before entry onto site, use warm water if available.
e Set up a specific place near the entry of the site for handwashing and/
or sanitising.

e Any personal items brought to site by workers must be segregated
(kept separate from other workers items).

¢ Individual PPE for workers must be kept separate from other workers
PPE and cleaned correctly as per the Cleaning Protocol.

¢ All eating and drinking utensils to be cleaned by the user. Have paper
towels accessible to dry.

Smoking e Smokers/vapers must use designated area or do so off-site and butts
are to be placed in the designated receptacle. Hands must be washed
before and after smoking.

e Stand so that smoke or vapor produced is not going into another
person’s breathing zone.
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Hand
Washing

Provide additional hand washing facilities to the usual welfare
facilities on large, spread out sites or significant numbers of
personnel on site.
Ensure soap and fresh water is readily available and kept topped up
at all times.

Provide hand sanitiser where hand washing facilities are unavailable.
Regularly clean the hand washing facilities and check soap and
sanitiser levels.
Sites will need extra supplies of soap, hand sanitiser and paper towels
and these should be securely stored.

SITE TRANSPORTATION PROTOCOL

Employers are required to have an understanding of how workers will travel to and

from site.

Workers travel
to site

&

Workers are to travel to the site one person per vehicle where
possible.

Log is to be kept recording who has arrived on site, how they
travelled and who they travelled with for contact tracing
purposes.

Workers must travel home in the same vehicle as they arrived
in.

- Handwashing protocols to be observed before entering site.
Any travel » ]
managed by £ £  Allowing for spaces between passengers.
the employer
should ensure " Hygienic washing of hands before and after the journey.
that adequate
steps can be Follow Vehicle Cleaning Procedures as per the Cleaning
achieved for o Protocols.
this transport o . )
which Restricting equipment and baggage to trailers and or separate
includes: ° parts of the vehicle.
) Deliveries to site should be delivered by one person only
where possible.
o iy Handwashing protocols to be observed once arrived at site.
Deliveries to
site Sign-in register must be completed for persons delivering
/" goods to site.

1,5 m physical distancing rules to be applied at all times.
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CLEANING PROTOCOL

Construction Sites operating under Coronavirus COVID-19 Lockdown need to
ensure they are protecting their workforce and minimising the risk of spread of

infection.

Key Cleaning All construction sites (offices and jobsites included) should implement
additional cleaning measures of common areas to help minimise the
spread of COVID-19. Consider your work environment and what is
frequently used and touched by workers, customers and others. The virus
can be spread from person to person or by touching unclean equipment or
surfaces. To stop the spread, focus efforts on cleaning areas where the
virus is more likely to spread, such as the kitchen and toilet.

Tips

Schedule regular cleaning.

Use a suitable cleaning product.

Use disposable cloths, if available.

Always wear disposable gloves when cleaning. When finished, place
used gloves in a rubbish bin.

Wear disposable gloves while handling soiled items.

Wash hands immediately after removing gloves or after handling these
items.

Physical distancing should also be practiced when cleaning offices and
jobsites.

Refer to the Physical Distancing and Hygiene Protocol for more
information.

Disinfecting
Cleaning
Aids

Cleaning aids, such as cloths or mops, must be germ-free or they’ll spread
germs to other surfaces. To help prevent the spread of germs:

Use disposable cloths or paper towels when possible.
Reusable cloths should be disinfected or washed after each use.

Wash brushes in a dishwasher regularly or clean with detergent and
warm water after each use.

Use two buckets for mopping - one for detergent and the other for
rinsing.

Mops and buckets should be cleaned and dried after each use.
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Site Cleaning Before leaving the jobsite at the end of the working day or end of each
shift, wipe down any tables/surfaces with soapy water or cleaning agents

where possible. All workers must be checked out of site and record kept
daily.

Common touch points may include:

e All waste and disposable PPE must be securely disposed of.

e All door handles, railings and personal workstation areas are wiped
down with a disinfectant, such as disinfectant wipes. Individuals are
responsible for cleaning their workstation area with disinfectant wipes.

e Clean all ‘high-touch’ surfaces such as desks, counters, tabletops,
doorknobs, bathroom fixtures, toilets, light switches, phones, and

keyboards every day with antiseptic wipes or disinfectant, including
bleach solutions.
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Cleaning
Bathrooms,
Toilets and
Showers

Clean toilets with a separate set of cleaning equipment (disposable
cleaning cloths, mops, etc).

Clean sinks frequently if they’re used regularly. If your jobsite has a
shower:

Clean shower trays frequently, if used regularly.

If a shower has not been used for a while, let it run with hot water
before using it.

Keep tiles and grout in good condition.

Clean shower curtains frequently. Common toilet touch points may
include:

Keep the U-bend and toilet bow! clean by flushing after each use.
Limescale should be regularly removed using a descaling product.
Keep the toilet seat, handle and rim clean by using a disinfectant.

Cleaning
Tools and
Equipment

Clean tools and equipment before and after each day’s work with a
disinfectant, concentrating on points of contact such as handles.

Wash your hands after handling tools and equipment to prevent the
spread of germs.

If possible, don’t share tools on-site. If sharing cannot be prevented,
take precautions and follow the hand washing guide before and after
each use.

Cleaning
Vehicles

Have dedicated drivers when using vehicles to avoid the spread of
germs.

Don’t share vehicles if possible, if you need to use a shared vehicle
then wipe down the common touched areas of the vehicle after each
use (steering wheel, handbrake, gear stick, dashboard, handles, etc)
and wash hands before and after using the vehicle.

Wipe down the inside and common touched areas of the vehicle before
and after each day.

Have one person per vehicle where possible. If you are required to
have more than one person then keep as much distance between
people as possible, open the windows to keep air circulating and
passengers to face towards the window to reduce the spread of germs.
If you need to have multiple people in a vehicle, then where possible,
split teams into groups and stay in those groups when you travel
together.
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Cleaning PPE

Work clothes to be placed in washing machines and clean reusable
PPE.

Read and follow directions on the labels of laundry or clothing and
detergent. In general, wash and dry laundry and clothing with the
warmest temperatures recommended on the label.

When handling soiled laundry wash your hands afterwards. All clothes
and towels should be washed with a laundry product to prevent germs
from spreading.

Don’t leave laundry in the washing machine — any remaining germs
can multiply rapidly.

Specialist
Clean

If a worker is unwell and removed from site, a specialist clean will be
completed in the area/ areas identified where the worker was working
and has accessed. These areas are to be isolated until a specialist clean
has taken place.

All equipment and vehicles used must be cleaned down and
disinfected, concentrating on points of contact such as handles,
steering wheels etc.
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SCREENING AND MONITORING PROTOCOL

Construction Sites operating under Coronavirus COVID-19 Lockdown need to
ensure they are protecting their workforce and minimising the risk of spread of
infection. Screening is a method to assess the possibility of employees and visitors
who may have symptoms or have been infected with COVID-19. Rigid screening of
employees must take place every day before they enter the workplace. This will be
the most effective way to control the spread of the virus within the workplace.

Employees should be screened for COVID-19 related symptoms and
report such symptoms to a designated person and / or occupational health
practitioner prior to entry into the workplace or work area in order for a
decision to be made as to the staff member’s continued attendance at
work.

During
Screening

At the start of a workday/shift and prior to ending the
workday/shift, designated persons and / or occupational health
practitioner must check with employees whether they have
experienced sudden onset of any of the following symptoms:
cough, shortness of breath or fever/chills(or > 38°C measured
temperature if this is available at the worksite), in the past 24 hours
as outlined in Daily Symptom Monitoring Tool.

If an employee reports any of the above-mentioned symptoms, they
should immediately be provided with a FFP1 surgical mask and
referred to the designated staff at the workplace so that arrangements
can be made for COVID-19 testing at the closest testing centre.

If employee report any additional symptoms as outlined in the
symptom monitoring sheet, s/he should be provided with a surgical
mask and referred to the occupational health clinic, family practitioner
or primary care clinic for further clinical evaluation and requirement
for COVID-19 testing if indicated.

On receiving their results, the employee and/or health professional
supporting the employee should notify their workplace so that the
employee is managed accordingly. The workplace should proactively
take steps to obtain this information to avoid any delays in reporting.

After
isolation or
quarantine
period

Undergo medical evaluation to confirm that they are fit to work
Wearing of surgical masks at all times while at work for a period of 21
days from the initial test

Implement social distancing measures as appropriate (in the case of
health workers avoiding contact with severely immunocompromised
patients)

Adherence to hand hygiene, respiratory hygiene, and cough etiquette
Continued self-monitoring for symptoms, and seek medical re-
evaluation if respiratory symptoms recur or worsen

“Appendix C: COVID-19 Daily Symptom Monitoring Tool” is a monitoring Tool to
track construction workers on a daily basis for two weeks.
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ACRONYMS

PPE Personal Protective Equipment

WHO World Health Organization

NICD National Institute of Communicable Diseases

RR Residual Risk

OHSA Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

KEY TERMS & DEFINITIONS

Contractor | Is defined as a person or company that arranges to supply materials or workers for
building or for moving goods.

Extremely | Defined as someone who is solid organ transplant recipients; people with specific

Vulnerable | cancers: people with cancer who are undergoing active chemotherapy or radical

Persons radiotherapy for lung cancer; people with cancers of the blood or bone marrow such
as leukaemia, lymphoma or myeloma who are at any stage of treatment; people
having immunotherapy or other continuing antibody treatments for cancer; people
having other targeted cancer treatments which can affect the immune system, such
as protein kinase inhibitors or PARP inhibitors; people who have had bone marrow
or stem cell transplants in the last 6 months, or who are still taking
immunosuppressive drugs; People with severe respiratory conditions including all
cystic fibrosis, severe asthma and severe COPD; People with rare diseases and
inborn errors of metabolism that significantly increase the risk of infections (such as
SCID, homozygous sickle cell); People on immunosuppression therapies sufficient
to significantly increase risk of infection; Women who are pregnant with significant
heart disease, congenital or acquired.)

Physical Physical distancing, also known as “social distancing”, is about keeping a safe

Distancing | distance from others.

Safe Work | Safe work practices are types of administrative controls that include procedures for

Practices | safe and proper work used to reduce the duration, frequency, or intensity of
exposure to a hazard.

Screening | Screening is a way for health workers to find out if you may have COVID-19 or not.
The health worker will ask you questions and scan your forehead to take your
temperature.

Workplace | Workplace means any premises or place where a person performs work.
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APPENDIX A: SAFE PRACTICES ON SITE

Using Face Masks on Site

x Wash
Hands
First
P :C;j Masks
=
= The Right
= Side

% Placement
Attach the
VW Mask

m Stretch
= Down

! % Adjust
Taking off
Vo2V the Mask
b Disposal

Always make sure
you wash your
hands thoroughly
before and after
touching a mask.

There are many
kinds of masks,
depending on the
task.

There is a metal clip
at the top of the
mask.

Place the metal clip
across the top of
your nose.

Attach the mask by
pulling the elastic
bands over your
ears.

Stretch the mask
down, so that it
covers your chin.

Bend the metal clip
around your nose so
that it sits securely.

Pull the elastic
bands away from
your ears.

Always place the
used mask in a
closed rubbish bin
for secure disposal.

Using Face Masks on Site

Any time you Use your usual
are
' ' i work safety
completing a loves
manual task 9
Use disposable
If vou are gloves for this
e Cle):;lnin an and throw them
\ 3urfaceg y in the bin when

you
finish cleaning

Avoid touching your face while
wearing gloves

Remove your gloves and
= then wash your hands

prior to eating, drinking or

smoking/vaping

Practice good hand hygiene
and good cough and sneeze
etiquette while wearing gloves
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APPENDIX B: SUSPECTED OR CONFIRMED CASE OF COVID-19

If the suspected or confirmed case of COVID- If the suspected or confirmed case of

19 is at work COVID-19 is not at work when diagnosed
Isolate the person from
others and provide a Call (Insert No). Follow
C2)  Isolate disposable surgical \ Inform the advice of health
mask, if available, for officials.
the person to wear.
Identify who at the
workplace had close
contact with the
infected person in the
Call (Insert No). Follow | dentif 24 hours before that
\ Inform the advice of health infected person started
officials. y showing symptoms.
Send those people
home to isolate. Allow
employees to raise
concerns.
Clean the area where
the person was working
Ensure the person has and all places they have
:[I'ranspor transport to their home @ Clean  been. This may mean
or to a medical facility evacuating those areas.
Use PPE when
cleaning.
Clean the area where
the person was working
and all places they have
Q Clean been. This may mean
evacuating those areas.
Use PPE when Review risk
cleaning. management controls
Identify who at the relating to COVID-19

f Identify

Q Clean

workplace had close
contact with the
infected person in the
24 hours before that
infected person started
showing symptoms.
Send those people
home to isolate. Allow
employees to raise
concerns.

Clean the area where
the person was
working and all places
they have been. This
may mean evacuating

i

Review

and review whether
work may need to
change. Keep
employees up to date on
what is happening.
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i

Review

those areas. Use PPE
when cleaning.

Review risk
management controls
relating to COVID-19
and review whether
work may need to
change. Keep
employees up to date
on what is happening.
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Contract No. ZNB00832/00000/00/DUN/INF/21/T

APPENDIX C: COVID-19 DAILY SYMPTOM MONITORING TOOL

transport
Drepartment:

Transpart

Province of KwaZulu-Natal

COVID-19 DAILY SYMPTOM MONITORING TOOI

Details of Worker Details of Person completing this form :]05‘
Py Date of Place last
Identifier Sk contact Surname Mz
Surname Mame Role Fa
Date of birth Age [Y) Sex MIC]F[] Email address Te
Healthcare e
Y ImN[] If yes, facility name
worker Mext of kin details
Contact . Mext of Kin name and I
Emaail
number|s) SUFTIAnNE I
Physical address
House Street Suburb To
number
Diistrict Province Patient traced Yy[In[]
Details of confirmed COWVID-19 case (Complete only if Applicable
Contact type! Close [] Casual [ Relationship Mame Surname

Instructions for completion: Instructions for completion: Mark “Y" if symptom present and “N” if not. If any symptoms are present cc

immediate arrangements for the collection of a combined nasopharyngeal and oropharyngesal swab. Refer to COVID-19 Quick Guide

exposure to case.

DAY 1 2 3 4 5 6 7 8 a

Date (DD M)

Measured body temp

Chills COyOn Oy OvCOn OvOm COvCn COvCw OyOn | OvyOm | COYCN v
Cough OvOwn | OyOwn | OvyO~ | OyOn | OvyO~ | OvyON | OyOw | OvON | >OyON | Oy
Sore throat COv[COw Oy[Cm COvy[COw Oy [w Oy [COw OyCOw OyCnN OyCOn Oy[Cn v
Shortness of breath YN Cy[Cmw COOvyCw OyCw Oy [COw OyCOw OyCnN OyCOn Oy[Cn v
Myalgia/body pains COyCn vyn COvw Ovym OOy Cn Ovw COyCOw | OvCsN | CIYCN ()
Diarrhoea?® Oy Cwm Oy Oy COw Oy [CwM Oy [Cw Oy [Cw Oy OyCm Oy[CmN v

L Close contact: A person having haod face-to-foce contact (=2 metres) or was in a closed environment with @ COVID-19 case; this includes, amongst others, all persons |
closely in the same environment as o case. A healthcare worker or other person providing direct care for a COVID-19 case, while not wearing recommended persanal pr
disposable N95 respiratar, eye protection). A contact in an aircraft sitting within two seats (in any direction) of the COVID-19 case, travel companions or persons provia
where the index case was segted. Caswval contact: Anyone not mecting the definition for a close contact but with possible exposure. 2 Chose from: Spouse, Aunt, Child, €
Grandmother, Healthcare worker taking care of, Mother, Nephew, Niece, Other relative, Uncle. * Diarrhoea defined as three or more loose stools in a 24-hour period.
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APPENDIX D: COVID-19 BASELINE RISK ASSESSMENT

Negligible
Minor
Moderate

Severity

Major

Extreme

Hazard

Risk

Control Measures

Exposure from

others due to:

1. Living with
someone with a
confirmed case of
COVID-19.

2. Have come into
close contact
(within 2 metres
for 15 minutes or
more) with a
confirmed case of
COVID-19.

3. Being advised by
a public health
authority that
contact with a
diagnosed case
has occurred.

To follow government action of self-isolation and only to leave
the following circumstances: for medical reason; to shop for
food supplies; for exercise once per day; and for essenti
including those deemed ‘key workers’

Any existing individual risk assessments (disability, young p
new / expectant mothers) to be reviewed

Maintain contact with line management and Human Resources
to follow company policy / guidance.

Travel is only required for essential travel; reduce the amour
using public transport and to implement social distancing wher
(2m clearance from persons and not to travel in groups of mc
unless it is immediate family)

To continue following ongoing government guidance

Stay at home and only attend hospital in an emergency. Do not
surgery and phone (Insert No) if further advice is required
Company to ensure extremely vulnerable persons are
themselves and following their specific medical advice issued
later than 29/3/2020

Always follow good hygiene measures

Avoid all visitors to your home unless they are providing ¢
requirement

Do not approach delivery staff, allow packages to be left on the «
Do not take any antibiotics as they do not work against viruses.

Suspected case
whilst working on
site

If a worker develops a high temperature or a persistent cough while

they should:

1. Return home immediately

2. Avoid touching anything

3. Cough or sneeze into a tissue and put it in a bin, or if they do
tissues, cough and sneeze into the crook of their elbow.

4. They must then follow the guidance on self-isolation and not

work until their period of self-isolation has been completed.
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Very
Unlikely

Negligible

Moderate

Severity

Extreme

Hazard

Risk

Control Measures

General travel
including foreign
travel

Do not travel unless you cannot work from home or deemed a k
— implement teleconferencing for meetings

Where an individual has recently visited these countries, they sl
/ home isolate themselves until further notice from the gc
(lockdown measures continue to apply)

Please continue to follow any further national governmet
provided

Where an occupational health (OH) service provider has been &
please seek additional advice or concerns through this service
All persons to limit their use of public transport. Where travel is
please use private single occupancy where possible

Access / egress to

Where possible, please consider and implement the following practic

site 1. Stop all non-essential visitors
2. Introduce staggered start and finish times to reduce conge
contact at all times
3. Monitor site access points to enable social distancing — you me
change the number of access points, either increase to reduce c
or decrease to enable monitoring
4. Remove or disable entry systems that require skin contact e.g. f
scanners
5. Require all workers to wash or clean their hands before er
leaving the site
6. Allow plenty of space (two metres) between people waiting to et
7. Regularly clean common contact surfaces in reception, offic
control and delivery areas e.g. scanners, turnstiles, screens,
handsets, desks, particularly during peak flow times
8. Reduce the number of people in attendance at site inductions anc
holding them outdoors wherever possible
9. Drivers should remain in their vehicles if the load will allow it
wash or clean their hands before unloading goods and materials.
Inclement weather — 1. All persons to dress appropriately for the weather
cold temperature 2. Welfare facilities provided to shelter from the elements
allows disease to 3. Maintain good hygiene measures at all times
survive 4. Appropriate respiratory protective equipment (RPE) mask

considered as last resort however face fit test (FFT) must be con
ensure mask effectiveness. It is advised to speak to your H&S ¢
person on these matters and supplies should be reserved for me
as it has been documented that supplies have been difficult to pri
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Very
Unlikely

Negligible

Moderate

Severity

Extreme

Hazard

Risk

Control Measures

Poor hygiene

Wash your hands thoroughly and regularly. Use soap and wz
least 20 seconds. Use alcohol-based hand sanitiser if soap and w
available and hand washing technique to be adopted as directed
Avoid touching your face/eyes/nose/mouth with unwashed h
cover your cough or sneeze with a tissue then throw it in the bin
Provide additional hand washing facilities to the usual welfare f
a large spread out site or significant numbers of personnel on sit:
Regularly clean the hand washing facilities and check soap anc
levels

Provide suitable and sufficient rubbish bins for hand towels wi
removal and disposal.

Sites will need extra supplies of soap, hand sanitiser and paper t
these should be securely stored.

Restrict the number of people using toilet facilities at any one
use a welfare attendant. Wash hands before and after using the
Enhance the cleaning regimes for toilet facilities particul:
handles, locks and the toilet flush. Portable toilets should b
wherever possible, but where in use these should be cleaned an
more frequently.

Canteen - exposure
from large numbers
of persons

The workforce should also be required to stay on site once 1
entered it and not use local shops.

Dedicated eating areas should be identified on site to reduce ft
and contamination

Break times should be staggered to reduce congestion and con
times

Hand cleaning facilities or hand sanitiser should be availak
entrance of any room where people eat and should be used by
when entering and leaving the area

The workforce should be asked to bring pre-prepared meals and
drinking bottles from home

Workers should sit 2 metres apart from each other whilst eating
all contact

Where catering is provided on site, it should provide pre-prej
wrapped food only - Payments should be taken by contact
wherever possible and Crockery, eating utensils, cups etc. shot
used

Drinking water should be provided with enhanced cleaning me
the tap mechanism introduced
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Very
Unlikely

Negligible

Moderate

Severity

Extreme

Hazard Risk | Control Measures
9. Tables should be cleaned between each use
10. All rubbish should be put straight in the bin and not left for sorr
to clear up
11. All areas used for eating must be thoroughly cleaned at the en
break and shift, including chairs, door handles, vending mac
payment devices.
Use of Changing 1. Introduce staggered start and finish times to reduce conge
facilities, showers contact at all times
and drying rooms 2. Introduce enhanced cleaning of all facilities throughout the day
end of each day
3. Consider increasing the number or size of facilities available
possible
4. Based on the size of each facility, determine how many people
at any one time to maintain a distance of two metres
5. Provide suitable and sufficient rubbish bins in these areas wi

removal and disposal.
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