



KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

DIRECTORATE:

Financial Services

Private Bag X9043, PIETERMARITZBURG, 3200

Inkosi Mhlabunzima Maphumulo House, 172 Burger Street, Pietermaritzburg, 3201

Tel: 033 355 8600 Fax: 033 355 8737

ADDENDUM NO. 1:

CONTRACT No. ZNB00368/00000/00/HOD/INF/21/T

THE UPGRADE OF MAIN ROAD P104 FROM KM 18+000 TO KM 24+000 IN THE DURBAN REGION

Date Issued:

This Addendum No.1 comprises a total of **FOUR (4) pages**, including this page.

The addendum serves to amend Pages C69,C70,C72 of the Bill of quantities.

Please amend the Bill of quantities by replacing Pages C69 ,C70 and C72 with Pages C69a,C70a and C72a respectively.

The amendments required to the tender document are as follows:

Amendment No.	Amendment Required
1	item F10.02 (a) "Payments associated with the Construction works carried out by Targeted Enterprise subcontractors." Prov Sum of R350,000.00 has been changes to R30,500,000.00 .
2	item F10.04 was unintentionally added to the Bill of quantities, Item has been removed.
3	items were missing on the Summary page which have been included are C2.2 – Dry Services, C13.4 – Concrete and C20.1 – Testing materials.

Please note that pages of this addendum supersede pages of the original bid document.

Non-acknowledgement of this addendum will lead to disqualification.

The acknowledgement of this addendum must only be submitted with the bid document.

Should you have any queries with regards to the above, please contact Patson Tumba or Sandile Nkala.

Yours faithfully

BSC:CHAIRPERSON

I/We acknowledge receipt of this Addendum No.1 and have made the required alterations to our tender documents.

BIDDER.....

NAME OF SIGNATORY.....

DATE.....

Item	LIC	Description	Unit	Quantity	Rate	Amount	
						R	c
F10.00		PART F: SMALL CONTRACTOR DEVELOPMENT					
		Contract Participation Goals					
F10.01		Procurement of Targeted Enterprises					
		Management and execution of Targeted Enterprise procurement					
		(i) Procurement process for the appointment of CIDB contractor grading designation 1CE Targeted Enterprise subcontractor (40 copies of the tender document required for each individual tender)	No	2.0			
		(ii) Procurement process for the appointment of CIDB contractor grading designation 2CE Targeted Enterprise subcontractor (40 copies of the tender document required for each individual tender)	No	4.0			
		(iii) Procurement process for the appointment of CIDB contractor grading designation 3CE Targeted Enterprise subcontractor (40 copies of the tender document required for each individual tender)	No	3.0			
		(iv) Procurement process for the appointment of CIDB contractor grading designation 4CE Targeted Enterprise subcontractor (40 copies of the tender document required for each individual tender)	No	2.0			
		(v) Procurement process for the appointment of CIDB contractor grading designation 6CE Targeted Enterprise subcontractor (40 copies of the tender document required for each individual tender)	No	1.0			
F10.02		Construction Works for Targeted Enterprise subcontractors:					
		(a) Payments associated with the construction Works carried out by Targeted Enterprise subcontractors.	Prov sum	1.0	30,500,000.00	30,500,000	00
		(b) Handling costs and profit in respect of subitem F10.02(a) above	%	30,500,000.00			
		(c) Supply of materials and small construction equipment to assist Targeted Enterprise subcontractors.	Prov sum	1.0	1,600,000.00	1,600,000	00
		(d) Handling costs and profit in respect of subitem F10.02(c) above	%	1,600,000.00			
		(e) Management of the Targeted Enterprise subcontractors.	month	18.0			
F10.03		Training of Targeted Enterprise Subcontractors:					
		(a) Generic skills:					
		(i) Training costs	Prov sum	1.0	180,000.00	180,000	00
Total Carried Forward							

Item	LIC	Description	Unit	Quantity	Rate	Amount	
						R	c
Brought Forward							
		(ii) Handling costs and profit in respect of subitem F10.03(a)(i)	%	180,000.0			
		(b) Enterpreneurial skills:					
		(i) Training costs	Prov sum	1.0	200,000.00	200,000	00
		(ii) Handling costs and profit in respect of subitem F10.03(b)(i)	%	200,000.0			
		(c) Construction skills					
		(i) Training costs	Prov sum	1.0	200,000.00	200,000	00
		(ii) Handling costs and profit in respect of subitem F10.03(c)(i)	%	200,000.0			
		(d) Transportation and accommodation costs of selected learners only, while receiving off-site training:					
		(i) Transportation and accommodation costs	Prov sum	1.0	200,000.00	200,000	00
		(ii) Handling costs and profit in respect of subitem F10.03(d)(i)	%	200,000.0			
Total Carried Forward To Summary							

PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT

CONTRACT No. ZNB00368/00000/00/HOD/INF/21/T

for

THE UPGRADE OF MAIN ROAD P104 FROM 18+000KM TO 24+000KM IN THE DURBAN REGION

SCHEDULE A: ROADWORKS

SUMMARY OF SECTIONS

CHAPTER	DESCRIPTION	FROM	AMOUNT
C1.2	GENERAL REQUIREMENTS AND PROVISIONS		R
C1.3	CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS		R
C1.4	FACILITIES FOR THE ENGINEER		R
C1.5	ACCOMMODATION OF TRAFFIC		R
C1.6	CLEARING AND GRUBBING		R
C1.7	LOADING AND HAULING		R
C2.1	GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES		R
C2.2	DRY SERVICES		R
C3.1	DRAINS		R
C3.2	CULVERTS		R
C3.3	CONCRETE KERBING AND CHANNELING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS WELL AS CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS		R
C4.1	BORROW MATERIALS		R
C4.2	CUT MATERIALS		R
C4.3	EXISTING ROAD MATERIALS		R
C4.4	COMMERCIAL MATERIALS		R
C5.1	ROADBED		R
C5.2	FILL		R
C5.3	ROAD PAVEMENT LAYERS		R
C5.4	STABILISATION		R
C8.1	PRIME COAT		R
C9.1	ASPHALT LAYERS		R
C11.1	PITCHING, STONEMWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION		R
C11.2	NON-STRUCTURAL GABIONS		R
C11.3	GUIDE BLOCKS AND KILOMETER MARKERS		R
C11.4	ROAD RESTRAINT SYSTEMS		R
C11.6	ROAD SIGNS		R
C11.7	ROAD MARKINGS AND ROAD STUDS		R
C11.8	LANDSCAPING AND PLANTING PLANTS		R
C11.9	FINISHING THE ROAD AND ROADE RESERVE AND TREATING OLD ROADS		R
C13.4	CONCRETE		
C20.1	TESTING MATERIALS & JUDGEMENT OF WORKMANSHIP		R
	TOTAL CARRIED FORWARD TO TENDER SUMMARY		R