



KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

DIRECTORATE:

Construction

Private Bag X454, PIETERMARITZBURG, 3200

Infrastructure D-Block Building, 224 Prince Alfred Street, Pietermaritzburg, 3200

Tel: 033 3558600

Email: Percival.Msani@kzntransport.gov.za

Date: 03 December 2024

ADDENDUM NO. 01

CONTRACT NO.: ZNB02212/00000/00/HOD/INF/23/T
ADDENDUM NO. 1 FOR: ZNB02212/00000/00/HOD/INF/23/T THE UPGRADE OF MAIN
ROAD 75 (P75/2 FROM KM 5.00 TO KM 20.437 AND P75/3 FROM KM 0.00 TO KM 5.43)
IN THE UGU DISTRICT UNDER THE DURBAN REGION

Date issued: 13/12/2024

This addendum No. 01 comprises a total of One Page.

ADDENDUM NO. 01

This addendum serves to address the problem encountered in creating a link to log on to Microsoft Team for Briefing Meeting scheduled for the 25th November 2024 at 10h00 am. Creating link was unsuccessfully whereby bit website was not giving final step for attendees to be able to gain access to the meeting hence the briefing meeting never took place as service providers could not log on to Microsoft Teams for the meeting to be convened. The briefing meeting is non-compulsory to bidders as stated on the tender section page T.3 of the advertised document.

The briefing meeting date is scheduled for Wednesday 18th of December 2024 please Note the closing date for tender submission has not changed from the 20th of January 2025

Non-acknowledgement of this addendum will not lead to disqualification.

The acknowledgement of this addendum must be submitted with the bid document.

Should you have any queries about the above, please contact Percival Msani.

Submitted for your approval

Mr. P.B Msani
Engineering Technician-TIDS
Date: 03/12/24



KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

ADDENDUM NO. 1 FOR: ZNB02212/00000/00/HOD/INF/23/T THE UPGRADE OF MAIN ROAD 75 (P75/2 FROM KM 5.00 TO KM 20.437 AND P75/3 FROM KM 0.00 TO KM 5.43) IN THE UGU DISTRICT UNDER THE DURBAN REGION

✓
SUPPORTED/ NOT SUPPORTED

Signed by: Sihlelenkosi Lusiwa Zulu
Signed at: 2024-12-03 14:06:30 +02:00
Reason: I approve this document



Ms. S.L Zulu
DD CONSTRUCTION-TIDS
Date: 03/12/24

SUPPORTED/ NOT ~~SUPPORTED~~

Ms. P.N Mshengu
Acting SCM Director
Date: 3/12/2024

APPROVED/ NOT ~~APPROVED~~

Mr. T. Nkosi
CFO

Date: 9-12-24