

DIRECTORATE:

Transport Infrastructure and District Services

Street Address: Sialkot Crescent, Merebank, 4059 Postal Address: Private Bag X 02, Merebank, 4059

Tel: 031 469 3387 Fax: 031 469 0150

Email: Nomathemba.Chili@kzntransport.gov.za Website: http://www.kzntransport.gov.za

ADDENDUM NO. 1:

CONTRACT NO - 7NB02422/00000/00/MET/INF/24/T

CONTRACTN	U.: ZNB02422/00000/00/NE (/INF/24/)
ADDENDUM N 0.00 TO KM 4.	No. 1 FOR: BETTERMENT AND REAGRAVELLING OF LOCAL ROAD L1282 FROM 86 IN THE ETHEKWINI METRO UNDER DURBAN REGION.
Date Issued:	
	lo. 1 comprises a total of THREE (3) PAGES, including this page.
The amendments	required to the tender document are as follows:
Amendment No.	Amendment Required
1	Replace page C45 with new page C45 A in Contract Section (C – Section) of tender document
The acknowledg	ment of this addendum will lead to disqualification. ment of this addendum must only be submitted with the bid document. any queries with regards to the above, please contact Nad Govender or Nomathemba Chili-Hlatshwayo.
Mr G Perumal BSC Chairperso	n
I/We acknowledg	e receipt of this Addendum No. 01 and have made the required alterations to our tender document.
BIDDER:	
NAME OF SIGNA	ATORY:
DATE:	enonomenta mangama ang manga

PROVINCE OF KWAZULU-NATAL DEPARTMENT OF TRANSPORT

ZNB02422/00000/00/MET/INF/24/T: BETTERMENT AND REGRAVELLING OF LOCAL ROAD L1282 FROM KM 0.00 TO KM 4.86 ETHEKWINI METRO, DURBAN REGION, GRADE 3CE OR HIGHER SUMMARY

CHAPTER	DESCRIPTION	AMOUNT
	SCHEDULE A - ROADWORKS	
C1.2	GENERAL REQUIREMENTS AND PROVISIONS	R
C1.3	CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS	R
C1.5	ACCOMMODATION OF TRAFFIC	R
C1.6	CLEARING AND GRUBBING	R
C1.7	LOADING AND HAULING	R
C3.1	DRAINS	R
C3.2	CULVERTS	R
C4.1	BORROW MATERIALS	R
C4.4	COMMERCIAL MATERIALS	R
C5.1	ROADBED	R
C5.2	FILL	R
C5.3	ROAD PAVEMENT	R
C11.1	PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION	R
C11.2	NON-STRUCTURAL GABIONS	R
C11.9	FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS	R
C20.1	TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP	R
	TOTALS FOR SCHEDULE A CARRIED FORWARD TO PAGE C46	R