



KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

DIRECTORATE:

KZN DOT: Durban Regional Office
4 Aubrey Road, Pinetown, Durban, 3610
Phone Number: 031 700 222 Email: sonke.ngcobo@kzntransport.gov.za

Transport Infrastructure & District Services: DBN Regional Office

ADDENDUM NO. 01:

CONTRACT NO.: ZNB02271/00000/00/DUR/INF/24/T

ADDENDUME No. 01 FOR: ADDENDUME No. 01 FOR: THE CONSTRUCTION OF MASS EARTHWORKS, LAYERWORKS, SURFACING AND DRAINAGE ON DISTRICT ROAD 1097 (FROM KM 0+000 TO KM 4+674) IN THE DURBAN REGION,

Date Issued: _____

This Addendum No. 01 comprises a total of ELEVEN (11) PAGES, including this page.

The amendments required to the tender document are as follows:


Amendment No.	Amendment Required
1	Delete Page C12, C43, C65, C67 and replace with new page C12, C43, C65, C67

Non-acknowledgment of this addendum will lead to disqualification.

The acknowledgment of this addendum must only be submitted with the bid document.

Should you have any queries with regards to the above, please contact Nad Govender or Sonke Ngcobo.

Yours faithfully


 Mr G Perumal
 BSC Chairperson
 29/02/2020

I/We acknowledge receipt of this Addendum No.01 and have made the required alterations to our tender document.

BIDDER:.....

NAME OF SIGNATORY:.....

DATE:.....



KWAZULU-NATAL PROVINCE
TRANSPORT
REPUBLIC OF SOUTH AFRICA

PAGES TO BE AMMENDED IN THE DOCUMENT

THE CONSTRUCTION OF MASS EARTHWORKS, LAYERWORKS, SURFACING AND DRAINAGE ON DISTRICT ROAD D1097 (FROM KM 0+000 TO KM 4+674) IN THE DURBAN REGION

SCHEDULE A: ROADWORKS

SECTION A

ITEM NO	DESCRIPTION	LI	UNIT	QUANTITY	RATE	AMOUNT
C2.1	GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES					
C2.1.1	Location, Identification and relocation of existing services					
C2.1.1.1	Contractors' obligations		Lump Sum	1		
C2.1.1.4	Permanent services relocation or protection work by Contractor	LI	PC Sum	400 000	1	R 500 000
PSC2.1.1.3	Handling costs and profit in respect of item C2.1.1.4 above		%	R400 000		
C2.1.2	Existing services, detention and verification					
C2.1.2.3	Survey to verify existing service positions	LI	PC Sum	85 000	1	R 85 000
C2.1.2.4	Handling costs and profit in respect of item C2.1.2.3 above		%	85 000		
C2.1.2.5	Using hand excavation to locate, expose and verify services	LI	m ³	100		
C2.1.3	Obtaining construction or work permits		Lump Sum	1		
C2.1	TOTAL CARRIED FORWARD TO SUMMARY PAGE C63					

THE CONSTRUCTION OF MASS EARTHWORKS, LAYERWORKS, SURFACING AND DRAINAGE ON DISTRICT ROAD D1097 (FROM KM 0+000 TO KM 4+674) IN THE DURBAN REGION

SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME

SECTION E

ITEM NO	DESCRIPTION	LI	UNIT	QUANTITY	RATE	AMOUNT
TOTAL BROUGHT FORWARD FROM PAGE C64						
E6.03	Payments associated with the NYS programme:					
(a)	Employment of NYS workers		Prov Sum	270 000	1	R270 000
(b)	Provision of tools and apparel for the NYS workers		Prov Sum	150 000	1	R150 000
(c)	Handling cost and profit in respect of subitem E6.03(a) and (b) above		%	R 420 000.00		R 42 000.00
(d)	Training of NYS workers:					
(d.i)	Provision of training for NYS workers		Prov Sum	750 000	1	R750 000
(d.ii)	Handling costs and profit in respect of subitem subitem E6.03(d)(i) above		%	750000		
(e)	Liaison with the Employer's project manager and the training service provider:					
(e.i)	Liaison conducted by the construction manager		hr	350		
(e.ii)	Liaison conducted by senior site foreman		hr	200		
E	TOTAL CARRIED FORWARD TO SUMMARY PAGE C66					

THE CONSTRUCTION OF MASS EARTHWORKS, LAYERWORKS, SURFACING AND DRAINAGE ON DISTRICT ROAD D1097 (FROM KM 0+000 TO KM 4+674) IN THE DURBAN REGION

SCHEDULE F: SMALL CONTRACTOR DEVELOPMENT

SECTION F

ITEM NO	DESCRIPTION	LI	UNIT	QUANTITY	RATE	AMOUNT
F	SMALL CONTRACTOR DEVELOPMENT					
F10.1	Procurement of Targeted Enterprises:					
(a)	Management and execution of Targeted Enterprise procurement process:					
(a.i)	Procurement process for the appointment of CIDB contractor grading designation 1 Targeted Enterprise subcontractor (100 copies of the tender document required for each individual tender)		No	8		R 0.00
(a.ii)	Procurement process for the appointment of CIDB contractor grading designation 2 Targeted Enterprise subcontractor (1000 copies of the tender document required for each individual tender)		No	2		R 0.00
(a.iii)	Procurement process for the appointment of CIDB contractor grading designation 3 Targeted Enterprise subcontractor (100 copies of the tender document required for each individual tender)		No	6		R 0.00
(a.iv)	Procurement process for the appointment of CIDB contractor grading designation 4 Targeted Enterprise subcontractor (100 copies of the tender document required for each individual tender)		No	1		R 0.00
F	TOTAL CARRIED FORWARD TO NEXT PAGE C68					



KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

AMMENDMENT PAGES.

THE CONSTRUCTION OF MASS EARTHWORKS, LAYERWORKS, SURFACING AND DRAINAGE ON DISTRICT ROAD D1097 (FROM KM 0+000 TO KM 4+674) IN THE DURBAN REGION

SCHEDULE A: ROADWORKS

SECTION A

ITEM NO	DESCRIPTION	LI	UNIT	QUANTITY	RATE	AMOUNT
C2.1	GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES					
C2.1.1	Location, identification and relocation of existing services					
C2.1.1.1	Contractors' obligations:		Lump Sum	1		
C2.1.1.4	Permanent services relocation or protection work by Contractor	LI	PC Sum	400 000	1	R 400 000
PSC2.1.1.3	Handling costs and profit in respect of item C2.1.1.4 above		%	R400 000		
C2.1.2	Existing services, detention and verification					
C2.1.2.3	Survey to verify existing service positions	LI	PC Sum	85 000	1	R 85 000
C2.1.2.4	Handling costs and profit in respect of item C2.1.2.3 above		%	85 000		
C2.1.2.5	Using hand excavation to locate, expose and verify services	LI	m ³	100		
C2.1.3	Obtaining construction or work permits		Lump Sum	1		
C2.1	TOTAL CARRIED FORWARD TO SUMMARY PAGE C63					

THE CONSTRUCTION OF MASS EARTHWORKS, LAYERWORKS, SURFACING AND DRAINAGE ON DISTRICT ROAD D1097 (FROM KM 0+000 TO KM 4+674) IN THE DURBAN REGION

SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME

SECTION E

ITEM NO	DESCRIPTION	LI	UNIT	QUANTITY	RATE	AMOUNT
TOTAL BROUGHT FORWARD FROM PAGE C64						
E6.03	Payments associated with the NYS programme:					
(a)	Employment of NYS workers		Prov Sum	270 000	1	R270 000
(b)	Provision of tools and apparel for the NYS workers		Prov Sum	150 000	1	R150 000
(c)	Handling cost and profit in respect of subitem E6.03(a) and (b) above		%	R 420 000.00		
(d)	Training of NYS workers:					
(d.i)	Provision of training for NYS workers		Prov Sum	750 000	1	R750 000
(d.ii)	Handling costs and profit in respect of subitem subitem E6.03(d)(i) above		%	750000		
(e)	Liaison with the Employer's project manager and the training service provider:					
(e.i)	Liaison conducted by the construction manager		hr	350		
(e.ii)	Liaison conducted by senior site foreman		hr	200		
E	TOTAL CARRIED FORWARD TO SUMMARY PAGE C66					

THE CONSTRUCTION OF MASS EARTHWORKS, LAYERWORKS, SURFACING AND DRAINAGE ON DISTRICT ROAD D1097 (FROM KM 0+000 TO KM 4+674) IN THE DURBAN REGION

SCHEDULE F: SMALL CONTRACTOR DEVELOPMENT

SECTION F

ITEM NO	DESCRIPTION	LI	UNIT	QUANTITY	RATE	AMOUNT
F	SMALL CONTRACTOR DEVELOPMENT					
F10.1	Procurement of Targeted Enterprises:					
(a)	Management and execution of Targeted Enterprise procurement process:					
(a.i)	Procurement process for the appointment of CIDB contractor grading designation 1 Targeted Enterprise subcontractor (100 copies of the tender document required for each individual tender)		No	8		
(a.ii)	Procurement process for the appointment of CIDB contractor grading designation 2 Targeted Enterprise subcontractor (1000 copies of the tender document required for each individual tender)		No	2		
(a.iii)	Procurement process for the appointment of CIDB contractor grading designation 3 Targeted Enterprise subcontractor (100 copies of the tender document required for each individual tender)		No	6		
(a.iv)	Procurement process for the appointment of CIDB contractor grading designation 4 Targeted Enterprise subcontractor (100 copies of the tender document required for each individual tender)		No	1		
F	TOTAL CARRIED FORWARD TO NEXT PAGE C68					