



KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

DIRECTORATE:

Financial Services

Private Bag X9043, PIETERMARITZBURG, 3200

Inkosi Mhlabanzima Maphumulo House, 172 Burger Street, Pietermaritzburg, 3201

Tel: 033 355 8600 Fax: 033 355 8737

ADDENDUM NO. 01:

CONTRACT NO.: ZNB 00399/00000/00/HOD/INF/21/T

THE UPGRADE OF MAIN ROAD P 494 FROM KM 11.600 TO KM 14.000 AND CONSTRUCTION OF CULVERT STRUCTURES AND CWAKA RIVER BRIDGE ON MAIN ROAD P494 IN THE KING CETSHWAYO DISTRICT UNDER EMPANGENI REGION

Date Issued:.....

This Addendum No. 01 comprises a total of **TWO (2) PAGES**, including this page.

The addendum serves to re-insert/replace page C32 in the tender document. The rates for the following bill items were unintentionally inserted, "Handling costs and profit in respect of items PS1.2.14.1(i), PS1.2.14.2(i), PS1.2.14.3(i), PS1.2.14.4(i), PS1.2.14.5(i), PS1.2.14.6(i) and PS1.2.14.7(i)", in the version of the tender document that was made available for download.

The amendments required to the tender document are as follows:

Amendment No.	Amendment Required
1	Delete Page C32 in the tender document and replace with page C32 attached.

Non-acknowledgment of this addendum will lead to disqualification.

The acknowledgment of this addendum must only be submitted with the bid document.

Should you have any queries with regards to the above, please contact Thokozani Sangweni or Sandile Nkala.

Yours faithfully

Name: *MILTON SITHOLE*

Signature: *M. Sithole*

KZN Department of Transport: BSC Chairperson

I/We acknowledge receipt of this Addendum No.01 and have made the required alterations to our tender document.

BIDDER:.....

NAME OF SIGNATORY:.....

DATE:.....

SCHEDULE A: ROADWORKS				CHAPTER C1.2		
THE UPGRADE OF MAIN ROAD P494 FROM KM 11.600 TO KM 14.000 AND CONSTRUCTION OF CULVERT STRUCTURES AND CWAKA RIVER BRIDGE ON MAIN ROAD P494 IN THE KING CETSHWAYO DISTRICT UNDER EMPANGENI REGION						
ITEM NO	DESCRIPTION	UNIT	LI	QUANTITY	RATE	AMOUNT
TOTAL BROUGHT FORWARD						
PS C1.2.14	Maintenance of the new road during the defects liability period					
PS C1.2.14.1	(i) Grass cutting	PC Sum	LI	100 000	R1,00	R 100 000,00
	(ii) Handling costs and profit in respect of item PS C1.2.14.1(i)	%		100 000		
PS C1.2.14.2	(i) Drain cleaning	PC Sum	LI	100 000	R1,00	R 100 000,00
	(ii) Handling costs and profit in respect of item PS C1.2.14.2(i)	%		100 000		
PS C1.2.14.3	(i) Cleaning out culverts	PC Sum	LI	30 000	R1,00	R 30 000,00
	(ii) Handling costs and profit in respect of item PS C1.2.14.3(i)	%		30 000		
PS C1.2.14.4	(i) Repair of guardrails	PC Sum	LI	30 000	R1,00	R 30 000,00
	(ii) Handling costs and profit in respect of item PS C1.2.14.4(i)	%		30 000		
PS C1.2.14.5	(i) Replacement of Road studs	PC Sum	LI	20 000	R1,00	R 20 000,00
	(ii) Handling costs and profit in respect of item PS C1.2.14.5(i)	%		20 000		
PS C1.2.14.6	(i) Road marking	PC Sum	LI	100 000	R1,00	R 100 000,00
	(ii) Handling costs and profit in respect of item PS C1.2.14.6(i)	%		100 000		
PS C1.2.14.7	(i) Repair of road signs	PC Sum	LI	20 000	R1,00	R 20 000,00
	(ii) Handling costs and profit in respect of item PS C1.2.14.7(i)	%		20 000		
C1.2	TOTAL CARRIED FORWARD TO SUMMARY (Page C48)					