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Transport

Province of KwaZulu-Natal

OFFICIAL AWARD REGISTER
BID/TENDER/QUOTATION

COST CENTRE:

HEAD OFFICE

PUBLICATION OF CANCELLATION MADE BY THE DEPARTMENT

NO

REF. NO./ CONTRACT NO.

DESCRIPTION

REASON FOR CANCELLATION

[

ZNB01068/00000/00/HOD/INF/21/T |Sourcing of a Turnkey Contractor (Engineer, Procure and Construct)
for the Upgrade of Mairi Road P91 from 0+000 to KM14+460 in the
uMzinyathi and uThukela Districts and Main Road P191 from
KM16+000 to KM19+640 in the uThukela District from KM0+000 to
KM2+145 in the uMkhanyakude District Under eMpangeni Region

validity period has lapsed

PLEASE NOTE

Any appeals regarding the cancellation of this bid should be lodged within 5 working days from date of the publication of the bid results.

The address provided for the lodging of appeals is:
The chairperson

Bid Appeals Tribunal

Private Bag X9082
Pietermaritzburg

3200
batsecretariat@kzntireasury.gov.za
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