



Private Bag X02, Cost Centre PMB, 3201

DIRECTORATE: CC PMB

1 Woodlands Road, Mountain Rise, PMB, 3201

Tel: 033 392 6607

Email: Sebenzile.mbanjwa@kzntransport.gov.za

Date: 22 April 2026

**ADDENDUM No. 2**

**BID NO. ZNB02854/00000/00/PMC/INF/25/T PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON VARIOUS ROADS WITHIN APPLESBOSCH ZONE – UMSHWATHI AREA OFFICE**

This Addendum No 2 which comprises the total of 07 pages including this page

The amendments required to the tender document are as follows

Amendment No.	Amendment Required
2	<p>The following section / pages will be amended</p> <p><b>Kindly Remove</b></p> <p><b><u>SCHEDULE A: ROADWORKS C29</u></b></p> <p><b><u>SCHEDULE A: ROADWORKS C36</u></b></p> <p><b><u>SCHEDULE A: ROADWORKS C42</u></b></p> <p><b><u>SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME C58</u></b></p> <p><b><u>SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME C59</u></b></p> <p><b>And Replace With</b></p> <p><b><u>AMENDED SCHEDULE A: ROADWORKS C29</u></b></p> <p><b><u>AMENDED SCHEDULE A: ROADWORKS C36</u></b></p> <p><b><u>AMENDED SCHEDULE A: ROADWORKS C42</u></b></p> <p><b><u>AMENDED SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME C58</u></b></p> <p><b><u>AMENDED SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME C59</u></b></p>



**KWAZULU-NATAL PROVINCE**


**TRANSPORT**  
REPUBLIC OF SOUTH AFRICA

Non- acknowledgment of this addendum will lead to disqualification.

The acknowledgement of this addendum must only be submitted with the bid document.

Should you have any queries with regards to the above, please contact

**MS S.H Mbanjwa (033 392 6607) and Ms B.G Dlamini (078 650 0876)**

MR S ZONDI

ADD: COST CENTRE PMB
DATE 22/04/2026

I/We acknowledge receipt of this addendum no1 and have made alterations to our bid document.

NB: Failure to complete, sign and date this form or failure to acknowledge receipt and effect changes of each Addendum issued shall result in tender being considered non-responsive and rejected

BIDDER \_\_\_\_\_

SIGNED ON BEHALF OF BIDDER \_\_\_\_\_

NAME OF SIGNATORY \_\_\_\_\_

DATE \_\_\_\_\_

**SECTION A**  
Province of KwaZulu-Natal  
Department of Transport

**Contract No.**  
ZNB02854/00000/00/PMC/INF/25/T

**SCHEDULE A: ROADWORKS**

**CHAPTER**  
**C1.2**

**PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON VARIOUS ROADS WITHIN  
APPLESBOSCH ZONE - UMSHWATHI AREA OFFICE**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>C1.2</b>	<b>GENERAL REQUIREMENTS AND PAYMENT</b>				
C1.2.2	Programming and Reporting				
C1.2.2.1	Submission of a Scheme 1 Programme	Lump Sum	1		
C1.2.2.5	Reviewing and updating a Scheme 1 Programme	month	36		
C1.2.2.6	Preparation and submission of all information and reports specified in the Contract Documentation	month	36		
<b>P.S.C1.2.4</b>	<b>Stakeholder Liaison</b>				
P.S.C1.2.4.1	Provision of a Community Liaison Officer (CLO)	Prov. Sum	1	350 000.00	R350 000.00
	(b) Handling costs and profit in respect of subitem P.S.C1.2.4.1(a) above	%	350 000.00		
P.S.C1.2.4.2	Compensation for Project Liaison Committee:				
	(a) Provisional sum for Project Liaison Committee	Prov. Sum	1	180 000.00	R180 000.00
	(b) Handling costs and profit in respect of subitem P.S.C1.2.4.2(a) above	%	180 000.00		
<b>C1.2.5</b>	<b>Safety</b>				
C1.2.5.1	Health and safety plan	Lump Sum	1		
C1.2.5.2	Implementation of health and safety plan	month	36		
<b>C1.2</b>	<b>CARRY FORWARD PAGE 30</b>				

**SECTION A**  
Province of KwaZulu-Natal  
Department of Transport

Contract No.  
ZNB02854/00000/00/PMC/INF/25/T

<b>SCHEDULE A: ROADWORKS</b>					<b>CHAPTER</b>
<b>PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON VARIOUS ROADS WITHIN APPLESBOSCH ZONE - UMSHWATHI AREA OFFICE</b>					<b>C3.1</b>
<b>ITEM NO</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QUANTITY</b>	<b>RATE</b>	<b>AMOUNT</b>
<b>C3.1</b>	<b>DRAINS</b>				
C3.1.2	Clearing, shaping and disposal of accumulated sediment in existing unlined open drains				
C3.1.2.1	Using conventional methods	m <sup>3</sup>	3 000		
C3.1.3	Excavation, clearing and disposal of accumulated sediment in existing lined drains and drainage systems				
C3.1.3.3	Using labour enhanced construction methods :				
(a)	Manholes and inlet and outlet structures	m <sup>3</sup>	2 220		
(b)	Culvert barrels	m <sup>3</sup>	8 000		
C3.1.15	Repairing or replacing existing drainage systems	Prov sum	1	15 000	R15 000
C3.1.22	Test flushing of subsoil drainpipe systems	No	20		
P.S.C 3.1.25	Reshape and cut side and mitre drains	m	500 000		
<b>C3.1</b>	<b>TOTAL CARRIED FORWARD TO SUMMARY Page C57</b>				

**SECTION A**  
Province of KwaZulu-Natal  
Department of Transport

Contract No.  
ZNB02854/00000/00/PMC/INF/25/T

SCHEDULE A: ROADWORKS					CHAPTER C4.4
PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON VARIOUS ROADS WITHIN APPLESBOSCH ZONE - UMSHWATHI AREA OFFICE					
ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>C4.4</b>	<b>COMMERCIAL MATERIALS</b>				
<b>C4.4.1</b>	<b>Commercial materials identified by the Employer from commercial, private or other non-commercial suppliers</b>				
C4.4.1.1	Pavement layer material:				
(f)	Type G5A material	M3	5 000		
C4.4.3	Cost to procure commercial materials identified by the Employer from private or non-commercial sources				
C4.4.3.1	Cost of procuring	Prov sum	1	100 000	R100 000
C4.4.3.2	Handling cost and profit in respect of C4.4.3.1	%	100 000,00		
<b>C4.4</b>	<b>TOTAL CARRIED FORWARD TO SUMMARY Page C57</b>				

**SECTION E**  
Province of KwaZulu-Natal  
Department of Transport

Contract No.  
ZNB02854/00000/00/PMC/INF/25/T

SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME (EPWP)					CHAPTER E
PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON VARIOUS ROADS WITHIN APPLESBOSCH ZONE - UMSHWATHI AREA OFFICE					
ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>E</b>	<b>EXPANDED PUBLIC WORKS PROGRAMME (EPWP)</b>				
E6.01	Provision of training venue facility, including the cost of transport the learners to and from this facility	Lump Sum	1		
E6.02	Training of learners employed by the contractor or by the Targeted Enterprise subcontractors:				
(a)	Generic Skills:				
(a.i)	Training costs	Prov Sum	1	500 000	R500 000.00
(a.ii)	Handling costs and profit in respect of subitem E6.02(a)(i) above.	%	500 000		
(b)	Entrepreneurial skills:				
(b.i)	Training costs	Prov Sum	1	500 000	R500 000.00
(b.ii)	Handling costs and profit in respect of subitem E6.02(b)(i) above.	%	500 000		
(c)	Construction skills:				
(c.i)	Training costs	Prov Sum	1	500 000	R500 000.00
(c.ii)	Handling costs and profit in respect of subitem E6.02(c)(i) above.	%	500 000		
(d)	Transportation and accommodation costs of selected learners only, while receiving off-site training:				
<b>E</b>	<b>CARRIED FORWARD TO PAGE C59</b>				

**SECTION E**

Province of KwaZulu-Natal  
Department of Transport

Contract No.  
ZNB02854/00000/00/PMC/INF/25/T

**SCHEDULE E: EXPANDED PUBLIC WORKS PROGRAMME (EPWP)**

**PROVISION OF ROUTINE AND SAFETY MAINTENANCE ON VARIOUS ROADS WITHIN  
APPLESBOSCH ZONE - UMSHWATHI AREA OFFICE**

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>BROUGHT FORWARD FROM PAGE C58</b>					
(d.i)	Transportation and accommodation costs	Prov Sum	1	100 000	R100 000.00
(d.ii)	Handling costs and profit in respect of subitem E6.02(d)(i) above.	%	100 000		
E6.03	Payments associated with the NYS programme:				
(a)	Employment of NYS workers	Prov Sum	1	500 000	R500 000.00
(b)	Provision of tools and apparel for the NYS workers	Prov Sum	1	50 000	R50 000.00
(c)	Handling cost and profit in respect of subitem E6.03(a) and (b) above	%	550 000		
(d)	Training of NYS workers:				
(d.i)	Provision of training for NYS workers	Prov Sum	1	900 000	R900 000.00
(d.ii)	Handling costs and profit in respect of subitem subitem E6.03(d)(i) above	%	900 000		
(e)	Liaison with the Employer's project manager and the training service provider:				
(e.i)	Liaison conducted by the construction manager	hr	60		
(e.ii)	Liaison conducted by senior site foreman	hr	60		
(f)	EPWP Branding (refer to spec)				
	(i) Prime cost sum for EPWP branding	PC Sum	1	50 000	R50 000
	(ii) Handling costs and profit in respect of sub item F5.03(f)(i) above	%	50 000		
<b>E</b>	<b>CARRIED FORWARD TO SUMMARY PAGE C60</b>				